Midsomer Norton High Street Heritage Action Zone - Principal Contractor Services for the Market Hall Reinstatement Project 
Query Response Sheet No.1 – 4th March 2022


	Date
	Query
	Response

	4.3.22
	Parent Company Guarantee – would an insurance backed performance bond be acceptable instead?

	This can be discussed with the successful contractor.

	4.3.22
	Could we please clarify the Tender submission date as the notice states 25/03/2022 @ 12:00 however, the ‘22 02 24 Midsomer Norton Town Hall Principal Contractor ITT General Information’ document states the 28/03/2022 @ 12:00.
	Apologies – the deadline is 28th March 2022 at midday. This has been corrected.

	4.3.22
	Asbestos Survey – the documents state ‘Removal of asbestos as detailed in Aspire Environmental report dated 25th August 2021; the removal is to include all the asbestos indicated within the report including presumed asbestos’
	The Asbestos Report is available on request as the maximum attachment size has been reached on the portal – please email nicola.dyer@greenwoodprojects.com to receive a copy.

	4.3.22
	Please can you provide the following drawings:
KB2 Consulting Engineers
221142 – 90 – Rev T2 Foundation & Drainage layout
221142 – 100 – Rev T1 Ground floor Proposed Extension
221142 – 101 – Rev T1 First floor Proposed Extension
221142 – 102 – Rev T1 Second floor Proposed Extension
221142 – 103 – Rev T1 Third floor Proposed Extension
221142 – 104 – Rev T1 Roof Proposed Extension
221142 – 106 – Rev T1 Section A-A Proposed Extension
221142 – 107 – Rev T1 Sections and Details Proposed Extension
221142 – 108 – Rev T1 Load Bearing Structure Demolition Plans

Midsomer Norton Town Hall phase 1 window glazing schedule 25.01.22
Midsomer Norton Town Hall phase 1 door schedule 25.01.22
	Please note – T1 was an earlier iteration of the scheme which has been superseded by T2. Please use T2 as the basis of your tender.









These will be uploaded as soon as they are available.
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