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SECTION 1 
  FORM OF CONTRACT 
 
PARTIES:  
 
(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS of 

Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 
 
AND 
 
(2)  Fera Science Ltd., of Sand Hutton, York, YO41 1LZ (registered in England and Wales 

under number 09413107 whose registered office is 30 Berners Street London W1T 3LR 
(the “Contractor”) 

 
(each a “Party” and together the “Parties”). 
 
WHEREAS 
 
 Following a competitive tender process, the Authority wishes to appoint the Contractor to 

provide certain services and the Contractor agrees to provide those services in 
accordance with these terms and conditions.   

 
NOW IT IS HEREBY AGREED as follows: 
 
1. TERMS OF CONTRACT 
 
1.1 The “Contract” comprises the following: 
 

Section 1: Form of Contract 
Section 2: Terms and Conditions 
   
Schedule 1:  Specification 
Schedule 2:  Prices 
Schedule 3: Change Control 
Schedule 4:  Commercially Sensitive Information 
Schedule 5: Processing, Personal Data and Data Subjects 
 

 
1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 (Community 

framework for electronic signatures) and the Electronic Communications Act 2000. The 
Contract is formed on the date on which both Parties communicate acceptance of its terms 
on the Authority’s electronic contract management system (“Bravo”). 

 
1.3      The Contract starts on November 1st 2019 (the “Commencement Date”) and ends on April 

2nd 2021 the “End Date”) unless it is terminated early or extended in accordance with the 
Contract.   
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SECTION 2 
TERMS AND CONDITIONS 

      
CONTENTS   
       
A1 Definitions and Interpretation        
A2 The Authority’s Obligations         
A3 Contractor’s Status       
A4 Notices and Communications         
A5 Mistakes in Information        
A6 Conflicts of Interest         
 
B1 Specification          
B2 Provision and Removal of Equipment 
B3 Service Delivery 
B4 Key Personnel      
B5 Contractor’s Staff         
B6 Inspection of Premises         
B7 Licence to Occupy Premises        
B8 Property          
B9 Offers of Employment         
B10 Employment Provisions        
 
C1 Price          
C2 Payment and VAT         
C3 Recovery of Sums Due        
C4 Price during Extension 
 
D1 Prevention of Fraud and Bribery         
D2 Discrimination 
D3          Rights of Third Parties     
D4 Health and Safety 
D5  Environmental Requirements       
 
E1 Authority Data          
E2  Data Protection       
E3 Official Secrets Acts and Finance Act   
E4  Confidential Information        
E5   Freedom of Information        
E6 Publicity, Media and Official Enquiries       
E7 Security          
E8 Intellectual Property Rights        
E9 Audit 
E10 Tax Compliance    
 
F1 Failure to meet requirements 
F2 Monitoring Contract Performance  
F3 Remedies for inadequate performance  
F4 Transfer and Sub-Contracting 
F5 Waiver     
F6 Variation            
F7 Severability       
F8 Remedies Cumulative       
F9 Entire Agreement         
F10 Counterparts           
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G1 Liability, Indemnity and Insurance       
G2 Warranties and Representations 
G3 Force Majeure        
 
H1 Termination on Insolvency and Change of Control     
H2 Termination on Default         
H3 Termination on Notice   
H4 Other Termination Grounds        
H5 Consequences of Expiry or Termination       
H6 Disruption           
H7 Recovery upon Termination        
H8 Retendering and Handover        
H9 Exit Management         
H10 Exit Procedures         
H11  Knowledge Retention 
 
I1 Governing Law and Jurisdiction       
I2 Dispute Resolution     

     

A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
 
Unless the context otherwise requires the following terms shall have the meanings given to them 
below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly 
Controls is Controlled by, or is under direct or indirect common Control with, that body corporate 
from time to time. 
 
“Approval” and “Approved” means the prior written consent of the Authority. 
 
“Authorised Representative” means the Authority representative named in the CCN as 
authorised to approve agreed Variations. 
 
“Authority Data” means:  

 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database 

made up of any of these) which are embodied in any electronic, magnetic, optical or 
tangible media, and which are: (i) supplied to the Contractor by or on behalf of the 
Authority; or (ii) which the Contractor is required to generate, process, store or 
transmit pursuant to the Contract; or 

 
(b)  any Personal Data for which the Authority is the Controller. 

 
“Authority Premises” means any premises owned, occupied or controlled by the Authority or any 
other Crown Body which are made available for use by the Contractor or its Sub-Contractors for 
provision of the Services. 

 
“Authority Software” means software which is owned by or licensed to the Authority (other than 
under or pursuant to the Contract) and which is or will be used by the Contractor for the purposes 
of providing the Services. 
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“Authority System” means the Authority’s computing environment (consisting of hardware, 
software and/or telecommunications networks or equipment) used by the Authority or the 
Contractor in connection with the Contract which is owned by or licensed to the Authority by a third 
party and which interfaces with the Contractor System or which is necessary for the Authority to 
receive the Services. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees. 
 
“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information listed in Schedule 4 comprising the 
information of a commercially sensitive nature relating to: 
 

(a) the Price; 
 
(b) details of the Contractor’s Intellectual Property Rights; and 

 
(c) the Contractor’s business and investment plans 

 
which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause 
the Contractor significant commercial disadvantage or material financial loss. 
 
“Confidential Information” means any information which has been designated as confidential by 
either Party in writing or that ought to be considered as confidential (however it is conveyed or on 
whatever media it is stored) including information the disclosure of which would, or would be likely 
to, prejudice the commercial interests of any person or trade secrets or Intellectual Property Rights 
of either Party and all Personal Data. Confidential Information shall not include information which:  

 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause 

E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, 

before receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its 

disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 

 
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 
 
“Contract Period” means the period from the Commencement Date to:  

 
(a) the End Date; or 
 
(b) following an Extension, the end date of the Extension 

 
or such earlier date of termination or partial termination of the Contract in accordance with 
the Law or the Contract.  

 
“Contracting Authority” means any contracting authority (other than the Authority) as defined in 
regulation 3 of the Regulations.    
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“Contractor Software” means software which is proprietary to the Contractor, including software 
which is or will be used by the Contractor for the purposes of providing the Services and which is 
set out in Schedule 7.  

 
“Contractor System” means the information and communications technology system used by the 
Contractor in performing the Services including the Software, the Contractor Equipment and 
related cabling (but excluding the Authority System). 

  
“Control” means that a person possesses, directly or indirectly, the power to direct or cause the 
direction of the management and policies of the other person (whether through the ownership of 
voting shares, by contract or otherwise) and “Controls” and “Controlled" shall be interpreted 
accordingly. 
 
“Controller” has the meaning given in the GDPR. 
 
“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and 
Patents Act 1988. 

  
“Crown” means the government of the United Kingdom (including the Northern Ireland Executive 
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly 
for Wales), including, but not limited to, government ministers, government departments, 
government offices and government agencies and “Crown Body” is an emanation of the 
foregoing.     
 
“Data Loss Event” means any event that results, or may result, in unauthorised access to 
Personal Data held by the Contractor under this Contract, and/or actual or potential loss and/or 
destruction of Personal Data in breach of this Contract, including any Personal Data Breach. 
 
“Data Protection Impact Assessment” means an assessment by the Controller of the impact of 
the envisaged processing on the protection of Personal Data. 
 
“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national 
implementing Laws as amended from time to time  (ii) the DPA 2018 to the extent that it relates to 
processing of personal data and privacy; and (iii) all applicable Law about the processing of 
personal data and privacy. 
 
“Data Protection Officer” has the meaning given in the GDPR. 
 
“Data Subject” has the meaning given in the GDPR. 
 
“Data Subject Request” means a request made by, or on behalf of, a Data Subject in accordance 
with rights granted pursuant to the Data Protection Legislation to access their Personal Data. 
 
“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of the 
Copyright, Designs and Patents Act 1988. 
 
“Default” means any breach of the obligations of the relevant Party (including abandonment of the 
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other 
default, act, omission, negligence or statement of the relevant Party or the Staff in connection with 
the subject-matter of the Contract and in respect of which such Party is liable to the other.  
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax 
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide 
prescribed information on those arrangements or proposals within set time limits as contained in 
Part 7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7 
of the Finance Act and as extended to NICs by the National Insurance (Application of Part 7 of the 
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Finance Act 2004) regulations 2012, SI 2012/1868 made under section 132A of the Social Security 
Administration Act 1992.  
 
“DPA 2018” means the Data Protection Act 2018. 
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any guidance 
and/or codes of practice issued by the Information Commissioner or relevant government 
department in relation to such regulations. 

 
“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 

   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such other 
items supplied and used by the Contractor in the delivery of the Services. 
 
“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under 
that Act from time to time together with any guidance and/or codes of practice issued by the 
Information Commissioner or relevant government department in relation to such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party affecting 
its performance of its obligations under the Contract arising from acts, events, omissions, 
happenings or non-happenings beyond its reasonable control and which are not attributable to any 
wilful act, neglect or failure to take reasonable preventative action by that Party, including acts of 
God, riots, war or armed conflict, acts of terrorism, acts of government, local government or 
regulatory bodies, for flood, storm or earthquake, or disaster but excluding any industrial dispute 
relating to the Contractor or the Staff or any other failure in the Contractor’s supply chain. 

 
“Form of Contract” means Section 1 of the Contract. 
 
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 
 
“General Anti-Abuse Rule” means: 
 

(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages arising 

from abusive arrangements to avoid NICs; 
  
“Good Industry Practice” means standards, practices, methods and procedures conforming to the 
Law and the degree of skill and care, diligence, prudence and foresight which would reasonably 
and ordinarily be expected from a skilled and experienced person or body engaged in a similar 
type of undertaking under the same or similar circumstances. 

  
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and 
others. 
 
“HMRC” means HM Revenue & Customs. 

 
“ICT Environment” means the Authority System and the Contractor System. 

 
“Information” has the meaning given under section 84 of the FOIA.   

 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 

 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service 
marks, logos, design rights (whether registrable or otherwise), applications for any of the foregoing, 
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copyright, database rights, domain names, plant variety rights, Know-How, trade or business 
names, moral rights and other similar rights or obligations whether registrable or not in any country 
(including but not limited to the United Kingdom) and the right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 

 
[“Joint Controllers” means where two or more Controllers jointly determine the purposes and 
means of processing.] 
 
“Key Personnel” mean those persons named in the Specification as key personnel. 

  
“Know-How” means all information not in the public domain held in any form (including without 
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes, 
samples, chemical compounds, biological materials, computer software, component lists, 
instructions, manuals, brochures, catalogues and process descriptions and scientific approaches 
and methods). 

 
“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European 
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of 
practice, judgment of a relevant court of law, or directives or requirements of any Regulatory Body 
with which the relevant Party is bound to comply.   

 
“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 

 
“Malicious Software” means any software program or code intended to destroy, interfere with, 
corrupt, or cause undesired effects on program files, data or other information, executable code or 
application software macros, whether or not its operation is immediate or delayed, and whether the 
malicious software is introduced wilfully, negligently or without knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest 
sense of having a serious effect on the benefit which the Authority would otherwise derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of: 

 
i) a Relevant Tax Authority successfully challenging the Contractor under the 

General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules 
or legislation that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle; 

 
ii) the failure of an avoidance scheme which the Contractor was involved in, and 

which was, or should have been, notified to the Relevant Tax Authority under 
the DOTAS or any equivalent or similar regime; and/or 

 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 

October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any 
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jurisdiction for tax related offences which is not spent at the Commencement Date or 
to a civil penalty for fraud or evasion. 

 
“Personal Data” has the meaning given in the GDPR. 
 
“Personal Data Breach” has the meaning given in the GDPR. 
 
“Premises” means the location where the Services are to be supplied as set out in the 
Specification.   

 
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority 
under the Contract, as set out in Schedule 2 for the full and proper performance by the Contractor 
of its obligations under the Contract.   
 
“Processor” has the meaning given in the GDPR. 
 
“Prohibited Act” means: 

 
(a) to directly or indirectly offer, promise or give any person working for or engaged by 

the Authority a financial or other advantage to: 
 

i) induce that person to perform improperly a relevant function or activity; or 
 
ii) reward that person for improper performance of a relevant function or activity; 

 
(b) to directly or indirectly request, agree to receive or accept any financial or other 

advantage as an inducement or a reward for improper performance of a relevant 
function or activity in connection with the Contract; 

 
(c) an offence: 
 

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such 
Act; 

 
ii) under legislation or common law concerning fraudulent acts; or 
 
iii) the defrauding, attempting to defraud or conspiring to defraud the Authority; 

 
(d) any activity, practice or conduct which would constitute one of the offences listed 

under (c) above if such activity, practice or conduct has been carried out in the UK. 
 

“Protective Measures” means appropriate technical and organisational measures which may 
include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, 
availability and resilience of systems and services, ensuring that availability of and access to 
Personal Data can be restored in a timely manner after an incident, and regularly assessing and 
evaluating the effectiveness of the such measures adopted by it including those outlined in 
Schedule 8. 
 
“Property” means the property, other than real property, issued or made available to the 
Contractor by the Authority in connection with the Contract. 

  
“Purchase Order” means the document in which the Authority specifies the Services which are to 
be supplied by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation for Standardization or other 
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator 
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in the same type of industry or business sector as the Contractor would reasonably and ordinarily 
be expected to comply with, and as may be further detailed in Schedule 1. 

 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in clause 
A4.4 or at any other address given by the Authority to the Contractor for the submission of invoices 
from time to time. 

 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102).  
 
“Regulatory Body” means a government department and regulatory, statutory and other entities, 
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of 
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the 
Contract or any other affairs of the Authority. 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as 
listed by the Authority and/or relevant to the work of the Authority. 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud, 
including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice 
pursuant to section 9 of the Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which 
the Contractor is established. 

 
“Replacement Contractor” means any third party supplier appointed by the Authority to supply 
any services which are substantially similar to any of the Services in substitution for any of the 
Services following the expiry, termination or partial termination of the Contract. 

 
“Request for Information” means a request for information under the FOIA or the EIR. 

  
 
“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 
drawings, databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or for the Contractor for use in relation to the performance of its obligations 

under the Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation 

to the provision of the Services. 
 
 
“Returning Employees” means those persons agreed by the Parties to be employed by the 
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately 
before the end of the Contract Period. 

 
“Security Policy Framework” means the HMG Security Policy Framework (available from the 
Cabinet Office’s Government Security Secretariat) as updated from time to time. 
 
“Services” means the services set out in Schedule 1 including any modified or alternative services. 

 
“Specification” means the description of the Services to be supplied under the Contract as set out 
in Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality 
Standards. 
 
“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
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“Staff” means all persons employed by the Contractor to perform its obligations under the Contract 
together with the Contractor’s servants, agents, suppliers and Sub-Contractors used in the 
performance of its obligations under the Contract. 

 
“Sub–Contract” means a contract between 2 or more suppliers, at any stage of remoteness from 
the Authority in a sub-contracting chain, made wholly or substantially for the purpose of performing 
(or contributing to the performance of) the whole or any part of the Contract and “Sub-Contractor” 
shall be construed accordingly. 
 
“Sub-processor” means any third party appointed to process Personal Data on behalf of the 
Contractor related to this Contract.   
 
“Tender” means the document submitted by the Contractor to the Authority in response to the 
Authority’s invitation to suppliers for formal offers to supply the Services.  

 
“TFEU” means the Treaty on the Functioning of the European Union. 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights). 

 
“Third Party Software” means software which is proprietary to any third party which is or will be 
used by the Contractor to provide the Services including the software and which is specified as 
such in Schedule 7. 

 
“Treaties” means the Treaty on European Union and the TFEU. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006. 

 
“TUPE Information” means the information set out in clause B17.1. 

 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 

 
“Variation” means a variation to the Specification, the Price or any of the terms or conditions of the 
Contract. 

 
“VAT” means value added tax charged or regulated in accordance with the provisions of the Value 
Added Tax Act 1994. 

 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for 
general business in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 

(a) the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
 
(c) reference to a clause is a reference to the whole of that clause  unless stated 

otherwise; 
 
(d) references to a person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or central 
Government body; 

 
(e) the words “other”, “in particular”, “for example”, “including” and similar words shall 

not limit the generality of the preceding words and shall be construed as if they were 
immediately followed by the words “without limitation”; 
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(f) headings are included for ease of reference only and shall not affect the 
interpretation or construction of the Contract; 

 
(g) a reference to any Law includes a reference to that Law as amended, extended, 

consolidated or re-enacted from time to time; and 
 
(h) references to the Contract are references to the Contract as amended from time to 

time. 
 

A2 The Authority’s Obligations 
 
A2.1  Save as otherwise expressly provided, the obligations of the Authority under the Contract 

are obligations of the Authority in its capacity as a contracting counterparty and nothing in 
the Contract shall operate as an obligation upon, or in any other way fetter or constrain 
the Authority in any other capacity, and the exercise by the Authority of its duties and 
powers in any other capacity shall not lead to any liability (howsoever arising) on the part 
of the Authority to the Contractor. 

 

A3    Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall 

create a contract of employment, a relationship of agency or partnership or a joint venture 
between the Parties and accordingly neither Party shall be authorised to act in the name 
of, or on behalf of, or otherwise bind the other Party save as expressly permitted by the 
terms of the Contract. 

 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation to the 

Contract shall not) say or do anything that might lead any other person to believe that the 
Contractor is acting as the agent or employee of the Authority. 

 

A4    Notices and Communications 
 
A4.1 Subject to clause A4.3, where the Contract states that a notice or communication between 

the Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by 
hand, first class post, recorded delivery or special delivery) or by email or by 
communication via Bravo. 

 
A4.2  If it is not returned as undelivered a notice served: 
 

(a)  in a letter is deemed to have been received 2 Working Days after the day it was 
sent; and 

 
(b)  in an email is deemed to have been received 4 hours after the time it was sent 

provided it was sent on a Working Day 
 

  or when the other Party acknowledges receipt, whichever is the earlier. 
 
A4.3  Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to terminate 

the Contract or any part of the Services are valid only if served in a letter by hand, 
recorded delivery or special delivery. 

 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the 

relevant Party may give notice to the other Party for the purpose of service of notices 
under the Contract: 

 
(a) For the Authority: 
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 Contact Name:  
 
 Address: DEFRA, Foss House, 1-2 Peasholme Green, York, YO1 7PX ; and 
 
 Email:  
 

(b) For the Contractor: 
 
 Contact Name:  
 
 Address: Sand Hutton, York YO41 1LZ; and 
 
 Email:  
 

A5    Mistakes in Information 
 
A5.1  The Contractor is responsible for the accuracy of all drawings, documentation and 

information supplied to the Authority by the Contractor in connection with the Services and 
shall pay the Authority any extra costs occasioned by any discrepancies, errors or 
omissions therein. 

  

A6    Conflicts of Interest 
 
A6.1  The Contractor shall take appropriate steps to ensure that neither the Contractor nor any 

Staff is placed in a position where, in the reasonable opinion of the Authority, there is or 
may be an actual conflict, or a potential conflict, between the pecuniary or personal 
interests of the Contractor and the duties owed to the Authority under the provisions of the 
Contract. The Contractor will notify the Authority without delay giving full particulars of any 
such conflict of interest which may arise. 

 
A6.2  The Authority may terminate the Contract immediately by notice and/or take or require the 

Contractor to take such other steps it deems necessary if, in the Authority’s reasonable 
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary 
or personal interests of the Contractor and the duties owed to the Authority under the 
provisions of the Contract. The actions of the Authority pursuant to this clause A6 shall not 
prejudice or affect any right of action or remedy which shall have accrued or shall 
thereafter accrue to the Authority. 

 

B. THE SERVICES 
 

B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be paid the 

Price.    
 

B2   Provision and Removal of Equipment  
 
B2.1  The Contractor shall provide all the Equipment and resource necessary for the supply of 

the Services. 
 
B2.2   The Contractor shall not deliver any Equipment to nor begin any work on the Premises 

without obtaining Approval. 
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B2.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and the 
Authority shall have no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or contributed to 
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof 
to the Premises and the removal of Equipment when no longer required at its sole cost.   

 
B2.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the property 

of the Contractor.  
   
B2.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the 

property of the Authority and shall on request be delivered to the Authority as directed by 
the Authority. The Contractor will keep a full and accurate inventory of such Equipment 
and will deliver that inventory to the Authority on request and on completion of the 
Services. 

 
B2.6  The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.  
 
B2.7  The Contractor shall, at the Authority’s written request, at its own expense and as soon as 

reasonably practicable:   
 

(a) remove immediately from the Premises Equipment which is, in the Authority’s 
opinion, hazardous, noxious or not supplied in accordance with the Contract; and 

 
(b) replace such item with a suitable substitute item of Equipment. 

 
B2.8 Within 20 Working Days following the end of the Contract Period, the Contractor shall 

remove the Equipment together with any other materials used by the Contractor to supply 
the Services and shall leave the Premises in a clean, safe and tidy condition. The 
Contractor shall make good any damage to those Premises and any fixtures and fitting in 
the Premises which is caused by the Contractor or Staff.   

 

B3   Delivery 
 
B3.1  The Contractor shall at all times comply with the Quality Standards and, where 

applicable, shall maintain accreditation with the relevant Quality Standards authorisation 
body. To the extent that the standard of the Service has not been specified in the 
Contract, the Contractor shall agree the relevant standard of the Services with the 
Authority prior to the supply of the Services and, in any event, the Contractor shall perform 
its obligations under the Contract in accordance with the Law and Good Industry Practice.   

 
B3.2 The Contractor shall ensure that all Staff supplying the Services do so with all due skill, 

care and diligence and shall possess such qualifications, skills and experience as are 
necessary for the proper supply of the Services. The Contractor shall ensure that those 
Staff are properly managed and supervised. 

 
B3.3 If the Specification includes installation of equipment the Contractor shall notify the 

Authority in writing when it has completed installation. Following receipt of such notice, the 
Authority shall inspect the installation and shall, by giving notice to the Contractor:  

 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 

opinion, the installation does not satisfy the Specification.   
 
B3.4  If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall 

immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the 
installation does not, within 2 Working Days or such other period agreed by the Parties, 
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satisfy the Specification, the Authority may terminate the Contract with immediate effect 
by notice. 

 
B3.5 The installation shall be complete when the Contractor receives a notice issued by the 

Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any 
installation in accordance with clause B10.3(a), the Contractor shall remain solely 
responsible for ensuring that the Services and the installation conform to the Specification. 
No rights of estoppel or waiver shall arise as a result of the acceptance by the Authority of 
the installation. 

 
B3.6  During the Contract Period, the Contractor shall: 
   

(a) at all times have all licences, approvals and consents necessary to enable the 
Contractor and Staff to carry out the installation; 

 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 

necessary for completion of the installation; and 
 
(c) not, in delivering the Services, in any manner endanger the safety or convenience of 

the public. 
 

B4   Key Personnel 
 
B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper provision 

of the Services.  
 
B4.2 The Key Personnel shall not be released from supplying the Services without the 

agreement of the Authority, except by reason of long-term sickness, maternity leave, 
paternity leave or termination of employment or other similar extenuating circumstances.  

 
B4.3 Any replacements to the Key Personnel shall be subject to Approval. Such replacements 

shall be of at least equal status, experience and skills to the Key Personnel being 
replaced and be suitable for the responsibilities of that person in relation to the Services. 

 
B4.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or 

B11.3. Such agreement shall be conditional on appropriate arrangements being made by 
the Contractor to minimise any adverse effect on the Services which could be caused by a 
change in Key Personnel. 

 
B4.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence 

is, in the Authority’s reasonable opinion, undesirable. The Contractor shall comply with 
any such request immediately. 

 

B5  Contractor’s Staff 
 
B5.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw 

permission to remain on, the Authority’s Premises: 
 

(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff,   

 
 whose admission or continued presence would, in the Authority’s reasonable opinion, be 

undesirable.  
  
B5.2 At the Authority’s written request, the Contractor shall provide a list of the names and 

addresses of all persons who may require admission in to the Authority’s Premises, 
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specifying the capacities in which they are concerned with the Contract and giving such 
other particulars as the Authority may reasonably request.   

 
B5.3 The decision of the Authority as to whether any person is to be refused access to the 

Authority’s Premises and as to whether the Contractor has failed to comply with clause 
B5.2 shall be final. 

 
B5.4 The Contractor shall ensure that all Staff who have access to the Authority’s Premises, 

the Authority System or the Authority Data have been cleared in accordance with the 
BPSS.  

 

B6   Inspection of Premises  
 
B6.1 Save as the Authority may otherwise direct, the Contractor is deemed to have inspected 

the Premises before submitting its Tender and to have complete due diligence in relation 
to all matters connected with the performance of its obligations under the Contract. 

 

B7    Licence to Occupy Premises  
 
B7.1 Any land or Premises made available from time to time to the Contractor by the Authority 

in connection with the Contract shall be on a non-exclusive licence basis free of charge 
and shall be used by the Contractor solely for the purpose of performing its obligations 
under the Contract. The Contractor shall have the use of such land or Premises as 
licensee and shall vacate the same on termination of the Contract.   

 
B7.2  The Contractor shall limit access to the land or Premises to such Staff as is necessary for 

it to perform its obligations under the Contract and the Contractor shall co-operate (and 
ensure that its Staff co-operate) with such other persons working concurrently on such 
land or Premises as the Authority may reasonably request.  

 
B7.3  Should the Contractor require modifications to the Authority’s Premises, such 

modifications shall be subject to Approval and shall be carried out by the Authority at the 
Contractor’s expense. The Authority shall undertake approved modification work without 
undue delay.   

 
B7.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall) 

observe and comply with such rules, regulations and requirements (including those 
relating to security arrangements) as may be in force from time to time for the conduct of 
personnel when on the Authority’s Premises as determined by the Authority. 

 
B7.5 The Contract does not create a tenancy of any nature whatsoever in favour of the 

Contractor or its Staff and no such tenancy has or shall come into being and, 
notwithstanding any rights granted pursuant to the Contract, the Authority retains the right 
at any time to use the Premises owned or occupied by it in any manner it sees fit. 

 

B8   Property  
 
B8.1  All Property is and shall remain the property of the Authority and the Contractor 

irrevocably licenses the Authority and its agents to enter any Premises of the Contractor 
during normal business hours on reasonable notice to recover any such Property. The 
Contractor shall not in any circumstances have a lien or any other interest on the Property 
and the Contractor shall at all times possess the Property as fiduciary agent and bailee of 
the Authority. The Contractor shall take all reasonable steps to ensure that the title of the 
Authority to the Property and the exclusion of any such lien or other interest are brought to 
the notice of all Sub-Contractors and other appropriate persons and shall, at the 
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Authority’s request, store the Property separately and ensure that it is clearly identifiable 
as belonging to the Authority. 

   
B8.2  The Property shall be deemed to be in good condition when received by or on behalf of 

the Contractor unless the Contractor notifies the Authority otherwise within 5 Working 
Days of receipt. 

   
B8.3  The Contractor shall maintain the Property in good order and condition (excluding fair 

wear and tear), and shall use the Property solely in connection with the Contract and for 
no other purpose without Approval. 

  
B8.4  The Contractor shall ensure the security of all the Property whilst in its possession, either 

on the Premises or elsewhere during the supply of the Services, in accordance with the 
Authority’s reasonable security requirements as required from time to time. 

   
B8.5  The Contractor shall be liable for all loss of or damage to the Property, unless such loss or 

damage was caused by the Authority’s negligence. The Contractor shall inform the 
Authority immediately of becoming aware of any defects appearing in, or losses or 
damage occurring to, the Property. 

 

B9   Offers of Employment 
 
B9.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12 

Months thereafter the Contractor shall not employ or offer employment to any of the 
Authority’s staff who have been associated with the Services and/or the Contract without 
Approval. 

 

B10   Employment Provisions 
 
B10.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully 

and accurately disclose to the Authority all information that the Authority may reasonably 
request in relation to the Staff including the following: 

 
(a) the total number of Staff whose employment/engagement shall terminate at the end 

of the Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and 

redundancy and pensions entitlement of the Staff referred to in clause B10.1 (a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in 

clause B10.1 (a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or 

circumstances likely to give rise to such proceedings and details of any claims 
current or threatened; and 

 
(e) details of all collective agreements with a brief summary of the current state of 

negotiations with any such bodies and with details of any current industrial disputes 
and claims for recognition by any trade union. 

 
B10.2 At intervals determined by the Authority (which shall not be more frequent than once every 

30 days) the Contractor shall give the Authority updated TUPE Information. 
 
B10.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant its 

completeness and accuracy and the Authority may assign the benefit of this warranty to 
any Replacement Contractor. 
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B10.4 The Authority may use TUPE Information it receives from the Contractor for the purposes 
of TUPE and/or any retendering process in order to ensure an effective handover of all 
work in progress at the end of the Contract Period. The Contractor shall provide the 
Replacement Contractor with such assistance as it shall reasonably request. 

 
B10.5 If TUPE applies to the transfer of the Services on termination of the Contract, the 

Contractor shall indemnify and keep indemnified the Authority, the Crown and any 
Replacement Contractor against all actions, suits, claims, demands, losses, charges, 
damages, costs and expenses and other liabilities which the Authority or the Crown or any 
Replacement Contractor may suffer or incur as a result of or in connection with: 

 
(a) the provision of TUPE Information; 
 
(b) any claim or demand by any Returning Employee (whether in contract, tort, under 

statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly 
from any act, fault or omission of the Contractor or any Sub-Contractor in respect of 
any Returning Employee on or before the end of the Contract Period; 

 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations 

under regulations 13 or 14 of TUPE or any award of compensation under regulation 
15 of TUPE save where such failure arises from the failure of the Authority or a 
Replacement Contractor to comply with its duties under regulation 13 of TUPE; 

 
(d) any claim (including any individual employee entitlement under or consequent on 

such a claim) by any trade union or other body or person representing any 
Returning Employees arising from or connected with any failure by the Contractor or 
any Sub-Contractor to comply with any legal obligation to such trade union, body or 
person; and 

 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or 

a Replacement Contractor whose name is not included in the list of Returning 
Employees. 

 
B10.6 If the Contractor becomes aware that TUPE Information it provided has become 

inaccurate or misleading, it shall notify the Authority and provide the Authority with up to 
date TUPE Information. 

 
B10.7 This clause B10 applies during the Contract Period and indefinitely thereafter. 
 
B10.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the end of 

the Contract Period the Contractor shall not (and shall procure that any Sub-Contractor 
shall not) without Approval (such Approval not to be unreasonably withheld or delayed): 

 
(a) amend or vary (or purport to amend or vary) the terms and conditions of 

employment or engagement (including, for the avoidance of doubt, pay) of any Staff 
(other than where such amendment or variation has previously been agreed 
between the Contractor and the Staff in the normal course of business and where 
any such amendment or variation is not in any way related to the transfer of the 
Services); 

 
(b) terminate or give notice to terminate the employment or engagement of any Staff 

(other than in circumstances in which the termination is for reasons of misconduct or 
lack of capability); 

 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in 

the provision of the Services (other than where such transfer or removal: (i) was 
planned as part of the individual’s career development; (ii) takes place in the normal 
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course of business; and (iii) will not have any adverse impact upon the delivery of 
the Services by the Contractor, (provided that any such transfer, removal, reduction 
or variation is not in any way related to the transfer of the Services); or 

 
(d) recruit or bring in any new or additional individuals to provide the Services who were 

not already involved in providing the Services prior to the relevant period. 
 

C PAYMENT 
 

C1    Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the Contract, the 

Authority shall pay the Price in accordance with clause C2. 
 

C2    Payment and VAT  
 
C2.1  The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2. 
 
C2.2  The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay 

the Contractor a sum equal to the VAT chargeable on the value of the Services supplied 
in accordance with the Contract. 

 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall 

show the amount of VAT payable separately on all invoices as an extra charge. If the 
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be 
liable to pay the Contractor any additional VAT. 

 
C2.4       All Contractor invoices shall be expressed in sterling or such other currency as shall be 

permitted by the Authority in writing.  
 
C2.5      Valid Invoices shall include: 
 

(a) the Contractor’s full name, address and title of the Contract; 
 
(b) the Purchase Order number 

 
and, if requested by the Authority: 

 
(c) timesheets for Staff engaged in providing the Services signed and dated by the 

Authority’s representative on the Premises on the day; 
 
(d) the name of the individuals to whom the timesheet relates and hourly rates for each; 
 
(e) identification of which individuals are Contractor's staff and which are Sub-

Contractors; 
 
(f) the address of the Premises and the date on which work was undertaken; 
 
(g) the time spent working on the Premises by the individuals concerned; 
 
(h) details of the type of work undertaken by the individuals concerned; 
 
(i) details of plant or materials operated and on standby; 
 
(j) separate identification of time spent travelling and/or meal or rest breaks; and 
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(k) where appropriate, details of journeys made and distances travelled. 
 
C2.6     The Authority shall not pay Contractor time spent on meal or rest breaks and the 

Contractor shall ensure that all workers take adequate meal or rest breaks. 
  
C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
 
C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace along 

with any time taken in travelling to or from the break location and/or any facilities for 
cleaning/changing/washing in preparation for or return from a meal or rest break. 

 
C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a 

minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one 
hour break will be taken within a shift in excess of 12 hours and the Contractor's rates and 
Contract Price must include such breaks. 

 
C2.10    The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in 

writing by the Authority and overhead costs shall include, without limitation; facilities, 
utilities, insurance, tax, head office overheads, indirect staff costs and other costs not 
specifically and directly ascribable solely to the provision of the Services. 

 
C2.11  If Schedule 2 expressly provides that the Authority may be charged for plant which is on 

standby then in circumstances where plant was waiting to be transferred between 
Premises or where the Authority has instructed that the plant is retained on the Premises 
then a standby charge of 60% of agreed rates may be made in respect of such relevant 
periods if supported by timesheets.   

 
C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 
 
C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work was 

being carried out on the Premises at that time or no operator or other relevant staff were 
available (unless the standby is because the Contractor is awaiting licensing of the 
Premises on the Authority’s instructions). 

 
C2.14   The Authority shall not pay for plant or equipment which is stood down during any notice 

period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs 
as far as is reasonably possible, for example, by reutilising Staff, plant, materials and 
services on other contracts. 

 
C2.15     The Contractor may claim expenses only if they are clearly identified, supported by 

original receipts and Approved. 
 
C2.16   If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment 

shall be on account of and deductible from the next payment to be made.   
 
C2.17 If any overpayment has been made or the payment or any part is not supported by a Valid 

Invoice the Authority may recover this payment against future invoices raised or directly 
from the Contractor. All payments made by the Authority to the Contractor shall be on an 
interim basis pending final resolution of an account with the Contractor in accordance with 
the terms of this clause C2. 

 
C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid 

Invoice. Valid Invoices should be submitted for payment to the following address: 

ssd.ap[insert client dept]@defra.gsi.gov.uk (the Authority’s preferred option); or  SSCL 
AP, Defra, PO Box 790, Newport Gwent, NP10 8FZ.  
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C2.19 If a payment of an undisputed amount is not made by the Authority by the due date, then 
the Authority shall pay the Contractor interest at the interest rate specified in the Late 
Payment of Commercial Debts (Interest) Act 1998.  

  
C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which 

requires payment to be made of all sums due to Sub-Contractors within 30 days from the 
receipt of a valid invoice. 

 
C2.21 The Contractor shall indemnify the Authority on a continuing basis against any liability, 

including any interest, penalties or costs incurred, which is levied, demanded or assessed 
on the Authority at any time in respect of the Contractor’s failure to account for or to pay 
any VAT relating to payments made to the Contractor under the Contract. Any amounts 
due under this clause C2.21 shall be paid by the Contractor to the Authority not less than 
5 Working Days before the date upon which the tax or other liability is payable by the 
Authority. 

 
C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to 

terminate the Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
 

C3   Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the Contractor 

to the Authority (including any sum which the Contractor is liable to pay to the Authority in 
respect of any breach of the Contract), the Authority may unilaterally deduct that sum from 
any sum then due, or which at any later time may become due to the Contractor from the 
Authority under the Contract or under any other agreement with the Authority or the 
Crown. 

 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a 

sum of money recoverable by the Party who made the overpayment from the Party in 
receipt of the overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any deduction 

whether by way of set-off, counterclaim, discount, abatement or otherwise unless the 
Contractor has a valid court order requiring an amount equal to such deduction to be paid 
by the Authority to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise specified in the 

Contract, in cleared funds, to such bank or building society account as the recipient Party 
may from time to time direct. 

 

C4   Price during Extension 
 
C4.1  Subject to Schedule 2 and clause F6, the Price shall apply for the Initial Contract Period 

and until the end date of any Extension or such earlier date of termination or partial 
termination of the Contract in accordance with the Law or the Contract.  

 

D. STATUTORY OBLIGATIONS 
 

D1   Prevention of Fraud and Bribery 
 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its knowledge 

any Staff, have at any time prior to the Commencement Date: 
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(a) committed a Prohibited Act or been formally notified that it is subject to an 

investigation or prosecution which relates to an alleged Prohibited Act; and/or 
 
(b) been listed by any government department or agency as being debarred, 

suspended, proposed for suspension or debarment, or otherwise ineligible for 
participation in government procurement programmes or contracts on the grounds of 
a Prohibited Act. 

 
D1.2 The Contractor shall not during the Contract Period: 
 

(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its 

employees, consultants, contractors, sub-contractors or agents to contravene any of 
the Relevant Requirements or otherwise incur any liability in relation to the Relevant 
Requirements. 

 
D1.3 The Contractor shall, during the Contract Period: 
 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; and 

 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 

and make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware of any 

breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff 
have: 

 
(a) been subject to an investigation or prosecution which relates to an alleged 

Prohibited Act;  
 
(b) been listed by any government department or agency as being debarred, 

suspended, proposed for suspension or debarment, or otherwise ineligible for 
participation in government procurement programmes or contracts on the grounds of 
a Prohibited Act; and/or 

  
(c) received a request or demand for any undue financial or other advantage of any 

kind in connection with the performance of the Contract or otherwise suspects that 
any person directly or indirectly connected with the Contract has committed or 
attempted to commit a Prohibited Act. 

 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall 

respond promptly to the Authority’s enquiries, co-operate with any investigation, and allow 
the Authority to audit any books, records and/or any other relevant documentation. 

 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by 

notice: 
 

(a) require the Contractor to remove from performance of the Contract any Staff whose 
acts or omissions have caused the Default; or 

 
(b) immediately terminate the Contract. 
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D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 
Prohibited Act, the identity of the party who the Authority believes has committed the 
Prohibited Act and the action that the Authority has taken (including, where relevant, the 
date on which the Contract shall terminate). 

 

D2   Discrimination 
 
D2.1 The Contractor shall: 

 
(a) perform its obligations under the Contract in accordance with: 
 

i) all applicable equality Law (whether in relation to race, sex, gender 
reassignment, age, disability, sexual orientation, religion or belief, pregnancy 
maternity or otherwise); 

 
ii) the Authority’s equality and diversity policy as given to the Contractor from 

time to time; 
 
iii) any other requirements and instructions which the Authority reasonably 

imposes in connection with any equality obligations imposed on the Authority 
at any time under applicable equality Law; and 

 
(b) take all necessary steps and inform the Authority of the steps taken to prevent 

unlawful discrimination designated as such by any court or tribunal, or the Equality 
and Human Rights Commission (or any successor organisation). 

 

D3   Rights of Third Parties 
 
D3.1 The provisions of clauses B10.5 and E8.3 confer benefits on persons named in such 

provisions (together “Third Party Provisions”) other than the Parties (each person a 
“Third Party Beneficiary”) and are intended to be enforceable by Third Party 
Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  

 
D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to 

enforce any provisions of the Contract but this does not affect any right or remedy of any 
person which exists or is available otherwise than pursuant to the CRTPA and does not 
apply to the Crown. 

 
D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision 

without Approval. 
 
D3.4 Any amendments to the Contract may be made by the Parties without the consent of any 

Third Party Beneficiary. 
 

D4   Health and Safety 
 
D4.1  The Contractor shall perform its obligations under the Contract in accordance with: 
 

(a)  all applicable Law regarding health and safety; and 
 
(b)  the Authority’s health and safety policy while at the Authority’s Premises. 

 
D4.2  Each Party shall notify the other as soon as practicable of any health and safety incidents 

or material health and safety hazards at the Authority’s Premises of which it becomes 
aware and which relate to or arise in connection with the performance of the Contract. The 
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Contractor shall instruct Staff to adopt any necessary associated safety measures in order 
to manage any such material health and safety hazards. 

 
D5    Environmental Requirements 
 
D5.1 The Contractor shall in the performance of the Contract have due regard to the Authority’s 

environmental, sustainable and ethical procurement policies (“Environmental Policies”) 
which require the Authority through its procurement and management of suppliers: 

 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
 
(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 

substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as 

hazardous substances and solvents, replacing them with more benign substances 
where feasible and, where such substances are necessary, to ensure that they are 
stored in properly labelled containers, used and disposed of in compliance with legal 
and regulatory requirements and any instructions from the Authority; 

 
(e) reduce fuel emissions wherever possible; 
 
(f) maximise the use of recovered materials and, if recycled materials are not suitable 

or not readily available, to maximise the use of materials taken from renewable 
sources; and 

 
(g) promote the design of products that are capable of reuse or remanufacture or easily 

separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 
 
D5.2 The Contractor shall ensure that any equipment and materials used in the provision of the 

Services do not contain: 
 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, 
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other 
damaging substances; and/or 

 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 

potential; 
 
  unless given written permission by the Authority to do so. 
 
D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and other 

greenhouse gases; minimise the use of substances damaging or hazardous to health and 
the environment and reduce waste by, for example, using  resources more efficiently and 
reusing, recycling and composting and respecting biodiversity.  

 
D5.4 If required by the Authority the Contractor shall provide the Authority with information 

about its compliance with its obligations under clause D5.3.  
 
D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental 

Policies. 
 
D5.6 The Contractor shall:  
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(a) identify any risks arising from climate change and variable weather such as higher 
temperatures, droughts, flooding, sea and river level rises, coastal and riparian 
erosion, water scarcity, and loss of water quality which may disrupt and/or affect the 
supply of the Services; and 

 
(b) if such risks have been identified, enhance the resilience of its organisation to 

enable it to adapt and deal with the effects of such extreme events, including by 
having the necessary awareness-raising, evaluation, preventive, preparatory, 
recovery measures and support systems in place in order to minimise any disruption 
to the supply of the Services. 

 
D6 Timber and Wood Derived Products 
 
D6.1  For the purposes of clauses D6.1 to D6.8 the following terms shall have the following 

meanings: 
 

(a)  “Timber” means any product that contains wood or wood fibre, with the exception 
of "recycled" materials (see below). Such products range from solid wood to those 
where the manufacturing processes obscure the wood element, for example, 
paper. Timber and wood-derived products supplied or used in performance of the 
Services that have been recycled or reclaimed are referred to as "recycled" timber, 
which is defined below. Timber and wood-derived products supplied or used in 
performance of the Services that are not recycled are referred to as "virgin" timber 
when the distinction needs to be made for clarity. Short-rotation coppice is exempt 
from the requirements for timber and wood-derived products and falls under 
agricultural regulation and supervision rather than forestry; 

 
(b)  “Legal and Sustainable” means production and process methods, also referred to 

as timber production standards, and in the context of social criteria, contract 
performance conditions (only), as defined by the document titled "UK Government 
timber procurement policy: Definition of Legal and Sustainable for timber 
procurement" (available at www.gov.uk/government/publications/timber-definition-of-
legal-and-sustainable or CPET). The edition current on the day the Contract is 
awarded shall apply; 

 
(c)  “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a 

reference to the EU scheme to address the problem of illegally logged timber; 
 
(d)  “FLEGT-licensed” means production and process methods, also referred to as 

timber production standards, and in the context of social criteria, contract 
performance conditions only, as defined by a bilateral Voluntary Partnership 
Agreement (“VPA”) between the European Union and a timber-producing country 
under the FLEGT scheme, where both Parties have agreed to establish a system 
under which timber that has been produced in accordance with the relevant laws of 
the producing country, and other criteria stipulated by the VPA, are licensed for 
export by the producing country government; 

 
(e)  “Recycled” means recovered wood that prior to being supplied to the Authority had 

an end use as a standalone object or as part of a structure. The term "recycled" is 
used to cover the following categories: pre-consumer recycled wood and wood fibre 
or industrial by products but excluding sawmill co-products (sawmill co-products are 
deemed to fall within the category of virgin timber), post-consumer recycled wood 
and wood fibre, and drift wood. It also covers reclaimed timber which was 
abandoned or confiscated at least ten years previously. Documentary evidence and 
independent verification also apply to recycled materials, but will focus on the use to 
which the timber was previously put rather than the forest source; 

 

http://www.gov.uk/government/publications/timber-definition-of-legal-and-sustainable
http://www.gov.uk/government/publications/timber-definition-of-legal-and-sustainable
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(f)  “Short-rotation coppice” means a specific management regime whereby the poles 
of trees are cut every one to two years and which is aimed at producing biomass for 
energy. It is exempt from the UK government timber procurement policy 
requirements and falls under agricultural regulation and supervision rather than 
forestry. The exemption only refers to short-rotation coppice, and not 'conventional' 
coppice which is forest management and therefore subject to the timber policy; and 

 
(g)  “CPET” means the UK Government’s Central Point of Expertise on Timber.  

 
D6.2 All Timber supplied or used by the Contractor in providing the Services (including all 

Timber supplied or used by Sub-Contractors) shall comply with Schedule 1 and shall 
originate from a forest source where management of the forest has full regard for:  

 
(a) identification, documentation and respect of legal, customary and traditional tenure 

and use rights related to the forest;  
 
(b) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and  
 
(c) safeguarding the basic labour rights and health and safety of forest workers 

 
 (the “Social Criteria”).  
 
D6.3 If requested by the Authority and not already provided in its Tender, the Contractor shall 

give the Authority evidence that the Timber supplied or used in providing the Services 
complies with the requirements of Schedule 1 and with the requirements of the Social 
Criteria.  

 
D6.4 The Authority may at any time during the Contract Period and for 6 years after final 

delivery under the Contract require the Contractor to produce the evidence required for 
the Authority's inspection within 14 days of the Authority's written request.  

 
D6.5 The Contractor shall maintain records of all Timber delivered to and accepted by the 

Authority for 6 years from final delivery under the Contract. 
  
D6.6 The Authority shall decide whether the evidence submitted to it demonstrates legality and 

sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy the Authority that 
the Timber complies with Schedule 1 and complies with the requirements of the Social 
Criteria. If the Authority is not satisfied, the Contractor shall commission and meet the 
costs of an "independent verification" and resulting report that will: (a) verify the forest 
source of the timber or wood; and (b) assess whether the source meets the relevant 
criteria. 

 
D6.7 In the Contract "Independent Verification" means that an evaluation is undertaken and 

reported by an individual or body whose organisation, systems and procedures conform to 
ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product 
certification systems (as amended form time to time) or equivalent, and who is accredited 
to audit against forest management standards by a body whose organisation, systems 
and procedures conform to ISO 17011: 2004 General Requirements for Providing 
Assessment and Accreditation of Conformity Assessment Bodies (as amended from time 
to time) or equivalent.  

 
D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with the Social 

Criteria. If the Authority rejects any Timber the Contractor shall supply alternative Timber 
which does comply at no additional cost to the Authority and without causing delay to 
delivery of the Services. 
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E PROTECTION OF INFORMATION 
 

E1    Authority Data 
 
E1.1 The Contractor shall not delete or remove any proprietary notices contained within or 

relating to the Authority Data.  
 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 

necessary for the performance by the Contractor of its obligations under this Contract or 
as otherwise expressly authorised in writing by the Authority.  

 
E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the 

Contractor shall supply Authority Data to the Authority as requested by the Authority in the 
format specified in the Specification.  

 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the corruption or 

loss of Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure that 

up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such 
back-ups are made available to the Authority immediately upon request.  

 
E1.6 The Contractor shall ensure that any system on which the Contractor holds any Authority 

Data, including back-up data, is a secure system that complies with the Security Policy 
Framework.  

 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's 

Default so as to be unusable, the Authority may:  
 

(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  

 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 

Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data has or 

may become corrupted, lost or sufficiently degraded in any way for any reason, then the 
Contractor shall notify the Authority immediately and inform the Authority of the remedial 
action the Contractor proposes to take. 

 

E2   Data Protection 
 
E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, the 

Authority is the Controller and the Contractor is the Processor unless otherwise specified 
in Schedule 5. The only processing that the Contractor is authorised to do is listed in 
Schedule 5 by the Authority and may not be determined by the Contractor. 

 
E2.2 The Contractor shall notify the Authority immediately if it considers that any of the 

Authority’s instructions infringe the Data Protection Legislation. 
 
E2.3 The Contractor shall provide all reasonable assistance to the Authority in the preparation 

of any Data Protection Impact Assessment prior to commencing any processing. Such 
assistance may, at the discretion of the Authority, include: 

 

(a) a systematic description of the envisaged processing operations and the purpose 
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of the processing; 

(b) an assessment of the necessity and proportionality of the processing operations in 

relation to the Services; 

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 

measures and mechanisms to ensure the protection of Personal Data. 

 
E2.4 The Contractor shall, in relation to any Personal Data processed in connection with its 

obligations under this Contract:  
 

(a) process that Personal Data only in accordance with Schedule 5 unless the 

Contractor is required to do otherwise by Law. If it is so required the Contractor 

shall promptly notify the Authority before processing the Personal Data unless 

prohibited by Law; 

(b) ensure that it has in place Protective Measures which are appropriate to protect 

against a Data Loss Event,  which the Authority may reasonably reject (but failure 

to reject shall not amount to approval by the Authority of the adequacy of the 

Protective Measures), having taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Data Loss Event; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Staff do not process Personal Data except in accordance with this 

Contract (and in particular Schedule 5);  

(ii) it takes all reasonable steps to ensure the reliability and integrity of any 

Staff who have access to the Personal Data and ensure that they: 

(A) are aware of and comply with the Contractor’s duties under this 

clause; 

(B) are subject to appropriate confidentiality undertakings with the 

Contractor or any Sub-processor; 

(C) are informed of the confidential nature of the Personal Data and do 

not publish, disclose or divulge any of the Personal Data to any third 

party unless directed in writing to do so by the Authority or as 

otherwise permitted by this Contract; and 

(D) have undergone adequate training in the use, care, protection and 

handling of Personal Data; and 

(d) not transfer Personal Data outside of the European Union unless the prior written 

consent of the Authority has been obtained and the following conditions are 

fulfilled: 

(i) the Authority or the Contractor has provided appropriate safeguards in 
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relation to the transfer (whether in accordance with the GDPR Article 46 or 

LED Article 37) as determined by the Authority; 

(ii) the Data Subject has enforceable rights and effective legal remedies; 

(iii) the Contractor complies with its obligations under the Data Protection 

Legislation by providing an adequate level of protection to any Personal 

Data that is transferred (or, if it is not so bound, uses its best endeavours to 

assist the Authority in meeting its obligations); and 

(iv) the Contractor complies with any reasonable instructions notified to it in 

advance by the Authority with respect to the processing of the Personal 

Data; 

(e) at the written direction of the Authority, delete or return Personal Data (and any 

copies of it) to the Authority on termination of the Contract unless the Contractor is 

required by Law to retain the Personal Data. 

 
E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in relation to 

any Personal Data processed in connection with its obligations under this Contract, it: 

              (a) receives a Data Subject Request (or purported Data Subject Request); 

 (b) receives a request to rectify, block or erase any Personal Data;  

              (c) receives any other request, complaint or communication relating to either Party's  
obligations under the Data Protection Legislation;  

              (d) receives any communication from the Information Commissioner or any other 
regulatory authority;  

              (e) receives a request from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; or 

 (f) becomes aware of a Data Loss Event. 
 
E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of 

further information to the Authority in phases, as details become available. 
 
E2.7 Taking into account the nature of the processing, the Contractor shall provide the 

Authority with full assistance  in relation to either Party's obligations under Data Protection 
Legislation in relation to any Personal Data processed in connection with its obligations 
under this Contract and any complaint, communication or request made under Clause 
E2.5 (and insofar as possible within the timescales reasonably required by the Authority) 
including by promptly providing: 

(a) the Authority with full details and copies of the complaint, communication or request; 

(b) such assistance as is reasonably requested by the Authority to enable the Authority 

to comply with a Data Subject Request within the relevant timescales set out in the 

Data Protection Legislation;  

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data 

Subject;  

(d) assistance as requested by the Authority following any Data Loss Event;  
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(e) assistance as requested by the Authority with respect to any request from the 

Information Commissioner’s Office, or any consultation by the Authority with the 

Information Commissioner's Office. 

 
E2.8 The Contractor shall maintain complete and accurate records and information to 

demonstrate its compliance with this clause. This requirement does not apply where the 
Contractor employs fewer than 250 staff, unless: 

 

(a) the Authority determines that the processing is not occasional; 

(b)  the Authority determines the processing includes special categories  of data as 

referred to in Article 9(1) of the GDPR or Personal Data relating to criminal 

convictions and offences referred to in Article 10 of the GDPR; or  

(c) the Authority determines that the processing is likely to result in a risk to the rights 

and freedoms of Data Subjects. 

 
E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the 

Authority or the Authority’s designated auditor. 
 
E2.10 Each Party shall designate its own Data Protection Officer if required by the Data 

Protection Legislation.  
 
E2.11 Before allowing any Sub-processor to process any Personal Data related to this Contract, 

the Contractor must:  
 

(a) notify the Authority in writing of the intended Sub-processor and processing; 
 

(b) obtain the written consent of the Authority; 
 

(c) enter into a written agreement with the Sub-processor which give effect to the terms 
set out in this clause E2 such that they apply to the Sub-processor; and 

 
             (d) provide the Authority with such information regarding the Sub-processor as the 

Authority may reasonably require. 
 
E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-

processors. 
 
E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this 

clause by replacing it with any applicable controller to processor standard clauses or 
similar terms forming part of an applicable certification scheme (which shall apply when 
incorporated by attachment to this Contract). 

 
E2.14 The Parties agree to take account of any non-mandatory guidance issued by the 

Information Commissioner’s Office. The Authority may on not less than 30 Working Days’ 
notice to the Contractor amend this Contract to ensure that it complies with any guidance 
issued by the Information Commissioner’s Officer.  

 
E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its expiry. 
 
E2.16 [Where the Parties include two or more Joint Controllers as identified in Schedule 5, in 

accordance with GDPR Article 26 those Parties shall enter into a Joint Controller 
Agreement based on the terms outlined in Schedule [X] in replacement of Clauses E2.1 to 
E2.14 for the Personal Data in respect of which they are Joint Controllers.] 
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E3   Official Secrets Acts and Finance Act  
 
E3.1 The Contractor shall comply with the provisions of:  
 

(a) the Official Secrets Acts 1911 to 1989; and 
  
(b) section 182 of the Finance Act 1989. 

 

E4   Confidential Information  
 
E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is expressly 

permitted elsewhere in the Contract each Party shall treat all Confidential Information 
belonging to the other Party as confidential and shall not disclose any Confidential 
Information belonging to the other Party to any other person without the other party’s 
consent, except to such persons and to such extent as may be necessary for the 
performance of the Party’s obligations under the Contract. 

 
E4.2 The Contractor hereby gives its consent for the Authority to publish the whole Contract 

(but with any information which is Confidential Information belonging to the Authority 
redacted) including from time to time agreed changes to the Contract, to the general 
public.   

 
E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional advisors 

and consultants sign a non-disclosure agreement prior to commencing any work in 
connection with the Contract in substantially the form attached in Schedule 6 and, if 
applicable, incorporating the requirements of clause E2.11. The Contractor shall maintain 
a list of the non-disclosure agreements completed in accordance with this clause E4.3.  

 
E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the list and, 

subsequently upon request by the Authority, copies of such of the listed non-disclosure 
agreements as required by the Authority. The Contractor shall ensure that its Staff, 
professional advisors and consultants are aware of the Contractor’s confidentiality 
obligations under the Contract. 

 
E4.5 The Contractor may only disclose the Authority's Confidential Information to the Staff who 

are directly involved in the provision of the Services and who need to know the 
information, and shall ensure that such Staff are aware of and shall comply with these 
obligations as to confidentiality.  

 
E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's 

Confidential Information received otherwise than for the purposes of this Contract.  
 
E4.7 Clause E4.1 shall not apply to the extent that:  
 

(a) such disclosure is a requirement of Law placed upon the Party making the 
disclosure, including any requirements for disclosure under the FOIA or the EIR;  

 
(b) such information was in the possession of the Party making the disclosure without 

obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure 

otherwise than by a breach of the Contract; or  
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(e) it is independently developed without access to the other Party's Confidential 
Information.  

 
E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information 

obtained from the Contractor:  
 

(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit Act 

1983 of the economy, efficiency and effectiveness with which the Authority has used 
its resources; 

 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby 

acknowledges that all government departments or Contracting Authorities receiving 
such Confidential Information may further disclose the Confidential Information to 
other government departments or other Contracting Authorities on the basis that the 
information is confidential and is not to be disclosed to a third party which is not part 
of any government department or any Contracting Authority; 

 
(d) to any consultant, contractor or other person engaged by the Authority 

 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority 
discloses only the information which is necessary for the purpose concerned and requests 
that the information is treated in confidence and that a confidentiality undertaking is given 
where appropriate.  

 
E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques, 

ideas or Know-How gained during the performance of its obligations under the Contract in 
the course of its normal business, to the extent that this does not result in a disclosure of 
the other Party’s Confidential Information or an infringement of the other Party’s 
Intellectual Property Rights.  

 
E4.10 The Authority shall use all reasonable endeavours to ensure that any government 

department, Contracting Authority, employee, third party or Sub-Contractor to whom the 
Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware 
of the Authority's obligations of confidentiality.  

 
E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate 

the Contract immediately on written notice to the Contractor.  
 
E4.12 In order to ensure that no unauthorised person gains access to any Confidential 

Information or any data obtained in the supply of the Services, the Contractor shall 
maintain adequate security arrangements that meet the requirements of professional 
standards and best practice. 

 
E4.13 The Contractor will immediately notify the Authority of any breach of security in relation to 

Confidential Information and all data obtained in the supply of the Services and will keep a 
record of such breaches. The Contractor will use its best endeavours to recover such 
Confidential Information or data however it may be recorded. The Contractor will co-
operate with the Authority in any investigation as a result of any breach of security in 
relation to Confidential Information or data. 

 
E4.14 The Contractor shall, at its own expense, alter any security systems at any time during the 

Contract Period at the Authority’s request if the Authority reasonably believes the 
Contractor has failed to comply with clause E4.12. 
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E5   Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of the FOIA 

and the EIR.  
 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it receives 

as soon as practicable and in any event within 2 Working Days of receipt:  
 

(a) give the Authority a copy of all Information in connection with the Contract in its 
possession or control in the form that the Authority requires within 5 Working Days 
(or such other period as the Authority may specify) of the Authority's request; 

 
(b) provide all necessary assistance as reasonably requested by the Authority to enable 

the Authority to comply with its obligations under the FOIA and EIR; 
 
(c) not respond to directly to a Request for Information unless authorised to do so in 

writing by the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any other 

provision in the Contract or any other agreement whether the Commercially Sensitive 
Information and any other Information is exempt from disclosure in accordance with the 
provisions of the FOIA and/or the EIR.  

 

E6   Publicity, Media and Official Enquiries 
 
E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations 

under the Regulations, or any policy requirements as to transparency, neither Party shall 
make any press announcement or publicise the Contract or any part thereof in any way, 
except with the written consent of the other Party.   

  
E6.2 The Contractor shall use its reasonable endeavours to ensure that its Staff, professional 

advisors and consultants comply with clause E6.1.   
 

E7   Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s Premises 

in accordance with its standard security requirements. The Contractor shall comply with all 
security requirements of the Authority while on the Authority’s Premises, and shall ensure 
that all Staff comply with such requirements.   

  
E7.2 The Authority shall give the Contractor upon request copies of its written security 

procedures. 
 
E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the latest 

versions of anti-virus definitions available from an industry accepted anti-virus software 
vendor to check for and delete Malicious Software from the ICT Environment.  

 
E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate 

to reduce the effect of the Malicious Software and, particularly if Malicious Software 
causes loss of operational efficiency or loss or corruption of the Authority Data, assist 
each other to mitigate any losses and to restore the provision of Services to their desired 
operating efficiency.  

 
E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause E7.4 

shall be borne by the Parties as follows:  
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(a) by the Contractor where the Malicious Software originates from the Contractor 
Software, the Third Party Software or the Authority Data (whilst the Authority Data 
was under the control of the Contractor); and  

 
(b) by the Authority if the Malicious Software originates from the Authority Software or 

Authority Data (whilst the Authority Data was under the control of the Authority).  
 

E8   Intellectual Property Rights   
 
E8.1 All Intellectual Property Rights in:  
 

(a) the Results; or  
 
(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 

drawings, databases, patents, patterns, models, designs or other material which is 
furnished to or made available to the Contractor by or on behalf of the Authority 
(together with the Results, the "IP Materials") 

 
 shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her 

Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, 
use or disclose any IP Materials without Approval save to the extent necessary for 
performance by the Contractor of its obligations under the Contract. 

 
E8.2 The Contractor hereby assigns: 
 

(a)   to the Authority, with full title guarantee, all Intellectual Property Rights (save for 
Copyright and Database Rights) which may subsist in the IP Materials prepared in 
accordance with clauses E8.1(a) and (b). This assignment shall take effect on the 
date of the Contract or (in the case of rights arising after the date of the Contract) as 
a present assignment of future rights that will take effect immediately on the coming 
into existence of the Intellectual Property Rights produced by the Contractor; and 

 
(b)     to Her Majesty the Queen, with full title guarantee, all Copyright and Database 

Rights which may subsist in the IP Materials prepared in accordance with clauses 
E8.1 (a) and (b), 

 
  and shall execute all documents and do all acts as are necessary to execute these 

assignments. 
 
E8.3 The Contractor shall: 
 

(a)  waive or procure a waiver of any moral rights held by it or any third party in copyright 
material arising as a result of the Contract or the performance of its obligations under 
the Contract;   

 
(b)   ensure that the third party owner of any Intellectual Property Rights that are or which 

may be used to perform the Services grants to the Authority a non-exclusive licence 
or, if itself a licensee of those rights, shall grant to the Authority an authorised sub-
licence, to use, reproduce, modify, develop and maintain the Intellectual Property 
Rights in the same. Such licence or sub-licence shall be non-exclusive, perpetual, 
royalty-free, worldwide and irrevocable and shall include the right for the Authority to 
sub-license, transfer, novate or assign to other Contracting Authorities, the Crown, the  
Replacement Contractor or to any other third party supplying goods and/or services to 
the Authority (“Indemnified Persons”); 

 
(c) not infringe any Intellectual Property Rights of any third party in supplying the 

Services; and 
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(d) during and after the Contract Period, indemnify and keep indemnified the Authority 

and the Indemnified Persons from and against all actions, suits, claims, demands, 
losses, charges, damages, costs and expenses and other liabilities which the 
Authority or Indemnified Persons may suffer or incur as a result of or in connection 
with any breach of this clause E8.3, except to the extent that any such claim results 
directly from: 

 
 i) items or materials based upon designs supplied by the Authority; or 
 
 ii) the use of data supplied by the Authority which is not required to be verified 

by the Contractor under any  provision of the Contract. 
 
E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought against 

the Authority for infringement or alleged infringement of any Intellectual Property Right in 
materials supplied and/or licensed by the Contractor to the Authority. 

 
E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation arising 

in connection with any claim, demand or action by any third party for infringement or 
alleged infringement of any third party Intellectual Property Rights (whether by the 
Authority, the Contractor or Indemnified Person) arising from the performance of the 
Contractor’s obligations under the Contract (“Third Party IP Claim”), provided that the 
Contractor shall at all times:  

 
(a) consult the Authority on all material issues which arise during the conduct of such 

litigation and negotiations;  
 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably 

withheld or delayed). 
  
E8.6 The Authority shall at the request of the Contractor afford to the Contractor all reasonable 

assistance for the purpose of contesting any Third Party IP Claim and the Contractor shall 
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs 
and disbursements) incurred in doing so. The Contractor shall not be required to 
indemnify the Authority under this clause E8.6 in relation to any costs and expenses to the 
extent that such arise directly from the matters referred to in clauses E8.3(d) i) and ii).   

 
E8.7 The Authority shall not, without the Contractor’s consent, make any admissions which 

may be prejudicial to the defence or settlement of any Third Party IP Claim. 
 
E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely 

to be made, the Contractor shall notify the Authority and any relevant Indemnified Person, 
at its own expense and subject to Approval (not to be unreasonably withheld or delayed), 
shall (without prejudice to the rights of the Authority under clauses E8.3(b) and G2.1(g)) 
use its best endeavours to: 

 
(a) modify any or all of the Services without reducing the performance or functionality of 

the same, or substitute alternative services of equivalent performance and 
functionality, so as to avoid the infringement or the alleged infringement; or 

 
(b) procure a licence to use the Intellectual Property Rights and supply the Services 

which are the subject of the alleged infringement, on terms which are acceptable to 
the Authority 
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 and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 
Working Days of receipt by the Authority of the Contractor’s notification the Authority 
may terminate the Contract immediately by notice to the Contractor. 

 
E8.9 The Contractor grants to the Authority and, if requested by the Authority, to a 

Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence 
(with a right to sub-license) to use any Intellectual Property Rights that the Contractor 
owned or developed prior to the Commencement Date and which the Authority (or the 
Replacement Contractor) reasonably requires in order for the Authority to exercise its 
rights under, and receive the benefit of, the Contract (including, without limitation, the 
Services). 

 

E9   Audit 
 
E9.1 The Contractor shall keep and maintain until 6 years after the end of the Contract Period, 

or as long a period as may be agreed between the Parties, full and accurate records of 
the Contract including the Services supplied under it, all expenditure reimbursed by the 
Authority, and all payments made by the Authority. The Contractor shall on request afford 
the Authority or the Authority’s representatives such access to those records and 
processes as may be requested by the Authority in connection with the Contract. 

 
E9.2 The Contractor agrees to make available to the Authority, free of charge, whenever 

requested, copies of audit reports obtained by the Contractor in relation to the Services.             
 
E9.3 The Contractor shall permit duly authorised representatives of the Authority and/or the 

National Audit Office to examine the Contractor’s records and documents relating to the 
Contract and to provide such copies and oral or written explanations as may reasonably 
be required. 

 
E9.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his  

appointed representatives) access free of charge during normal business hours on 
reasonable notice to all such documents (including computerised documents and data) 
and other information as the Comptroller and Auditor General may reasonably require for 
the purposes  of his financial audit of the Authority and for carrying out examinations into 
the economy, efficiency and effectiveness with which the Authority has used its resources. 
The Contractor shall provide such explanations as are reasonably required for these 
purposes. 

 

E10  Tax Compliance 
 
E10.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor 

shall: 
(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; 

and 
(b) promptly give the Authority: 

i) details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with any 
mitigating factors it considers relevant; and 
 

ii) such other information in relation to the Occasion of Tax Non-Compliance as 
the Authority may reasonably require. 

 
E10.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of 

consideration received under the Contract, the Contractor shall: 
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(a) at all times comply with ITEPA and all other statutes and regulations relating to 

income tax, and SSCBA and all other statutes and regulations relating to NICS, in 
respect of that consideration; and 

 
(b) indemnify the Authority against any income tax, NICs and social security 

contributions and any other liability, deduction, contribution, assessment or claim 
arising from or made in connection with the provision of the Services by the 
Contractor or any Staff. 

 

F.  CONTROL OF THE CONTRACT 
 

F1   Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably believes that 

any part of the Services do not meet the requirements of the Contract or differs in any way 
from those requirements, and this is not as a result of a default by the Authority, the 
Contractor shall at its own expense re-schedule and carry out the Services in accordance 
with the requirements of the Contract within such reasonable time as may be specified by 
the Authority. 

 

F2   Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not being 

or are unable to be performed, the reasons for non-performance, any corrective action 
and the date by which that action will be completed.  

 
F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 

Commencement Date thereafter (each being a "Review Date"), the Authority shall carry 
out a review of the performance of the Contractor (“Checkpoint Review”). Without 
prejudice to the generality of the foregoing, the Authority may in respect of the period 
under review consider such items as (but not limited to): the Contractor’s delivery of the 
Services; the Contractor’s contribution to innovation in the Authority; whether the Services 
provide the Authority with best value for money; consideration of any changes which may 
need to be made to the Services; a review of future requirements in relation to the 
Services and progress against key milestones.  

 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by the 

Authority to perform such Checkpoint Review including the provision of data and 
information. 

 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results of 

each Checkpoint Review stating any areas of exceptional performance and areas for 
improvement in the provision of the Services and where there is any shortfall in any 
aspect of performance reviewed as against the Authority’s expectations and the 
Contractor’s obligations under this Contract. 

 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 

applicable). The Authority shall consider any Contractor comments and may produce a 
revised Checkpoint Review Report. 

 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report 

(revised as appropriate) provide the Authority with a plan to address resolution of any 
shortcomings and implementation of improvements identified by the Checkpoint Review 
Report.  
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F2.7 Actions required to resolve shortcomings and implement improvements (either as a 
consequence of the Contractor’s failure to meet its obligations under this Contract 
identified by the Checkpoint Review Report, or those which result from the Contractor’s 
failure to meet the Authority's expectations notified to the Contractor or of which the 
Contractor ought reasonably to have been aware) shall be implemented at no extra 
charge to the Authority. 

 

F3   Remedies for inadequate performance 
 
F3.1 If the Authority reasonably believes the Contractor has committed a Material Breach it 

may, without prejudice to its rights under clause H2 (Termination on Default), do any of 
the following: 

 
(a) without terminating the Contract, itself supply or procure the supply of all or part of 

the Services until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Services in 
accordance with the Specification;  
 

(b) without terminating the whole of the Contract, terminate the Contract in respect of 
part of the Services only (whereupon a corresponding reduction in the Price shall be 
made) and thereafter itself supply or procure a third party to supply such part of the 
Services; 

  
(c) withhold or reduce payments to the Contractor in such amount as the Authority 

reasonably deems appropriate in each particular case; and/or 
 
(d) terminate the Contract in accordance with clause H2. 

 
F3.2  Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may 

charge the Contractor for any costs reasonably incurred and any reasonable 
administration costs in respect of the supply of any part of the Services by the Authority or 
a third party to the extent that such costs exceed the payment which would otherwise 
have been payable to the Contractor for such part of the Services.   

 

F3.3 If the Authority reasonably believes the Contractor has failed to supply all or any part of 
the Services in accordance with the Contract, professional or industry practice which 
could reasonably be expected of a competent and suitably qualified person, or any 
legislative or regulatory requirement, the Authority may give the Contractor notice 
specifying the way in which its performance falls short of the requirements of the Contract 
or is otherwise unsatisfactory.  

 
F3.4 If the Contractor has been notified of a failure in accordance with clause F3.3 the Authority 

may: 
 

(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are 
necessary to remedy that failure at no additional charge to the Authority within the 
specified timescale; and/or 

 
(b) withhold or reduce payments to the Contractor in such amount as the Authority 

deems appropriate in each particular case until such failure has been remedied to 
the satisfaction of the Authority. 

 
F3.5   If the Contractor has been notified of a failure in accordance with clause F3.3, it shall: 
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(a) use all reasonable endeavours to immediately minimise the impact of such failure to 
the Authority and to prevent such failure from recurring; and 

 
(b) immediately give the Authority such information as the Authority may request 

regarding what measures are being taken to comply with the obligations in this 
clause F3.5 and the progress of those measures until resolved to the satisfaction of 
the Authority.  

 
F3.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance with 

clause F3.5 within the time specified by the Authority, the Authority may treat the 
continuing failure as a Material Breach and may terminate the Contract immediately on 
notice to the Contractor.  

 

F4  Transfer and Sub-Contracting 
 
F4.1 Except where clauses F4.6 and F4.7 both apply, the Contractor shall not transfer, charge, 

assign, sub-contract or in any other way dispose of the Contract or any part of it without 
Approval. All such documents shall be evidenced in writing and shown to the Authority on 
request. Sub-contracting any part of the Contract shall not relieve the Contractor of any of 
its obligations or duties under the Contract. 

 
F4.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors 

as though they are its own. If it is appropriate, the Contractor shall provide each Sub-
Contractor with a copy of the Contract and obtain written confirmation from them that they 
will provide the Services fully in accordance with the Contract.  

 
F4.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records 

relating to the Services for at least 6 years from the date of their creation and make them 
available to the Authority on request in accordance with the provisions of clause E9 
(Audit). If any Sub-Contractor or supplier does not allow the Authority access to the 
records then the Authority shall have no obligation to pay any claim or invoice made by 
the Contractor on the basis of such documents or work carried out by the Sub-Contractor 
or supplier. 

 
F4.4 If the Authority has consented to the award of a Sub-Contract, the Contractor shall ensure 

that: 
 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if 
the relevant Sub-Contractor does not comply in the performance of its contract with 
legal obligations in environmental, social or labour law; 

 
(b) the Sub-Contractor includes a provision having the same effect as set out in clause 

F4.4 (a) in any Sub-Contract which it awards; and  
 
(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the 

Contractor to the Authority immediately. 
 
F4.5 If the Authority believes there are: 
 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 

 
(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of 

the Regulations, the Authority may require the Contractor to replace or not appoint 
the Sub-Contractor and the Contractor shall comply with such requirement. 
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F4.6 Notwithstanding clause F4.1, the Contractor may assign to a third party (the “Assignee”) 
the right to receive payment of the Price or any part thereof due to the Contractor 
(including any interest which the Authority incurs under clause C2 (Payment and VAT)). 
Any assignment under this clause F4.6 shall be subject to: 

 
(a) reduction of any sums in respect of which the Authority exercises its right of 

recovery under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F4.7 and F4.8.  

 
F4.7 If the Contractor assigns the right to receive the Price under clause F4.6, the Contractor or 

the Assignee shall notify the Authority in writing of the assignment and the date upon 
which the assignment becomes effective. 

 
F4.8 The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s 

contact information and bank account details to which the Authority shall make payment. 
 
F4.9 The provisions of clause C2 shall continue to apply in all other respects after the 

assignment and shall not be amended without Approval.     
 
F4.10 Subject to clause F4.11, the Authority may assign, novate or otherwise dispose of its 

rights and obligations under the Contract or any part thereof to: 
 

(a)    any Contracting Authority; 
 
(b)   any other body established or authorised by the Crown or under statute in order 

substantially to perform any of the functions that had previously been performed by 
the Authority; or  

 
(c) any private sector body which substantially performs the functions of the Authority  
 
provided that any such assignment, novation or other disposal shall not increase the 
burden of the Contractor’s obligations under the Contract. 

 
F4.11 Any change in the legal status of the Authority such that it ceases to be a Contracting 

Authority shall not, subject to clause F4.12, affect the validity of the Contract and the 
Contract shall bind and inure to the benefit of any successor body to the Authority. 

 
F4.12  If the rights and obligations under the Contract are assigned, novated or otherwise 

disposed of pursuant to clause F4.10 to a body which is not a Contracting Authority or if 
there is a change in the legal status of the Authority such that it ceases to be a 
Contracting Authority (in the remainder of this clause both such bodies being referred to 
as the “Transferee”): 

 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 

the Contractor in respect of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 

and obligations under the Contract or any part thereof with the prior consent in 
writing of the Contractor. 

 
F4.13 The Authority may disclose to any Transferee any Confidential Information of the 

Contractor which relates to the performance of the Contractor’s obligations under the 
Contract. In such circumstances the Authority shall authorise the Transferee to use such 
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Confidential Information only for purposes relating to the performance of the Contractor’s 
obligations under the Contract and for no other purpose and shall take all reasonable 
steps to ensure that the Transferee gives a confidentiality undertaking in relation to such 
Confidential Information.   

 
F4.14 Each Party shall at its own cost and expense carry out, or use all reasonable endeavours 

to ensure the carrying out of, whatever further actions (including the execution of further 
documents) the other Party reasonably requires from time to time for the purpose of giving 
that other Party the full benefit of the provisions of the Contract.   

 

F5    Waiver 
 
F5.1 The failure of either Party to insist upon strict performance of any provision of the 

Contract, or the failure of either Party to exercise, or any delay in exercising, any right or 
remedy shall not constitute a waiver of that right or remedy and shall not cause a 
diminution of the obligations established by the Contract. 

 
F5.2 No waiver shall be effective unless it is expressly stated to be a waiver and communicated 

to the other Party in writing in accordance with clause A4 (Notices and Communications).   
 
F5.3 A waiver of any right or remedy arising from a breach of the Contract shall not constitute a 

waiver of any right or remedy arising from any other or subsequent breach of the Contract. 
 

F6   Variation  
 
F6.1 If, after the Commencement Date, the Authority’s requirements change, the Authority may 

request a Variation subject to the terms of this clause 6. 
 
F6.2 The Authority may request a Variation by notifying the Contractor in writing of the 

Variation and giving the Contractor sufficient information to assess the extent of the 
Variation and consider whether any change to the Price is required in order to implement 
the Variation within a reasonable time limit specified by the Authority. If the Contractor 
accepts the Variation it shall confirm it in writing. 

 
F6.3 If the Contractor is unable to accept the Variation or where the Parties are unable to agree 

a change to the Price, the Authority may:  
 

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation 
to the Specification; or 

 
(b) terminate the Contract immediately except where the Contractor has already 

delivered all or part of the Services or where the Contractor can show evidence of 
substantial work being carried out to fulfil the requirements of the Specification; and 
in such case the Parties shall attempt to agree upon a resolution to the matter. If a 
resolution cannot be reached, the matter shall be dealt with under the Dispute 
Resolution procedure detailed in clause I2 (Dispute Resolution).   

 
F6.4  No Variation will take effect unless and until it is recorded in a validly executed CCN. 

Execution of a CNN is made via electronic signature as described in clause 1.2 of Section 
1 of the Contract. 

 
F6.5 A CCN takes effect on the date on which both Parties communicate acceptance of the 

CCN via Bravo. On the date it communicates acceptance of the CCN in this way the 
Contractor is deemed to warrant and represent that the CCN has been executed by a duly 
authorised representative of the Contractor in addition to the warranties and 
representations set out in clause G2. 
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F6.6 The provisions of clauses F6.4 and F6.5 may be varied in an emergency if it is not 
practicable to obtain the Authorised Representative’s approval within the time necessary 
to make the Variation in order to address the emergency. In an emergency, Variations 
may be approved by a different representative of the Authority. However, the Authorised 
Representative shall have the right to review such a Variation and require a CCN to be 
entered into on a retrospective basis which may itself vary the emergency Variation. 

 

F7   Severability 
 
F7.1 If any provision of the Contract which is not of a fundamental nature is held invalid, illegal 

or unenforceable for any reason by any court of competent jurisdiction, such provision 
shall be severed and the remainder of the provisions of the Contract shall continue in full 
force and effect as if the Contract had been executed with the invalid, illegal or 
unenforceable provision eliminated.  

 

F8   Remedies Cumulative 
 
F8.1 Except as expressly provided in the Contract all remedies available to either Party for 

breach of the Contract are cumulative and may be exercised concurrently or separately, 
and the exercise of any one remedy shall not be deemed an election of such remedy to 
the exclusion of other remedies. 

 

F9   Entire Agreement 
 
F9.1 The Contract constitutes the entire agreement between the Parties in respect of the 

matters dealt with therein. The Contract supersedes all prior negotiations between the 
Parties and all representations and undertakings made by one Party to the other, whether 
written or oral, except that this clause shall not exclude liability in respect of any fraudulent 
misrepresentation.  

 

F10   Counterparts  
 
F10.1 The Contract may be executed in counterparts, each of which when executed and 

delivered shall constitute an original but all counterparts together shall constitute one and 
the same instrument.   

 

G  LIABILITIES 
 

G1   Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 

(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 2 of the Supply of Goods and 

Services Act 1982; 
 
(c) any breach of clauses D1, E1, E2 and E4; 

 
(d) Schedule 8; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  
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G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep 
the Authority indemnified fully against all claims, proceedings, demands, charges, actions, 
damages, costs, breach of statutory duty, expenses and any other liabilities which may 
arise out of the supply, or the late or purported supply, of the Services or the performance 
or non-performance by the Contractor of its obligations under the Contract or the 
presence of the Contractor or any Staff on the Premises, including in respect of any death 
or personal injury, loss of or damage to property, financial loss arising from any advice 
given or omitted to be given by the Contractor, or any other loss which is caused directly 
by any act or omission of the Contractor.  

 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract shall 

not exceed 125% of total contract value. 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or expense if 

and to the extent that it is caused by the negligence or wilful misconduct of the Authority 
or by breach by the Authority of its obligations under the Contract.   

 
G1.5 The Authority may recover from the Contractor the following losses incurred by the 

Authority to the extent they arise as a result of a Default by the Contractor: 
 

(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in 
dealing with the consequences of the Default; 

 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 

Contract Period and or replacement deliverables which shall include any 
incremental costs associated with the Replacement Contractor and/or replacement 
deliverables above those which would have been payable under the Contract; 

 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 

by the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6    Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 

 
(b)  indirect, special or consequential loss.  
 

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from the 
Commencement Date for such period as necessary to enable the Contractor to comply 
with its obligations herein, take out and maintain with a reputable insurance company a 
policy or policies of insurance providing an adequate level of cover in respect of all risks 
which may be incurred by the Contractor, arising out of the Contractor’s performance of its 
obligations under the Contract, including death or personal injury, loss of or damage to 
property or any other loss. Such policies shall include cover in respect of any financial loss 
arising from any advice given or omitted to be given by the Contractor. Such insurance 
shall be maintained for the duration of the Contract Period and for a minimum of 6 years 
following the end of the Contract. 

 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such 

insurance shall be in accordance with any legal requirement from time to time in force. 
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G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies 
referred to in this clause or a broker’s verification of insurance to demonstrate that the 
appropriate cover is in place, together with receipts or other evidence of payment of the 
latest premiums due under those policies. 

 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the 

provisions of the Contract, the Authority may make alternative arrangements to protect its 
interests and may recover the costs of such arrangements from the Contractor. 

 
G1.11  The provisions of any insurance or the amount of cover shall not relieve the Contractor of 

any liabilities under the Contract.   
 
G1.12  The Contractor shall not take any action or fail to take any reasonable action, or (to the 

extent that it is reasonably within its power) permit anything to occur in relation to the 
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance 
policy in which the Contractor is an insured, a co-insured or additional insured person. 

  

G2   Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the Contract 

Period that:  
 

(a) it has full capacity and authority and all necessary consents to enter into and 
perform the Contract and that the Contract is executed by a duly authorised 
representative of the Contractor; 

 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other offer 

made by the Contractor to the Authority remains true, accurate and not misleading, 
save as may have been specifically disclosed in writing to the Authority prior to 
execution of the Contract and in addition, that it will advise the Authority of any fact, 
matter or circumstance of which it may become aware which would render such 
information to be false or misleading; 

 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is 

presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 

 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have a 

material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best of 

its knowledge, are threatened) for the winding up of the Contractor or for its 
dissolution or for the appointment of a receiver, administrative receiver, liquidator, 
manager, administrator or similar officer in relation to any of the Contractor’s assets or 
revenue; 

 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property 

Rights that are necessary for the performance of its obligations under the Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not entitle 

them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in existence 

for 3 years) prior to the date of the Contract: 
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i) it has conducted all financial accounting and reporting activities in compliance in 

all material respects with the generally accepted accounting principles that apply 
to it in any country where it files accounts; 

 
ii) it has been in full compliance with all applicable securities and tax laws and 

regulations in the jurisdiction in which it is established; and 
 
iii) it has not done or omitted to do anything which could have a material adverse 

effect on its assets, financial condition or position as an ongoing business 
concern or its ability to fulfil its obligations under the Contract;  

 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 

Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 

any litigation in which it is involved that is in connection with any Occasion of Tax 
Non-Compliance. 

 

G3   Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under this 

clause G3 from liability for failure to meet its obligations under the Contract for as long as 
and only to the extent that the performance of those obligations is directly affected by a 
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations 
under the Contract which results from a failure or delay by an agent, Sub-Contractor or 
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an 
obligation to the Contractor. 

 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, 

which shall include details of the Force Majeure Event, its effect on the obligations of the 
Affected Party and any action the Affected Party proposes to take to mitigate its effect. 

 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under this 

clause G3 to the extent that consequences of the relevant Force Majeure Event: 
 

(a) are capable of being mitigated by any of the Services, but the Contractor has failed 
to do so; and/or 

 

(b) should have been foreseen and prevented or avoided by a prudent provider of services 

similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force 

Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith 
and use reasonable endeavours to agree any steps to be taken and an appropriate 
timetable in which those steps should be taken, to enable continued provision of the 
Services affected by the Force Majeure Event. 

 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and 

during its subsistence use their respective reasonable endeavours to prevent and mitigate 
the effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall 
take all steps in accordance with Good Industry Practice to overcome or minimise the 
consequences of the Force Majeure Event. 

 
G3.6 If, as a result of a Force Majeure Event: 
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(a) an Affected Party fails to perform its obligations in accordance with the Contract, 

then during the continuance of the Force Majeure Event: 
 

i) the other Party shall not be entitled to exercise its rights to terminate the 
Contract in whole or in part as a result of such failure pursuant to clause H2.1 
or H2.3; and 

 
ii) neither Party shall be liable for any Default arising as a result of such failure; 

 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 

be entitled to receive payment of the Price (or a proportional payment of it) only to 
the extent that the Services (or part of the Services) continue to be performed in 
accordance with the terms of the Contract during the occurrence of the Force 
Majeure Event. 

 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 

Majeure Event ceases or no longer causes the Affected Party to be unable to comply with 
its obligations under the Contract.  

 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the 

Force Majeure Event no longer causes the Affected Party to be unable to comply with its 
obligations under the Contract and shall not be dependent on the serving of notice under 
clause G3.7. 

 

H DEFAULT, DISRUPTION AND 
TERMINATION 

 

H1   Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a company and in respect of the 
Contractor: 

 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 

1986 or of any other composition scheme or arrangement with, or assignment for 
the benefit of, its creditors; 

 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution that 

it be wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 

 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 

 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or 

any part of its business or assets; 
 
(e) an application order is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given; 

 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 

1986; 
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(g) being a “small company” within the meaning of section 247(3) of the Companies Act 

1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 
1986; or 

 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 

jurisdiction. 
 
H1.2 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is an individual and: 
 

(a) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, the Contractor’s creditors; 

 
(b) a petition is presented and not dismissed within 14 days or order made for the 

Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the 

Contractor’s assets or a person becomes entitled to appoint a receiver, or similar 
officer over the whole or any part of his assets;  

 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 

in either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, 

execution, sequestration or other such process is levied or enforced on or sued 
against, the whole or any part of the Contractor’s assets and such attachment or 
process is not discharged within 14 days; 

 
(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 

VII of the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 

substantial part of his business; or 
 
(h)     any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of 

any other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 

negotiations which will or may result in a merger, take-over, change of control, change of 
name or status including where the Contractor undergoes a change of control within the 
meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of Control”). The 
Authority may terminate the Contract with immediate effect by notice and without 
compensation to the Contractor within 6 Months of: 

 
(a) being notified that a Change of Control has occurred; or 
 
(b) where no notification has been made, the date that the Authority becomes aware of 

the Change of Control,  
 
 but shall not be permitted to terminate where Approval was granted prior to the Change of 

Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a partnership and: 
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(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme 
or arrangement with, or assignment for the benefit of, its creditors; or 

 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration 

order, or an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 

or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent 
Partnerships Order 1994; or 

 
(f) any of the following occurs in relation to any of its partners: 
 

(i) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or 
arrangement with, or assignment for the benefit of, his creditors; 

  
(ii) a petition is presented for his bankruptcy; or 
  
(iii)  a receiver, or similar officer is appointed over the whole or any part of his 

assets; 
 
(g)     any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 

other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and without 

compensation to the Contractor where the Contractor is a limited liability partnership and: 
 

(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or a proposal is made for any other composition, scheme or arrangement with, 
or assignment for the benefit of, its creditors; 

 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 

administration order, an administrator is appointed, or notice of intention to appoint 
an administrator is given within Part II of the Insolvency Act 1986; 

 
(d) any step is taken with a view to it being determined that it be wound up (other than 

as part of, and exclusively for the purpose of, a bona fide reconstruction or 
amalgamation) within Part IV of the Insolvency Act 1986; 

 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 

service) or an application is made for the appointment of a provisional liquidator 
within Part IV of the Insolvency Act 1986; 

 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 

Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 

or 



 

June 2018   47 

 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of 

any other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being 

references to that Act as applied under the Limited Liability Partnerships Act 2000 
subordinate legislation.   

 

H2   Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the Contractor 

commits a Default and: 
 

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within 
25 Working Days or such other period as may be specified by the Authority, after 
issue of a notice specifying the Default and requesting it to be remedied; 

 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 

 
H2.2 If, through any Default of the Contractor, data transmitted or processed in connection with 

the Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall 
be liable for the cost of reconstitution of that data and shall reimburse the Authority in 
respect of any charge levied for its transmission and any other costs charged in 
connection with such Default.  

 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 

Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay 
such undisputed sums within 90 Working Days of the date of such notice, the Contractor 
may terminate the Contract in writing with immediate effect, save that such right of 
termination shall not apply where the failure to pay is due to the Authority exercising its 
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event. 

 

H3   Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 calendar days notice to 

the Contractor.  
 

H4 Other Termination Grounds  
 
H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 
 (a) the Contract has been subject to a substantial modification which requires a new 

procurement procedure pursuant to regulation 72(9) of the Regulations; 
 
 (b) the Contractor was, at the time the Contract was awarded, in one of the situations 

specified in regulation 57(1) of the Regulations, including as a result of the application of 
regulation 57 (2), and should therefore have been excluded from the procurement 
procedure which resulted in its award of the Contract; 

 
 (c) the Contract should not have been awarded to the Contractor in view of a serious 

infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 258 
of the TFEU; or 
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 (d) the Contractor has not, in performing the Services, complied with its legal 
obligations in respect of environmental, social or labour law. 

 

H5   Consequences of Expiry or Termination 
 
H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 

arrangements for the supply of the Services the Authority may recover from the Contractor 
the cost reasonably incurred of making those other arrangements and any additional 
expenditure incurred by the Authority throughout the remainder of the Contract Period. 

 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 

payments to the Contractor (for Services supplied by the Contractor prior to termination 
and in accordance with the Contract but where the payment has yet to be made by the 
Authority), until the Authority has established the final cost of making the other 
arrangements envisaged under this clause. 

 
H5.3      If the Authority terminates the Contract under clause H3 the Authority shall make no 

further payments to the Contractor except for Services supplied by the Contractor prior to 
termination and in accordance with the Contract but where the payment has yet to be 
made by the Authority.  

  
H5.4  Save as otherwise expressly provided in the Contract: 
 

(a) termination or expiry of the Contract shall be without prejudice to any rights, 
remedies or obligations accrued under the Contract prior to termination or expiration 
and nothing in the Contract shall prejudice the right of either Party to recover any 
amount outstanding at such termination or expiry; and 

 
(b) termination of the Contract shall not affect the continuing rights, remedies or 

obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), 
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data 
Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 
1989), E4 (Confidential Information), E5 (Freedom of Information), E8 (Intellectual 
Property Rights), E9 (Audit), F9 (Remedies Cumulative), G1 (Liability, Indemnity and 
Insurance), H5 (Consequences of Expiry or Termination), H7 (Recovery upon 
Termination) and I1 (Governing Law and Jurisdiction). 

 

H6   Disruption 
 
H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 

obligations under the Contract it does not disrupt the operations of the Authority, its 
employees or any other contractor employed by the Authority. 

 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential industrial 

action, whether such action be by its own employees or others, which affects or might 
affect its ability at any time to perform its obligations under the Contract. 

 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals 

to continue to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 

unacceptable by the Authority acting reasonably, then the Contract may be terminated 
with immediate effect by the Authority by notice.   

 
H6.5 If the Contractor is unable to deliver the Services owing to disruption of the Authority’s 

normal business, the Contractor may request a reasonable allowance of time, and, in 
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addition, the Authority will reimburse any additional expense reasonably incurred by the 
Contractor as a direct result of such disruption. 

    

H7   Recovery upon Termination 
 
H7.1  On termination of the Contract for any reason, the Contractor shall at its cost: 
 

(a)  immediately return to the Authority all Confidential Information, Personal Data and 
IP Materials in its possession or in the possession or under the control of any 
permitted suppliers or Sub-Contractors, which was obtained or produced in the 
course of providing the Services; 

 
(b)  immediately deliver to the Authority all Property (including materials, documents, 

information and access keys) provided to the Contractor in good  working order; 
 
(c)  immediately vacate any Authority Premises occupied by the Contractor; 
 
(d)  assist and co-operate with the Authority to ensure an orderly transition of the 

provision of the Services to the Replacement Contractor and/or the completion of 
any work in progress; and 

 
(e)  promptly provide all information concerning the provision of the Services which may 

reasonably be requested by the Authority for the purposes of adequately 
understanding the manner in which the Services have been provided and/or for the 
purpose of allowing the Authority and/or the Replacement Contractor to conduct due 
diligence. 

 
H7.2  If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover 

possession thereof and the Contractor grants a licence to the Authority or its appointed 
agents to enter (for the purposes of such recovery) any premises of the Contractor or its 
permitted suppliers or Sub-Contractors where any such items may be held. 

  

H8    Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, and 

thereafter keep updated, in a fully indexed and catalogued format, all the information 
necessary to enable the Authority to issue tender documents for the future provision of the 
Services. 

 
H8.2 The Authority shall take all necessary precautions to ensure that the information referred 

to in clause H8.1 is given only to potential providers who have qualified to tender for the 
future provision of the Services. 

 
H8.3 The Authority shall require that all potential providers treat the information in confidence; 

that they do not communicate it except to such persons within their organisation and to 
such extent as may be necessary for the purpose of preparing a response to an invitation 
to tender issued by the Authority; and that they shall not use it for any other purpose. 

 
H8.4 The Contractor shall indemnify the Authority against any claim made against the Authority 

at any time by any person in respect of any liability incurred by the Authority arising from 
any deficiency or inaccuracy in information which the Contractor is required to provide 
under clause H8.1. 

 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 

Representative, to any person representing any potential provider whom the Authority has 
selected to tender for the future provision of the Services. 
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H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, the 
Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list 
showing the names of all persons who will be visiting. Their attendance shall be subject to 
compliance with the Contractor’s security procedures, subject to such compliance not 
being in conflict with the objectives of the visit. 

 
H8.7 The Contractor shall co-operate fully with the Authority during any handover at the end of 

the Contract. This co-operation shall include allowing full access to, and providing copies 
of, all documents, reports, summaries and any other information necessary in order to 
achieve an effective transition without disruption to routine operational requirements. 

 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall transfer 

to the Authority, or any person designated by the Authority, free of charge, all 
computerised filing, recording, documentation, planning and drawing held on software and 
utilised in the provision of the Services. The transfer shall be made in a fully indexed and 
catalogued disk format, to operate on a proprietary software package identical to that 
used by the Authority. 

 

H9   Exit Management 
 
H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority to the 

extent necessary to effect an orderly assumption by a Replacement Contractor in 
accordance with the procedure set out in clause H10. 

 

H10   Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 

termination of this Contract, either by performing them itself or by engaging a third party to 
perform them, the Contractor shall co-operate fully with the Authority and any such third 
party and shall take all reasonable steps to ensure the timely and effective transfer of the 
Services without disruption to routine operational requirements. 

 
H10.2 The following commercial approach shall apply to the transfer of the Services if the 

Contractor: 
 

(a) does not have to use resources in addition to those normally used to deliver the 
Services prior to termination or expiry, there shall be no change to the Price; or 

. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 

based on the Contractor’s rates either set out in Schedule 2 or forming the basis for 
the Price. 

 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority 

details of all licences for software used in the provision of the Services including the 
software licence agreements. 

 
H10.4 Within one Month of receiving the software licence information described above, the 

Authority shall notify the Contractor of the licences it wishes to be transferred, and the 
Contractor shall provide for the approval of the Authority a plan for licence transfer. 

 

H11   Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and 

detailed knowledge transfer from the Contractor to the Authority on the completion or 
earlier termination of the Contract and in addition, to minimise any disruption to routine 
operational requirements. To facilitate this transfer, the Contractor shall provide the 
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Authority free of charge with full access to its Staff, and in addition, copies of all 
documents, reports, summaries and any other information requested by the Authority. The 
Contractor shall comply with the Authority’s request for information no later than 15 
Working Days from the date that that request was made. 

 

I  DISPUTES AND LAW 
 

I1   Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out of or 

in connection with it, shall be governed by and interpreted in accordance with English Law 
and shall be subject to the jurisdiction of the Courts of England and Wales. The 
submission to such jurisdiction shall not limit the right of the Authority to take proceedings 
against the Contractor in any other court of competent jurisdiction, and the taking of 
proceedings in any other court of competent jurisdiction shall not preclude the taking of 
proceedings in any other jurisdiction whether concurrently or not.   

 

I2   Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between 

them arising out of or in connection with the Contract within 20 Working Days of either 
Party notifying the other of the dispute and such efforts shall involve the escalation of the 
dispute to the finance director of the Contractor and the commercial director of the 
Authority.   

 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking from 

any court of competent jurisdiction an interim order restraining the other Party from doing 
any act or compelling the other Party to do any act. 

 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party may 

refer it to mediation pursuant to the procedure set out in clause I2.5.   
 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended or 

delayed by the reference of a dispute to mediation (or arbitration) and the Contractor and 
the Staff shall comply fully with the requirements of the Contract at all times. 

 
I2.5 The procedure for mediation and consequential provisions relating to mediation are as 

follows: 
 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement 
between the Parties or, if they are unable to agree upon a Mediator within 10 
Working Days after a request by one Party to the other or if the Mediator agreed 
upon is unable or unwilling to act, either Party shall within 10 Working Days from the 
date of the proposal to appoint a Mediator or within 10 Working Days of notice to 
either Party that he is unable or unwilling to act, apply to the Centre for Effective 
Dispute Resolution to appoint a Mediator; 

 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet 

with him in order to agree a programme for the exchange of all relevant information 
and the structure to be adopted for negotiations. If appropriate, the Parties may at 
any stage seek assistance from the Centre for Effective Dispute Resolution to 
provide guidance on a suitable procedure; 

 
(c) unless otherwise agreed, all negotiations connected with the dispute and any 

settlement agreement relating to it shall be conducted in confidence and without 
prejudice to the rights of the Parties in any future proceedings; 
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(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 

be recorded in writing and shall be binding on the Parties once it is signed by their 
duly authorised representatives; 

 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-

binding but informative written opinion. Such an opinion shall be provided on a 
without prejudice basis and shall not be used in evidence in any proceedings 
relating to the Contract without the prior written consent of both Parties; and 

 
(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 

appointed, or such longer period as may be agreed by the Parties, then any dispute 
or difference between them may be referred to the Courts unless the dispute is 
referred to arbitration pursuant to the procedures set out in clause I2.6. 

 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the procedures 

set out in clauses I2.1 and I2.3 have been completed save that: 
 

(a) The Authority may at any time before court proceedings are commenced, serve a 
notice on the Contractor requiring the dispute to be referred to and resolved by 
arbitration in accordance with clause I2.7; 

 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on the 

Authority of its intentions and the Authority shall have 21 days following receipt of 
such notice to serve a reply on the Contractor requiring the dispute to be referred to 
and resolved by arbitration in accordance with clause I2.7; and 

 
(c) the Contractor may request by notice to the Authority that any dispute be referred 

and resolved by arbitration in accordance with clause I2.7, to which the Authority 
may consent as it sees fit. 

 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and 
the Authority shall give a notice of arbitration to the Contractor (the “Arbitration 
Notice”) stating: 

 
(i)  that the dispute is referred to arbitration; and 
 
(ii)  providing details of the issues to be resolved;  

 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at 

the date that the dispute was referred to arbitration in accordance with I2.7(b) shall 
be applied and are deemed to be incorporated by reference to the Contract and the 
decision of the arbitrator shall be binding on the Parties in the absence of any 
material failure to comply with such rules; 

 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
 
(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 

Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 

 
(e) the arbitration proceedings shall take place in London and in the English language; 

and  
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(f) the arbitration proceedings shall be governed by, and interpreted  in accordance 
with, English Law. 
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SCHEDULE 1 - SPECIFICATION 
 
This section sets out the Department for Environment, Food and Rural Affairs’ (Defra) 

requirements.  
1. Summary and Background   
This project aims to develop an understanding of how English farmers’ are responding to changes 

in the UK policy environment and surrounding context, including expected changes to 
agricultural policy.  

The Agriculture Bill, currently before Parliament, represents the largest changes to English food 
and farming policy since 1972. The planned Agricultural Transition (subject to confirmation 
of the Agriculture Bill) will be a period of accelerated policy development and delivery. The 
project will provide timely evidence for policy development, communication, delivery and 
evaluation, ensuring that the government is able to secure the best possible outcomes for 
farmers. More details are available in the Future for Food, Farming and the Environment 
Policy Statement1. 

The project will provide an opportunity to explore the variety of responses demonstrated by farmers 
to these policy changes and understand the influence of personal, demographic and farm 
characteristics such as optimism/pessimism, age, holding type, tenure, and topography.  

It is anticipated that the research will include approximately 120 qualitative, on-farm interviews from 
a diverse sample of the farming community. These must be designed taking into account 
the time commitments and seasonal burden of farmers. Considerations should be given to 
the possible sensitive nature of these interviews, strong relationships maintained 
throughout, and research results fed back to participants where required.     

Reporting is primarily in the form of three short insights summaries, alongside slide packs and 
primary data transcripts spaced at appropriate intervals during interviewing. These 
culminate in a longer final report, slide pack and presentation.  

2. Research aim and objectives 
The research will assist Defra in placing farmers at the centre of policy development. The 

overarching aim of this project is to gain insights and an evidence-based understanding of 
how farmers are responding to policy changes, and surrounding context. 

In doing so, it is hoped the project will: 

 Improve our understanding of the changes which farmers are (or are not) making to their 
farms (e.g. practices), and whether they have internalised any changes to knowledge, 
attitude, or behaviour 

 Build and maintain good working relationships with farmers to create the opportunity for 
further research; to deepen our understanding of how farmers are changing over time  

In undertaking this project we are hoping to answer the following questions:  

 What changes are occurring to farmers’ knowledge, attitudes, behaviours and practices in 
response to policy changes, and why?   

 

 How are farmers adapting to meet opportunities provided both by the market and that 
incentivise the delivery of public goods?   

 

 In what way do responses differ between factors (personal, demographic and farm 
characteristics) and why? 

 

 How, and why, are farmers demonstrating responses that might be considered to improve 
resilience e.g. income diversification and/or failing to adapt to these challenges? Are there 
any particular groups of concern? 

 

                                            
1 Policy paper - The future for food, farming and the environment: policy statement (2018). Available from 
https://www.gov.uk/government/publications/the-future-for-food-farming-and-the-environment-policy-
statement-2018  

https://www.gov.uk/government/publications/the-future-for-food-farming-and-the-environment-policy-statement-2018
https://www.gov.uk/government/publications/the-future-for-food-farming-and-the-environment-policy-statement-2018
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 Does the communication of policy direction and government support influence farmers’ 
business decisions and farming practices?  

o What is the level of understanding of policy changes within the farming community? 
And what influences this understanding?  

o What influences the translation of understanding into practices and/or business 
change? 

3. Research design 
Tenderers should propose a research design which uses a grounded approach. Due to the 

uncertainty in the timescales for policy changes we appreciate that the research may need 
to evolve as we approach the start date to consider the technical and policy issues which 
are relevant to the aims and objectives of this project when the contract begins.  

Defra does not wish to be overly prescriptive in terms of the research design and methods used 
under the contract and welcomes ideas from tenderers, including methodologies or 
activities with longitudinal and/or creative approaches. Proposals should ensure that the 
research design and methods and the rationale for their selection are clearly stated in the 
tender.  

Defra will discuss with the successful contractor the policy changes that will shape the scope of the 
interviews. 

Duration 
The project is expected to last 24 months, with the majority of the fieldwork completed by the end 

of the 2019/20 financial year.  
Sampling and recruitment 
It is expected that the total sample will comprise of approximately 120 on-farm interviews across 

England. We have specified ‘on-farm’ because of the reduced burden on farmer’s time 
commitments and comfort in their own environment. As stated above we are open to 
creative approaches, for example walking interviews which may put the farmer more at 
ease and provide the opportunity to observe farm practices in situ. 

Emphasis should be placed on recruiting a diverse sample that covers a range of English regions, 
farm business types, farm sizes and other factors which the tenderer considers relevant, 
to ensure that a variety of responses are captured, which are broadly representative of 
most sectors within farming. There is published evidence available which could help 
ensure a diverse sample from the farming industry, for example, the analysis of the 
removal of Direct Payments2, and the Future Farming and Environment Evidence 
Compendium3.  

To ensure the research is able to respond to policy and delivery developments this specification is 
not overly prescriptive as to the timings of interviews; tenderers should suggest how they 
will deliver the primary research.  

Recruitment should be sensitive to the varying demands on farmers throughout the year utilising 
the best timeframes to recruit to minimise impacts on the farm business and participant 
wellbeing.   

 
Retention 
Due to the evolving nature of policy development, it is crucial that future research can be 

conducted with initial participants, so Defra’s understanding of how farmers are changing 
can be explored in more depth. Tenderers should therefore clearly outline how they will 
gain permission for Defra to follow up with farmers in the future.  

Engagement  
As the project is likely to touch on sensitive issues such as farmer resilience, wellbeing and 

business change, it is essential that strong relationships are built and maintained with the 
participants to ensure they provide open and honest responses. Therefore, tenderers 
should provide details on how they will achieve this. This could include a clear outline of 
the timeframe to respond to participant queries and how tenderers will ensure participants 

                                            
2 Defra and GSS (2018) Moving away from Direct Payments: Agriculture Bill: Analysis of the impacts of 
removing Direct Payments. London: Defra.  
3 Defra (2019). The Future Farming and Environment Evidence Compendium. London: Defra 

https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/740669/agri-bill-evidence-slide-pack-direct-payments.pdf
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/740669/agri-bill-evidence-slide-pack-direct-payments.pdf
https://www.gov.uk/government/statistics/announcements/the-future-farming-and-environment-evidence-compendium
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have access to the findings of the study. The tenderer should explicitly define how they 
will sensitively and attentively conduct the research to foster fuller participant disclosure 
and improve the quality of the findings.  

Financial incentives are not normally provided to research participants through Defra contracts. 
However, contractors can suggest ways to encourage and maintain participation through 
the duration of the research. An offer from Defra could be additional written policy 
briefings on changes available directly to participants or if participants are clustered 
geographically (and seen as an incentive), Defra staff would be willing to discuss policy 
issues with groups of farmers and land managers. If contractors want to include this they 
should allow time to prepare and attend, other costs e.g. venue hire (if not held on farm) 
can be covered by Defra. 

Analysis  
The focus of this research is to develop an in-depth understanding of farmers’ responses to 

ongoing policy and contextual change and it is expected that the insights derived from the 
project will primarily be the result of comprehensive qualitative analysis. It is not expected 
that the reporting phases will present detailed quantitative analysis (e.g. cross-
tabulations).  

4. Outputs  
Reporting should respond in ‘real-time’ to policy developments, changes in the agricultural sector 

and wider context, focusing on providing key insights via regular summary reports which 
illustrate the diversity of early farmer responses across the sector to directly inform policy 
decisions.  

The following outputs are required: 

 A study design report of no more than 8 pages (excluding appendices) outlining the 
proposed research methods, sampling strategy and comprehensive risk assessment. On 
project commencement Defra will provide full details of the specific policy issues that will 
frame the interviews. Study design and interview content must be approved by Defra prior 
to data collection  

 Three insights summaries at appropriate intervals during interviewing, including: 
o A written document for Defra of no more than 8 pages outlining the salient findings 

using appropriate qualitative reporting techniques such as use of quotes 
o A slide pack for Defra of no more than 12 slides  
o A one-page brief, cleared by Defra, to be circulated to research participants 
o Primary data, including interview notes and any transcripts to be provided in ‘clean’ 

formats 
 

 A final project report of no more than 30 pages (excluding appendices), that includes a 
review of study design and sampling; and identifying factors which merit further 
investigation. Including a one-page executive summary and three-page general summary of 
findings.  

 

 A final slide pack for Defra of no more than 30 slides 
 

 A final presentation 
It is Defra policy to publish all final project reports in accordance with the principles set out in the 

Government Social Research (GSR) publication protocol.4  
Defra will arrange for the final report to be independently peer reviewed. Following peer review, the 

project team will be asked to make revisions prior to publication.  
The report will be published in line with Defra protocols once it has reached a publishable 

standard.   
Defra may seek opportunities to share findings amongst key stakeholders and more widely.  
Defra owns Intellectual Property Rights (IPR) by default. 

                                            
4 GSR (2015) Publishing research and analysis in government: GSR Publication Protocol. London: HM 
Treasury. 

https://www.gov.uk/government/publications/government-social-research-publication-protocols
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5. Costs 
Defra will not reimburse you for any costs and expenses which you incur in preparing and 

submitting your quotation, even if Defra amends or terminates the procurement process.  
6. Programme of work 
The Contractor will be responsible for all travel and subsistence costs related to the work and the 

supply of labour, materials and equipment. All travel and subsistence costs should be in 
line with Defra’s Travel and Subsistence policy, and should not exceed the rates as stated 
in section 9 below. 

Contractors may propose consortium or subcontracting arrangements, but should provide a single 
Project Manager responsible for the fulfilment of the contract and for liaison with Defra’s 
Contract Manager.  

The supplier will provide reporting as outlined above. The supplier will also make arrangements for 
regular telephone project updates (approximately every two weeks) with the Defra Project 
Officer and cost for up to three two-hour face-to-face meetings throughout the duration of 
the project.  

The supplier must meet the timescales agreed by Defra once the contract is awarded, subject to 
any reasonable adjustments required by Defra and recorded in the contract. The supplier 
will notify Defra without delay if there is a risk that they may be unable to meet these 
timescales.  

Defra will inform the supplier without delay if there is any deficiency in the quality of services 
provided under the contract. The supplier will take steps to ensure any problems are 
resolved as a matter of urgency.  

7. Ethical Assurance, Risks and Data Protection 
The research must comply with the Ethical Assurance Guidance for Social Research in 

government5, the Data Protection Act and General Data Protection Regulation6 at all 
stages of the research lifecycle. The Contractor is required to set out any potential ethical 
issues presented by the project along with details of the arrangements for ethical scrutiny 
to ensure the day-to-day management of these risks.  

It is important that the research is conducted in a sensitive and respectful manner, acknowledging 
the potential impact of enquiry into how farmers are meeting the policy changes. The 
research should not raise any false hopes, particularly with regards to participants’ views 
directly changing future farming policy or pose unnecessarily excessive questions that 
cause avoidable anxiety or distress.  

After this research is commissioned, a risk assessment on recruitment, sampling, data collection 
methods and proposed outputs should be undertaken, along with strategies to reduce 
negative consequences, and included in the appendices to the study design report 
submitted.  

The Contractor must obtain written consent from participants that makes clear how their data will 
be shared, the benefits, and purposes it will be used for. Participants should be offered 
the opportunity to be identified to Defra if they wish to take part in further research, 
however they may also freely choose to decline this. If participants do not wish to be 
identified to Defra, an agreement with the participant should be reached over what factors 
(e.g. business type, farm size, and area) may be used to report the study findings i.e. 
context behind quotations used. However, no description of the characteristics of a 
holding provided in any output should be disclosive.  

The Contractor is required to implement appropriate arrangements for data security at all times. 
Processes should be in place for data being returned and safeguarded against loss, 
including appropriate risk management procedures. Tenderers should confirm within their 
response that such procedures will be implemented and outline the technical measures to 
be put in place to meet such requirements.  

Survey control for this project needs to be provided by Defra and contractors will be expected to 
allow up to 3 weeks for approval following submitting documentation. Contractors should 
outline how the sample will be contacted and selected. 

                                            
5 GSR (2011) Ethical Assurance Guidance for Social Research in government. London: HM Treasury.  
6 Information Commissioner’s Office (2018) Guide to the General Data Protection Regulation. 

https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-research-in-government
https://ico.org.uk/for-organisations/guide-to-data-protection/guide-to-the-general-data-protection-regulation-gdpr/
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Contractors are encouraged to use any existing contact sources they may already have. These 
sources should then be clearly detailed in the tender alongside measures around data 
protection and confidentiality. 

If contact details for farm businesses are required from Defra then the Contractor will need to sign 
a Data Confidentiality Agreement, which will take up to three weeks to complete. This will 
outline how the Contractor will use the contact details supplied by Defra and stipulate the 
retention period.  

8. Project Governance 
Defra will manage the Contract and will appoint a Project Officer to oversee the work and liaise 

with the Contractor. 
The quality of service provided by the Contractor will be regularly monitored by Defra against this 

Specification of Requirements.  
The Contractor will meet any reasonable requests to provide progress updates, in addition to the 

incremental reporting requirements stipulated above.  
The Contractor will appoint a nominated person of an appropriate grade to be the Contractor’s 

Authorised Representative to manage the provision of service and liaise with Defra as 
required. During any interactions with Defra (e.g. meetings, teleconferences, emails) it will 
be assumed that the Contractor’s Authorised Representative will be able to make critical 
decisions.  

9. Travel and Subsistence  
All travel and subsistence should be in line with Defra’s Travel and Subsistence Policy and should 

not exceed the following rates.  
Rail Travel  
All Journeys – Standard class rail unless a clear business case demonstrating value for money 

can be presented. This includes international rail journeys by Eurostar and other 
international and overseas rail operators. 

Mileage Allowance 
 

Vehicle Reimbursement rate 

Private cars and vans-  no  public 
transport rate* 

Up to 10,000 miles – 45p mile 
Over 10,000 miles – 25p mile 

Private cars and vans- public transport 
rate 

25p mile 

Private Use Car Scheme Rate 11p mile 

Pedal Cycle Rate 20p mile 

Motorcycles 24p mile 

Passenger/Equipment Supplements** 
(privately-owned vehicles 
only) 

5p mile per passenger 3p mile for 
equipment carried in a vehicle 

*NB the ‘no public transport rate’ for car and van travel can only be claimed where the use of a 
private vehicle for the journey is essential e.g. on grounds of disability or where there is no 
practical public transport alternative. If the use of the vehicle is not essential the ‘public 
transport rate’ should be claimed. 

** Under HMRC rules this expense is taxable. 
UK Subsistence 
Ceilings and allowances for short term visits in the UK are set out below. 
Ceilings are the maximum amount that can be reimbursed. 
Bed and breakfast 

 

Location Rate 

London (Bed and Breakfast) £130 per night 

Bristol (Bed and Breakfast) £100 per night 

Warrington (Bed and 
Breakfast) 

£90 per night 

Reading (Bed and Breakfast) £85 per night 

All other UK locations (Bed £75 per night 
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and Breakfast) 

 
Daily subsistence ceiling  
All ceiling amounts are based upon time necessarily spent away from the permanent workplace on 

official business and are not related to specified meals. 
The ceilings increase as the time spent away increases up to a maximum of 24 hours which would 

normally equate to an overnight stay. For periods in excess of 24 hours a new period 
begins and the ceilings apply as before. 

Reimbursement up to the appropriate ceiling is for additional expenditure necessarily incurred in 
respect of food and drink (excluding alcohol) consumed during the absence.  

 over 5 hours out of office: up to £5 

 over 10 hours out of office: up to £10 

 over 12 hours out of office: up to £15 

 over 24 hours out of office: ( overnight stay) up to £20 
Only one ceiling can be applied in any 24 hour period, they cannot be combined. These ceilings 

apply to all areas of the country. 
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SCHEDULE 2 – PRICING 

Payments will be made in accordance with the table below subject to satisfactory delivery 

of the appropriate milestone 

 

 

 

 Target Date Description of Milestone Cost (£) 

1 24/12/19 Study Design Report 32,416.47 
2 09/03/20 Summary Report 1 33,889.95 

3 29/04/20 Summary Report 2 22,102.14 
4 07/02/21 Summary Report 3 44,204.28 

5 31/03/21 Final Report 14,734.76 
  Total 147,348.00 
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SCHEDULE 3 - CHANGE CONTROL 
 

Contract Change Note (“CCN”) 
CCN Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 

 

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project 
name] dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 

Change Requestor / Originator  

Summary of Change  

Reason for Change  

Revised Contract Price Original Contract 
Value 

£ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 

Revised Payment Schedule  

Revised Specification (See Annex  [x] for 
Details) 

 

Revised Contract Period  

Change in Contract Manager(s)  

Other Changes  

 
2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which both Parties communicate acceptance of its 

terms via Bravo. 
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SCHEDULE 4 - COMMERCIALLY SENSITIVE 
INFORMATION 
 
 
1.1 Without prejudice to the Authority's general obligation of confidentiality, the Parties 

acknowledge that the Authority may have to disclose Information in or relating to the 
Contract following a Request for Information pursuant to clause E5 (Freedom of 
Information). 

 
1.2  In this Schedule the Parties have sought to identify the Contractor's Confidential 

Information that is genuinely commercially sensitive and the disclosure of which would be 
contrary to the public interest. 

 
1.3  Where possible the Parties have sought to identify when any relevant Information will 

cease to fall into the category of Information to which this Schedule applies. 
 
1.4  Without prejudice to the Authority’s obligation to disclose Information in accordance with 

the FOIA and the EIR, the Authority will, acting reasonably but in its sole discretion, seek 
to apply the commercial interests exemption set out in s.43 of the FOIA to the Information 
listed below. 

 

CONTRACTOR’S 
COMMERCIALLY SENSITIVE 

INFORMATION 
DATE 

DURATION OF 
CONFIDENTIALITY 
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SCHEDULE 5 - PROCESSING, PERSONAL 
DATA AND DATA SUBJECTS 
 
1. This Schedule shall be completed by the Authority, who may take account of the view of the 

Contractor, however the final decision as to the content of this Schedule shall be with the 
Authority at its absolute discretion. 
 

2. The contact details of the Authority Data Protection Officer are: 
 

 
 

3. The contact details of the Contractor Data Protection Officer are: 
 

 
 

4. The Contractor shall comply with any further written instructions with respect to processing by 
the Authority. 
  

5. Any such further instructions shall be incorporated into this Schedule. 
 

Data Processing descriptor Narrative 

Identity of the Controller and 

Processor 

The Parties acknowledge that for the purposes of the Data 

Protection Legislation, the Authority is the Controller and the 

Contractor is the Processor in accordance with Clause E2.1. 

 

Subject matter of the 

processing 

 The project will provide an opportunity to explore the variety of 
responses demonstrated by farmers to these policy changes 
and understand the influence of personal, demographic and 
farm characteristics such as optimism/pessimism, age, holding 
type, tenure, and topography.  
It is anticipated that the research will include approximately 120 
qualitative, on-farm interviews from a diverse sample of the 
farming community. 

Duration of the processing November 1 2019 – March 31 2021 

Nature and purposes of the 

processing 

 • What changes are occurring to farmers’ knowledge, 
attitudes, behaviours and practices in response to policy 
changes, and why?   

 

• How are farmers adapting to meet opportunities 
provided both by the market and that incentivise the delivery of 
public goods?   

 

• In what way do responses differ between factors 
(personal, demographic and farm characteristics) and why? 
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• How, and why, are farmers demonstrating responses 
that might be considered to improve resilience e.g. income 
diversification and/or failing to adapt to these challenges? Are 
there any particular groups of concern? 

 

• Does the communication of policy direction and 
government support influence farmers’ business decisions and 
farming practices?  

o What is the level of understanding of policy changes 
within the farming community? And what influences this 
understanding?  

o What influences the translation of understanding into 
practices and/or business change? 

Type of Personal Data No personal data will be processed or retained 

Categories of Data Subject  Analysis of the removal of Direct Payments , and the Future 

Farming and Environment Evidence Compendium . 

Plan for return and destruction 

of the data once the 

processing is complete 

UNLESS requirement under 

union or member state law to 

preserve that type of data 

Until the end of the contract 
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SCHEDULE 6 - NON DISCLOSURE 
AGREEMENT 
 
THIS NON DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the 
“Commencement Date” 
 
BETWEEN: 
 
 [Insert full name of contractor] of [insert full address but if registered company please 

insert the following - (registered in England and Wales under number [insert company 
number]) whose registered office is situated at [        ] (the “Contractor”); 

  
and 
 [Insert name and address of the Staff member, professional advisor or consultant of the 

Contractor ] (the "Disclosee"). 
 
(each a “Party” and together the “Parties”). 
 
WHEREAS: 
 
(a) The Contractor has contracted with the Secretary of State for Environment, Food and 

Rural Affairs (the “Authority") to provide services to the Authority in an agreement dated 
[insert date] (the “Contract").   

(b) The Contract places an obligation of confidentiality on the Contractor. The Disclosee is an 
[insert employee, professional advisor or consultant] of the Contractor engaged in the 
provision of services to the Authority in support of or in connection with the services to be 
provided by the Contractor under the Contract.  

(c) The Disclosee may therefore, have communicated to it, certain Confidential Information 
belonging to the Authority which is proprietary and must be held in confidence. 
Accordingly, the Contract requires the Contractor to ensure that the Disclosee enters into 
a non-disclosure agreement with the Contractor on the terms set out herein. 

(d) Any Confidential Information disclosed by the Authority or the Contractor to the Disclosee, 
whether contained in original or copy documents, will at all times remain the property of 
the Authority together with all notes, memoranda and drawings that have been made as a 
result of access to such Confidential Information. 

 
NOW IT IS AGREED as follows: 
 

Definition and Interpretation 
 
1. In this Agreement: 
 

a) “Confidential Information” means:  any information which has been designated as 
confidential by the Authority  in writing or that ought to be considered as 
confidential (however it is conveyed or on whatever media it is stored) whether 
commercial, financial, technical or otherwise  including (without limitation) 
information belonging to or in respect of the Authority which relates to research, 
development, trade secrets, formulae, processes, designs, specifications, the 
Authority data, internal management, information technology and infrastructure 
and requirements, price lists and lists of, and information about, customers and 
employees, all materials and information belonging to third parties in respect of 
which the Disclosee owes obligations of confidence; information the disclosure of 
which would, or would be likely to, prejudice the commercial interests of any 
person,  intellectual property rights or know-how of the Authority and all personal 
data within the meaning of the General Data Protection Regulation (Regulation 
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(EU) 2016/679), whether or not that information is marked or designated as 
confidential or proprietary;  whether arising prior to, on or after the 
Commencement Date;  

 
b) “Law” means any applicable Act of Parliament, subordinate legislation within the 

meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal 
prerogative, enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972, regulatory policy, guidance or industry code, 
judgment of a relevant court of law, or directives or requirements of any 
regulatory body of which the Contractor is bound to comply.  

 
2. In construing this Agreement the general words introduced or followed by the word 

include(s) or including or in particular shall not be given a restrictive meaning because 
they are followed or preceded (as the case may be) by particular examples intended to fall 
within the meaning of the general words. 

 
3. Unless the context requires otherwise, the singular shall include the plural and vice versa, 

and the masculine shall include the feminine and vice versa. 
 
4. Reference to any legislative and statutory requirement or similar instrument shall be 

deemed to include reference to any subsequent amendment to them. 
 
5. References to any person shall, as the context may require, be construed as a reference 

to any individual, firm, company, corporation, government department, agency, or any 
association or partnership (whether or not having a separate legal personality). 

 

CONFIDENTIALITY 
 
6. The Disclosee undertakes to: keep confidential all Confidential Information and safeguard 

it accordingly; and that any Confidential Information supplied will not be used by  it for any 
purpose other than in connection with  the Contractor’s delivery of the services under the 
Contract without the prior written permission of the Authority. 

 
7. The Disclosee will take all necessary precautions to ensure that the Confidential 

Information is held in confidence and will provide proper and secure storage for all 
information and any papers, drawings or other materials which relate to or are compiled 
from such information. 

 
8. The Disclosee shall, with respect to any Confidential Information it receives directly from 

or on behalf of the Authority or from the Contractor, comply, with all instructions and/or 
guidelines produced and supplied by or on behalf of the Authority from time to time for the 
handling and storage of Confidential Information, generally or for specific items. 

 
9. The Disclosee will not disclose any Confidential Information or any part thereof to any 

third party.  
 
10. Where the Disclosee is an employee, breach of the obligations set out herein in this 

Agreement shall be a cause of disciplinary proceedings, and the Contractor shall institute 
and enforce such disciplinary proceedings as against the Disclosee in relation to such 
breach.  

 
11. Where the Disclosee is a professional advisor or consultant, breach of the obligation set 

out herein shall entitle the Contractor to terminate the contract of engagement with the 
Disclosee  immediately, and the Contractor shall enforce such right of termination as 
against the Disclosee in relation to such breach.  
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12. All Confidential Information in tangible form received hereunder together with all copies 
thereof shall be destroyed or returned immediately to the Contractor or where so required 
by the Authority and notified to the Disclosee, to the Authority, upon request or upon 
completion of the task for the purposes of which such Confidential Information was 
released. 

 
13. The Confidential Information will not be used by the Disclosee for any purpose or in any 

way other than under this Agreement. 
 
14. The following circumstances shall not constitute a breach of the obligations of 

confidentiality contained in this Agreement: 
 

14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 
Law or pursuant to the rules or any order having the force of Law of any court, of 
competent jurisdiction; 

 
14.2 Disclosure of Confidential Information by the Disclosee where and to the extent 

that the Confidential Information has, except as a result of breach of 
confidentiality, become publicly available or generally known to the public at the 
time of such disclosure; 

 
14.3 Disclosure of Confidential Information by the Disclosee where and to the extent 

that the Confidential Information is already lawfully in the possession of a 
recipient or lawfully known to it prior to such disclosure; 

 
14.4 Possession of Confidential Information by the Disclosee where it has been 

acquired from a third party who is not in breach of any obligation of confidence in 
providing that Confidential Information; 

  
provided that, in no event shall information relating to the affairs of any identifiable person 
be disclosed or released from the obligations herein without the prior written consent of 
the Authority. 

 
15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 

circumstances of the loss or unauthorised disclosure, if any, of the Confidential 
Information or any part of the Confidential Information and in addition, the action being 
taken to rectify that loss or unauthorised disclosure. 

 
16. The obligations contained in this Agreement shall continue until notified in writing by the 

Authority or the Confidential Information becomes public knowledge (other than by breach 
of the terms of this Agreement). 

 
17. No licence of any intellectual property rights (including but not limited to patent rights, 

copyrights, trademarks and rights in proprietary information and/or know-how and whether 
registrable or unregistrable) is granted hereby, beyond that necessary to enable use of the 
Confidential Information for the purpose for which the Confidential Information was 
released. 

 
18. Nothing in this Agreement shall be construed as compelling any of the Parties to disclose 

any Confidential Information or to enter into any further contractual relationship with any 
other party. 

 
19. No representation or warranties are given regarding the accuracy, completeness or 

freedom from defects of the Confidential Information or with respect to infringement of any 
rights including intellectual property rights of others. 
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20. Without affecting any other rights or remedies that the other Parties may have, the 
Disclosee acknowledges and agrees that damages alone would not be an adequate 
remedy for any breach of any of the provisions of this Agreement. 

 

GENERAL 
 
21. No failure or delay by any Party to this Agreement in exercising any of its rights hereunder 

shall operate as a waiver of such rights, nor shall any single or partial exercise preclude 
any further exercise of such rights. Any waiver by a Party of any breach or non-
compliance with any term of this Agreement shall not constitute a waiver of any 
subsequent breach of non-compliance with the same or any other term of this Agreement. 

 
22. No Party may assign this Agreement or any of its rights and obligations hereunder without 

the prior written consent of the Authority. 
 
23. Any notice under this Agreement shall be in writing and shall be delivered by post, fax or 

e-mail to the address of the Party in question set out at the beginning of this Agreement or 
such other address (or e-mail address or fax number) as the Parties may notify one 
another from time to time. 

 
24. No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of Third 

Parties) Act 1999, by any person who is not a party to this Agreement other than the 
Authority. The Parties shall only with the prior written consent of the Authority be entitled 
to vary any of the provisions of this Agreement without notifying or seeking the consent of 
any third party and the rights conferred by section 2 of the Contracts (Rights of Third 
Parties) Act 1999 are excluded. 

 
25. This Agreement shall be governed by and shall be interpreted in accordance with the laws 

of England. 
 
26. The courts of England have exclusive jurisdiction to settle any disputes which may arise 

out of or in connection with this Agreement and accordingly that any proceedings, suit or 
action arising out of or in connection therewith shall be brought in such courts. 

 
This Agreement has been entered into on the date first written above. 
 
SIGNED by the authorised signatory for and on behalf of the Contractor: 
 
 
_______________________________________________________ 
 
 
SIGNED by the Disclosee: 
 
 
_______________________________________________________ 
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SCHEDULE 7 - CONTRACTOR AND THIRD 
PARTY SOFTWARE 
 
CONTRACTOR SOFTWARE 
 
For the purposes of this Schedule 7, “Contractor Software” means software which is proprietary 
to the Contractor, including software which is or will be used by the Contractor for the purposes of 
providing the Services. The Contractor Software comprises the following items: 
 

Software Supplier (if 
Affiliate of 

the 
Contractor) 

Purpos
e 

No. of 
Licences 

Restrictions No. of 
copies 

Other To be 
deposited 

in 
escrow? 

        

        

        

        

        

        

 
THIRD PARTY SOFTWARE 
 
For the purposes of this Schedule 7, “Third Party Software” means software which is proprietary 
to any third party which is or will be used by the Contractor for the purposes of providing the 
Services including the software specified in this Schedule 7. The Third Party Software shall consist 
of the following items: 

 

Third 
Party 

Software 

Supplier Purpose No. of 
Licences 

Restrictions No. of 
copies 

Other To be 
deposited 

in 
escrow? 
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SCHEDULE 8 - SECURITY REQUIREMENTS, 
POLICY AND PLAN 
 

INTERPRETATION AND DEFINITION 
 
For the purposes of this Schedule 8, unless the context otherwise requires the following provisions 
shall have the meanings given to them below: 
 
“Breach of Security” means the occurrence of unauthorised access to or use of the Premises, 
the Premises, the Services, the Contractor System, or any ICT or data (including Authority Data) 
used by the Authority or the Contractor in connection with the Contract. 
 
“Contractor Equipment” means the hardware, computer and telecoms devices and equipment 
supplied by the Contractor or its Sub-Contractor (but not hired, leased or loaned from the Authority) 
for the provision of the Services; 
 
“Contractor Software” means software which is proprietary to the Contractor, including software 
which is or will be used by the Contractor for the purposes of providing the Services and which is 
specified as such in Schedule 7. 
       
“ICT” means Information Communications Technology and includes a diverse set of technological 
tools and resources used to communicate, and to create, disseminate, store and manage 
information, including computers, the Internet, broadcasting technologies (radio and television), 
and telephony. 
 
“Protectively Marked” shall have the meaning as set out in the Security Policy Framework. 
 
“Security Plan” means the Contractor’s security plan prepared pursuant to paragraph 3 an outline 
of which is set out in an Appendix to this Schedule 8. 
 
“Software” means Specially Written Software, Contractor Software and Third Party Software. 
 
“Specially Written Software” means any software created by the Contractor (or by a third party 
on behalf of the Contractor) specifically for the purposes of this Contract. 
 
“Third Party Software” means software which is proprietary to any third party which is or will be 
used by the Contractor for the purposes of providing the Services including the software and which 
is specified as such in Schedule 7. 
 

1. INTRODUCTION  
 
This Schedule 8 covers:  
 
1.1 principles of security for the Contractor System, derived from the Security Policy 

Framework, including without limitation principles of physical and information security;  
 
1.2 wider aspects of security relating to the Services;  
 
1.3 the creation of the Security Plan;  
 
1.4 audit and testing of the Security Plan; and 
 
1.5 breaches of security.  
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2. PRINCIPLES OF SECURITY  
 
2.1 The Contractor acknowledges that the Authority places great emphasis on confidentiality, 

integrity and availability of information and consequently on the security of the Premises 
and the security for the Contractor System. The Contractor also acknowledges the 
confidentiality of Authority Data.  

 
2.2 The Contractor shall be responsible for the security of the Contractor System and shall at 

all times provide a level of security which:  
 

2.2.1 is in accordance with Good Industry Practice and Law;  
 
2.2.2 complies with Security Policy Framework; and 
 
2.2.3 meets any specific security threats to the Contractor System.  

 
2.3  Without limiting paragraph 2.2, the Contractor shall at all times ensure that the level of 

security employed in the provision of the Services is appropriate to maintain the following 
at acceptable risk levels (to be defined by the Authority):  

 
2.3.1 loss of integrity of Authority Data;  
 
2.3.2 loss of confidentiality of Authority Data;  
 
2.3.3 unauthorised access to, use of, or interference with Authority Data by any person 

or organisation;  
 
2.3.4 unauthorised access to network elements, buildings,  the Premises, and tools 

used by the Contractor in the provision of the Services;  
 
2.3.5 use of the Contractor System or Services by any third party in order to gain 

unauthorised access to any computer resource or Authority Data; and  
 
2.3.6 loss of availability of Authority Data due to any failure or compromise of the 

Services.  
 

3. SECURITY PLAN  
 
3.1  The Contractor shall develop, implement and maintain a Security Plan to apply during the 

Contract Period (and after the end of the term as applicable) which will be approved by 
the Authority, tested, periodically updated and audited in accordance with this Schedule 8.  

 
3.2 A draft Security Plan provided by the Contractor as part of its bid is set out herein.  
 
3.3  Prior to the Commencement Date the Contractor will deliver to the Authority for approval 

the final Security Plan which will be based on the draft Security Plan set out herein.  
 
3.4 If the Security Plan is approved by the Authority it will be adopted immediately. If the 

Security Plan is not approved by the Authority the Contractor shall amend it within 10 
Working Days of a notice of non-approval from the Authority and re-submit to the Authority 
for approval. The Parties will use all reasonable endeavors to ensure that the approval 
process takes as little time as possible and in any event no longer than 15 Working Days 
(or such other period as the Parties may agree in writing) from the date of its first 
submission to the Authority. If the Authority does not approve the Security Plan following 
its resubmission, the matter will be resolved in accordance with clause I2 (Dispute 
Resolution). No approval to be given by the Authority pursuant to this paragraph 3.4 may 
be unreasonably withheld or delayed. However any failure to approve the Security Plan on 



 

June 2018   72 

the grounds that it does not comply with the requirements set out in paragraphs 3.1 to 3.4 
shall be deemed to be reasonable.  

 
3.5  The Security Plan will set out the security measures to be implemented and maintained by 

the Contractor in relation to all aspects of the Services and all processes associated 
with the delivery of the Services and shall at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the Services comply with:  

 
3.5.1 the provisions of this Schedule 8;  
 
3.5.2 the provisions of Schedule 1 relating to security;  
 
3.5.3 the Information Assurance Standards;  
 
3.5.4 the data protection compliance guidance produced by the Authority;  
 
3.5.5 the minimum set of security measures and standards required where the system 

will be handling Protectively Marked or sensitive information, as determined by 
the Security Policy Framework;  

 
3.5.6 any other extant national information security requirements and guidance, as 

provided by the Authority’s IT security officers; and  
 
3.5.7 appropriate ICT standards for technical countermeasures which are included in 

the Contractor System.  
 
3.6 The references to Quality Standards, guidance and policies set out in this Schedule shall 

be deemed to be references to such items as developed and updated and to any 
successor to or replacement for such Quality Standards, guidance and policies, from time 
to time.  

 
3.7 If there is any inconsistency in the provisions of the above standards, guidance and 

policies, the Contractor should notify the Authorised Representative of such inconsistency 
immediately upon becoming aware of the same, and the Authorised Representative shall, 
as soon as practicable, advise the Contractor which provision the Contractor shall be 
required to comply with.  

 
3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and ISO/IEC27001 

or other equivalent policy or procedure, cross-referencing if necessary to other schedules 
of the Contract which cover specific areas included within that standard.  

 
3.9 The Security Plan shall not reference any other documents which are not either in the 

possession of the Authority or otherwise specified in this Schedule 8.  
 

4. AMENDMENT AND REVISION  
 
4.1 The Security Plan will be fully reviewed and updated by the Contractor annually or from 

time to time to reflect:  
 

4.1.1  emerging changes in Good Industry Practice;  
 
4.1.2   any change or proposed change to the Contractor System, the Services and/or 

associated processes;  
 
4.1.3  any new perceived or changed threats to the Contractor System;  
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4.1.4   changes to security policies introduced Government-wide or by the Authority; 
and/or 

 
4.1.5 a reasonable request by the Authority. 

 
4.2  The Contractor will provide the Authority with the results of such reviews as soon as 

reasonably practicable after their completion and amend the Security Plan at no additional 
cost to the Authority.  

 
4.3  Any change or amendment which the Contractor proposes to make to the Security Plan 

(as a result of an Authority request or change to Schedule 1 or otherwise) shall be subject 
to a CCN and shall not be implemented until Approved.  

 

5.  AUDIT AND TESTING  
 
5.1 The Contractor shall conduct tests of the processes and countermeasures contained in 

the Security Plan ("Security Tests") on an annual basis or as otherwise agreed by the 
Parties. The date, timing, content and conduct of such Security Tests shall be agreed in 
advance with the Authority.  

 
5.2 The Authority shall be entitled to send a representative to witness the conduct of the 

Security Tests. The Contractor shall provide the Authority with the results of such tests (in 
an Approved form) as soon as practicable after completion of each Security Test.  

 
5.3  Without prejudice to any other right of audit or access granted to the Authority pursuant to 

the Contract, the Authority shall be entitled at any time and without giving notice to the 
Contractor to carry out such tests (including penetration tests) as it may deem necessary 
in relation to the Security Plan and the Contractor's compliance with and implementation 
of the Security Plan. The Authority may notify the Contractor of the results of such tests 
after completion of each such test. Security Tests shall be designed and implemented so 
as to minimise the impact on the delivery of the Services.   

 
5.4 Where any Security Test carried out pursuant to paragraphs 5.2 or 5.3 reveals any actual 

or potential security failure or weaknesses, the Contractor shall promptly notify the 
Authority of any changes to the Security Plan (and the implementation thereof) which the 
Contractor proposes to make in order to correct such failure or weakness. Subject to 
Approval in accordance with paragraph 4.3, the Contractor shall implement such changes 
to the Security Plan in accordance with the timetable agreed with the Authority or, 
otherwise, as soon as reasonably possible. For the avoidance of doubt, where the change 
to the Security Plan to address a non-compliance with the Security Policy Framework or 
security requirements, the change to the Security Plan shall be at no additional cost to the 
Authority. For the purposes of this paragraph, a weakness means a vulnerability in 
security and a potential security failure means a possible breach of the Security Plan or 
security requirements.  

 

6. BREACH OF SECURITY  
 
6.1 Either Party shall notify the other immediately upon becoming aware of any Breach of 

Security including, but not limited to an actual, potential or attempted breach, or threat to, 
the Security Plan.  

 
6.2  Upon becoming aware of any of the circumstances referred to in paragraph 6.1, the 

Contractor shall immediately take all reasonable steps necessary to:  
 

6.2.1  remedy such breach or protect the Contractor System against any such potential 
or attempted breach or threat; and  
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6.2.2  prevent an equivalent breach in the future.  
 
6.3 Such steps shall include any action or changes reasonably required by the Authority. If 

such action is taken in response to a breach that is determined by the Authority acting 
reasonably not to be covered by the obligations of the Contractor under the Contract, then 
the Contractor shall be entitled to refer the matter to the CCN procedure set out in 
Schedule 3.  

 
6.4 The Contractor shall as soon as reasonably practicable provide to the Authority full details 

(using such reporting mechanism as may be specified by the Authority from time to time) 
of such actual, potential or attempted breach and of the steps taken in respect thereof.  

 

APPENDIX 1- OUTLINE SECURITY PLAN  
 
APPENDIX 2 - SECURITY POLICY: SECURITY POLICY FRAMEWORK 
 
A copy of the Security Policy Framework may be found at:  
 
https://www.gov.uk/government/publications/security-policy-framework 
 
  
 

https://www.gov.uk/government/publications/security-policy-framework



