

JOB:	Estate Play & Ball Games Area Repairs and Refurbishment				
	Schedule 1 Provisional Items				
Item	Clause	Unit	Quantity		
A	Contractor to provide provisional sum for post completion inspection of two playgrounds by approved play inspector	Item	3		
	Carried to Summary				

	Estate Play & Ball Games Area Repairs and Refurbishment				
	Schedule 2 - Central Area Clapham Manor Estate Ball Games Area & Play Area				
Item	Clause	Unit	Quantity		
A	Allow for clearance of all loose materials and plant growth from ball court area. Allow for jet washing and treating with	m2			
B	Allow for preparing existing surfacing for new bitmac wearing course (including repairs of base course approximately	m2			
C	Supply & lay surface course for ball court - to be 15mm Tarmac PlayMaster Excel flush with top of edging multi-sports surface suitable for soccer & basketball.	m2			
D	Supply and install Sutcliffe Combi Goal colour green SZU040	No	2		
E	Allow for repairs to walls and jet washing all brick works	Item	2		
F	Remove damaged benches and foundations allow for making good surface				
G	Supply and install 2 no Sutcliffe Teen benches TZU130	no			
H	Remove play equipment and all foundations in play area	item			
J	Lift all brick surfacing and cart to tip				
J	Supply and install Playdale Giggleswick Plus to manufacturers specification	item			
K	Alternative supply and install Sutcliffe Baby Mammoth	item			
L	Alternative supply and install Kompan Explorer Nat 525	item			
M	Alternative supply and install Russell Spielar timber structure with stainless steel slide A8-1	item			
N	Alternative supply and install Play Direct Clamber Stack Midi with tower and stainless steel slide PD 3000-83				
	Carried to collection				

	Estate Play & Ball Games Area Repairs and Refurbishment				
	Schedule 2 - Central Area Clapham Manor Estate Ball Games Area & Play Area				
Item	Clause	Unit	Quantity		
O	Excavate for supply and lay Tiger Mulch safety surface to manufacturers recommended fall heights	m2			
P	Take down existing fence and gate	m	20		
Q	Supply and install vertical log fence to detail D4 around perimeter of play area	m	20		
R	Supply and install picnic bench and table to detail D2	Item	1		
S	Supply and install Redlynch Leisure Maccano table tennis table on grass.	no	1		
T	Supply and install grass matt safety surface to detail D1	m2	15		
U	Preliminaries	Item			
	Carried to Summary				

	Estate Play & Ball Games Area Repairs and Refurbishment				
	Schedule 3 Oaklands and Lyham Road/Claudia Jones Way play areas				
Item	Clause	Unit	Quantity		
A	Oaklands Estate Supply and install Redlynch Leisure Maccano table tennis table on existing asphalt surface at Oaklands Estate play area by Cubitt House allow for making good surface after fixing to ground	Item			
B	Lyham Road Estate /Claudia Jones Way Play Area Carefully take down Kompan Galaxy Rigel from Lyham Road play area and backfill foundations in grass area. Allow for 150mm topsoil and supply and lay turf.	Item			
C	Allow for any replacement parts and supply and install Galaxy Rigel to manufacturers specification on existing grass area on Claudia Jones Way (adjacent part of housing estate)				
D	Carefully take down Kompan metal basket swing from Lyham Road play area and backfill foundations in grass area. Allow for 150mm topsoil and supply and lay turf.				
E	Allow for replacement parts and new basket swing seat and chains for swing and install swing to manufacturers specification on existing grass area on Claudia Jones Way (adjacent part of				
F	Supply and install fire resistant grass matt safety surfacing to detail D1 under Galaxy Rigel and swing	m2	60		
G	Preliminaries				
	Carried to Summary				

JOB:	Estate Play & Ball Games Area Repairs				
	and Refurbishment				
Schedule 4: Summary					
	<p>Schedule 1 Provisional items</p> <p>Schedule 2 Estate Play & Ball Games Area Refurbishment - Central Area Clapham Manor Estate</p> <p>Schedule 3 Oaklands and Lyham Road/Claudia Jones Way play areas</p> <p>TOTAL QUOTATION COST</p> <p>Signature (Director OR Company Secretary)</p> <p>.....</p> <p>.....</p>				