



Contractor to include for creatin small upstand to provide weatherproof/insulated junction between roofs, final levels to be determined on site.

carefully remove, store, then re-instate existing M&E plant after new roof/structure is installed

include for all flashings at abutments with existing building

provide nominal upstand at edge of roof to prevent water run-off

provide new gutter/rwps

 PROPOSED AREA

Revisions:
C01 Updated to construction issue. 19.07.22 JB/OB

The Old Rectory Rectory Lane Milton Malsor
NORTHAMPTON NN7 3AQ
t: +44 (0)1604 858916 f: +44 (0)1604 859123
www.peter-haddon.com



CAFE EXTENSION
MOULTON COMMUNITY CENTRE

PROPOSED LAYOUT
ROOF PLAN

Status CONSTRUCTION
Drawn by : AHO Checked by : OB
Date JULY 2022

Document Number:
MCC-PHP-XX-00-DR-A-4181-205-C01

Scale@ A1 1:100
0 2.5m 5m SCALE 1:100
Copyright reserved. Dimensions to be checked on site.
Discrepancies to be reported before proceeding.

