

pro

**SECTION H**

23630

Danesholme Communicare Centre,  
4 Danesholme Square, Corby, NN18 9EJ

Kingswood Children's Centre,  
Alberta Close, Kingswood Children's Centre, Corby, NN18 9HU

The Autumn Centre  
Counts Farm Rd, Corby, NN18 8BH

PLANT, PIPEWORK AND FAN CONVECTORS REPLACEMENT WORKS.

**PROVISIONAL SUMS**

Provide the Following Sums for Works and Costs to be Expended or Deducted from the Contract Sum as shall be directed by the Contract Administrator

**CLIENT CONTINGENCY SUM**

For unforeseen mechanical works:

£5,430.00

**Provisional Sums**

Provision cost of asbestos removal works

£10,000.00

Provisional sum for Kingswood Children's Centre investigative works on site for balancing of heating system and radiators, TRV's replacement if required served by Boiler Room 01.

£2,500.00

TOTAL CONTINGENCY & PROVISIONAL SUMS

£17,930.00

Percentage addition for attendance and profit for main contractor on provisional sums

£17,930 x % =  
(contractors' markup)

TOTAL CONTINGENCY & PROVISIONAL SUMS - Carried to Summary

£.....