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Terms and Conditions 

Standardised Contracting Terms 

  

Innovation SC - Terms and Conditions 

1   Definitions – In the Contract: 

 

The Authority   means the Secretary of State for Defence of the United Kingdom of Great 
Britain and Northern Ireland, (referred to in this document as "the Authority"), acting as part of 
the Crown; 

Business Day   means 09:00 to 17:00 Monday to Friday, excluding public and statutory 
holidays; 

Control         means the power of a person to secure that the affairs of the Contractor (or 
Subcontractor) are conducted in accordance with the wishes of that person by the means of 
holding shares, or possession of voting powers in, or in relation to the Contractor; or by virtue 
of any powers conferred by the constitutional or corporate documents, or by any other 
document regulating the Contractor (or Subcontractor, as the case may be); and a change of 
Control occurs if a person who Controls the Contractor ceases to do so or if another person 
acquires Control of the Contractor; 

Contract   means the agreement concluded between the Authority and the Contractor, 
including all terms and conditions, , specifications, plans, drawings, schedules and other 
documentation, expressly made part of the agreement in accordance with Clause 2.b; 

Contract Price   means the amount set out in Schedule 2 (Schedule of Requirements) to be 
paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the Contractor of its obligations under the 
Contract; 

Contractor   means the person, firm or company specified as such in the Contract. Where the 
Contractor is an individual or a partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case may be; 

Contractor Commercially Sensitive Information  means the information listed as such in 
the Contract, which is information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables   means the goods and / or services including packaging (and 
supplied in accordance with any QA requirements if specified) which the Contractor is required 
to provide under the Contract in accordance with the schedule of requirements.  

Effective Date of Contract   means the date stated on the Contract or, if there is no such 
date stated, the date upon which both Parties have signed the Contract; 

Firm Price   means a price excluding Value Added Tax (VAT) which is not subject to variation; 

Hazardous Contractor Deliverable   means a Contractor Deliverable or a component of a 
Contractor Deliverable that is itself a hazardous material or substance or that may in the 
course of its use, maintenance, disposal, or in the event of an accident, release one or more 
hazardous materials or substances and each material or substance that may be so released; 

Legislation  means in relation to the United Kingdom any Act of Parliament, any subordinate 
legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of 
Royal Prerogative or any enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

Notices   means all notices, orders, or other forms of communication required to be given in 
writing under or in connection with the Contract; 

Parties   means the Contractor and the Authority, and Party shall be construed accordingly;  



 

5 
 

Subcontractor means any subcontractor engaged by the Contractor or by any other 
subcontractor of the Contractor at any level of subcontracting to provide Contractor 
Deliverables wholly or substantially for the purpose of performing (or contributing to the 
performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted 
accordingly 

Transparency Information   means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any payments made by the 
Authority to the Contractor under the Contract; and 

Quality Assurance Requirements means those requirements specified in Schedule 3 – 
Contract Data Sheet. 

 

2   General 

a.   The Contractor shall comply with all applicable Legislation, whether specifically referenced 
in this Contract or not  

b.   If there is any inconsistency between these terms and conditions and the associated 
documents expressly referred to therein, the conflict shall be resolved according to the 
following descending order of priority: 

(1)   the terms and conditions; 

(2)   the schedules; and 

(3)   the documents expressly referred to in the agreement. 

c.   Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

d.   Failure or delay by either Party in enforcing or partially enforcing any provision of the 
Contract shall not be construed as a waiver of its rights or remedies. No waiver in respect of 
any right or remedy shall operate as a waiver in respect of any other right or remedy. 

e.   The Parties to the Contract do not intend that any term of the Contract shall be 
enforceable by virtue of the Contracts (Rights of Third Parties) Act 1999 by any person that is 
not a Party to it. 

f.  The Contract and any non-contractual obligations arising out of or in connection with it shall 
be governed by and construed in accordance with English Law, and subject to Clause 16 and 
without prejudice to the dispute resolution procedure set out therein, the Parties submit to the 
exclusive jurisdiction of the English courts.  Other jurisdictions may apply solely for the 
purpose of giving effect to this Clause 2.f and for enforcement of any judgement, order or 
award given under English jurisdiction. 

g.   This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise 
terminated in accordance with the provisions of the Contract, or otherwise lawfully terminated. 

h.   This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations and undertakings, whether written or oral, except that this 
condition shall not exclude liability in respect of any fraudulent misrepresentation. 

i.   In addition to any other rights and remedies, the Authority shall have the right to terminate 
the Contract (in whole or in part) with immediate effect by giving written notice to the 
Contractor where the Contractor is in material breach of its obligations under the Contract.  
Where the Authority has terminated the Contract under Clause 2.i the Authority shall have the 
right to claim such damages as may have been sustained as a result of the Contractor’s 
material breach of the Contract. 

j.   The Authority shall have the right to terminate the contract if the Contractor is declared 
bankrupt or goes into liquidation or administration. This is without prejudice to any other rights 
or remedies under this Contract. 
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3   Amendments to Contract 

a.   Any variation to the Contract shall have no effect unless expressly agreed in writing and 
signed by both Parties 

b.   All amendments to this Contract shall be serially numbered, in writing, issued only by the 
Authority’s Representative (Commercial), and agreed by both Parties. 

c.   Without prejudice to Clause 3.a, where the Authority or the Contractor wishes to introduce 
a change which is not minor or which is likely to involve a change to the Contract Price, the 
provisions of Schedule 4 (Contract Change Control Procedure) shall apply.   

d.   The Contractor shall not carry out any work until any necessary change to the Contract 
Price has been agreed and a written amendment in accordance with Clause 3.a above has 
been issued. 

 

4   Severability 

a.   If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 
then: 

(1)   such provision shall (to the extent that it is invalid, illegal or unenforceable) be 
given no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and 

(2)   the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect 
of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 

5   Transparency 

a.   Subject to Clause 5.b, but notwithstanding Clause 6, the Contractor understands that the 
Authority may publish the Transparency Information to the general public.  The Contractor 
shall assist and cooperate with the Authority to enable the Authority to publish the 
Transparency Information. 

b.   Before publishing the Transparency Information to the general public in accordance with 
Clause 5.a, the Authority shall redact any information that would be exempt from disclosure if 
it was the subject of a request for information under the Freedom of Information Act 2000 or 
the Environmental Information Regulations 2004, including the Contractor Commercially 
Sensitive Information. 

c.   The Authority may consult with the Contractor before redacting any information from the 
Transparency Information in accordance with Clause 5.b.  The Contractor acknowledges and 
accepts that its representations on redactions during consultation may not be determinative 
and that the decision whether to redact information is a matter in which the Authority shall 
exercise its own discretion, subject always to the provisions of the Freedom of Information Act 
2000 or the Environmental Information Regulations 2004. 

d.   For the avoidance of doubt, nothing in this Clause 5 shall affect the Contractor’s rights at 
law. 

 

6   Disclosure of Information 

a.   Information received or in connection with the Contract shall be managed in accordance 
with DEFCON 531 (ISC) and Clause 5. 

7   Publicity and Communications with the Media 

a.   The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
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concerning the Contract unless the Authority has given its prior written consent. 

 

8   Notices 

a.   A Notice served under the Contract shall be: 

(1)   in writing in the English Language; 

(2)   authenticated by signature or such other method as may be agreed between the 
Parties; 

(3)   sent for the attention of the other Party’s representative, and to the address set out 
in the Contract; 

(4)   marked with the number of the Contract; and 

(5)   delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
the Contract, by electronic  

mail. 

b.   Notices shall be deemed to have been received: 

(1)   if delivered by hand, on the day of delivery if it is the recipient’s Business Day in the 
place of receipt, and otherwise on the first Business Day of the recipient immediately 
following the day of delivery; 

(2)   if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 

(3)   if sent by facsimile or electronic means:  

(a)   if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 
time) on completion of receipt by the sender of verification of the transmission from 
the receiving instrument; or 

 
(b)   if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 
time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

 

 
9   Change of Control of Contractor 

a.   The Contractor shall notify the Representative of the Authority at the address given in 
Clause 9.b, as soon as practicable, in writing of any intended, planned or actual change in 
control of the Contractor, including any Sub-contractors. The Contractor shall not be required 
to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure 
agreement or any regulations governing the conduct of the Contractor in the UK or other 
jurisdictions where the Contractor may be subject to legal sanction arising from issuing such a 
notice.  

 
b.   Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to:  

Mergers & Acquisitions Section  

Strategic Supplier Management Team  

Spruce 3b #1301 

MOD Abbey Wood,  

Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of change of control and advise 
the Contractor in writing of any concerns the Authority may have. Such concerns may include 
but are not limited to potential threats to national security, the ability of the Authority to comply 
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with its statutory obligations or matters covered by the declarations made by the Contractor 
prior to Effective day of Contract. 

 
c.   The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 9.a. The Authority shall 
act reasonably in exercising its right of termination under this condition. 

 
d.   If the Authority exercises its right to terminate in accordance with clause 9.c the Contractor 
shall be entitled to request the Authority to consider making a payment representing any 
commitments, liabilities or expenditure incurred by the Contractor in connection with the 
Contract up to the point of termination. Such commitments, liabilities or expenditure shall be 
reasonably and properly chargeable by the Contractor and shall otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract. Any payment 
under this clause 9.d must be fully supported by documentary evidence. The decision whether 
to make such a payment shall be at the Authority’s sole discretion. 

 
e.   Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor 
create or imply any rights of either the Contractor or the Authority additional to the Authority’s 
rights set out in this condition. 

 

10   Progress Monitoring, Meetings and Reports 

a.   The Contractor shall attend progress meetings and deliver reports at the frequency or 
times (if any) specified in the Contract and shall ensure that its Contractor’s representatives 
are suitably qualified to attend such meetings. Any additional meetings reasonably required 
shall be at no cost to the Authority. 

 

11   Supply of Contractor Deliverables and Quality Assurance 

a.   This Contract comes into effect on the Effective Date of Contract. 

b.   The Contractor shall supply the Contractor Deliverables to the Authority at the Firm Price 
stated in the Contract. 

c.   The Contractor shall ensure that the Contractor Deliverables: 

(1)   correspond with Schedule 2; 

(2)   are of satisfactory quality (within the meaning of the Sale of Goods Act 1979, as 
amended) except that fitness for purpose shall be limited to the goods being fit for the 
particular purpose held out expressly by or made known expressly to the Contractor and 
in this respect the Authority relies on the Contractor’s skill and judgement; and 

(3)   comply with any applicable Quality Assurance Requirements specified in the 
Contract. 

d.   The Contractor shall apply for and obtain any licences required to import any material 
required for the performance of the Contract in the UK.  The Authority shall provide to the 
Contractor reasonable assistance with regard to any relevant defence or security matter 
arising in the application for any such licence. 

12   Delivery / Collection 

a.   The Contract shall specify whether the Contractor Deliverables are to be delivered to the 
consignee by the Contractor or collected from the consignor by the Authority. 

b.   Title and risk in the Contractor Deliverables shall pass from the Contractor to the Authority 
on delivery or on collection in accordance with Clause 12.a.     

c.   The Authority shall be deemed to have accepted the Contractor Deliverables within a 
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reasonable time after title and risk has passed to the Authority unless it has rejected the 
Contractor Deliverables within the same period. 

 

13   Third Party Intellectual Property 

a.   Claims, liabilities and indemnities in respect of infringements or alleged infringements of 
Third Party Intellectual Property Rights shall be handled in accordance with the provisions of 
DEFCON 632 (Edn 08/12). 

b.   Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does not 
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any such 
authorisation by the Authority under its statutory powers must be expressly provided in writing, 
with reference to the acts authorised and the specific intellectual property involved. 

 

14   Payment 

a.   Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under Clause 14.b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool. 

b.  Where the Contractor submits an invoice to the Authority in accordance with Clause 14.a, 
the Authority will consider and verify that invoice in a timely fashion. 

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than a 
period of 30 days from the date on which the Authority has determined that the invoice is valid 
and undisputed. 

d.  Where the Authority fails to comply with Clause 14.b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for 
the purpose of Clause 14.c after a reasonable time has passed. 

e.  The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations 
nor as a waiver of its rights and remedies under this Contract. 

f.   Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract with 
the Authority, or with any other Government Department. 

 

15   Subcontracting and Prompt Payment 

a.   Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor’s obligations, duties or liabilities under the Contract. 

b.   Where the Contractor enters into a Subcontract he shall cause a term to be included in 
such Subcontract: 

(1)   providing that where the Subcontractor submits an invoice to the Contractor, the 
Contractor will consider and verify that invoice in a timely fashion; 

(2)   providing that the Contractor shall pay the Subcontractor any sums due under 
such an invoice no later than a period of thirty (30) days from the date on which the 
Contractor has determined that the invoice is valid and undisputed; 

(3)   providing that where the Contractor fails to comply with Clause 15.b(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice shall 
be regarded as valid and undisputed for the purposes of Clause 15.b(2) after a 
reasonable time has passed; and 

(4)   requiring the counterparty to that Subcontract to include in any Subcontract which 
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it awards, provisions having the same effect as Clauses 15.b(1) to 15.b(4). 

 

16   Dispute Resolution 

a.   The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b.   In the event that the dispute or claim is not resolved pursuant to Clause 16.a the dispute 
shall be referred to arbitration and shall be governed by the Arbitration Act 1996.  For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 

c.    For the avoidance of doubt it is agreed between the Parties that the arbitration process 
and anything said, done or produced in or in relation to the arbitration process (including any 
awards) shall be confidential as between the Parties, except as may be lawfully required in 
judicial proceedings related to the arbitration or otherwise. No report relating to the same shall 
be made beyond the tribunal, the Parties, their legal representative and any person necessary 
to the conduct of the arbitration, without the concurrence of all the Parties to the arbitration. 

 

17   Termination for Corrupt Gifts 

The Authority may terminate the Contract with immediate effect, without compensation, by 
giving written notice to the Contractor at any time after any of the following events:  

a.   where the Authority becomes aware that the Contractor, its employees, agents or any sub-
contractor (or anyone acting on its behalf or any of its or their employees): 

(1)   has offered, promised or given to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward; 

(2)   commits or has committed any prohibited act or any offence under the Bribery Act 
2010 with or without the knowledge or authority of the Contractor in relation to this 
Contract or any other contract with the Crown; 

(3)   has entered into this or any other contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its behalf, or to its 
knowledge, unless before the contract is made particulars of any such commission and 
of the terms and conditions of any such agreement for the payment thereof have been 
disclosed in writing to the Authority. 

b.   In exercising its rights or remedies to terminate the Contract under Clause 17.a. the 
Authority shall: 

(1)   act in a reasonable and proportionate manner having regard to such matters as the 
gravity of, and the identity of the person committing the prohibited act; 

(2)   give due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to): 

(a)   requiring the Contractor to procure the termination of a subcontract where the 
prohibited act is that of a Subcontractor or anyone acting on its or their behalf; 

(b)   requiring the Contractor to procure the dismissal of an employee (whether its 
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited 
act is that of such employee. 

c.   Where the Contract has been terminated under Clause 17.a. the Authority shall be entitled 
to purchase substitute Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in obtaining the Contractor 
Deliverables in substitution from another supplier. 

 

18   Termination for Convenience 
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a.   The Authority shall have the right to terminate the Contract in whole or in part at any time 
by giving the Contractor at least 20 (twenty) business days written notice (or such other period 
as may be stated Schedule 3 – Contract Data Sheet). 

b.   Subject to Clause 18.d, the Authority shall indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss 
by the Contractor, subject to: 

(1)   the Contractor taking all reasonable steps to mitigate such loss; and 

(2)   the Contractor submitting a fully itemised and costed list of such loss, with 
supporting evidence, reasonably and actually incurred by the Contractor as a result of 
the termination of the Contract or relevant part thereof. 

c.   The Contractor shall include in any sub-contract over £250,000 which it may enter into for 
the purpose of the Contract the right to terminate the sub-contract under the terms of Clauses 
18.a to 18.b except that: 

(1)   the notice period for termination shall be as specified in the sub-contract, or if no 
period is specified 20 (twenty) business days; and 

(2)   the Contractor’s right to terminate shall be restricted by including the following 
additional clause “Provided that this right is not exercised unless the main contract, or 
relevant part, has been terminated by the Secretary of State for Defence in accordance 
with the provisions of Clause 18”. 

d.   The Authority’s total liability under the provisions of this Clause shall be limited to the total 
price of the Contractor Deliverables payable under the Contract (or relevant part), including 
any sums paid, due or becoming due to the Contractor at the date of termination. 

 

19   Contractor’s Records 

a.  The Contractor and its Subcontractors shall maintain all records specified in and connected 
with the Contract (expressly or otherwise) and make them available to the Authority when 
requested on reasonable notice.  

b.   The Contractor and its Subcontractors shall also permit access to relevant records that 
relate to the contractual obligations to supply goods or services under the Contract, held by or 
controlled by them and reasonably required by the Comptroller and Auditor General, their staff 
and any appointed representative of the National Audit Office, and provide such explanations 
and information as reasonably necessary for the following purposes: 

(1)   to enable the National Audit Office to carry out the Authority’s statutory audits and 
to examine and/or certify the Authority’s annual and interim report and accounts; and 

(2)   to enable the National Audit Office to carry out an examination pursuant to Part II of 
the National Audit Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources. 

c.   With regard to the records made available to the Authority under Clause 19.a, and subject 
to the provisions of Clause 6, the Contractor shall permit records to be examined and if 
necessary copied, by the Authority, or Representative of the Authority, as the Authority may 
require. 

d.   Unless the Contract specifies otherwise the records referred to in this Condition shall be 
retained for a period of at least 6 years from: 

(1)   the end of the Contract term; 

(2)   the termination of the Contract; or  

(3)   the final payment, 

whichever occurs latest. 
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ANNEX A 
Specimen Limitation of Contractor’s Liability Clause for use with Innovation Standardised 
Contracting (ISC)  

 
1. LIMITATIONS ON LIABILITY  
 
Unlimited liabilities  
 
1.1 Neither Party limits its liability for:  

1.1.1  death or personal injury caused by its negligence, or that of its employees, agents or 
sub-contractors (as applicable);  

1.1.2  fraud or fraudulent misrepresentation by it or its employees; 
1.1.3  breach of any obligation as to title implied by section 12 of the Sale of Goods Act   1979 

or section 2 of the Supply of Goods and Services Act 1982; or 
1.1.4 any liability to the extent it cannot be limited or excluded by law.  
 

1.2 The financial caps on the Contractor's liability set out in Clause 1.4 below shall not apply to the 
following:  
 
1.2.1  the Contractor's indemnity in relation to condition 13 (Third Party IP – Rights and 

Restrictions);  
 
 1.2.2  breach by the Contractor of DEFCON 532A and Data Protection Legislation;  
 

1.3 The financial caps on the Authority's liability set out in Clause 1.5 below shall not apply to the 
following:  
1.3.1  for any indemnity given by the Authority to the Contractor under this Contract, including 

but not limited to DEFCON 514A and condition 18; and 
 

Financial limits  
 
1.4 Subject to Clauses 1.1 and 1.2 and to the maximum extent permitted by Law:  

1.4.1 [throughout the Term] the Contractor's total liability in respect of losses that are caused 
by Defaults of the Contractor shall in no event exceed:  

 
(i) in respect of DEFCON 76 (ISC) (£0) in aggregate; 
(ii) in respect of condition 2i (£0) in aggregate; 
(iii) in respect of DEFCON 611 (ISC) (£0) in aggregate; and 
(iv) in respect of condition 12b (£0) in aggregate;  

 
1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.1, 1.2, 1.2.5 and  

1.4.3, the Contractor's total liability throughout the Term in respect of all other liabilities 
(but excluding any Service Credits paid or payable whether in contract, in tort (including 
negligence), arising under warranty, under statute or otherwise under or in connection 
with this Contract shall be (£0) in aggregate.  

1.4.3  on the exercise of any and, where more than one, each option period or agreed 
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set 
out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such that on and from 
each such exercise or extension of the Term, the Authority shall be able to claim up to 
the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of this Contract.  

1.5 Subject to Clauses 1.1, 1.3, and 1.6, and to the maximum extent permitted by Law the Authority's 
total liability (in aggregate) whether in contract, in tort (including negligence), under warranty, 
under statute or otherwise under or in connection with this Contract shall in respect of all 
liabilities (taken together) be limited to the Charges paid by the Authority in the relevant Contract 
Year in respect of any and all claims in that Contract Year. 

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to claim for this 
Charges. 

  
Consequential loss  
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1.7 Subject to Clauses 1.1, 1.2 and 1.8, neither Party shall be liable to the other Party or to any third 

party, whether in contract (including under any warranty), in tort (including negligence), under 
statute or otherwise for or in respect of:  
1.7.1 indirect loss or damage;  
1.7.2 special loss or damage;  
1.7.3  consequential loss or damage; 
1.7.4  loss of profits (whether direct or indirect); 
1.7.5 loss of turnover (whether direct or indirect); 
1.7.6 loss of business opportunities (whether direct or indirect); or 
1.7.7 damage to goodwill (whether direct or indirect),  

even if that Party was aware of the possibility of such loss or damage to the other Party.  
1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of the following 

losses incurred by the Authority to the extent that they arise as a result of a Default by the 
Contractor:  
1.8.1  any additional operational and administrative costs and expenses arising from the 

Contractor's Default, including any costs paid or payable by the Authority:  
 

(i) to any third party;  
(ii) for putting in place workarounds for the Contractor Deliverables and other 

deliverables that are reliant on the Contractor Deliverables; and 
(iii) relating to time spent by or on behalf of the Authority in dealing with the 

consequences of the Default;  
 

1.8.2  any or all wasted expenditure and losses incurred by the Authority arising from the 
Contractor's Default, including wasted management time;  

1.8.3  the additional cost of procuring and maintaining in place transitional assistance and 
replacement deliverables for the remainder of the Term and any option period or agreed 
extension to the Term (including legal and other consultants' fees, re-procurement 
project costs, other expenses associated with such exercise and any increase in the fees 
for the replacement services over and above the Contract Price that would have been 
payable for the relevant Contractor Deliverables);  

1.8.4 any losses arising in connection with the loss, destruction, corruption, inaccuracy or 
degradation of Authority data, or other data or software, including, to the extent the 
Authority data, other data or software can be recovered or reconstituted, the fees, costs 
and expenses of reconstituting such Authority data, data or software; 

1.8.5  damage to the Authority's physical property and tangible assets, including damage under 
DEFCONs 76 (ISC)  

1.8.6 costs, expenses and charges arising from, or any damages, account of profits or other 
award made for, infringement of any third-party Intellectual Property Rights or breach of 
any obligations of confidence;  

1.8.7  any additional costs incurred by the Authority in relation to the Authority's contracts with 
a third party (including any compensation or interest paid to a third party by the Authority) 
as a result of the Default (including the extension or replacement of such contracts); 

1.8.8  any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by 
the Authority in defending any proceedings which result in such fine or penalty; or  

1.8.9  any savings, discounts or price reductions during the Term and any option period or 
agreed extension to the Term committed to by the Contractor pursuant to this Contract.  

Invalidity  
 
1.9 If any limitation or provision contained or expressly referred to in this Clause [1] is held to be 

invalid under any Law, it will be deemed to be omitted to that extent, and if any Party becomes 
liable for loss or damage to which that limitation or provision applied, that liability will be subject 
to the remaining limitations and provisions set out in this Clause [1].  

 
Third party claims or losses  
 
1.10 Without prejudice to any other rights or remedies the Authority may have under this Contract 

(including but not limited to any indemnity claim under condition 13 or at Law), the Authority shall 
be entitled to make a claim under this Contract against the Contractor in respect of any losses 
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incurred by the Authority which arise out of a claim made against the Authority by a third party 
under any contract with that third party provided that such third party claim:  
1.10.1  arises naturally and ordinarily as a result of the Contractor's failure to provide the 

Contractor Deliverables or failure to perform any of its obligations under this Contract; 
and 

1.10.2  is a type of claim or loss that would have been recoverable under this Contract if the third 
party were a party to this Contract (whether as the Authority or the Contractor), such 
claim to be construed as direct losses for the purpose of this Contract 

.  
No double recovery  
 
1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to 

recover more than once in respect of the same loss, but the Authority shall be entitled to use 

(singly or together) such rights and remedies available to the Authority so as to recover the full 

extent of any recoverable losses suffered or incurred, including any remedies the Authority may 

have against any guarantor. 
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20 Goods Specific Conditions 
  

20 - Not Used 

Not used. 

 

21 Project Specific Conditions 
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22  Project Specific DEFCONs 

  

DEFCON 129J (ISC) 

DEFCON 129J (ISC) (Edn. 12/19) - The use of Electronic Business Delivery Form 

  

DEFCON 502 (ISC) 

DEFCON 502 (ISC) (Edn. 12/19) - Specification Changes 

  

DEFCON 531 (ISC) 

DEFCON 531 (ISC) (Edn. 12/19) - Disclosure of Information 

  

DEFCON 609 (ISC) 

DEFCON 609 (ISC) (Edn. 12/19) - Contractor's Records 

  

DEFCON 514A 

DEFCON 514A (Edn. 03/16) - Failure of Performance under Research and Development 
Contracts 

 

DEFCON 76 (ISC) 

DEFCON 76 (ISC) (Edn. 12/19) - Contractor's Personnel At Government Establishments 

  

DEFCON 694 (ISC) 

DEFCON 694 (ISC) (Edn. 12/19) - Accounting For Property Of The Authority 

  

DEFCON 532A (ISC) 

DEFCON 532A (ISC) (Edn. 08/20) – Protection of Personal Data (Where Personal Data is not 
being processed on behalf of the Authority) 

 

   DEFCON 658 (ISC) 

   DEFCON 658 (ISC) (Edn. 12/19) - Cyber         Level of Risk assessed as not applicable. 
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Innovation SC Schedules 

  

Schedule 1 - Additional Definitions of Contract 
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Schedule 2 - Schedule of Requirements for Contract No: 701547447      

 

 
For       

ARMY ESTATE NATURAL CAPITAL 

 

1. Deliverables 
Mapping the extent of woody biomass- A shapefile and/or raster dataset describing the 
extent and position of all aboveground woody biomass in discrete height/geometry 
classes corresponding to shrubs, hedges and trees of known heights. 
 
Estimating aboveground woody biomass carbon stock-A shapefile containing polygons 

of estimated aboveground carbon stocks. 

 

Estimating belowground woody biomass carbon stock- A shapefile containing polygons 

of estimated belowground carbon stocks. 

 

Mapping peatland drainage ditches and erosional features- A shapefile containing 

polygons of all gullies/drainage ditches. 

 

Mapping Existing Habitats- A shapefile containing raster (gridded) data of predominant 

habitat type assigned to each pixel. A shapefile containing raster (gridded) data with an 

assessment of the habitat classification accuracy i.e. likelihood that the habitat assigned 

was correct.  

 

 

2. Exeter University will provide a demonstrator project, with focus upon large-scale 
afforestation, and how this will impact within the Land Use and Land Use Change and 
Forestry (LULUCF) matrix – in that land use change is implicit in reforestation. As such 
Exeter University will map where all Army UK Training Estate treescapes are, monitor 
one of them to see how it changes (or what potential it has to deliver GGR in future 
years) Areas within the Defence Training Estate to be mapped within subsequent years 
will be agreed at the start of each year.  At the end of each year UoE will provide 
shapefiles with accompanying reports for agreed areas.  Location: Salisbury Plain: Work 
phase 1. Prioritising by bringing forward the Treescapes proposal work; 38,000ha mainly 
chalk grassland and arable in Wiltshire as part of the initial requirement.  
 

3. Outcome: Quantification of the Army Estate’s UK landscape scale above ground existing 
carbon stocks, including; CO2e sequestration and quantification of Carbon removal 
and/or emission. Thereby, enabling Army to understand, demonstrate and optimise the 
net Greenhouse Gas Removal (GGR) actual and potential values of land use and land-
use change and forestry (LULUCF) across the Training Estate, and understand the 
additional effects (co-benefits and trade-offs) which this delivers (GGR+). 

 

 

Procurement Scope  
 

1. A one-year study, by conducting research and experimentation to understand the 
effectiveness of existing carbon stocks across the Army Estate, which could be followed 
with an additional 3-year investment.  The decision of whether to proceed with further 
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option years, depends on funding and the level of success made in the experimental, 
research and development year.  

The proposed training areas would be the same ones that would be prioritised in bringing 
forward the Treescapes proposal work: work phase 1, Salisbury Plain (38,000 ha mainly 
chalk grassland and arable in Wiltshire) which will be covered under the initial affordable 
procurement, further work phases will be subject to options years and have been 
identified as work  phase 2 at Sennybridge (15,000 ha of upland pasture, woodlands and 
blanket bog in the Brecon Beacons) and work phase 3 at Otterburn (24,000 ha of upland 
moorland, woodland and pasture). These option years will be subject to financial 
approval before Commercial action is taken or will not be taken up if the Army work is 
integrated into the wider UKRI bid. 

 

Contractor Deliverables  

Item 
Number 

Specification 

 

Delivery Date Total Qty Firm Price (£) Ex VAT 

Per Item Total 

 
1. 
      

Phase 1 

Quarterly 
Summary 
Report & 

attendee at 
Westdown 

Group (online) 
meetings, or 
standalone in 
lieu of same 

with SEE B&I 
team    

31/07/21                  REDACTED 

2.      Phase 1 

Quarterly 
Summary 

Report       

As above 

31/10/21                  REDACTED 

3.      Phase 1      

Quarterly 
Summary 

Report 
As above  

31/01/22                  REDACTED      

4.      Phase 1      

Quarterly 
Summary 

Report       

As above 

31/03/22                   
REDACTED 

5. Phase 1 
Shapefiles and 

final annual 
report with 

(online) briefing 
(sync to 

Westdown 

31/03/22   REDACTED 
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schedule) 

 

 T&S    REDACTED 

       

Total 
Price 

 

      

 

£40,000.00      
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Schedule 3 – Contract Data Sheet 
 

 
Clause 2.g - Contract 
Period 

 
Effective date of Contract: 13 May 2021      

The Contract expiry date shall be: 30 April 2022 

(plus additional x3 12-month Option periods 

 i.e. 01 May 2022 - 30 April 2023 

    01 May 2023 - 30 April 2024 

       01 May 2024 - 30 April 2025  

 
Clause 8 - Notices 

 
Notices served under the Contract can be transmitted by electronic 
mail 

Yes         

           

Notices served under the Contract shall be sent to the following 
address: 

Authority:  REDACTED  

 
Contractor: REDACTED 

 

 
Clause 10 – Progress 
Meetings 

 
The Contractor shall be required to attend the following meetings: 

Type:  field-based or on-line      

Frequency:  Quarterly (following report)     

Location: Online; schedule to follow by invitation   

 

 
Clause 10 – Progress 
Reports 

 
The Contractor is required to submit the following Reports: 

Type: Written Summary      

Frequency: Quarterly     

Method of Delivery: On-line     

Delivery Address: REDACTED and REDACTED 

 

 

        

 

Clause 11.a – Contract 
Price 

 

All Schedule 2 line items shall be FIRM Price and inclusive of any 
UK custom and excise or other duty payable other than those 
stated below: 

 

 

Line Items                                  Clause 11.       refers 

 
 
Clause 11.b – Quality 
Assurance 

 
Is a Deliverable Quality Plan required for this Contract?  
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      No          

If Yes the Deliverable Quality Plan must be set out as defined in 
AQAP 2105 and delivered to the Authority (Quality) within            
Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The 
Contractor shall remain at all times, solely responsible for the 
accuracy, suitability and applicability of the Deliverable Quality 
Plan. 

Other Quality Assurance Requirements: As per the SQA 
attached. 

      

 
Clause 12 – 
Delivery/Collection 

 

 
Contract Deliverables are to be: 

Delivered by the Contractor   

Special Instructions: As per above Clause 10 

      

Collected by the Authority   

Special Instructions (including consignor address if different from 
Contractor’s registered address): 

      

 

 

Clause 18 – Termination 
for Convenience 

 

The Notice period for terminating the Contract shall be twenty (20) 
days unless otherwise specified here: 

 

The Notice period for termination shall be        Business Days 
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DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: REDACTED 

 Address: Army HQ, Floor 2, Zone 8,Ramillies Bldg, Monxton Road, Andover,SP11 8HJ 

Email:  REDACTED  REDACTED 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Name:  REDACTED 

Address Army HQ, SEE, Monxton Road, Andover,SP11 8HJ 

Email: REDACTED  REDACTED 

 

3. Packaging Design Authority Organisation & point of contact: 

 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:  

 

(b) U.I.N.    

 

5. Drawings/Specifications are available from 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:  REDACTED 
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – 
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 

 44 (0) 161 233 5394 
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9.  Consignment Instructions The items are to be consigned as follows:  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1. 

 

http://www.freightcollection.com/
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 3.c) for Contract No: 
701547447      

1.        Authority Changes 

Subject always to Condition 3 (Amendments to Contract), the Authority shall be entitled, 
acting reasonably, to require changes to the Contractor Deliverables (a " Change") in 
accordance with this Schedule 4.   

2.        Notice of Change 

a.        If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b.        The Authority Notice of Change shall set out the change required to the 
Contractor Deliverables in sufficient detail to enable the Contractor to provide a written 
proposal (a "Contractor Change Proposal") in accordance with clause 3 below.  

3.        Contractor Change Proposal 

a.        As soon as practicable, and in any event within fifteen (15) Business Days (or 
such other period as the Parties may agree) after having received the Authority Notice of 
Change, the Contractor shall deliver to the Authority a Contractor Change Proposal. 

b.        The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, where 
appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c.        The price for any Change shall be based on the prices (including all rates) 
already agreed for the Contract and shall include, without double recovery, only such 
charges that are fairly and properly attributable to the Change. 

4.        Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as 
soon as practicable, and in any event not more than ten (10) Business Days (or such other period as 
the Parties may agree) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 3 (Amendments to Contract); or  
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(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4b (1) above. 

5.        Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change 
Proposal on the Authority, which shall include all of the information required by Clause 
3b above, and the process at Clause 4 above shall apply. 
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Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. clause 5) for 
Contract No: 701547447     

 

Contract No: 701547447       

Description of Contractor’s Commercially Sensitive Information: 

      n/a 

Cross Reference(s) to location of sensitive information: 

      n/a 

Explanation of Sensitivity: 

       n/a 

Details of potential harm resulting from disclosure: 

      n/a 

Period of Confidence (if applicable):      n/a 

Contact Details for Transparency / Freedom of Information matters: 

Name:      REDACTED 

Position:    Senior Impact and Partnership Development Manager   

Address:    The Innovation Centre, Rennes Drive, Exeter EX4 4RN  

Telephone Number:    REDACTED   

Email Address: REDACTED 
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General Conditions 

  

Third Party IPR Authorisation 

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL 
PROPERTY RIGHTS 

  

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award 

of the Contract by the Authority and placement of any contract task under it does not 

constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any 

such authorisation by the Authority under its statutory powers must be expressly provided in 

writing, with reference to the acts authorised and the specific intellectual property involved. 

 

 

 

 

 

Intellectual Property Rights 

  

DEFCON 703 

DEFCON 703 (Edn. 08/13) - Intellectual Property Rights - Vesting in the Authority 
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DEFFORM 177 
                                                                                                                                                                 
                                                                                                                                                                 DEFFORM 177 

(Edn 3/80) 

 

Ministry of Defence 

 

Design Rights and Patents 

(Sub-Contractor’s Agreement) 

 

 

THIS AGREEMENT is made the                         day of                                 19  

 

BETWEEN 

 

whose registered office is at  

 

 

 

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE 
FOR DEFENCE (hereinafter called "the Secretary of State") of the other part 

 

        WHEREAS:- 

 

1.        The Secretary of State has placed with 
                                                                        (hereinafter called "the main contractor") a 
contract bearing the reference number                                                 (hereinafter called 
"the main contract") for the design and development of 
                                                                                the effect of which is that the costs of 
such design and development (including the cost referable to any sub-contracts 
hereinafter referred to) will be substantially borne by the Secretary of State. 

 

2.        The main contractor contemplates that the design development and supply of 
certain components needed for performance of the main contract will be undertaken by 
various third parties in pursuance of sub-contracts made between them and the main 
contractor. 

 

3.        With a view to securing to the Secretary of State rights as regards inventions 
designs and other related matters in respect of any sub-contract the main contract 
provides that the main contractor shall not enter into any sub-contract for any 
component aforesaid without obtaining the prior approval of the Secretary of State. 

 

4.        The main contractor has now informed the Secretary of State that for the purpose 
of performing the main contract he wishes to place with the Sub-Contractor a sub-
contract for the design and development of the items described in the First Schedule 
(hereinafter called "the sub-contracted items") and has requested the Secretary of 
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State's approval of the sub-contract accordingly. 

 

5.        The Secretary of State has signified his willingness to approve the sub-contract 
on condition that in consideration of his giving approval the Sub-Contractor enters into a 
direct Agreement with the Secretary of State concerning the matters hereinafter 
appearing and the Sub-Contractor has signified his willingness to enter into such an 
agreement. 

 

NOW THIS AGREEMENT made in consideration of the premises and of the rights and 
liabilities hereunder mutually granted and undertaken WITNESSETH AND IT IS HEREBY 
AGREED AND DECLARED as follows:- 

 

1.        The Sub-Contractor and the Secretary of State hereby agree to be bound to each 
other by the provisions of the Conditions as set out in the Second Schedule hereto. 
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DEFFORM 177 (Edn 3/80) 

 

 

2.        No extension alteration or variation in the terms of the sub-contract between the 
main contractor and the sub-contractor and no other agreement between the main 
contractor and the sub-contractor relating to the work to be done under the sub-contract 
or any modification now or hereafter made thereto shall prejudice the operation of this 
Agreement which shall in all respects apply to the sub-contract as so extended altered 
varied supplemented or modified as if such extension alteration variation 
supplementation or modification had been originally provided for in the sub-contract and 
the expression "the sub-contract items" shall have effect accordingly. 

 

IN WITNESS whereof the parties hereto have set their hands the day and years first before 
written 

 

 

 

Signed on behalf of 

the Sub-Contractor 

 

(in capacity of                        ) 

 

 

 

Signed on behalf of 

The Secretary of 

State for Defence 
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DEFFORM 177 (Edn 3/80) 

 

 

 

THE FIRST SCHEDULE 

 

The Sub-Contract Items are:- 

 

 

 

 

 

 

 

 

 

 

 

 

-----------------------------------------------------------------------------------------------------------------------------
--- 

THE SECOND SCHEDULE 

 

The Clauses which apply to this Agreement are:- 

 

 

 

To be 

inserted as 

appropriate 

 

 

except that: 

 

(i)        Where "the Contractor" is stated "the Sub-Contractor" shall be substituted. 

 

(ii)        Where "the Authority" is stated "the Secretary of State" shall be substituted. 

 

(iii)        Where "Contract" is stated "sub-contract" shall be substituted. 

 

(iv)        Where "sub-contractor" is stated "further sub-contractor" shall be substituted. 

 

(v)        Where "sub-contract" is stated "further sub-contract" shall be substituted. 
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DEFFORM 177 Narrative 

The Contractor shall not place any subcontract or order involving the design or development 
of equipment required under this contract without the prior written consent of the Authority.  

Unless otherwise agreed, such consent will be conditional on the proposed subcontractor 
concluding a direct agreement with the Authority in the form set out in Annex to the Contract. 
Wherever possible the request for approval should be accompanied by two copies of the 
agreement signed by the subcontractor. If, in any case the Contractor is unable to comply with 
this condition he shall report the matter to [appropriate Director Commercial] and await further 
instructions before placing the subcontract or order. 

 


