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DPS Schedule 6 (Order Form Template and Order

Schedules)
Order Form
ORDER REFERENCE: C311388
THE BUYER: The Department of Health & Social Care
BUYER ADDRESS 39 Victoria Street, Westminster, SW1H OEU
THE SUPPLIER: Savanta Group Limited
SUPPLIER ADDRESS: 60 Great Portland Street
London
WI1W 7RT
REGISTRATION NUMBER: SC281352
DUNS NUMBER: 345793058

DPS SUPPLIER REGISTRATION SERVICE ID: N/A
APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated 7™ February 2025
It's issued under the DPS Contract with the reference number RM6126 for the
provision of Quick Turnaround Quantitative Research.

DPS FILTER CATEGORIES:

Disability, Emergecy vices (ambulance, coasguard,fire and rescue), Long-erm
illness, Mental alth,Physical health / fithess, Public health, Substance misuse,
Vaccination pogramms, Adut social car, Quantitatie, Fce-to-face, Oline, Telephone,
CAPI (compuerassisted personal interview), ATl (computer ssisd telephone
interview), Omnibus, Audience measurement research, Behaviour chane,
Cmmunications testing esearch, Concept testing research, Customer
journeresearch, Customer satisfactio research, Tracking research, Pblic polling,
Rando / stratified random sample, Proability-basd sample, Quota-based sample,
Clustesampling, Address-based nline sampling (ABOS), Panel, Postal AddessFle
(PAF), School-age childre / young people, Student (furth educaion),Students (higher
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education), Apprentices, EETs (nin eduction, emloyment or training), Adult learners,
Digitally excluded, Low digital skills, Low literacy skills, Low numeracy skills,
Economically inactive, Under-emoyed, Unemployed, Deprved ommunities, Sheltered
housing / cre home / nursing home, Dentists, Emergency services, Healthcare,
Social workers, Parents (incl. foster parents and adopted parents), Single parents,
Teenage parents, Protected characteristic of pregnancy / maternity, Carers / care
givers (unpaid), Benefits / credits / welfare recipients, People in det, Low income,
High income, Retired peop, Asian / Asian British, Bangladeshi, Chinese, Indian,
Pakistani, Black African / Black Caribbean / Black British, African, Caribbean, Mixed
ethnic background, Arab, Gypsy, Irish traveller, Roma, White English / Welsh /
Scottish / Northern Irish / British, Other ethnic group(s), Hidden / hard to reach /
socially excluded / vulnerable populations, People with disabilities, People with
physical health issues / long term illness, People with mental health issues, People
with substance misuse issues / addictions, England

ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing, we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1(Definitions and Interpretation) RM6126

3. The following Schedules in equal order of precedence:

e Joint Schedules for RM6126 / C311388

o0 Joint Schedule 2 (Variation Form)
0 Joint Schedule 3 (Insurance Requirements)
0 Joint Schedule 4 (Commercially Sensitive Information
o0 Joint Schedule 6 (Key Subcontractors)
0 Joint Schedule 10 (Rectification Plan)
o0 Joint Schedule 11 (Processing Data)
0 Joint Schedule 12 (Supply Chain Visibility)
e Order Schedules for RM6126 / C311388

o0 Order Schedule 1 (Transparency Reports)

o0 Order Schedule 2 (Staff Transfer)

0 Order Schedule 3 (Continuous Improvement)

0 Order Schedule 5 (Pricing Details) To be included

0 Order Schedule 7 (Key Supplier Staff)

0 Order Schedule 8 (Business Continuity and Disaster Recovery)

o0 Order Schedule 9 (Security) Part A (Short Form Security
Requirements)

0 Order Schedule 10 (Exit Management)
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Order Schedule 14 (Service Levels) — As listed below

Order Schedule 15 (Order Contract Management)

Order Schedule 16 (Benchmarking)

o0 Order Schedule 20 (Order Specification) As attached below

CCS Core Terms (DPS version) v1.0.3

Joint Schedule 5 (Corporate Social Responsibility) RM6126

6. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

O OO

oA

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS None
ORDER START DATE: 01/04/2025
ORDER EXPIRY DATE: 31/03/2027
ORDER INITIAL PERIOD: Two years
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£500,000

ORDER CHARGES
See details in Order Schedule 5 (Pricing Details)
The Charges will not be impacted by any change to the DPS Pricing. The Charges
can only be changed by agreement in writing between the Buyer and the Supplier
because of:

e Indexation

e Specific Change in Law

e Benchmarking using Order Schedule 16 (Benchmarking)

REIMBURSABLE EXPENSES
None

PAYMENT METHOD

RM6126 - Research & Insights DPS
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Each individual research project called off from the contract shall have costs and
pricing agreed between the Supplier and the Buyer prior to any work being
undertaken. Payment can only be made following satisfactory delivery of the agreed
deliverables. The Supplier shall issue electronic invoices to the Buyer and the
Supplier shall receive payment by Electronic Bank Transfer (BACS).

All invoices must be sent, quoting a valid purchase order number (PO Number), to:
MB-PaymentQueries@dhsc.gov.uk. You must be in receipt of a valid PO Number
before submitting an invoice.

To avoid delay in payment it is important that the invoice is compliant and that it
includes a valid PO Number, PO Number item number (if applicable) and the details
(name and telephone number) of your Buyer contact (i.e. Contract Manager). Non-
compliant invoices will be sent back to you, which may lead to a delay in payment. If
you have a query regarding an outstanding payment please contact our Accounts
Payable section by email to MB-PaymentQueries@dhsc.gov.uk

The Supplier shall ensure that each invoice submitted includes, but not be limited to,
the account number, Suppliers order number, Buyer's order reference, service
information including description, amount ordered and total price.

BUYER’S INVOICE ADDRESS:
Accounts Payable

Department of Health and Social Care
39 Victoria Street

Westminster

London

SW1H OEU

Or email: MB-PaymentQueries@dhsc.gov.uk

BUYER'S AUTHORISED REPRESENTATIVE

BUYER’S ENVIRONMENTAL POLICY

The Supplier shall perform the Deliverables in accordance with the following cross-
government policies and procedures:

Greening Government Commitments for 2021-2025

Published 28~ October 2021

Available online at: https://www.gov.uk/government/publications/greening-
government-commitments-2021-t0-2025

DHSC Supplier Code of Conduct

RM6126 - Research & Insights DPS
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Published 25 July 2022
Available online at: DHSC supplier code of conduct - GOV.UK (www.gov.uk)

SUPPLIER’'S AUTHORISED REPRESENTATIVE

SUPPLIER'S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY
Monthly Report on research projects to be undertaken. Day to be received by Buyer
to be agreed at implementation.

PROGRESS MEETING FREQUENCY

Monthly Progress Meeting to review research projects undertaken, performance
metrics and Continuous Improvement Plan to be undertaken. Day to be agreed at
implementation.

KEY STAFF

RM6126 - Research & Insights DPS
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KEY SUBCONTRACTOR(S)
N/A

E-AUCTIONS
N/A

COMMERCIALLY SENSITIVE INFORMATION
N/A

SERVICE CREDITS
Not applicable

ADDITIONAL INSURANCES
N/A

GUARANTEE
Not applicable

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)

RM6126 - Research & Insights DPS
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Joint Schedule 4 (Commercially Sensitive
Information)

What is the Commercially Sensitive Information?

In this Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of which
would be the subject of an exemption under the FOIA and the EIRs.

Where possible, the Parties have sought to identify when any relevant Information
will cease to fall into the category of Information to which this Schedule applies in
the table below and in the Order Form (which shall be deemed incorporated into
the table below).

Without prejudice to the Relevant Authority's obligation to disclose Information in
accordance with FOIA or Clause 16 (When you can share information), the
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply the
relevant exemption set out in the FOIA to the following Information:

No. Date Item(s) Duration of
Confidentiality

[insert date] [insert details] [insert duration]

RM6126 - Research & Insights DPS
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(@)
(b)
(€)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(@)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

RM6126 - Research & Insights DPS
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(b)

(©)
(d)

(@)

(b)

(€)

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;

an assessment of the risks to the rights and freedoms of Data Subjects; and

the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

0) nature of the data to be protected,;
(i) harm that might result from a Personal Data Breach,;
(i)  state of technological development; and
(iv)  cost of implementing any measures;
ensure that :

0) the Processor Personnel do not Process Personal Data exceptin
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(ii) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

A are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

® are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

© are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D) have undergone adequate training in the use, care,
protection and handling of Personal Data;

RM6126 - Research & Insights DPS
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(d)

(e)

(@)

(b)
(©)

(d)

(e)

(f)

not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are
fulfilled:

(i) the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(ii) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notifythe
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.
The Processor’s obligation to notify under paragraph 6 of this Joint Schedule

11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
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(@)

(b)

(€)

(d)

(e)

10.

(@)
(b)

(©)

11.

12.

13.

(@)
(b)
(€)

(d)

Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller’s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Sub processor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Sub processor and Processing.
obtain the written consent of the Controller.

enter into a written agreement with the Sub processor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the Sub
processor; and

provide the Controller with such information regarding the Sub processor as
the Controller may reasonably require.

RM6126 - Research & Insights DPS
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14.

15.

16.

The Processor shall remain fully liable for all acts or omissions of any of its Sub
processors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Atrticle 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(@)

(b)

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

RM6126 - Research & Insights DPS
Project Version: v1.0 13
Model Version: v1.3



Docusign Envelope ID: 5FA40FFA-A81B-4B10-83D9-66DEBC4BBD59

DPS Schedule 6 (Order Form Template and Order Schedules)
Crown Copyright 2021

(€)

23.

24,

25.

(@)

(b)

26.

(@)

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(ii) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach,;
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(b) implement any measures necessary to restore the security of any
compromised Personal Data;

(c) work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

(d) not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29.  Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.

Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:

data_protection@dhsc.gov.uk

12 The contact details of the Supplier's Data Protection Officer are: dpo-
hub@next15.com. The Processor shall comply with any further written
instructions with respect to Processing by the Controller.

13 Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of The Relevant Authority is Controller, and the Supplier is Processor

Controller for each | The Parties acknowledge that in accordance with paragraph 2 to

Category of paragraph 15 and for the purposes of the Data Protection Legislation, the

Personal Data Relevant Authority is the Controller, and the Supplier is the Processor of
the following Personal Data:
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e Research participants in scope of this contract are individuals from
target audiences identified by the DHSC Marketing Team.

e As part of the research process, the Supplier may also collect a
participant’'s age, gender, ethnicity, religion, disability or health
condition, region, income, work status or pregnancy to understand
attitudes across different groups.

e All participation in research is anonymized.

Duration of the

The processing will take place over duration of the contract (two

Processing years) and potentially up to two 12-month extension periods.
For each individual project commissioned via the call-off contract,
the Supplier will delete all personal data relating to the project and
provide us with proof of disposal within six months of project
completion.
Nature and The personal data will be processed by the Supplier in order to
purposes of the effectively conduct ad-hoc quantitative studies with inclusion health
Processing population groups as set out in the Contract. The Supplier will free

find participants to take part in each research study and will not
share identifiable information with DHSC.

The personal data will be stored securely by the Supplier,
complying with GDPR and relevant ISO standards.

The Supplier will destroy all personal data within six months after
the final research output has been delivered for each project
commissioned through the contract.

The Supplier will only retain final versions of deliverables shared
with us, for the purpose of building a knowledge bank to add value
to DHSC over the call-off contract lifecycle, as well as final versions
of research instruments for the

purpose of swiftly setting up new research projects that build on
previous learning.

Type of Personal
Data

All or some of the following data will be collected by the Supplier,
depending on the individual project need as requested by DHSC.

Contact details (telephone number or email address) will never be
shared with DHSC. All other personal data will be aggregated and
anonymised before sharing with DHSC.

e Age

e Gender

e Ethnicity

e Disability or health condition
e Region

e Income

RM6126 - Research & Insights DPS
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e Work status

e Being pregnant

eFamily status e.g. number of children
e Religion or belief

e Sexual orientation

Categories of Data
Subject

Research participants in scope of this contract are individuals from
target audiences identified by DHSC Marketing.

Plan for return and
destruction of the
data once the
Processing is
complete
UNLESS
requirement under
Union or Member
State law to
preserve that type
of data

The Supplier will destroy all personal data within six months after
the final research output has been delivered for each project
commissioned through the contract. They will only retain final
versions of deliverables shared with us, for the purpose of building
a knowledge bank to add value to DHSC over the call-off contract
lifecycle.
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Order Schedule 5 (Pricing Details)
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Order Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and nhames of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (otherthan for
short-term sickness or holidays of two (2) weeks or less, in which case
the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
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together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully

competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.

Annex 1- Key Roles
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract

1.

INTRODUCTION

1.1. The Department of Health and Social Care (DHSC) (the “Buyer”) are seeking
to run a competitive tender and subsequent appointment to replace an
existing contract which delivers a variety of quick turnaround Health and
Social Care communications and policy research which is due to expire.

1.2.This is an exciting opportunity to become an expert quantitative research
partner who can work collaboratively with DHSC Communications Strategy,
Marketing and Partnerships Team to deliver regular, quick turnaround
guantitative polling projects to inform ministerial, policy and communications
decision making. This is likely to be primarily online methodologies and focus
on broader public audiences.
1.3.We previously went out to market for this service in July 2024 (C283815
DHSC Quick Turnaround Quantitative Research). Unfortunately, we did not
receive any bids and therefore no contract was awarded.
1.4.Following market engagement, we are now re-launching the procurement for
these services.
1.5. Areas of the ITT which have been updated in this procurement are:
e Annual maximum budget for Tender Challenge (DHSC Narrative
Tracker) clarified.
e Clarification around the number of waves expected in the
Tender Challenge (DHSC Narrative Tracker).

PURPOSE AND BACKGROUND

2.1.Understanding the views and behaviours of Department for Health and
Social Care’s (DHSC'’s) audiences is critical to the effective delivery of the
department’s communications and policy programmes. To facilitate this, the
Communications Strategy, Marketing and Partnerships Team is seeking to
appoint a quantitative research partner. The contract will provide an exciting
opportunity to become a strategic partner to the DHSC, providing vital
behavioural and audience insight to enable us to improve and refine our
communications and policies across a range of priorities.

2.2.The quantitative research under this contract will be used as a barometer to
understand and track reported behaviour, awareness, understanding,
motivation and capability to act on government communication priorities and
other topical health issues. This will inform the approach for communications
priorities and provide relevant context to Ministers and Policy teams to
support their decision-making. It will also be used to measure the
effectiveness of the Department’s communications and campaigns activity
and their impact on behaviours.
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2.3.The department works to evaluate its communications activity in line with the
GCS Evaluation Cycle and quantitative research forms a key part of the
evaluation research mix to achieve this.

2.4.The team is often working on high profile issues with tight timescales. To
respond to these demands, the department requires a flexible, high quality,
and cost-effective partner who can provide both:

e Regular and potentially long-term quantitative surveys tracking
awareness and behaviours among the general public and/or broad
public groups to monitor and evaluate the impact of communications
and policies.

e Simple ad-hoc, targeted polling with specific audience or topic
requirements as needed.

2.5.The department is thus seeking a ‘call-off’ arrangement to meet this mixture
of short-term and long-term projects,
2.6.Maximum contract value is £1m.

3. THE REQUIREMENTS

3.1.The scope of the requirement is covered by Crown Commercial Service
(CCS) Dynamic Purchasing System (DPS) RM6126 — Research and Insights

Research & Insights - CCS (crowncommercial.qov.uk)

3.2.The objectives of this research are to provide insight to inform the
department’s communications priorities and support evaluation of
communications programmes and campaigns. In order to do this the
programme will need to accommodate both regular and ad-hoc polling. The
Supplier will need to demonstrate flexibility in their provision of resources to
be able to deliver requirements to a satisfactory standard.

3.3.Research may cover a broad range of topics centred on the Buyer’s ministerial
priorities, communications campaigns and emerging topics of interest.

3.4.Briefs will come from the Research, Insight and Evaluation Team, Marketing
Team and occasionally policy teams, and may need to happen concurrently.
The Supplier will be required to demonstrate flexibility in their provision of
resources to be able to deliver concurrent projects to a high standard.

3.5.These projects will be wholly quantitative and will primarily involve online
fieldwork methodologies though could include telephone and mixed method
approaches where appropriate.

3.6. The research audiences for this work will be primarily national representative
samples (in the UK or England) and broad public groups (e.g. a specific age
group). Other audiences of interest may need to be reached as priorities
change.
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Essential requirements are as follows (including and not limited to):

Provision of quantitative research delivered by a named and consistent
Director-level (or above) team;

Access to a nationally representative sample of the UK general public,
providing a minimum sample of 2,000 respondents per wave of
research, with no respondents being redrawn from the sample within a
rolling period of 28 days if research is repeated weekly;

The ability to set additional quotas and/or boost within the sample to
cover a range of demographic, socio-economic or lifecycle groups from
within the existing panel membership.

A maximum of 3 days in field to achieve a 2,000 UK nationally
representative sample;

Delivery of results tables (in Excel) a maximum of two days after
coming out of field;

Delivery of a report and/or presentation, including but not limited to; a
summary of key findings pertaining to the brief provided; charting and
summary of findings for key questions as agreed between the Supplier
and the Department;

Design and alteration of questionnaires, as directed by the Department.

The Buyer will require the following deliverables for each research project or

wave of research:

Raw data sets provided in Excel & pdf formats — with detailed cross-
break analysis (pre-agreed with the Buyer), user-friendly navigationand
statistically significant differences marked;

Where relevant, wave on wave data tables, showing statistically
significant differences across waves;

Summary reports of top line findings for each wave of research, with
recommendations for future improvements, delivered no more than one
to two working days after fieldwork closes. Format will be either a written
note in word or PowerPoint report depending on the project
requirements.

Outlined below are the additional requirements that may be needed on an ad-

hoc basis, including (and not limited to):

e Further ad hoc analysis of datasets gathered by the Supplier, as
agreed with the Buyer;

e Further quality assured data input into pre-defined or templated
outputs in Microsoft Word or PowerPoint;

e Ability to provide geo-demographic profiling of the sample e.g.
Mosaic;
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e Ability to conduct representative surveys with the health and care
workforce;

e Delivery of a report and/or presentation covering any ad hoc
analysis, including but not limited to; a summary of key findings
and strategic advice suitable for senior government stakeholders,
pertaining to the brief provided by the Buyer; charting and
summary of findings for key questions as agreed between the
Supplier and the Buyer;

e Ad hoc data visualisation by charting and presenting results from
key questions, or sub-groups within the overall sample, as
requested by the Buyer;

e Debrief presentations at campaign or communications
milestones, as defined by the Buyer, with analyses and
presentation of findings pertaining to the brief;

e Collaboration with other research and communications agencies
contracted by the Buyer, as requested by the Buyer,

e Sharing of raw data files with data analyst partners as requested
by the Buyer.

3.7.0utlined below are typical quantitative projects including (and not limited to):

e Tracking of public mood, sentiment, attitudes, understanding,
awareness and behaviours

e Campaign tracking and evaluation
e Testing early policy thinking
e Message testing

¢ Insight to quickly understand public reaction to emerging issues
of interest.

3.8.For any public polling the Buyer would expect data tables within 48 hours of
the end of fieldwork. If this is not achievable (e.g., for more target audience
work) then responses should propose a realistic timetable but include feedback
on interim findings within these timescales.

3.9. For campaign tracking, the Buyer would expect full reporting of results within 1-
2 weeks of fieldwork closing, to enable time for analysis. This time should
include provision for client feedback.

3.10. The Buyer is open minded on specific methodology and keen to explore
innovative, yet cost-effective, ways to reach target audiences and elicit
meaningful data. You will be expected to proactively propose innovative
fieldwork and research design approaches.

3.11. You may also be expected to work with our qualitative research partner to
answer complex research questions and to inform each other’s research
approaches in a collaborative and iterative manner as required. This will usually
be laid out in each project’s brief upfront.
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3.12. At the end of any one project, all data, reports and any other relevant
documents should be supplied to the Buyer to enable effective project
continuity with another potential supplier.

3.13. The Supplier shall deliver all core requirements detailed in this Specification.

3.14. Where partner agencies or freelance workers are used to fulfil any specialist
requirement, the Supplier shall outline the approach, data sources that will be
drawn upon, timings, costs and quality control measures to the Buyer.

3.15. The Buyer reserves the right to approve the use of other partner agencies or
freelance workers and must sign any necessary Non-Disclosure Agreements
before commencing any research related work as deemed appropriate by the
Buyer.

3.16. The agency will undertake work for the Buyer across its policy remit. The
DHSC sometimes works on communications projects with its Arm’s Length
Bodies (ALBs) including the UK Health Security Agency (UKHSA) and NHS
England (NHSE).

4. STANDARDS AND DATA PROTECTION

4.1.1t is of the upmost importance that the Supplier operates a best-in-class
approach to data collection, data management and data security. Suppliers
shall be expected to demonstrate and evidence at the request of the Buyer,
clear processes around areas such as data security, data transfer and risk
management as part of the contract.

4.2.The Supplier shall adhere to best-in-class information, industry recognised
standards and data security principles, including the GDPR, ISO standards
(1ISO27001 and 1S0O20252), MRS membership and/or the MRS Code of
Conduct (or equivalent).

4.3.Membership to industry bodies including British Polling Council, ESOMAR is
desirable.

5. SERVICE LEVELS ANDKPIs

5.1. The Buyer will measure the quality of the Supplier’s delivery by:

No. | Service Service  Level | Inadequate | Requires Approaching | Good
Level Performance Improvement | target
Category Criterion
Name
1 Timescales All fieldwork to <80% 80%-84.99% | 85%- >90%
be completed at 89.99%
the date agreed
with the
customer at the
start of the
project

RM6126 - Research & Insights DPS
Project Version: v1.0 32
Model Version: v1.3



Docusign Envelope ID: 5FA40FFA-A81B-4B10-83D9-66DEBC4BBD59

DPS Schedule 6 (Order Form Template and Order Schedules)

Crown Copyright 2021

2 Timescales

Supplier to
provide timings
for research
options
following receipt
of brief within 2
working days

<80%

80%-84.99%

85%-
89.99%

>90%

3 Service
Delivery

Supplier to
provide the
Buyer with a
recruitment
sample with
methodology for
each brief within
agreed times

<90%

90%-94.99%

95%-
99.99%

100%

4 Service
Delivery

Supplier to
provide delivery
of initial data
within two days
of completing
fieldwork

<90%

90%-94.99%

95%-
99.99%

100%

5 Service
Delivery

Supplier to
provide written
top line findings
from fieldwork
and data tables
within 2 working
days after

fieldwork closes,

where
necessary and
as agreed

<90%

90%-94.99%

95%-
99.99%

100%

6 Service
Delivery

Final
deliverables to
be provided for
each project
within pre
agreed
timescales

<90%

90%-94.99%

95%-
99.99%

100%

7 Service
Delivery

Reports to be
delivered with
pre agreed
deliverables in
an agreed
format suitable
for sharing with
senior
government
stakeholders,
within two
weeks of
finishing
fieldwork

<90%

90%-94.99%

95%-
99.99%

100%
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Service
Delivery

Deliverables
and data tables
to be delivered
to strategic
evaluation
supplier within
pre agreed
timescales

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Upon
commission of
each project,
the Supplier to
agree with the
Buyer the
criteria required
to demonstrate
the impact and
benefits of the
project

<90%

90%-94.99%

95%-
99.99%

100%

10

Account
management

Supplier to
notify the Buyer
within 12
working hours of
any issues or
mistakes with a
resolution of
how they intend
to rectify within
a time agreed
by the Buyer for
each brief

<90%

90%-94.99%

95%-
99.99%

100%

11

Account
management

The Supplier
shall provide a
dedicated
account
manager to
respond to
queries and
review
performance. If
the account
manager is not
available, an
appropriate
deputy shall
attend contract
review meetings
with the Buyer

<90%

90%-94.99%

95%-
99.99%

100%

12

Account
management

All complaints to
be
acknowledged
and a resolution
provided to the

<90%

90%-94.99%

95%-
99.99%

100%
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Buyer within 5
working days

13 | Account All telephone <80% 80%-84.99% | 85%- 90%
management | calls or emails 89.99%
from the Buyer

to be responded

to within 24
hours of receipt
14 | Account Supplier to <90% 90%-94.99% | 95%- 100%
management | attend a 99.99%

meeting at the
request of the
Buyer with one
week’s notice

6. BUDGET/PAYMENT SCHEDULE

6.1. Each individual research project called off from the contract shall have costs
and pricing agreed between the Supplier and the Buyer prior to any work
being undertaken. Payment can only be made following satisfactory delivery
of agreed products and deliverables.

6.2. The overall budget amounts provided for the contract are indicative only and
represent maximum spend levels — they are not a guarantee of spend and
there is no commitment to spend under the contract.

6.3. The PO number and contract reference number shall be shared with the
successful Supplier before Services commence and must be stated on the
invoice in order for payment to be made.

6.4. Address for payment: All invoices shall be sent to the Buyer (addressed to)
Accounts Payable, via email to MB-PaymentQueries@dhsc.gov.uk which
shall include a breakdown of the Services showing the quantity and rates
applied, as appropriate.

6.5. Prices charged by the Supplier shall be inclusive of expenses (if appropriate)
and exclusive of VAT.

7. CoONtract Term

7.1. The contract term shall commence upon Contract Award and be reviewed
after two (2) years with an option to extend for two further contract periods of
twelve (12) months (2+1+1). Making the maximum contract term four (4)
years.

8. ACCOUNT MANAGEMENT AND RESOURCING
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8.1.Supplier responsibilities:
The Supplier shall:

. Conduct research to MRS Code of Conduct standards, especially

regarding young or vulnerable and storage of respondent details.

o Ensure all researchers will be Market Research Society (MRS)
members and all research processes shall adhere to the Market
Research Society Code of Conduct.

o Allocate an account manager to be the main source of engagement

between the Buyer and the Supplier. Management of the contract
shall be through the Buyer's eCommercial system, Atamis.

o Complete projects as agreed with the Buyer which may include
requirements where a swift and agile response is of the essence.
o Ensure appropriate resources are assigned to deliver activity with
sufficient knowledge, skills and experience.
o Work with the Buyer to identify, manage and mitigate any potential
risks that may arise during the life of the contract.
o Take part in periodic review meetings as set out below.
Frequency | Status Format Attendees Information
Required
Monthly Operational Meeting To be agreed at Monthly Report on
(either virtual | Implementation research projects
or in-person) undertaken
Quarterly Operational Meeting To be agreed at Review of research
(either virtual | Implementation projects undertaken,
or in-person) performance metrics
and Continuous
Improvement Plan
Bi-annually Operational | Meeting To be agreed at | Mid-Year
/ Strategic (either virtual | Implementation Review on progress and
or in-person) forward plans
Annually Strategic Meeting To be agreed at Annual Review and
(either virtual | Implementation forward plans
or in-person)
8.2.Continuous Improvement
. The Supplier shall work with the Buyer throughout the contract term to

identify any improvement opportunities. Examples may be cost
reduction, innovative proposals, quality or efficiency gains that
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enhance the service. Proposals that save cost may be considered on
a gain share basis where appropriate.

The Buyer shall work with the Supplier to develop a continuous
improvement plan. The Supplier shall provide an update on progress
for each quarter.

Failure to deliver against the required standards as set out above will
trigger an extraordinary contract review meeting and may lead to a
rectification plan process as outlined in the DPS RM6126 Core Terms,
should there be a Default to this Specification.

9. MANAGEMENT INFORMATION

9.1. The Supplier shall provide management information and reporting as
standard for the majority of research projects undertaken under this contract.
Reporting shall be in line with the contract Service Levels and KPIs detailed
under Section 5 and as agreed with the Buyer for each project. This shall
include, but not be limited to the following:

Soft copy of final questionnaires;

Data tables with pre-agreed cross-breaks in Excel, statistically significant
differences marked and user-friendly navigation;

Where relevant, wave on wave data tables, showing statistically
significant differences across waves;

Additional sets of filtered/combined/bespoke tables upon request;
Provision of respondent level data files upon request;

Headline summary of findings in a 1-2 page word document, delivered no
more than two working days after fieldwork closes. Where relevant, initial
recommendations for future improvements for multiple waves of research
should be included;

Full report and/or presentation;

Debrief call with senior stakeholders.

10. SocIAL VALUE

10.1. The Supplier shall work proactively with the Buyer and with its supply

chain throughout the contract term to minimise environmental impacts of
the Services. The Supplier shall monitor and report any environmental
benefits it achieves, to include not only consideration of commercial
aspects and minimisation of negative impacts but also the maximisation of
positive impacts on society and the environment.

The Supplier shall comply with the ‘25 Year Environment Plan’ which sets
out what the Government intends to do to improve the environment, within
a generation. This is available to view at:
https://www.gov.uk/government/publications/25-year-environment-plan.

10.2. The Supplier shall ensure a diverse supply chain exists that is accessible

to all types of businesses, managing them effectively to provide a high
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level of service throughout the contract term. Where appropriate, you
shall work proactively to encourage Small Medium Enterprises (SMES)
and Voluntary Community and Social Enterprises (VCSES) to become
part of your supply chain. This shall be reported as part of the quarterly
performance metrics.

10.3. The Buyer has an obligation to ensure suppliers understand the risks of
modern slavery in supply chains and take appropriate action to identify
and address those risks, with particular focus on supporting victims of
modern slavery. The Supplier shall comply with the provisions of the
Supplier Code of Conduct.

10.4.The Supplier shall demonstrate action to identify and tackle inequality in
employment, skills and pay in the contract workforce. This shall be
reported as part of the quarterly performance metrics.

11. EXIT MANAGEMENT

11.1. The Supplier shall support the Buyer and any incoming Supplier(s) at the
end of this contract in any exit management activities, as appropriate.

11.2. The Supplier shall present to the Buyer an exit plan within 12 months of
the start of the contract. This shall be reviewed annually to ensure it
remains current.

11.3. As part of the exit plan, the Supplier shall facilitate the orderly transfer of
responsibility and data requirements to the Buyer and/or any incoming
Supplier(s).

12. LOCATION

12.1. The contract shall be managed by the Buyer, located at 39 Victoria Street,
Westminster, SW1H OEU.

12.2.1t is expected that the majority of the Services shall be carried out off-site
at the Suppliers premises.
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Order Schedule 4 (Order Tender)
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: Secretary of State for the Department of Health and Social
Care (“the Buyer")
And
Savanta Group Limited ("the Supplier")
Contract name: DHSC Quick Turnaround Quantitative Research (“the Contract”)
Contract reference number: C311388

Details of Proposed Variation

Variation initiated by: [delete as applicable: Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [Buyer to insert original Clauses or Paragraphs to be
varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [Buyer]

2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the Buyer

Signature

Date

Name (in Capitals)

Address

Signature

Date

Name (in Capitals)
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Joint Schedule 3 (Insurance Requirements)
1. Theinsurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principal’s clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2  promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
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evidence of placing cover representing any of the Insurances to
which it is a party.

3. What happens if you aren’tinsured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
Is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract, then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5)
Working Days prior to the cancellation, suspension, termination or
nonrenewal of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitledto
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claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.

RM6126 - Research & Insights DPS
Project Version: v1.0 3
Model Version: v1.0



Docusign Envelope ID: 5FA40FFA-A81B-4B10-83D9-66DEBC4BBD59

Joint Schedule 3 (Insurance Requirements)
Crown Copyright 2021

ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following standard insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than one million pounds
(£1,000,000);

1.2 public liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than one million pounds
(£1,000,000); and

1.3 employers’ liability insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(£5,000,000).
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

11

12

13

14

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor's name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length"” terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

1.45 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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15

16

If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

151
152

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

16.1

1.6.2

1.6.3

164

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 [date]

2. [date]

3 [date]

4. [date]

[.] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default T [date]

2 [date]

3. [date]

4 [date]

[--] [date]
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Signed by the Supplier:

Date:

Review of Rectification Plan [Buyer]

Outcome of review

[Plan Accepted] [Plan Rejected] [Revised Plan
Requested]

Reasons for Rejection (if
applicable)

[add reasons]

Signed by [Buyer]

Date:
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Joint Schedule 12 (Supply Chain Visibility)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Contracts Finder" the Government’s publishing portal for

public sector procurement opportunities;

"SME" an enterprise falling within the category of

micro, small and medium sized enterprises
defined by the Commission
Recommendation of 6 May 2003 concerning
the definition of micro, small and medium
sized enterprises;

“Supply Chain Information the document at Annex 1 of this Schedule
Report Template” 12; and

"VCSE" a non-governmental organisation that is

value-driven and which principally reinvests
its surpluses to further social, environmental
or cultural objectives.

2. Visibility of Sub-Contract Opportunities in the Supply Chain

2.1

211

2.1.2

2.13

214

2.15

The Supplier shall:

subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the
Deliverables above a minimum threshold of £25,000 that arise during the
Contract Period,;

within 90 days of awarding a Sub-Contract to a Subcontractor, update the
notice on Contract Finder with details of the successful Subcontractor;
monitor the number, type and value of the Sub-Contract opportunities
placed on Contracts Finder advertised and awarded in its supply chain
during the Contract Period,;

provide reports on the information at Paragraph 2.1.3 to the Relevant
Authority in the format and frequency as reasonably specified by the
Relevant Authority; and

promote Contracts Finder to its suppliers and encourage those
organisations to register on Contracts Finder.
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2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide
a full and detailed description of the Sub-Contract opportunity with each of
the mandatory fields being completed on Contracts Finder by the Supplier.

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in
respect of Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior
Approval, agree that a Sub-Contract opportunity is not required to be
advertised by the Supplier on Contracts Finder.

3. Visibility of Supply Chain Spend

3.1 In addition to any other management information requirements set out in
the Contract, the Supplier agrees and acknowledges that it shall, at no
charge, provide timely, full, accurate and complete SME management
information reports (the “SME Management Information Reports”) to the
Relevant Authority which incorporates the data described in the Supply
Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;
(b) the total value of sub-contracted revenues under the Contract
(including revenues for non-SMEs/non-VCSEs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

3.2 The SME Management Information Reports shall be provided by the
Supplier in the correct format as required by the Supply Chain Information
Report Template and any guidance issued by the Relevant Authority from
time to time. The Supplier agrees that it shall use the Supply Chain
Information Report Template to provide the information detailed at
Paragraph 3.1(a) —(c) and acknowledges that the template may be
changed from time to time (including the data required and/or format) by
the Relevant Authority issuing a replacement version. The Relevant
Authority agrees to give at least thirty (30) days’ notice in writing of any
such change and shall specify the date from which it must be used.

3.3 The Supplier further agrees and acknowledges that it may not make any
amendment to the Supply Chain Information Report Template without the
prior Approval of the Authority.
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Annex 1

Supply Chain Information Report template
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.31f the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency

[Performance]

[] [] []

[Order Contract Charges]
[] [] []

[Key Subcontractors]

[] [] []

[Technical]

[] [] []

[Performance
management] [ [] []
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Order Schedule 2 (Staff Transfer)

Buyers will need to ensure that appropriate provisions are included to deal with staff
transfer on both entry and exit, and, irrespective of whether TUPE does apply on entry
if there are employees eligible for New Fair Deal pension protection then the
appropriate pensions provisions will also need to be selected.

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall
apply.

If there is a staff transfer from former/incumbent supplier on entry (2nd generation),
Part B shall apply.

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and
Part B shall apply.

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall
apply and the Buyer shall indicate on the Order Form which Annex shall apply (either
D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may
also apply where there is not a TUPE transfer for example where the incumbent
provider is successful.

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date
then Part C shall apply and Part D pensions may also apply where there is not a TUPE
transfer for example where the incumbent provider is successful.

If the position on staff transfers is not known at the bid stage, include Parts A, B, C
and D at the bid stage and then update the Buyer Contract Details before signing to
specify whether Parts A and/or B, or C and D apply to the Contract.

Part E (dealing with staff transfer on exit) shall apply to every Contract.

For further guidance on this Schedule contact Government Legal Department’s
Employment Law Group]

1. Definitions

1.1  Inthis Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1 the European Council Directive 77/187/EEC on the
Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;
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2
"Employee 3 all claims, actions, proceedings, orders, demands,
Liability" complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and

legal costs reasonably incurred in connection with a

claim or investigation including in relation to the

following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds of
sex, race, disability, age, religion or belief, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual orientation or
claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;

f)  employment claims whether in tort, contract or
statute or otherwise;

g) any investigation relating to employment matters
by the Equality and Human Rights Commission
or other enforcement, regulatory or supervisory
body and of implementing any requirements
which may arise from such investigation;

"Former a supplier supplying services to the Buyer before the

Supplier” Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);
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"New Fair Deal"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Staff Pensions: Staff Transfer
from Central Government" issued in October 2013
including:

® any amendments to that document
immediately prior to the Relevant
Transfer Date; and

® any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

Transfer Date"

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central
Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial the partial termination of the relevant Contract to the

Termination™ extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

"Relevant a transfer of employment to which the Employment

Transfer" Regulations applies;

"Relevant in relation to a Relevant Transfer, the date upon which

the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;
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" Staffing
Information"

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(a) their ages, dates of commencement of employment
or engagement, gender and place of work;

(b) details of whether they are employed, self- employed
contractors or consultants, agency workers or
otherwise;

(c) theidentity of the employer or relevant contracting
Party;

(d) their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

(g) any outstanding or potential contractual, statutory
or other liabilities in respect of such individuals
(including in respect of personal injury claims);

(h) details of any such individuals on long term sickness
absence, parental leave, maternity leave or other
authorised long term absence;

(i) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v3.4




Docusign Envelope ID: 5FA40FFA-A81B-4B10-83D9-66DEBC4BBD59

Order Schedule 2 (Staff Transfer)
Order Ref:
Crown Copyright 2021

() any other "employee liability information” as such
term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Staff whose
will transfer under the Employment Regulations on the
Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term"

the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period
or on earlier termination of the relevant Contract;

"Transferring
Buyer
Employees”

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date;

"Transferring
Former Supplier
Employees”

in relation to a Former Supplier, those employees of the
Former Supplier to whom the Employment Regulations
will apply on the Relevant Transfer Date.

2.

21

2.2

2.3

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.

Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.
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2.4  No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

25 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply

Only the following parts of this Schedule shall apply to this Call Off Contract:

0}
0}

(0]

[Part A (Staff Transfer at the Start Date — Outsourcing from the Buyer)]
[Part B (Staff Transfer at the Start Date — Transfer from a Former
Supplier)]
[Part C (No Staff Transfer on the Start Date)]
[Part D (Pensions)

e [-Annex D1 (CSPS)

e [-Annex D2 (NHSPS)

e [-AnnexD3 (LGPS)

e [ - Annex D4 (Other Schemes)
Part E (Staff Transfer on Exit)

[P Ny S ST [y Sy S—
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PART C: NO STAFF TRANSFER ON THE START
DATE

1. What happens if there is a staff transfer

11  The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

12 If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

121 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within 15
Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

13 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

14 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

141 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved,;

the Supplier may within 5 Working Days give notice to terminate the employment or
alleged employment of such person.

15  Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

151 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

15.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

16 If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred to
in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

1.7  Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

18  The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
€)) any claim for:

@ discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage
or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief; or

0] equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier
and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification referred to in Paragraph
1.2.1 is made by the Supplier and/or any
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Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

19 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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PART D: PENSIONS

1. Definitions

In this Part D and Part E, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions), and shall be deemed to include
the definitions set out in the Annexes to this Part D:

"Actuary" a Fellow of the Institute and Faculty of Actuaries;

"Admission either or both of the CSPS Admission Agreement
Agreement" (as defined in Annex D1: CSPS) or the LGPS
Admission Agreement (as defined in Annex D3:
LGPS), as the context requires;

the Best Value Authorities Staff Transfers
(Pensions) Direction 2007 or the Welsh
Authorities Staff Transfers (Pensions) Direction
2012 (as appropriate);

“Best Value
Direction”

"Broadly (@) in respect of a pension scheme, a status
Comparable” satisfying the condition that there are no
identifiable employees who will suffer
material detriment overall in terms of future
accrual of pension benefits as assessed in
accordance with Annex A of New Fair Deal
and demonstrated by the issue by the
Government Actuary’s Department of a
broad comparability certificate; and/or

(b) in respect of benefits provided for or in respect
of a member under a pension scheme,
benefits that are consistent with that pension
scheme’s certificate of broad comparability
issued by the Government Actuary’s
Department,

and "Broad Comparability" shall be construed
accordingly;

"CSPS" the schemes as defined in Annex D1 to this Part D;

“Direction has the meaning in Annex D2 to this Part D;
Letter/Determination

each of the CSPS Eligible Employees, the NHSPS
Eligible Employees and/or the LGPS Eligible
Employees (as applicable) (and shall include

“Fair Deal Eligible
Employees”
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any such employee who has been admitted to
and/or remains eligible to join a Broadly
Comparable pension scheme at the relevant
time in accordance with paragraph 10 or 11 of
this Part D);

"Fair Deal
Employees”

any of:
(@) Transferring Buyer Employees;

(b)  Transferring Former Supplier Employees;

(c) employees who are not Transferring Buyer
Employees or Transferring Former Supplier
Employees but to whom the Employment
Regulations apply on the Relevant Transfer
Date to transfer their employment to the
Supplier or a Subcontractor, and whose
employment is not terminated inaccordance
with the provisions of Paragraphs 2.5 of
Parts A or B or Paragraph 1.4 of Part C;

(d) where the Supplier or a Subcontractor was the
Former Supplier, the employees of the
Supplier (or Subcontractor);

who at the Relevant Transfer Date are or become
entitled to New Fair Deal or Best Value Direction
protection in respect of any of the Statutory
Schemes or a Broadly Comparable pension
scheme provided in accordance with paragraph
10 of this Part D as notified by the Buyer;

"Fund Actuary”

a Fund Actuary as defined in Annex D3 to this
Part D;

"LGPS" the scheme as defined in Annex D3 to this Part D;
"NHSPS" the schemes as defined in Annex D2 to this Part D;
(a)
(b)

"Statutory Schemes"

means the CSPS, NHSPS or LGPS.
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2.

21

2.2

2.3

24

3.1

Supplier obligations to participate in the pension schemes

In respect of all or any Fair Deal Employees each of Annex D1: CSPS,
Annex D2: NHSPS and/or Annex D3: LGPS shall apply, as appropriate.

The Supplier undertakes to do all such things and execute any documents
(including any relevant Admission Agreement and/or Direction Letter/
Determination, if necessary) as may be required to enable the Supplier to
participate in the appropriate Statutory Scheme in respect of the Fair Deal
Employees and shall bear its own costs in such regard.

The Supplier undertakes:

2.3.1 to pay to the Statutory Schemes all such amounts as are due
under the relevant Admission Agreement and/or Direction Letter/
Determination or otherwise and shall deduct and pay to the
Statutory Schemes such employee contributions as are required;
and

2.3.2 subject to paragraph 5 of Annex D3: LGPS to be fully responsible
for all other costs, contributions, payments and other amounts
relating to its participation in the Statutory Schemes, including for
the avoidance of doubt any exit payments and the costs of
providing any bond, indemnity or guarantee required in relation
to such participation.

Where the Supplier is the Former Supplier (or a Subcontractor is a
Subcontractor of the Former Supplier) and there is no Relevant Transfer of the
Fair Deal Employees because they remain continuously employed by the
Supplier (or Subcontractor) at the Start Date, this Part D and its Annexes shall
be modified accordingly so that the Supplier (or Subcontractor) shall comply
with its requirements from the Start Date or, where it previously provided a
Broadly Comparable pension scheme, from the date it is able to close accrual
of its Broadly Comparable pension scheme (following appropriate consultation
and contractual changes as appropriate) if later. The Supplier (or Sub-
contractor) shall make arrangements for a bulk transfer from its Broadly
Comparable pension scheme to the relevant Statutory Scheme in accordance
with the requirements of the previous contract with the Buyer?.

Supplier obligation to provide information

The Supplier undertakes to the Buyer:

3.1.1 to provide all information which the Buyer may reasonably
request concerning matters referred to in this Part D as
expeditiously as possible; and

3.1.2 not to issue any announcements to any Fair Deal Employee prior
to the Relevant Transfer Date concerning the matters stated in

1 We recommend that you seek specific legal advice on this clause.
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this Part D without the consent in writing of the Buyer (such
consent not to be unreasonably withheld or delayed);

3.1.3 retain such records as would be necessary to manage the
pension aspects in relation to any current or former Fair Deal
Eligible Employees arising on expiry or termination of the relevant
Contract.
4, Indemnities the Supplier must give

4.1  The Supplier shall indemnify and keep indemnified CCS, [NHS Pensions], the
Buyer and/or any Replacement Supplier and/or any Replacement
Subcontractor on demand from and against all and any Losses whatsoever
suffered or incurred by it or them which:

41.1

4.1.2

4.1.3

Subcontractor:

41.4

@)

(®)

arise out of or in connection with any liability towards all and any
Fair Deal Employees arising in respect of service on or after the
Relevant Transfer Date which arise from any breach by the
Supplier of this Part D, and/or the CSPS Admission Agreement
and/or the Direction Letter/Determination and/or the LGPS
Admission Agreement;

relate to the payment of benefits under and/or participation in a
pension scheme (as defined in section 150(1) Finance Act 2004)
provided by the Supplier or a Subcontractor on and after the
Relevant Transfer Date until the date of termination or expiry of
the relevant Contract, including the Statutory Schemes or any
Broadly Comparable pension scheme provided in accordance
with paragraphs 10 or 11 of this Part D;

relate to claims by Fair Deal Employees of the Supplier and/or of
any Subcontractor or by any trade unions, elected employee
representatives or staff associations in respect of all or any such
Fair Deal Employees which Losses:

relate to any rights to benefits under a pension scheme (as
defined in section 150(1) Finance Act 2004) in respect of
periods of employment on and after the Relevant Transfer
Date until the date of termination or expiry of the relevant
Contract; or

arise out of the failure of the Supplier and/or any relevant
Subcontractor to comply with the provisions of this Part D
before the date of termination or expiry of the relevant
Contract; and/or

arise out of or in connection with the Supplier (or its
Subcontractor) allowing anyone who is not an NHSPS Fair Deal
Employee to join or claim membership of the NHSPS at any time
during the Term.
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4.2

5.1

The indemnities in this Part D and its Annexes:
421 shall survive termination of the relevant Contract; and

4.2.2 shall not be affected by the caps on liability contained in Clause
11 (How much you can be held responsible for).

What happens if there is a dispute

The Dispute Resolution Procedure will not apply to any dispute (i) between the
CCS and/or the Buyer and/or the Supplier or (ii) between their respective
actuaries and/or the Fund Actuary about any of the actuarial matters referred
to in this Part D and its Annexes shall in the absence of agreement between
the CCS and/or the Buyer and/or the Supplier be referred to an independent
Actuary:

51.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the
Buyer and/or the Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the
Buyer and/or the Supplier unless the independent Actuary shall
otherwise direct.

The independent Actuary shall be agreed by the Parties or, failing such agreement the

6.1

6.2

7.1

independent Actuary shall be appointed by the President for the time being of
the Institute and Faculty of Actuaries on the application by the Parties.

Other people’s rights

The Parties agree Clause 19 (Other people’s rights in this contract) does not
apply and that the CRTPA applies to this Part D to the extent necessary to
ensure that any Fair Deal Employee will have the right to enforce any obligation
owed to him or her or it by the Supplier under this Part D, in his or her or its own
right under section 1(1) of the CRTPA.

Further, the Supplier must ensure that the CRTPA will apply to any Sub-
Contract to the extent necessary to ensure that any Fair Deal Employee will
have the right to enforce any obligation owed to them by the Subcontractor in
his or her or its own right under section 1(1) of the CRTPA.

What happens if there is a breach of this Part D

The Supplier agrees to notify the Buyer should it breach any obligations it has
under this Part D and agrees that the Buyer shall be entitled to terminate its
Contract for material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation it
has under this Part D; or

7.1.2 commits a breach of any provision or obligation it has under this
Part D which, where capable of remedy, it fails to remedy within
a reasonable time and in any event within 28 days of the date of
a notice from the Buyer giving particulars of the breach and
requiring the Supplier to remedy it.
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8.

8.1

9.1

9.2

10.

10.1

Transferring Fair Deal Employees

Save on expiry or termination of the relevant Contract, if the employment of any
Fair Deal Eligible Employee transfers to another employer (by way of a transfer
under the Employment Regulations or other form of compulsory transfer of
employment) the Supplier shall or shall procure that any relevant Sub-
contractor shall:

8.1.1 notify the Buyer as far as reasonably practicable in advance of
the transfer to allow the Buyer to make the necessary
arrangements for participation with the relevant Statutory
Scheme(s);

8.1.2 consult with about, and inform those Fair Deal Eligible
Employees of the pension provisions relating to that transfer; and

8.1.3 procure that the employer to which the Fair Deal Eligible
Employees are transferred (the "New Employer™") complies with
the provisions of this Part D and its Annexes provided that
references to the "Supplier” will become references to the New
Employer, references to "Relevant Transfer Date" will become
references to the date of the transfer to the New Employer and
references to "Fair Deal Employees" will become references to
the Fair Deal Eligible Employees so transferred to the New
Employer.

What happens to pensions if this Contract ends

The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to
pension issues on expiry or termination of the relevant Contract.

The Supplier shall (and shall procure that any of its Subcontractors shall) prior
to the termination of the relevant Contract provide all such co-operation and
assistance (including co-operation and assistance from the Broadly
Comparable pension scheme’s Actuary) as the Replacement Supplier and/or
NHS Pension and/or CSPS and/or the relevant Administering Buyer and/or the
Buyer may reasonably require, to enable the Replacement Supplier to
participate in the appropriate Statutory Scheme in respect of any Fair Deal
Eligible Employee that remains eligible for New Fair Deal protection following a
Service Transfer.

Broadly Comparable Pension Schemes on the Relevant Transfer Date

If the terms of any of paragraphs 4 of Annex D2: NHSPS or 3.1 of Annex D3:
LGPS applies, the Supplier must (and must, where relevant, procure that each
of its Subcontractors will) ensure that, with effect from the Relevant Transfer
Date until the day before the Service Transfer Date, the relevant Fair Deal
Employees will be eligible for membership of a pension scheme under which
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the benefits are Broadly Comparable to those provided under the relevant
Statutory Scheme, and then on such terms as may be decided by the Buyer.

10.2 Such Broadly Comparable pension scheme must be:

10.2.1
10.2.2

10.2.3

10.2.4

10.2.5

established by the Relevant Transfer Date?;

a registered pension scheme for the purposes of Part 4 of the
Finance Act 2004;

capable of receiving a bulk transfer payment from the relevant
Statutory Scheme or from a Former Supplier's Broadly
Comparable pension scheme (unless otherwise instructed by the
Buyer);

capable of paying a bulk transfer payment to the Replacement
Supplier's Broadly Comparable pension scheme (or the relevant
Statutory Scheme if applicable) (unless otherwise instructed by
the Buyer); and

maintained until such bulk transfer payments have been received
or paid (unless otherwise instructed by the Buyer).

10.3 Where the Supplier has set up a Broadly Comparable pension scheme pursuant
to the provisions of this Paragraph 10, the Supplier shall (and shall procure that
any of its Subcontractors shall):

10.3.1

10.3.2

10.3.3

supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid
certificate of broad comparability (which remains valid as at the
Relevant Transfer Date) covering all relevant Fair Deal
Employees, as soon as it is able to do so before the Relevant
Transfer Date (where possible) and in any event no later than
seven (7) days after receipt of the certificate;

be fully responsible for all costs, contributions, payments and
other amounts relating to the setting up, certification of, ongoing
participation in and/or withdrawal and exit from the Broadly
Comparable pension scheme, including for the avoidance of
doubt any debts arising under section 75 or 75A of the Pensions
Act 1995;

instruct any such Broadly Comparable pension scheme’s Actuary
to provide all such co-operation and assistance in agreeing bulk
transfer process with the Actuary to the Former Supplier's
Broadly Comparable pension scheme or the Actuary to the
relevant Statutory Scheme (as appropriate) and to provide all
such co-operation and assistance with any other Actuary
appointed by the Buyer (where applicable). This will be with a
view to the bulk transfer terms providing day for day and/or pound
for pound (as applicable) (or actuarially equivalent where there

2We recommend that you seek specific legal advice on this clause.
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10.3.4

are benefit differences between the two schemes) credits in the
Broadly Comparable pension scheme in respect of any Fair Deal
Eligible Employee who consents to such a transfer; and

provide a replacement Broadly Comparable pension scheme in
accordance with this paragraph 10 with immediate effect for
those Fair Deal Eligible Employees who are still employed by the
Supplier and/or relevant Subcontractor and are still eligible for
New Fair Deal protection in the event that the Supplier and/or
Subcontractor's Broadly Comparable pension scheme is
terminated. The relevant Fair Deal Eligible Employees must be
given the option to transfer their accrued benefits from the
previous Broadly Comparable pension scheme to the new
Broadly Comparable pension scheme on day for day and/or
pound for pound terms (as applicable) (or actuarially equivalent
where there are benefit differences between the two schemes).

10.4 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 10, the Supplier shall (and shall
procure that any of its Subcontractors shall) prior to the termination of the
relevant Contract:

10.4.1

10.4.2

allow and make all necessary arrangements to effect, in respect
of any Fair Deal Eligible Employee that remains eligible for New
Fair Deal protection, following a Service Transfer, the bulk
transfer of past service from any such Broadly Comparable
pension scheme into the Replacement Supplier's Broadly
Comparable pension scheme (or the relevant Statutory Scheme
if applicable). The bulk transfer terms provided shall be on a past
service reserve basis which should be calculated allowing for
projected final salary at the assumed date of retirement, leaving
service or death (in the case of final salary benefits). The actuarial
basis for this past service reserve basis should be aligned to the
funding requirements of the Broadly Comparable pension
scheme in place at the time the bulk transfer terms are offered.
The bulk transfer terms shall be subject to an underpin in relation
to any service credits awarded in the Broadly Comparable
pension scheme in accordance with paragraph

10.3.3 such that the element of the past service reserve amount
which relates to such service credits shall be no lower than that
required by the bulk transfer terms that were agreed in
accordance with paragraph 10.3.3 but using the last day of the
Fair Deal Eligible Employees’ employment with the Supplier or
Subcontractor (as appropriate) as the date used to determine the
actuarial assumptions; and

if the transfer payment paid by the trustees of the Broadly
Comparable pension scheme is less (in the opinion of the Actuary

3We recommend that you seek specific legal advice on this clause.
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to the Replacement Supplier's Broadly Comparable pension
scheme (or to the relevant Statutory Scheme if applicable)) than
the transfer payment which would have been paid had paragraph
10.4.1 been complied with, the Supplier shall (or shall procure
that the Subcontractor shall) pay the amount of the difference to
the Replacement Supplier's Broadly Comparable pension
scheme (or relevant Statutory Scheme if applicable) or as the
Buyer shall otherwise direct. The Supplier shall indemnify the
Buyer or the Replacement Supplier's Broadly Comparable
pension scheme (or the relevant Statutory Scheme if applicable)
(as the Buyer directs) for any failure to pay the difference as
required under this paragraph.

11.Broadly Comparable Pension Scheme in Other Circumstances

11.1 If the terms of any of paragraphs 2.2 of Annex D1: CSPS, 5.2 of Annex D2:
NHSPS and/or 3.2 of Annex D3: LGPS apply, the Supplier must (and must,
where relevant, procure that each of its Subcontractors will) ensure that, with
effect from the cessation of participation in the Statutory Scheme, until the day
before the Service Transfer Date, the relevant Fair Deal Eligible Employees will
be eligible for membership of a pension scheme under which the benefits are
Broadly Comparable to those provided under the relevant Statutory Scheme at
the date of cessation of participation in the relevant Statutory Scheme, and then
on such terms as may be decided by the Buyer.

11.2 Such Broadly Comparable pension scheme must be:

11.2.1

11.2.2

11.2.3

11.2.4

11.2.5

established by the date of cessation of participation in the
Statutory Scheme?;

a registered pension scheme for the purposes of Part 4 of the
Finance Act 2004;

capable of receiving a bulk transfer payment from the relevant
Statutory Scheme (where instructed to do so by the Buyer);

capable of paying a bulk transfer payment to the Replacement
Supplier's Broadly Comparable pension scheme (or the relevant
Statutory Scheme if applicable) (unless otherwise instructed by
the Buyer); and

maintained until such bulk transfer payments have been received
or paid (unless otherwise instructed by the Buyer).

11.3 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall
procure that any of its Subcontractors shall):

11.3.1

supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid

4We recommend that you seek specific legal advice on this clause.
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11.3.2

11.3.3

11.3.4

certificate of broad comparability (which remains valid as at the
date of cessation of participation in the Statutory Scheme)
covering all relevant Fair Deal Eligible Employees, as soon as it
is able to do so before the cessation of participation in the
Statutory Scheme (where possible) and in any event no later than
seven (7) days after receipt of the certificate;

be fully responsible for all costs, contributions, payments and
other amounts relating to the setting up, certification of, ongoing
participation in and/or withdrawal and exit from the Broadly
Comparable pension scheme, including for the avoidance of
doubt any debts arising under section 75 or 75A of the Pensions
Act 1995;

where required to do so by the Buyer, instruct any such Broadly
Comparable pension scheme’s Actuary to provide all such co-
operation and assistance in agreeing a bulk transfer process with
the Actuary to the relevant Statutory Scheme and to provide all
such co-operation and assistance with any other Actuary
appointed by the Buyer (where applicable). The Supplier must
ensure that day for day and/or pound for pound (as applicable)
(or actuarially equivalent where there are benefit differences
between the two schemes) credits in the Broadly Comparable
pension scheme are provided in respect of any Fair Deal
Employee who consents to such a transfer from the Statutory
Scheme and the Supplier shall be fully responsible for any costs
of providing those credits in excess of the bulk transfer payment
received by the Broadly Comparable pension scheme®; and

provide a replacement Broadly Comparable pension scheme in
accordance with this paragraph 11 with immediate effect for
those Fair Deal Eligible Employees who are still employed by the
Supplier and/or relevant Subcontractor and are still eligible for
New Fair Deal protection in the event that the Supplier and/or
Subcontractor's Broadly Comparable pension scheme is closed
to future accrual and/or terminated. The relevant Fair Deal
Eligible Employees must be given the option to transfer their
accrued benefits from the previous Broadly Comparable pension
scheme to the new Broadly Comparable pension scheme on day
for day and/or pound for pound terms (as applicable) (or
actuarially equivalent where there are benefit differences
between the two schemes).

11.4 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall
procure that any of its Subcontractors shall) prior to the termination of the
relevant Contract allow and make all necessary arrangements to effect, in
respect of any Fair Deal Eligible Employee that remains eligible for New Fair

5We recommend that you seek specific legal advice on this clause.
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Deal protection, following a Service Transfer, the bulk transfer of past service
from any such Broadly Comparable pension scheme into the Replacement
Supplier's Broadly Comparable pension scheme (or relevant Statutory Scheme
if applicable). The bulk transfer terms provided shall be sufficient to secure day
for day and/or pound for pound credits (as applicable) (or actuarially equivalent
where there are benefit differences between the two schemes) in the
Replacement Supplier's Broadly Comparable pension scheme (or relevant
Statutory Scheme if applicable). For the avoidance of doubt, should the amount
offered by the Broadly Comparable pension scheme be less than the amount
required by the Replacement Supplier’s Broadly Comparable pension scheme
(or the relevant Statutory Scheme if applicable) to fund the required credits (“the
Shortfall”), the Supplier or the Subcontractor (as agreed between them) must
pay the Replacement Supplier's Broadly Comparable pension scheme (or
relevant Statutory Scheme if applicable) the Shortfall as required, provided that
in the absence of any agreement between the Supplier and any Subcontractor,
the Shortfall shall be paid by the Supplier. The Supplier shall indemnify the
Buyer or the Replacement Supplier's Broadly Comparable pension scheme (or
the relevant Statutory Scheme if applicable) (as the Buyer directs) for any failure
to pay the Shortfall under this paragraph.

12.Right of Set-off

12.1

12.2

The Buyer shall have a right to set off against any payments due to the Supplier
under the relevant Contract an amount equal to:

12.1.1  any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the CSPS or any CSPS
Admission Agreement in respect of the CSPS Eligible Employees
whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee;

12.1.2  any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the NHSPS or any
Direction Letter/Determination in respect of the NHSPS Eligible
Employees whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee; or

12.1.3  any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the LGPS or any LGPS
Admission Agreement in respect of the LGPS Eligible Employees
whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee;

and shall pay such set off amount to the relevant Statutory Scheme.
The Buyer shall also have a right to set off against any payments due to the

Supplier under the relevant Contract all reasonable costs and expenses
incurred by the Buyer as result of Paragraphs 12.1 above.
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Annex D1:

Civil Service Pensions Schemes (CSPS)

1. Definitions
In this Annex D1: CSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):
"CSPS an admission agreement in the form available on the Civil
Admission Service Pensions website immediately prior to the
Agreement” Relevant Transfer Date to be entered into for the CSPS
in respect of the Services;
"CSPS Eligible | any CSPS Fair Deal Employee who at the relevant time is
Employee” an active member or eligible to participate in the CSPS
under a CSPS Admission Agreement;
“CSPS Fair Deal | a Fair Deal Employee who at the Relevant Transfer Date is
Employee” or becomes entitled to protection in respect of the CSPS
in accordance with the provisions of New Fair Deal;
"CSPS" the Principal Civil Service Pension Scheme available to Civil
Servants and employees of bodies under Schedule 1 of
the Superannuation Act 1972 (and eligible employees of
other bodies admitted to participate wunder a
determination under section 25 of the Public Service
Pensions Act 2013), as governed by rules adopted by
Parliament; the Partnership Pension Account and its (i)
[l health Benefits Arrangements and (ii) Death Benefits
Arrangements; the Civil Service Additional Voluntary
Contribution Scheme; and "alpha" introduced under The
Public Service (Civil Servants and Others) Pensions
Regulations 2014.
2. Access to equivalent pension schemes after transfer
21 In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors

to which the employment of any CSPS Fair Deal Employee compulsorily
transfers as a result of either the award of the relevant Contract or a Relevant
Transfer, if not an employer which participates automatically in the CSPS, shall
each secure a CSPS Admission Agreement to ensure that CSPS Fair Deal
Employees or CSPS Eligible Employees as appropriate shall be either admitted
into, or offered continued membership of, the relevant section of the CSPS that
they currently contribute to, or were eligible to join immediately prior to the
Relevant Transfer Date or became eligible to join on the Relevant Transfer
Date. The Supplier and/or any of its Subcontractors shall procure that the CSPS
Fair Deal Employees continue to accrue benefits in the CSPS in accordance
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with the provisions governing the relevant section of the CSPS for service from
(and including) the Relevant Transfer Date.

22 If the Supplier and/or any of its Subcontractors enters into a CSPS Admission
Agreement in accordance with paragraph 2.1 but the CSPS Admission
Agreement is terminated during the term of the relevant Contract for any reason
at a time when the Supplier or Subcontractor still employs any CSPS Eligible
Employees, the Supplier shall (and procure that its Subcontractors shall) at no
extra cost to the Buyer, offer the remaining CSPS Eligible Employees
membership of a pension scheme which is Broadly Comparable to the CSPS
on the date those CSPS Eligible Employees ceased to participate inthe CSPS
in accordance with the provisions of paragraph 11 of Part D.
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Annex D2: NHS Pension Schemes

1. Definitions

In this Annex D2: NHSPS to Part D: Pensions, the following words have the
following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Direction
Letter/Determination

an NHS Pensions Direction or Determination (as

appropriate) issued by the Secretary of State in
exercise of the powers conferred by section 7 of
the Superannuation (Miscellaneous Provisions)
Act 1967 or by section 25 of the Public Service
Pensions Act 2013 (as appropriate) and issued
to the Supplier or a Subcontractor of the
Supplier (as appropriate) relating to the terms of
participation of the Supplier or Subcontractor in
the NHSPS in respect of the NHSPS Fair Deal
Employees;

“NHS Broadly
Comparable
Employees”

each of the Fair Deal Employees who at a Relevant

Transfer Date was a member of, or was entitled
to become a member of, or but for their
compulsory transfer of employment would have
been entitled to be or become a member of, the
NHSPS as a result of either:

their employment with the Buyer, an NHS
Body or other employer which participates
automatically in the NHSPS; or

their employment with a Former Supplier who
provides access to either the NHSPS
pursuant to a Direction Letter/Determination
or to a Broadly Comparable pension scheme
in respect of their employment with that
Former Supplier (on the basis that they are
entitled to protection under New Fair Deal (or
previous guidance), having been formerly in
employment with the Buyer, an NHS Body or
other employer who participated
automatically in the NHSPS in connection
with the Services, prior to being employed by
the Former Supplier),

but who is now ineligible to participate in the

NHSPS under the rules of the NHSPS and in
respect of whom the Buyer has agreed are to be
provided with a Broadly Comparable pension
scheme to provide Pension Benefits that are
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Broadly Comparable to those provided under
the NHSPS.

"NHSPS Eligible
Employees”

any NHSPS Fair Deal Employee who at the
relevant time is an active member or eligible to
participate in the NHSPS under a Direction
Letter/Determination Letter.

"NHSPS Fair Deal
Employees”

other than the NHS Broadly Comparable
Employees, each of the Fair Deal Employees
who at a Relevant Transfer Date was a member
of, or was entitled to become a member of, or
but for their compulsory transfer of employment
would have been entitled to be or become a
member of, the NHSPS as a result of either:

(a) their employment with the Buyer, an NHS Body
or other employer which participates
automatically in the NHSPS; or

(b) their employment with a Former Supplier who
provides access to the NHSPS pursuant to a
Direction Letter/Determination or to a
Broadly Comparable pension scheme in
respect of their employment with that Former
Supplier (on the basis that they are entitled
to protection under New Fair Deal (or
previous guidance), having been formerly in
employment with the Buyer, an NHS Body or
other employer who participated
automatically in the NHSPS in connection
with the Services, prior to being employed by
the Former Supplier),

and, in each case, being continuously engaged for
more than fifty per cent (50%) of their employed
time in the delivery of services (the same as or
similar to the Services).

For the avoidance of doubt, an individual who is in
or entitled to become a member of the NHSPS
as a result of being engaged in the Services and
being covered by an "open" Direction Letter/
Determination or other NHSPS "access" facility
but who has never been employed directly by
the Buyer, an NHS Body (or other body which
participates automatically in the NHSPS) is not
an NHSPS Fair Deal Employee;
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"NHS Body"

has the meaning given to it in section 275 of the
National Health Service Act 2006 as amended
by section 138(2)(c) of Schedule 4 to the Health
and Social Care Act 2012;

"NHS Pensions"

NHS Pensions as the administrators of the NHSPS
or such other body as may from time to time be
responsible forrelevant administrative functions
of the NHSPS;

"NHSPS"

the National Health Service Pension Scheme for
England and Wales, established pursuant to the
Superannuation Act 1972 and the Public
Service Pensions Act 2013 governed by
subsequent regulations under those Acts
including the NHS Pension Scheme
Regulations;

"NHS
Scheme
Regulations”

Pension

as appropriate, any or all of the National Health
Service Pension Scheme Regulations 1995 (Sl
1995/300), the National Health Service Pension

Scheme Regulations 2008
(SI 2008/653), the National Health Service
Pension Scheme Regulations 2015 (2015/94)
and any subsequent regulations made in
respect of the NHSPS, each as amended from

time to time;

"NHS Premature
Retirement Rights™"

rights to which any NHS Fair Deal Employee (had
they remained in the employment of the Buyer,
an NHS Body or other employer which
participates automatically in the NHSPS) would
have been or is entitled under the NHS Pension
Scheme Regulations, the NHS Compensation
for Premature Retirement Regulations 2002 (Sl
2002/1311), the NHS (Injury Benefits)
Regulations 1995 (S| 1995/866) and section 45
of the General Whitley Council conditions of
service, or any other legislative or contractual
provision which replaces, amends, extends or
consolidates the same from time to time;

"Pension Benefits"

any benefits payable in respect of an individual
(including but not limited to pensions related
allowances and lump sums) relating to old age,
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invalidity or survivor’s benefits provided under
an occupational pension scheme.

21

22

23

24

25

26

Membership of the NHS Pension Scheme

In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors
to which the employment of any NHSPS Fair Deal Employee compulsorily
transfers as a result of either the award of this Contract or a Relevant Transfer,
if not an NHS Body or other employer which participates automatically in the
NHSPS, shall each secure a Direction Letter/Determination to enable the
NHSPS Fair Deal Employees to retain either continuous active membership of
or eligibility for the NHSPS for so long as they remain employed in connection
with the delivery of the Services under the relevant Contract.

Where it is not possible for the Supplier and/or any of its Subcontractors to
secure a Direction Letter/Determination on or before the Relevant Transfer
Date, the Supplier must secure a Direction Letter/Determination as soon as
possible after the Relevant Transfer Date, and in the period between the
Relevant Transfer Date and the date the Direction Letter/Determination is
secure, the Supplier must ensure that:

(@) all employer's and NHSPS Fair Deal Employees' contributions intended
to go to the NHSPS are kept in a separate bank account; and

(b)  the Pension Benefits and Premature Retirement Rights of NHSPS Fair
Deal Employees are not adversely affected.

The Supplier must supply to the Buyer a complete copy of each Direction Letter/
Determination within 5 Working Days of receipt of the Direction
Letter/Determination.

The Supplier must ensure (and procure that each of its Sub-Contracts (if any)
ensures) that all of its NHSPS Fair Deal Employees have a contractual right to
continuous active membership of or eligibility for the NHSPS for so long as they
have a right to membership or eligibility of that scheme under the terms of the
Direction Letter/Determination.

The Supplier will (and will procure that its Subcontractors (if any) will) comply
with the terms of the Direction Letter/Determination, the NHS Pension Scheme
Regulations (including any terms which change as a result of changes in Law)
and any relevant policy issued by the Department of Health and Social Care in
respect of the NHSPS Fair Deal Employees for so long as it remains bound by
the terms of any such Direction Letter/Determination.

Where any employee omitted from the Direction Letter/Determination supplied
in accordance with Paragraph 2 of this Annex are subsequently found to be an
NHSPS Fair Deal Employee, the Supplier will (and will procure that its
Subcontractors (if any) will) treat that person as if they had been an NHSPS
Fair Deal Employee from the Relevant Transfer Date so that their Pension
Benefits and NHS Premature Retirement Rights are not adversely affected.
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2.7

31

41

51

52

6.1

The Supplier will (and will procure that its Subcontractors (if any) will)
Subcontractor provide any guarantee, bond or indemnity required by NHS
Pensions in relation to a Direction Letter/Determination.

Continuation of early retirement rights after transfer

From the Relevant Transfer Date until the Service Transfer Date, the Supplier
must provide (and/or must ensure that its Subcontractors (if any) provide) NHS
Premature Retirement Rights in respect of the NHSPS Fair Deal Employees
that are identical to the benefits they would have received had they remained
employees of the Buyer, an NHS Body or other employer which participates
automatically in the NHSPS.

NHS Broadly Comparable Employees

The Supplier shall (and procure that its Subcontractors shall), with effect from
the Relevant Transfer Date, offer the NHSPS Broadly Comparable Employees
membership of a pension scheme which is Broadly Comparable to NHSPS on
the Relevant Transfer Date in accordance with paragraph 10 of Part D. For the
avoidance of doubt, this requirement is separate from any requirement to offer
a Broadly Comparable pension scheme in accordance with paragraph 5.2
below.

What the buyer can do if the Supplier breaches its pension obligations

The Supplier agrees that the Buyer is entitled to make arrangements with NHS
Pensions for the Buyer to be notified if the Supplier (or its Subcontractor)
breaches the terms of its Direction Letter/Determination. Notwithstanding the
provisions of the foregoing, the Supplier shall notify the Buyer in the event that
it (or its Subcontractor) breaches the terms of its Direction Letter/Determination.

If the Supplier (or its Subcontractors, if relevant) ceases to participate in the
NHSPS for whatever reason, the Supplier (or any such Subcontractor, as
appropriate) shall offer to offer the NHSPS Eligible Employees membership of
a pension scheme which is Broadly Comparable to the NHSPS on the date the
NHSPS Eligible Employees ceased to participate in the NHSPS in accordance
with the provisions of paragraph 11 of Part D. Subcontractor.

Compensation when pension scheme access can’t be provided
If the Supplier (or its Subcontractor, if relevant) is unable to provide the NHSPS
Fair Deal Employees with either membership of:

6.1.1 the NHSPS (having used its best endeavours to secure a
Direction Letter/Determination); or

6.1.2 a Broadly Comparable pension scheme,

the Buyer may in its sole discretion permit the Supplier (or any of its
Subcontractors) to compensate the NHSPS Fair Deal Employees in a
manner that is Broadly Comparable or equivalent in cash terms, the Supplier
(or Subcontractor as relevant) having consulted with a view to reaching
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agreement with any recognised trade union or, in the absence of such body,
the NHSPS Fair Deal Employees. The Supplier must meet (or must procure
that the relevant Subcontractor meets) the costs of the Buyer determining
whether the level of compensation offered is reasonable in the
circumstances.

6.2  This flexibility for the Buyer to allow compensation in place of Pension Benefits
is in addition to and not instead of the Buyer’s right to terminate the Contract.

7. Indemnities that a Supplier must give

71  The Supplier must indemnify and keep indemnified the CCS, the Buyer and any
Replacement Supplier against all Losses arising out of any claim by any
NHSPS Fair Deal Employee or any NHS Broadly Comparable Employees that
the provision of (or failure to provide) Pension Benefits and NHS Premature
Retirement Rights from the Relevant Transfer Date, or the level of such benefit
provided, constitutes a breach of his or her employment rights.
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Annex D3:

Local Government Pension Schemes (LGPS)

Note the LGPS unlike the CSPS & NHSPS is a funded scheme which has associated
cost implications as follows:

There is not 1 LGPS but approx. 90 different Funds, each with their own separate
Scheme Employer and Administering Buyer, it is important to identify the correct
one(s) and amend the definition of "Fund" accordingly.

It is important to check whether CCS and or the Buyer can actually participate in the
LGPS. Where a government department is taking on services which were formerly the
responsibility of a Local Authority it may be necessary to obtain secretary of state
approval for participation in the LGPS, this is because the services are being provided
to Gov. Dept. and not to a Local Authority.

Unlike New Fair Deal the 2007 Best Value pension direction does not provide a right
to bulk transfer past service. Whilst typically before the 2007 direction LA did provide
such a right, it is a significant additional cost and therefore bulk transfer wording has
been excluded. If required take legal advice due to the exceptionally high costs which
can result from a requirement to provide bulk transfers.]

1. Definitions

In this Annex D3: LGPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

“2013 the Local Government Pension Scheme Regulations 2013
Regulations” (SI 2013/2356) (as amended from time to time);

"Administerin | in relation to the Fund [insert name],the relevant
g Buyer” Administering Buyer of that Fund for the purposes of
the 2013 Regulations;

"Fund the actuary to a Fund appointed by the Administering
Actuary" Buyer of that Fund;

"Fund" [insert name], a pension fund within the LGPS;
[“Initial [XX %] of pensionable pay (as defined in the 2013
Contribution Regulations);]

Rate” 9]

5We recommend that you seek specific legal advice on this definition.
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"LGPS" the Local Government Pension Scheme as governed by
the LGPS Regulations, and any other regulations (in
each case as amended from time to time) which are
from time to time applicable to the Local Government
Pension Scheme;

"LGPS an admission agreement within the meaning in Schedule 1

Admission of the 2013 Regulations;

Agreement”

"LGPS an admission body (within the meaning of Part 3 of

Admission Schedule 2 of the 2013 Regulations);

Body"

"LGPS Eligible | any LGPS Fair Deal Employee who at the relevant time is

Employees” an active member or eligible to participate in the LGPS
under an LGPS Admission Agreement;

"LGPS Fair | any Fair Deal Employee who at the Relevant Transfer Date

Deal is or becomes entitled to protection in respect of the

Employees” LGPS or a pension scheme that is Broadly Comparable
to the LGPS in accordance with the provisions in
accordance with the provisions of New Fair Deal and/or
the Best Value Direction; ;

"LGPS the 2013 Regulations and The Local GovernmentPension

Regulations” Scheme (Transitional Provisions, Savings and
Amendment) Regulations 2014 (S| 2014/525), andany
other regulations (in each case as amended from time
to time) which are from time to time applicable to the
LGPS.

2. Supplier to become an LGPS Admission Body

21

In accordance with the principles of New Fair Deal and/or the Best Value
Direction, the Supplier and/or any of its Subcontractors to which the
employment of any LGPS Fair Deal Employee compulsorily transfers as a result
of either the award of the relevant Contract or a Relevant Transfer, if not a
scheme employer which participates automatically in the LGPS, shall each
become an LGPS Admission Body by entering into an LGPS Admission
Agreement on or before the Relevant Transfer Date to enable the LGPS Fair
Deal Employees to retain either continuous active membership of or eligibility
for the LGPS on and from the Relevant Transfer Date for so long as they remain
employed in connection with the delivery of the Services under the relevant
Contract.
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22

23

OPTION 17

[Any LGPS Fair Deal Employees who:

221

2.2.2

were active members of the LGPS (or a Broadly Comparable pension
scheme) immediately before the Relevant Transfer Date shall be
admitted to the LGPS with effect on and from the Relevant Transfer
Date; and

were eligible to join the LGPS (or a Broadly Comparable pension
scheme) but were not active members of the LGPS (or a Broadly
Comparable pension scheme) immediately before the Relevant
Transfer Date shall retain the ability to join the LGPS on or after the
Relevant Transfer Date if they wish to do so. ]

OPTION 2

[Any LGPS Fair Deal Employees whether:

2.2.3

224

active members of the LGPS (or a Broadly Comparable pension
scheme) immediately before the Relevant Transfer Date; or

eligible to join the LGPS (or a Broadly Comparable pension scheme)
but not active members of the LGPS (or a Broadly Comparable
pension scheme) immediately before the Relevant Transfer Date

shall be admitted to the LGPS with effect on and from the Relevant Transfer
Date. The Supplier shall not automatically enrol or re-enrol for the purposes
of the Pensions Act 2008 any LGPS Fair Deal Employees in any pension
scheme other than the LGPS unless they cease to be eligible for membership
of the LGPS.]

The Supplier will (and will procure that its Subcontractors (if any) will) provide

at its own cost any indemnity, bond or guarantee required by an Administering
Buyer in relation to an LGPS Admission Agreement.

3. Broadly Comparable Scheme

31

If the Supplier and/or any of its Subcontractors is unable to obtain an LGPS
Admission Agreement in accordance with paragraph 2.1 because the
Administering Buyer will not allow it to participate in the Fund, the Supplier shall
(and procure that its Subcontractors shall), with effect from the Relevant
Transfer Date, offer the LGPS Fair Deal Employees membership of a pension
scheme which is Broadly Comparable to LGPS on the Relevant Transfer Date
in accordance with the provisions of paragraph 10 of Part D.

7We recommend that you seek specific legal advice on this clause.
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32

If the Supplier and/or any of its Subcontractors becomes an LGPS Admission
Body in accordance with paragraph 2.1 but the LGPSAdmission Agreement is
terminated during the term of the relevant Contract for any reason at a time
when the Supplier or Subcontractors still employs any LGPS Eligible
Employees, the Supplier shall (and procure that its Subcontractors shall) at no
extra cost to the Buyer, offer the remaining LGPS Eligible Employees
membership of a pension scheme which is Broadly Comparable to the LGPS
on the date the LGPS Eligible Employees ceased to participate in the LGPS in
accordance with the provisions of paragraph 11 of Part D.

4. Discretionary Benefits

Where the Supplier and/or any of its Subcontractors is an LGPS Admission
Body, the Supplier shall (and procure that its Subcontractors shall) comply with
its obligations under regulation 60 of the 2013 Regulations in relation to the
preparation of a discretionary policy statement.

5. LGPS RISK SHARING®

51

53

Subject to paragraphs 5.4 to 5.10, if at any time during the term of the relevant
Contract the Administering Buyer, pursuant to the LGPS Admission Agreement
or the LGPS Regulations, requires the Supplier or any Subcontractor to pay
employer contributions or other payments to the Fund in aggregate in excess
of the Initial Contribution Rate, the excess of employer contributions above the
Initial Contribution Rate for a Contract Year (the “Excess Amount”) shall be paid
by the Supplier or the Subcontractor, as the case may be, and the Supplier shall
be reimbursed by the Buyer.

Subject to paragraphs 5.4 to 5.9 and 5.11, if at any time during the term of the
relevant Contract, the Administering Buyer, pursuant to the LGPS Admission
Agreement or the LGPS Regulations, requires the Supplier or any
Subcontractor to pay employer contributions or payments to the Fund in
aggregate below the Initial Contribution Rate for a Contract Year, the Supplier
shall reimburse the Buyer an amount equal to A-B (the “Refund Amount”)
where:

A = the amount which would have been paid if contributions and payments had
been paid equal to the Initial Contribution Rate for that Contract Year,
and

B = the amount of contributions or payments actually paid by the Supplier or
Subcontractor for that Contract Year, as the case may be, to the Fund.

Subject to paragraphs 5.4 to 5.10, where the Administering Buyer obtains an
actuarial valuation and a revised rates and adjustment certificate under the
LGPS Regulations and/or the terms of the LGPS Admission Agreement when

8 We recommend that you seek specific legal advice on this clause.
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the LGPS Admission Agreement ceases to have effect and the Supplier or any
Subcontractor is required to pay any exit payment under Regulation 64(2) of
the 2013 Regulations (the “Exit Payment”), such Exit Payment shall be paid by
the Supplier or any Subcontractor (as the case may be) and the Supplier shall
be reimbursed by the Buyer.

54 The Supplier and any Subcontractors shall at all times be responsible for the
following costs:

5.4.1

5.4.2

5.4.3

5.4.4

5.4.5

5.4.6

5.4.7

any employer contributions relating to the costs of early
retirement benefits arising on redundancy or as a result of
business efficiency under Regulation 30(7) of the 2013
Regulations or otherwise;

any payment of Fund benefits to active members on the grounds
of ill health or infirmity of mind or body under Regulation 35 of the
2013 Regulations or otherwises;

any payment of Fund benefits to deferred or deferred pensioner
members on the grounds of ill health or infirmity of mind or body
under Regulation 38 of the 2013 Regulations or otherwise;

any employer contributions relating to the costs of early or flexible
retirement where the actuarial reduction is waived in whole or in
part or a cost neutral reduction is not applied with the consent of
the Supplier or any relevant Subcontractor including without
limitation any decision made under Regulation 30(8) of the 2013
Regulations or Schedule 2 of The Local Government Pension
Scheme (Transitional Provisions, Savings and Amendment)
Regulations 2014;

any employer contributions relating to the costs of enhanced
benefits made at the discretion of the Supplier or any relevant
Subcontractors including without limitation additional pension
awarded under Regulation 31 of the 2013 Regulations or
otherwise;

any increase to the employer contribution rate resulting from the
award of pay increases by the Supplier or relevant
Subcontractors in respect of all or any of the LGPS Eligible
Employees in excess of the pay increases assumed in the Fund's
most recent actuarial valuation (unless the Supplier and/or any
Subcontractor is contractually bound to provide such increases
on the Relevant Transfer Date);

to the extent not covered above, any other costs arising out of or
in connection with the exercise of any discretion or the grant of
any consent under the LGPS Regulations by the Supplier or any
relevant Subcontractors where a member does not have an
absolute entitlement to that benefit under the LGPS;

9We recommend that you seek specific legal advice on this clause.
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55

56

57

58

5.4.8 any cost of the administration of the Fund that are not met
through the Supplier's or Subcontractor’'s employer contribution
rate, including without limitation an amount specified in a notice
given by the Administering Buyer under Regulation 70 of the
2013 Regulations;

549 the costs of any reports and advice requested by or arising from
an instruction given by the Supplier or a Subcontractor from the
Fund Actuary; and/or

5.4.10 any interest payable under the 2013 Regulations or LGPS
Administration Agreement.

For the purposes of calculating any Exit Payment, Excess Amount or Refund
Amount, any part of such an amount which is attributable to any costs which
the Supplier or Subcontractors are responsible for in accordance with
paragraph 5.4 above shall be disregarded and excluded from the calculation.
In the event of any dispute as to level of any cost that should be excluded from
the calculation, the opinion of the Fund Actuary shall be final and binding.

Where the Administering Buyer obtains an actuarial valuation and a revised
rates and adjustment certificate under the LGPS Regulations and/or the terms
of the LGPS Admission Agreement when the LGPS Admission Agreement
ceases to have effect and the Supplier or any Subcontractor receives payment
of an exit credit payment under Regulation 64(2) of the 2013 Regulations (the
“Exit Credit”), the Supplier shall (or procure that any Subcontractor shall)
reimburse the Buyer an amount equal to the Exit Credit within twenty (20)
Working Days of receipt of the Exit Credit.

The Supplier shall (or procure that the Subcontractor shall) notify the Buyer in
writing within twenty (20) Working Days:

57.1 of the end of each Contract Year of any Excess Amount or
Refund Amount due in respect of the Contract Year that has just
ended and provide a reasonable summary of how the Excess
Amount or Refund Amount was calculated; and

5.7.2 of being informed by the Administering Buyer of any Exit
Payment or Exit Credit that is determined by as being due from
or to the Supplier or a Subcontractor and provide a copy of any
revised rates and adjustments certificate detailing the Exit
Payment or Exit Credit and its calculation.

Within twenty (20) Working Days of receiving the notification under paragraph
5.7 above, the Buyer shall either:

5.8.1 notify the Supplier in writing of its acceptance of the Excess
Amount, Refund Amount or Exit Payment;

5.8.2 request further information or evidence about the Excess
Amount, Refund Amount or Exit Payment from the Supplier;
and/or

5.8.3 request a meeting with the Supplier to discuss or clarify the

information or evidence provided.
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5.9

5.10

5.11

5.12

Where the Excess Amount, Refund Amount or Exit Payment is agreed following
the receipt of further information or evidence or following a meeting in
accordance with paragraph 5.8 above, the Buyer shall notify the Supplier in
writing. In the event that the Supplier and the Buyer are unable to agree the
amount of the Excess Amount, Refund Amount or Exit Payment then they shall
follow the Dispute Resolution Procedure.

Any Excess Amount or Exit Payment agreed by the Buyer or in accordance with
the Dispute Resolution Procedure shall be paid by the Buyer within timescales
as agreed between Buyer and Supplier. The amount to be paid by the Buyer
shall be an amount equal to the Excess Amount or Exit Payment less an amount
equal to any corporation tax relief which has been claimed in respect of the
Excess Amount or Exit Payment by the Supplier or a Subcontractor.

Any Refund Amount agreed by the Buyer or in accordance with the Dispute
Resolution Procedure as payable by the Supplier or any Subcontractor to the
Buyer, shall be paid by the Supplier or any Subcontractor forthwith as the
liability has been agreed. In the event the Supplier or any Subcontractor fails to
pay any agreed Refund Amount, the Buyer shall demand in writing the
immediate payment of the agreed Refund Amount by the Supplier and the
Supplier shall make payment within seven (7) Working Days of such demand.

This paragraph 5 shall survive termination of the relevant Contract.
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Annex D4: Other Schemes
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

1.3

14

15

The Supplier agrees that within 20 Working Days of the earliest of:

111 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

114 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Legislation, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's Provisional
Supplier Personnel List and it shall provide an updated Supplier's Provisional
Supplier Personnel List at such intervals as are reasonably requested by the
Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier's
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and
1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier's Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

151 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person he/she replaces
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152 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

153 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed,;

154 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

155 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

1.7

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyer such information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

164 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
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21

2.2

Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.75 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply with
all its obligations in respect of the Transferring Supplier Employees arising under
the Employment Regulations in respect of the period up to (and including) the
Service Transfer Date and shall perform and discharge, and procure that each
Subcontractor shall perform and discharge, all its obligations in respect of all the
Transferring Supplier Employees arising in respect of the period up to (and
including) the Service Transfer Date (including (without limit) the payment of all
remuneration, benefits, entitlements, and outgoings, all wages, accrued but
untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
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the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (i) the Replacement Supplier and/or
Replacement Subcontractor.

2.3  Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

231

2.3.2

2.3.3

234

any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier
Employees which the Supplier or any Subcontractor
is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Supplier Employee, to
the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising on and before the Service Transfer
Date; and
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(b) in relation to any employee who is not identified in the
Supplier's Final Supplier Personnel List, and in
respect of whom it is later alleged or determined that
the Employment Regulations applied so as to transfer
his/her employment from the Supplier to the Buyer
and/or Replacement  Supplier and/or any
Replacement Subcontractor, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations
arising on or before the Service Transfer Date;

2.35 a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

2.3.6 any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier’s
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

2.3.7 any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under regulation
13 of the Employment Regulations, except to the extent that the
liability arises from the failure by the Buyer and/or Replacement
Supplier to comply with regulation 13(4) of the Employment
Regulations.

2.4  Theindemnities in Paragraph 2.3 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Replacement
Supplier and/or any Replacement Subcontractor whether occurring or having
its origin before, on or after the Service Transfer Date including any Employee
Liabilities:

24.1 arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or
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2.5

2.6

2.7

2.4.2 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor’'s failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

25.1 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

2.5.2 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law, withinl5
Working Days of receipt of notice from the Replacement Supplier
and/or Replacement Subcontractor.

If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

27.1 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

2.9

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

29.1 shall not apply to:
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2.10

2.11

(a) any claim for:

0 discrimination, including on the grounds of
sex, race, disabilty, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of the
Replacement  Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

29.2 shall apply only where the notification referred to in Paragraph
2.5.1 is made by the Replacement Supplier and/or Replacement
Subcontractor to the Supplier within 6 months of the Service
Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in Paragraphs
2.5t0 2.7, such person shall be treated as a Transferring Supplier Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier's Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entittements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b) the Supplier and/or any Subcontractor; and

(©) the Replacement Supplier and/or the Replacement Subcontractor.
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2.12

2.13

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1 any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

2.13.2  the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

(@) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier's Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any Transferring
Supplier Employees identified in the Supplier's Final
Supplier Personnel List which the Replacement
Supplier and/or Replacement Subcontractor is
contractually bound to honour;

2.13.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

2.13.4  any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
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2.135

2.13.6

2.13.7

2.13.8

working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier's Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Supplier Employee
identified in the Supplier's Final Supplier Personnel
List, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising after the
Service Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier’s Final
Supplier Personnel List, and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer his/her
employment from the Supplier or Subcontractor, to
the Replacement Supplier or Replacement
Subcontractor to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising after
the Service Transfer Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier's Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
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Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

11

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier’'s Obligations

2.1

2.2

2.3

2.4

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15%) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100) Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.
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2.5

2.6

2.7

2.8

2.9

2.10

2.11

The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer or CCS.

Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (1%) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Order Contract, the Supplier

RM6126 -

may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Order Schedule 8 (Business Continuity and Disaster
Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan" has the meaning given to it in Paragraph
2.2 of this Schedule;

"Business Continuity has the meaning given to it in Paragraph

Plan" 2.3.2 of this Schedule;

"Disaster Recovery the Deliverables embodied in the processes

Deliverables” and procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Disaster Recovery Plan" has the meaning given to it in Paragraph
2.3.3 of this Schedule;

"Disaster Recovery the system embodied in the processes and

System" procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Related Supplier” any person who provides Deliverables to

the Buyer which are related to the
Deliverables from time to time;

"Review Report" has the meaning given to it in Paragraph
6.2 of this Schedule; and
"Supplier's Proposals” has the meaning given to it in Paragraph

6.3 of this Schedule;

2. BCDR Plan

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 At least ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“BCDR Plan”), which shall detail the processes and arrangements that the
Supplier shall follow to:
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2.2.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of any
element of the Deliverables; and

the recovery of the Deliverables in the event of a Disaster
2.3 The BCDR Plan shall be divided into three sections:

Section 1 which shall set out general principles applicable to the
BCDR Plan;

Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and

Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty
(20) Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

3. General Principles of the BCDR Plan (Section 1)

3.1 Section 1 of the BCDR Plan shall:

set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;
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(c) identification of risks arising from the interaction of the
provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;

provide for documentation of processes, including business
processes, and procedures;

set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

identify the procedures for reverting to "normal service";

set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

3.2 The BCDR Plan shall be designed so as to ensure that:

the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

the adverse impact of any Disaster is minimised as far as reasonably
possible;

it complies with the relevant provisions of ISO/IEC 27002;
1SO22301/IS022313 and all other industry standards from time to
time in force; and

it details a process for the management of disaster recovery testing.

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any

3.4

changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

4. Business Continuity (Section 2)

4.1

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:
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4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.

4.2 The Business Continuity Plan shall:

address the various possible levels of failures of or disruptions to the
provision of Deliverables;

set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

set out the circumstances in which the Business Continuity Plan is
invoked.
5. Disaster Recovery (Section 3)

5.1 The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

5.2 The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
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to the Performance Indicators or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

testing and management arrangements.

6. Review and changing the BCDR Plan

6.1

6.2

6.3

6.4

The Supplier shall review the BCDR Plan:
on a regular basis and as a minimum once every six (6) Months;

within three (3) calendar Months of the BCDR Plan (or any part)
having been invoked pursuant to Paragraph 7; and

where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’'s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier's Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
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6.5

submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

7. Testing the BCDR Plan

7.1

7.2

7.3

7.4

7.5

7.6

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
in the event of any major reconfiguration of the Deliverables

at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

the outcome of the test;

any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.
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8. Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force
Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Order Schedule 9 (Security)

Part A

Part A: Short Form Security Requirements
1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security a) any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security the Supplier's security management plan

Management Plan” prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to the
Buyer and as updated from time to time;

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it shall also comply with the Security
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3.

4.

2.3

2.4

2.5

Policy and shall ensure that the Security Management Plan produced by the
Supplier fully complies with the Security Policy.

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

is in accordance with the Law and this Contract;
as a minimum demonstrates Good Industry Practice;

meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comply with.

Security Management Plan

4.1

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

(a)

(b)

(d)

(e)

(f)

(g)

comply with the principles of security set out in Paragraph 3 and
any other provisions of this Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer’s
Confidential Information and the Government Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer’'s Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods and/or Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
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Security Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Security Management Plan is
not Approved, the Supplier shall amend it within ten (10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resolved in accordance with the Dispute Resolution
Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

4.4.1 The Security Management Plan shall be fully reviewed and updated

by the Supplier at least annually to reflect:
(a) emerging changes in Good Industry Practice;

(b) any change or proposed change to the Deliverables and/or
associated processes;

(c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

(d) any new perceived or changed security threats; and
(e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

(a) suggested improvements to the effectiveness of the Security
Management Plan;
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(b) updates to the risk assessments; and

(c) suggested improvements in measuring the effectiveness of
controls.

Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1

5.2

5.3

Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

(a) minimise the extent of actual or potential harm caused
by any Breach of Security;

(b) remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

(c) prevent an equivalent breach in the future exploiting the
same cause failure; and

(d) as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy
(where relevant in accordance with paragraph 2.2) or the requirements of
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this Schedule, then any required change to the Security Management Plan
shall be at no cost to the Buyer.
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4.2  The SecurityManagement-Plan-shall:
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Part B—Anhex2-—Security-ManagementPlan
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Order Schedule 10 (Exit Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets" Supplier Assets used exclusively by the
Supplier [or a Key Subcontractor] in the
provision of the Deliverables;

"Exit Information” has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager" the person appointed by each Party to
manage their respective obligations under
this Schedule;

"Net Book Value" the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender
(if stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier
shall ensure is in accordance with Good
Industry Practice);

"Non-Exclusive Assets” those Supplier Assets used by the
Supplier [or a Key Subcontractor] in
connection with the Deliverables but which
are also used by the Supplier [or Key
Subcontractor] for other purposes;

"Registers” the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods" any goods which are substantially similar

to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Replacement Services" any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
whether those goods are provided by the
Buyer internally and/or by any third party;

"Termination Assistance" the activities to be performed by the
Supplier pursuant to the Exit Plan, and
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"Termination Assistance
Notice"

"Termination Assistance
Period"

"Transferable Assets"

"Transferable Contracts"

"Transferring Assets”

"Transferring Contracts”

other assistance required by the Buyer
pursuant to the Termination Assistance
Notice;

has the meaning given to it in Paragraph
5.1 of this Schedule;

the period specified in a Termination
Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

Exclusive Assets which are capable of
legal transfer to the Buyer;

Sub-Contracts, licences for Supplier's
Software, licences for Third Party
Software or other agreements which are
necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

has the meaning given to it in Paragraph
8.2.1 of this Schedule;

has the meaning given to it in
Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net

Book Value.

2.2 During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of ownership
and status as either Exclusive Assets or Non-Exclusive Assets and
Net Book Value) and Sub-contracts and other relevant agreements
required in connection with the Deliverables; and

create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier

provides the Deliverables

("Registers").
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3.

2.3

24

The Supplier shall:

ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and

procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer
(and/or its nominee) and/or any Replacement Supplier upon the
Supplier ceasing to provide the Deliverables (or part of them) and if
the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure an
alternative Subcontractor or provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

Assisting re-competition for Deliverables

3.1

3.2

3.3

3.4

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’'s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

Exit Plan

4.1

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.
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4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

4.3 The Exit Plan shall set out, as a minimum:

a detailed description of both the transfer and cessation processes,
including a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer;

details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and
materials;

how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

any other information or assistance reasonably required by the Buyer
or a Replacement Supplier.

4.4 The Supplier shall:

4.4.1 maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(a) every [six (6) months] throughout the Contract Period; and

(b) no later than [twenty (20) Working Days] after a request
from the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than [ten (10)
Working Days] after the date of the Termination Assistance
Notice;
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4.5

4.6

5. Term

9.1

5.2

5.3

RM6126 -

(d) as soon as reasonably possible following, and in any event
no later than [twenty (20) Working Days] following, any
material change to the Deliverables (including all changes
under the Variation Procedure); and

jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

ination Assistance

The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

the nature of the Termination Assistance required; and

the start date and period during which it is anticipated that
Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).
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6. Termination Assistance Period

6.1

6.2

6.3

Throughout the Termination Assistance Period the Supplier shall:

continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;

use all reasonable endeavours to reallocate resources to provide
such assistance without additional costs to the Buyer;

subject to Paragraph 6.3, provide the Deliverables and the
Termination Assistance at no detriment to the Performance
Indicators (PI's) or Service Levels, the provision of the Management
Information or any other reports nor to any other of the Supplier's
obligations under this Contract;

at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

seek the Buyer's prior written consent to access any Buyer Premises
from which the de-installation or removal of Supplier Assets is
required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1

7.2

The Supplier shall comply with all of its obligations contained in the Exit
Plan.

Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

remove the Supplier EqQuipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
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responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(a) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in
responding to such requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and

authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1

Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

(subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers

provided by the Supplier, the Buyer shall notify the Supplier setting out:

which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),
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8.3

8.4

8.5

8.6

8.7

8.8

8.9

RM6126 -
Project Ve

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

The Buyer shall:

accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
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people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

the amounts shall be annualised and divided by 365 to reach a daily
rate;

the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Order Schedule 14 (Service Levels)

1. Definitions

11

In this Schedule, the following words shall have the following meanings

and they shall supplement Joint Schedule 1 (Definitions):

“Critical Service
Level Failure”

"Service Credits"

"Service Credit
Cap"

"Service Level
Failure"

"Service Level

has the meaning given to it in the Order Form;

any service credits specified in the Annex to Part A
of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

has the meaning given to it in the Order Form;

means a failure to meet the Service Level
Performance Measure in respect of a Service Level;

shall be as set out against the relevant Service

Performance

Level in the Annex to Part A of this Schedule; and

Measure"

"Service Level

shall be as set out against the relevant Service

Threshold" Level in the Annex to Part A of this Schedule.
2. What happens if you don’t meet the Service Levels
2.1  The Supplier shall at all times provide the Deliverables to meet or

2.2

2.3

24

exceed the Service Level Performance Measure for each Service
Level.

The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or
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25

2.4.2 the Service Level Failure:

(a) exceeds the relevant Service Level Threshold;

(b) has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(c) results in the corruption or loss of any Government Data;
and/or

(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.43 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date;

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure:

3.1

3.2

any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

the Buyer shall (subject to the Service Credit Cap) be entitled to
withhold and retain as compensation a sum equal to any Charges
which would otherwise have been due to the Supplier in respect of that
Service Period ("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from
the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels

If the level of performance of the Supplier:

1.1 s likely to or fails to meet any Service Level Performance Measure; or

1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

121

1.2.2

1.2.3

1.2.4

require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

instruct the Supplier to comply with the Rectification Plan
Process;

if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits

2.1  The Buyer shall use the Performance Monitoring Reports supplied by
the Supplier to verify the calculation and accuracy of the Service
Credits, if any, applicable to each Service Period.

2.2  Service Credits are a reduction of the amounts payable in respect of
the Deliverables and do not include VAT. The Supplier shall set-off the
value of any Service Credits against the appropriate invoice in
accordance with calculation formula in the Annex to Part A of this
Schedule.
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Annex A to Part A: Services Levels and Service
Credits Table

Please see Schedule 20 — Specification, and Section 5 of the Specification.

No.

Service
Level
Category
Name

Service Level
Performance
Criterion

Inadequate

Requires
Improvement

Approaching
target

Good

Timescales

All fieldwork to
be completed at
the date agreed
with the
customer at the
start of the
project

<80%

80%-84.99%

85%-
89.99%

>90%

Timescales

Supplier to
provide timings
for research
options following
receipt of brief
within 2 working
days

<80%

80%-84.99%

85%-
89.99%

>90%

Service
Delivery

Supplier to
provide the
Buyer with a
recruitment
sample with
methodology for
each brief within
agreed times

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Supplier to
provide delivery
of initial data
within two days
of completing
fieldwork

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Supplier to
provide written
top line findings
from fieldwork
and data tables
within 2 working
days after
fieldwork closes,
where
necessary and
as agreed

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Final
deliverables to
be provided for
each project
within pre

<90%

90%-94.99%

95%-
99.99%

100%
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agreed
timescales

Service
Delivery

Reports to be
delivered with
pre agreed
deliverables in
an agreed
format suitable
for sharing with
senior
government
stakeholders,
within two
weeks of
finishing
fieldwork

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Deliverables and
data tables to be
delivered to
strategic
evaluation
supplier within
pre agreed
timescales

<90%

90%-94.99%

95%-
99.99%

100%

Service
Delivery

Upon
commission of
each project, the
Supplier to
agree with the
Buyer the
criteria required
to demonstrate
the impact and
benefits of the
project

<90%

90%-94.99%

95%-
99.99%

100%

10

Account
management

Supplier to notify
the Buyer within
12 working
hours of any
issues or
mistakes with a
resolution of
how they intend
to rectify within a
time agreed by
the Buyer for
each brief

<90%

90%-94.99%

95%-
99.99%

100%

11

Account
management

The Supplier
shall provide a
dedicated
account
manager to
respond to
gueries and
review
performance. If
the account
manager is not

<90%

90%-94.99%

95%-
99.99%

100%
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available, an
appropriate
deputy shall
attend contract
review meetings
with the Buyer

12

Account
management

All complaints to
be
acknowledged
and a resolution
provided to the
Buyer within 5
working days

<90%

90%-94.99%

95%-
99.99%

100%

13

Account
management

All telephone
calls or emails
from the Buyer
to be responded
to within 24
hours of receipt

<80%

80%-84.99%

85%-
89.99%

90%

14

Account
management

Supplier to
attend a meeting
at the request of
the Buyer with
one week's
notice

<90%

90%-94.99%

95%-
99.99%

100%
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Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1  Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

3.2  The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
process and timescales agreed pursuant to paragraph 1.1 of Part B of
this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

3.21

3.2.2

3.23
3.24

3.25

3.2.6

for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

a summary of all failures to achieve Service Levels that occurred
during that Service Period;

details of any Critical Service Level Failures;

for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

such other details as the Buyer may reasonably require from
time to time.

3.3  The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

331

3.3.2

333

take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

be attended by the Supplier's Representative and the Buyer’s
Representative; and

be fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer's Representative and any other
recipients agreed at the relevant meeting.
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3.4

3.5

The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’'s Representative at each meeting.

The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.

4. Satisfaction Surveys

4.1

The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph
Board" 2.1 of this Schedule;
"Project Manager" the manager appointed in accordance with

paragraph 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be the delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.14 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's Contract
Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.
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3.3

Receipt of communication from the Supplier's Contract Manager by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes of

this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings

and planned start date by which the board shall be established are set out in
the Order Form.

4.31n the event that either Party wishes to replace any of its appointed board

members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer
board member shall have at all times a counterpart Supplier board member of
equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable

efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that
the delegate is properly briefed and prepared and that he/she is debriefed by
such delegate after the board meeting.

4.5The purpose of the Operational Board meetings will be to review the

Supplier’s performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of that
meeting.

5. Contract Risk Management

5.1

5.2

5.3

5.4

Both Parties shall pro-actively manage risks attributed to them under the
terms of this Order Contract.

The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

521 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.

The Supplier will maintain a risk register of the risks relating to the Order
Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:
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Order Schedule 16 (Benchmarking)

1. DEFINITIONS

1.1 In this Schedule, the following expressions shall have the following

meanings:

"Benchmark Review"

"Benchmarked
Deliverables™

"Comparable Rates"

"Comparable
Deliverables"

"Comparison Group"

"Equivalent Data"

"Good Value"

"Upper Quartile”
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a review of the Deliverables carried out in
accordance with this Schedule to determine
whether those Deliverables represent Good
Value;

any Deliverables included within the scope
of a Benchmark Review pursuant to this
Schedule;

the Charges for Comparable Deliverables;

deliverables that are identical or materially
similar to the Benchmarked Deliverables
(including in terms of scope, specification,
volume and quality of performance) provided
that if no identical or materially similar
Deliverables exist in the market, the Supplier
shall propose an approach for developing a
comparable Deliverables benchmark;

a sample group of organisations providing
Comparable Deliverables which consists of
organisations which are either of similar size
to the Supplier or which are similarly
structured in terms of their business and
their service offering so as to be fair
comparators with the Supplier or which, are
best practice organisations;

data derived from an analysis of the
Comparable Rates and/or the Comparable
Deliverables (as applicable) provided by the
Comparison Group;

that the Benchmarked Rates are within the
Upper Quatrtile; and

in respect of Benchmarked Rates, that
based on an analysis of Equivalent Data, the
Benchmarked Rates, as compared to the
range of prices for Comparable

Deliverables, are within the top 25% in terms
of best value for money for the recipients of
Comparable Deliverables.
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2. When you should use this Schedule

21

2.2

The Supplier acknowledges that the Buyer wishes to ensure that the
Deliverables, represent value for money to the taxpayer throughout the
Contract Period.

This Schedule sets to ensure the Contracts represent value for money
throughout and that the Buyer may terminate the Contract by issuing a

Termination Notice to the Supplier if the Supplier refuses or fails to comply
with its obligations as set out in Paragraphs 3 of this Schedule.

2.3 Amounts payable under this Schedule shall not fall within the definition of a

Cost.

3. Benchmarking

3.1 How benchmarking works

3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

The Buyer may, by written notice to the Supplier, require a
Benchmark Review of any or all of the Deliverables.

The Buyer shall not be entitled to request a Benchmark Review
during the first six (6) Month period from the Contract Start Date or at
intervals of less than twelve (12) Months after any previous
Benchmark Review.

The purpose of a Benchmark Review will be to establish whether the
Benchmarked Deliverables are, individually and/or as a whole, Good
Value.

The Deliverables that are to be the Benchmarked Deliverables will be
identified by the Buyer in writing.

Upon its request for a Benchmark Review the Buyer shall nominate a
benchmarker. The Supplier must approve the nomination within ten
(10) Working Days unless the Supplier provides a reasonable
explanation for rejecting the appointment. If the appointment is
rejected then the Buyer may propose an alternative benchmarker. If
the Parties cannot agree the appointment within twenty (20) days of
the initial request for Benchmark review then a benchmarker shall be
selected by the Chartered Institute of Financial Accountants.

The cost of a benchmarker shall be borne by the Buyer (provided
that each Party shall bear its own internal costs of the Benchmark
Review) except where the Benchmark Review demonstrates that the
Benchmarked Service and/or the Benchmarked Deliverables are not
Good Value, in which case the Parties shall share the cost of the
benchmarker in such proportions as the Parties agree (acting
reasonably). Invoices by the benchmarker shall be raised against the
Supplier and the relevant portion shall be reimbursed by the Buyer.
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3.2 Benchmarking Process

3.2.1

3.2.2

3.2.3

3.2.4

3.25

3.2.6

The benchmarker shall produce and send to the Buyer, for Approval,
a draft plan for the Benchmark Review which must include:

(a) a proposed cost and timetable for the Benchmark Review;

(b) a description of the benchmarking methodology to be used
which must demonstrate that the methodology to be used is
capable of fulfilling the benchmarking purpose; and

(c) a description of how the benchmarker will scope and identify
the Comparison Group.

The benchmarker, acting reasonably, shall be entitled to use any
model to determine the achievement of value for money and to carry
out the benchmarking.

The Buyer must give notice in writing to the Supplier within ten (10)
Working Days after receiving the draft plan, advising the
benchmarker and the Supplier whether it Approves the draft plan, or,
if it does not approve the draft plan, suggesting amendments to that
plan (which must be reasonable). If amendments are suggested then
the benchmarker must produce an amended draft plan and this
Paragraph 3.2.3 shall apply to any amended draft plan.

Once both Parties have approved the draft plan then they will notify
the benchmarker. No Party may unreasonably withhold or delay its
Approval of the draft plan.

Once it has received the Approval of the draft plan, the benchmarker
shall:

(a) finalise the Comparison Group and collect data relating to
Comparable Rates. The selection of the Comparable Rates
(both in terms of number and identity) shall be a matter for
the Supplier's professional judgment using:

(i)  market intelligence;

(i) the benchmarker’'s own data and experience;
(iii) relevant published information; and
(

iv) pursuant to Paragraph 3.2.7 below, information from
other suppliers or purchasers on Comparable Rates;

(b) by applying the adjustment factors listed in Paragraph 3.2.7
and from an analysis of the Comparable Rates, derive the
Equivalent Data;

(c) using the Equivalent Data, calculate the Upper Quatrtile;

(d) determine whether or not each Benchmarked Rate is, and/or
the Benchmarked Rates as a whole are, Good Value.

The Supplier shall use all reasonable endeavours and act in good
faith to supply information required by the benchmarker in orderto
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3.2.7

undertake the benchmarking. The Supplier agrees to use its
reasonable endeavours to obtain information from other suppliers or
purchasers on Comparable Rates.

In carrying out the benchmarking analysis the benchmarker may
have regard to the following matters when performing a comparative
assessment of the Benchmarked Rates and the Comparable Rates
in order to derive Equivalent Data:

(a) the contractual terms and business environment under
which the Comparable Rates are being provided (including
the scale and geographical spread of the customers);

(b) exchange rates;

(c) any other factors reasonably identified by the Supplier,
which, if not taken into consideration, could unfairly cause
the Supplier's pricing to appear non-competitive.

3.3 Benchmarking Report

3.3.1

3.3.2

For the purposes of this Schedule "Benchmarking Report" shall
mean the report produced by the benchmarker following the
Benchmark Review and as further described in this Schedule.

The benchmarker shall prepare a Benchmarking Report and deliver it
to the Buyer, at the time specified in the plan Approved pursuant to
Paragraph 3.2.3, setting out its findings. Those findings shall be
required to:

(a) include a finding as to whether or not a Benchmarked
Service and/or whether the Benchmarked Deliverables as a
whole are, Good Value;

(b) if any of the Benchmarked Deliverables are, individually or
as a whole, not Good Value, specify the changes that would
be required to make that Benchmarked Service or the
Benchmarked Deliverables as a whole Good Value; and

(c) include sufficient detail and transparency so that the Party
requesting the Benchmarking can interpret and understand
how the Supplier has calculated whether or not the
Benchmarked Deliverables are, individually or as a whole,
Good Value.

The Parties agree that any changes required to this Contract
identified in the Benchmarking Report shall be implemented at the
direction of the Buyer in accordance with Clause 24 (Changing
the contract).
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