

**SCHEDULE 4.**

Contract reference number:	<b>GLA 80795</b>
----------------------------	------------------

Name of Contractor:	Anthesis (UK) Ltd
---------------------	-------------------

Item Description / Deliverable	Cost of that Item / Deliverable excl VAT £	Estimate of time taken to complete that Item / Deliverable
Delivery of project work	REDACTED	REDACTED
Broken down as:		
• Inception meeting and prep	REDACTED	
• Literature review, borough profile and milestone 1	REDACTED	
• Borough food profile and milestone 2	REDACTED	
• Primary research	REDACTED	
• Carbon calcs and milestone 3	REDACTED	
• Hotspot analysis and milestone 4	REDACTED	
• Reporting	REDACTED	
• Project management, quality assurance, client liaison over 9 weeks	REDACTED	
• Food Packaging Extn: inclusion of emissions estimates associated with packaging, contingency for 'filling the gaps', additional team member (REDACTED)	REDACTED	
Estimated expenses: Catalyst Database purchase (if agreed with the GLA this is required)		n/a
Estimated Expenses: Travel to meetings in London (Anthesis will charge expenses at cost for agreed travel to meetings)		n/a
<b>Total</b>	<b>£36,780 excl VAT</b>	

### Breakdown of the total cost

Personnel	*Day Rate £ excl VAT	Estimated no. days	Total Cost £
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
REDACTED	REDACTED	REDACTED	REDACTED
<b>Total</b>		REDACTED	<b>£35,000.00 (excl VAT)</b>

Note: Food Packaging Extension comprises the following items

1. Inclusion of emissions estimates associated with food packaging
2. Contingency for 'filling the gaps' and verifying assumptions about catering establishments such as sporting events, transport hubs and visitor attractions.
3. Additional team member: **REDACTED**