

TCN SCHEDULE 9.2

KEY PERSONNEL

Key Personnel

KEY ROLE	Name of KEY Personnel	Responsibilities/Authorities	Phase of the project during which they will be a MEMBER OF Key Personnel	MINIMUM PERIOD in Key Role
Test Centre Delivery Workstream Lead / TCN Test Centre Delivery Lead	Redacted	Test centre network setup and ongoing operation	Implementation and ongoing delivery	5 years 9 months
Project Manager	Redacted	Implementation lead	Implementation	9 months
Senior User / Service Manager	Redacted	Implementation oversight / service delivery / primary point of contact	Implementation and ongoing delivery	5 years 9 months
Test Centre Technology & Support Workstream Lead / Technology & Support Lead	Redacted	Technology setup / technical support / primary technical point of contact	Implementation and ongoing delivery	5 years 9 months
Software Development Workstream Lead	Redacted	Scheduling system enhancements and API configuration	Implementation	9 months
Business Assurance & Security Workstream Lead /	Redacted	Business assurance (compliance, audits, service continuity), information security and data privacy	Implementation and ongoing delivery	5 years 9 months

KEY ROLE	Name of KEY Personnel	Responsibilities/Authorities	Phase of the project during which they will be a MEMBER OF Key Personnel	MINIMUM PERIOD in Key Role
Business Assurance and Security Lead				