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Bicycles Pay station

MATERIALS

Roof
Single ply mechanically fixed membrane within parapet walls 
above a tapered roof insulation.

Walls
Brick cavity insulated walls, colour and appearance to match 
the existing bricks, suggested bricks are Ibstock Etruria 
Mixture, flemish bonded. Weberpral rendered walls to central 
section of rear east wall, struck rendered to match existing front 
facade, Pearl Grey colour. Rear stage wall rendered with 
Weberpral, Pearl Grey colour and 'Civic Hall' signage. Brick 
gabled wall rendered with Weberpral Earth red coloured render.

Windows
Grey coloured RAL 7012 aluminium double glazed windows.

Doors
Glazed aluminium PPC doors coloured RAL 7012 to match 
windows. 

Rainwater Goods
Rainwater goods are internal, 2 no rainwater pipes and hoppers 
from upper flat roof above stage area to be painted in to match 
render colour.
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Copyright: of this drawing is vested in the Architect and it must not be 
copied or reproduced without consent. Printing: Please note that paper 
prints of this drawing may not be an accurate reproduction of the given 
scale. Key dimensions are noted for reference.   Purpose: Unless marked as 
such drawing should not be used for Construction purposes. Detailed 
setting out drawings will need to be supplied for Tender and Construction 
purposes. Figured dimensions only are to be taken from this drawing. All 
Dimensions and Levels are to be checked on site, prior to commencement. 
All contractors are to be responsible for taking and checking all dimensions 
relative to their work. Dimensions are in millimetres unless otherwise 
stated.  bpArchitecture are to be advised of any variation between drawings 
and site conditions. CoOrdination This drawings is to be read in 
conjunction with all other consultant's drawings, specifications and 
schedules. 
CDM: Work must not start on site before a Construction Phase Health 
and Safety Plan is in place (if applicable).  The Client is responsible for 
ensuring that a Principal Designer and/or Principal Contractor has been 
appointed and the Health and Safety executive have been notified (for 
projects which will involve more than 500 person days and/or will last more 
than 30 working days on site).................IF IN DOUBT ASK
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Nantwich Town Council

Proposed Alterations and Extension to 

Nantwich Civic Hall, 4 Market St, 

Nantwich CW5 5NF
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NOTE

For full details of proposed car park layout 

refer to A9-001 - Proposed Car Park Layout.

For a Detailed layout of 
the Car park refer to 
A9-001

The rear Car Park is to be herras fenced for the duration of the 
works and used as a contractors compund. 
Works are to be carried out to the car park during the contract 
including white and yellow lining, adjusting the surface gradient 
and forming a new pedestrian pavement and bicycle stands
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