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SPICEBALL PARK
WHEELED SPORTS AREA REFURBISHMENT CONTRACT

EXPRESSIONS OF INTEREST
CHERWELL DRIVE
BANBURY OX16 2RR 





[bookmark: _Toc436313888]QUERIES CONTACT 

Mike P Hall 
Recreation & Amenities Manager
mike.hall@banbury.gov.uk 
Telephone 01295 250340
Mobile 07825 308548
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Site Details

Spiceball Park is a country park managed by Banbury Town Council located off Cherwell Drive.  The park originated in the mid 1980’s following the donation of the land to the people of Banbury.  The skate park was constructed around 2005 and is now in need of upgrading and refurbishment.
The site consists of a bitmac pad with an area of approximately 498m2 on which there is a range of equipment with either a wooden or steel riding surfaces.  Unfortunately the framework for both sections of the facility are coming to the end of their life and the whole site now requires a complete refurbishment with a new range of ramps and equipment.
Access to the site is via the car park managed by Cherwell DC at the south end of the park.
The new design will be required to accommodate all wheeled sports but it will also need to cater for the new/ younger users and those who are more proficient and be able to stretch their ability.
Design Brief

It is the intention of Banbury Town Council to arrange a joint meeting between users of the current site and tenderers who have been short-listed through their Expressions of Interest and shown (through the submission of documentary evidence) that they are capable of producing what clearly the users of the site would like.
The riding surface that users have expressed their wish to have is wood but the framework underneath needs to be robust and corrosion/ decay free, therefore the framework should be constructed of 50mm box section metal hot dip galvanised to BS EN ISO 1461:2009.  Ease of removing and installing replacement materials is essential as well as providing a facility that will excite all users and provide maximum play value.
An additional facet of the new wheeled sports facility is that the new configuration of ramps and equipment will provide for not only skate-boarders, roller-bladers and bikers but also allow the use of scooters.
The current configuration of the equipment on the site does cause problems for users especially when riding at dusk when they can be dazzled by the low setting sun.  As a consequence of this problem it would be therefore a requirement for tenders to take this into consideration when designing the new layout of the equipment and it’s orientation.
Tenderers should be aware that the current bitmac surface of the pad is to remain in situ however users have expressed an interest for the area to be enlarged should funding be available within the existing budget and cost of the equipment. Where possible the new potential layout should build over locations on the existing pad where water is prone to settle?


Design Brief (continued)

The available budget for this new facility is approximately £100,000 and the successful contractor will be responsible for the maintenance of the site for at least one year at no extra cost.  Prospective tenderers must undertake a site visit to satisfy themselves of the actions and area involved as no additional claims will be accepted following the award of the contract.  The successful contractor will upon completion of the work arrange for a post installation inspection to ensure that site conforms to BS EN 14974:2006+A1:2010.

Equipment Preferences

Users have expressed a desire for the new layout to include (if possible) within the available budget such equipment as:-

· 5ft volcano that’s wide with a slightly deeper deck
· 5ft jump box, double transition, landing to be rolled at the top, and slightly longer 
· Vertical wall with an inset tombstone 4ft 1/4 in the middle 
· 6ft spine mini ramp hipped at both ends and large sub box 
· Long Escalating  1/4’   8ft – 5ft
· Curved wall ride in one off the corners of the area
· Four way driveway, with grind boxes, rail, steps, etc. (tight transition on the back of one of the grind boxes?) and a Euro gap
· Flatbank to wallride
· Grind ledge with mannie pad

Where possible odd transitioned 1/4’s placed on the backs of otherwise redundant parts of the obstacles & grind ledges around the outer perimeter 

This list is an indication only of user’s preferences but should not be exclusive to the items shown.


Meetings


Prospective tenderers must be available for a meeting with user’s week commencing 2nd July 2018 on Wednesday 4th July at 5.30pm prior to drawing up their formal tenders based on the contract documentation that will be released after this user group meeting.  

[bookmark: _GoBack]Thereafter tenderers will be asked to provide their formal tenders for opening at Noon on Friday 3rd August 2018 for a start date of works on site by Monday 17th September 2018.  

Any queries about the work should be directed to Mike P Hall (Recreation & Amenities Manager) at Banbury Town Council.	   
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