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APPENDIX A 

MOBILISATION AND TRANSITION PLAN 

The version of the Mobilisation and Transition Plan, agreed as at the Commencement Date, is 

attached to this Appendix A. The Contractor's Proposals, within Appendix F (Mobilisation, Transition 

and Transformation) and paragraph 2.5 of Schedule 2 (Contractor's Proposals), contain further 

detailed provisions relating to the Mobilisation and Transition Plan. 
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APPENDIX B 

TRANSFORMATION PLAN 

The version of the Transformation Plan, agreed as at the Commencement Date, is attached to this 

Appendix B. The Contractor's Proposals, within Appendix F (Mobilisation, Transition and 

Transformation) and paragraph 2.5 of Schedule 2 (Contractor's Proposals), contain further 

detailed provisions relating to the Transformation Plan.   
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