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Contract Conditions for

Contract No: IRM17/3516

A

General Contract Provisions

Al.Interpretation

a.
b.

The defined terms in the Contract shall be as set out in Schedule 1 - Definitions.
Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

LTS

(2) The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or
instrument as amended, supplemented, replaced or consolidated by any subsequent
statute, enactment, order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that
provision.

(6) Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or their nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing
on behalf of the Authority.

(7) Unless excluded within the terms of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

A2.Amendments to Contract

a.

All amendments to this Contract shall be serially numbered, in writing, issued only by

the Authority’s Representative (Commercial), and agreed by both Parties.

b.

Where the Authority or the Contractor wishes to introduce a change which is not minor

or which is likely to involve a change to the Contract Price, the provisions of Schedule 4
(Contract Change Process) shall apply. The Contractor shall not carry out any work until any
necessary change to the Contract Price has been agreed and a written amendment in
accordance with clause A2.a above has been issued.

A3.Variations to Specification

a.

The Authority’s Representative may, by Notice (following consultation with the

Contractor as necessary), alter the Specification as from a date agreed by both Parties and to
the extent specified by the Authority, provided that any such variations shall be limited to the
extent that they do not alter the fit, form, function or characteristics of the Contractor
Deliverables to be supplied under the Contract. The Contractor shall ensure that the Contractor
Deliverables take account of any such variations. Such variations shall not require formal
amendment of the Contract in accordance with the process set out in condition A2
(Amendments to Contract) and shall be implemented upon receipt, or at the date specified in
the Authority’s Notice, unless otherwise specified.

b.

Any variations that cause a change to:
(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;
(4) the period required for the production or completion; or

(5) other work caused by the alteration, shall be the subject to clause A2 (Amendments
to Contract). Each amendment under clause A2 shall be classed as a formal change.
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A4.Precedence

a. If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Sections A - H (and J - L, if sections J - L are included in this Contract) of the
Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions
of Contract) and Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and, where included, (Acceptance
Procedure)

(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency, within or between the documents
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause
A4.a. Where the Parties fail to reach agreement, and if either Party considers the inconsistency
to be material to its rights and obligations under the Contract, then the matter will be referred to
the dispute resolution procedure in accordance with clause A21 (Dispute Resolution).

A5.Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given
no effect and shall be deemed not to be included in the Contract but without invalidating any of
the remaining provisions of the Contract; and

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which
is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.

A6.Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

A7.Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or
remedy unless expressly stated by that Party in writing. In particular, no reasonable delay in
exercising any right or remedy shall by itself constitute a waiver of that right or remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any
other right or remedy.

A8.Third Party Rights

A9.

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right and
the Parties to the Contract declare that they have no intention to grant any such right.

Governing Law

a. Subject to clause A9.d, the Contract shall be considered as a contract made in
England and subject to English Law.

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or
breach thereof.

C. Subject to clause A.9.d any dispute arising out of or in connection with the Contract
shall be determined within the English jurisdiction and to the exclusion of all other jurisdictions
save that other jurisdictions may apply solely for the purpose of giving effect to this clause A9
and for the enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause A9.a, A9.b and A9.c shall be amended to read:

“a. The Contract shall be considered as a contract made in Scotland and subject to
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Al0.

All.

Scots Law.

b. Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute

resolution process set out therein, each Party submits and agrees to the exclusive

jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern,
any actions, proceedings, controversy or claim of whatever nature arising out of or

relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save
that other jurisdictions may apply solely for the purpose of giving effect to this
clause A9 and for the enforcement of any judgment, order or award given under
Scaottish jurisdiction.”

(2) Clause A21.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules,
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party
also warrants that the Contract does not conflict with or result in a breach or termination of any
provision of, or constitute a default under, any mortgage, contract or other liability, charge or
encumbrance upon any of its properties or other assets.

f. Each Party agrees with each other Party that the provisions of this clause A9 shall survive
any termination of the Contract for any reason whatsoever and shall remain fully enforceable as
between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland
where the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other
documents of whatever description to be served on the Contractor in connection with any
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the
Contract or any issue connected therewith.

Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
condition shall not exclude liability in respect of any fraudulent misrepresentation.

Disclosure of Information
a. Subject to clauses All.d, All.e, A11l.h and Al4 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that
the Contractor may disclose Information in confidence, without prior consent, to such
persons and to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract;
and

(4) shall not copy any of that Information except to the extent necessary for the
purpose of exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in connection
with the Contract:

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for the
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C.

performance of the Contract; and

(2) is treated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed for the Authority under the Contract or any subcontract.

The Contractor shall ensure that its employees are aware of the Contractor’s

arrangements for discharging the obligations at clauses All.a and All.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d.
Party:

Clauses All.a and Al1l.b shall not apply to any Information to the extent that either

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions
of the Contract; or

(3) can show:

(a) thatthe Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement
between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure
or use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from
a third party which lawfully acquired the Information without any restriction on
disclosure; or

(d) from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e.

Neither Party shall be in breach of this condition where it can show that any disclosure

of Information was made solely and to the extent necessary to comply with a statutory, judicial
or parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
condition.

f.

The Authority may disclose the Information:

(1) on a confidential basis to any central government body for any proper purpose of
the Authority or of the relevant central government body, which shall include: disclosure
to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) on a confidential basis to a professional adviser, consultant or other person
engaged by any of the entities defined in Schedule 1 (including benchmarking
organisations) for any purpose relating to or connected with this Contract;

(5) on a confidential basis for the purpose of the exercise of its rights under the
Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this condition.

g.

Before sharing any Information in accordance with sub-clause A11.f above, the

Authority may redact the Information. Any decision to redact Information made by the Authority
shall be final.
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Al2.

Al3.

Al4.

A1l5.

Al6.

h. The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act 2000
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the
extent permitted by the time for compliance under the Act or the Regulations, the Authority shall
consult the Contractor where the Authority is considering the disclosure of Information under the
Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any
decision to disclose the Information. The Contractor acknowledges and accepts that its
representations on disclosure during consultation may not be determinative and that the
decision whether to disclose Information in order to comply with the Act or the Regulations is a
matter in which the Authority shall exercise its own discretion, subject always to the provisions
of the Act or the Regulations.

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

Publicity and Communications with the Media

The Contractor shall not, and shall ensure that any employee or Subcontractor shall not,
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

Protection of Personal Data

In the performance of the Contract, both Parties shall comply with their obligations as a data
controller, as defined in the Data Protection Act 1998.

Transparency

a. Subject to clause A14.b but notwithstanding clause A11l, the Contractor understands
that the Authority may publish the Transparency Information to the general public. The
Contractor shall assist and cooperate with the Authority to enable the Authority to publish the
Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance
with clause Al4.a, the Authority shall redact any Information that would be exempt from
disclosure if it was the subject of a request for Information under the Freedom of Information Act
2000 or the Environmental Information Regulations 2004, and any Information which has been
acknowledged by the Authority at Schedule 6 (Contractor’'s Commercially Sensitive
Information).

C. The Authority may consult with the Contractor before redacting any Information from
the Transparency Information in accordance with clause Al4.b. The Contractor acknowledges
and accepts that its representations on redactions during consultation may not be determinative
and that the decision whether to redact Information is a matter in which the Authority shall
exercise its own discretion, subject always to the provisions of the Freedom of Information Act
2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this clause A14 shall affect the Contractor’'s
rights at law.

Equality

a. The Contractor shall not unlawfully discriminate either directly or indirectly on the
grounds of age, disability, gender (including re-assignment), sex or sexual orientation, marital
status (including civil partnerships), pregnancy and maternity, race, or religion or belief.

b. Without prejudice to the generality of the obligation in clause Al5.a, the Contractor
shall not unlawfully discriminate within the meaning and scope of the Equality Act 2010 (or any
statutory modification or re-enactment thereof) or other relevant or equivalent Legislation in the
country where the Contract is being performed.

C. The Contractor agrees to take reasonable efforts to secure the observance of the
provisions of this clause A15 by any of its employees, agents, or other persons acting under its
direction or Control who are engaged in the performance of the Contract.

d. The Contractor agrees to take reasonable efforts to reflect this clause A15 in any
subcontract that it enters into to satisfy the requirements of the Contract and to require its
Subcontractors to reflect this clause A15 in their subcontracts that they enter into to satisfy the
requirements of the Contract.

Child Labour and Employment Law

a. In performing the Contract, the Contractor shall comply in all material respects with
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Al7.

A1l8.

Child Labour Legislation and applicable employment legislation of those jurisdiction(s) where
the Contract is being performed.

b. The Contractor agrees to use reasonable efforts to reflect this Condition in any
subcontract that it enters into to satisfy the requirements of the Contract and to require its
Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the
requirements of the Contract.

Subcontracting

a. Subcontracting any part of the Contract shall not relieve the Contractor of any
obligation, duty or liability attributable to the Contractor under the Contract.

b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions
of the Contract are reflected in any subcontracts for any part of the Contractor Deliverables.

C. In all circumstances the Contractor shall ensure that all subcontracts in relation to this
Contract include:

(1) a requirement that either party to the subcontract may release to the Authority any of
those parts of the subcontract documentation as are necessary to demonstrate the
Contractor’s compliance with the provisions of the Contract and that any such release
shall not amount to a breach of any provision of confidentiality contained within the
subcontract; and

(2) a term which requires payment to be made to the Subcontractor within a specified
period not exceeding thirty (30) days from receipt of a valid invoice as defined by the
subcontract requirements.

d. Where the Contractor places any subcontract with a value of more than £50,000 in
connection with this Contract, it shall ensure that it has the right to terminate that subcontract for
convenience in the event that the Authority exercises its right to terminate this Contract under
clause A22 (Termination for Convenience), with twenty (20) Business Days notice (or such
other notice period as the Authority shall give under this Contract).

e. When placing subcontracts, the Contractor is asked to give consideration, as far as
possible, to placing work on a competitive basis with Subcontractors that are Supported
Businesses. The Contractor can find details of Supported Businesses in the United Kingdom on
the Supported Business Directory that is British Association for Supported Employment at Unit
4, 200 Bury Road, Tottington, Lancashire BL8 3DX (Telephone : 01204 880733) or
http://business.base-uk.org/procurement.

f. The Contractor shall secure from any Subcontractor, the prompt notification to the Authority of
the Information required by clause D1.a (Third Party Intellectual Property — Rights and
Restrictions). On receipt of any such notification the Authority shall issue a written
authorisation to the Subcontractor in accordance with clause D1.g. Any such authorisation
shall always be subject to clauses D1.j, D1.k and D1.n as though the Subcontractor was the
Contractor. If any claim or action relevant to such authorisation arises, it shall be promptly
notified to the Authority. The Contractor is not authorised to enter into any substantive
correspondence in such matter nor in any way to act on behalf of the Authority in any such
claim or action. Any arrangement between the Contractor and Subcontractor to enable the
Contractor to underwrite their indemnities to the Authority under this Condition is a matter
between the Contractor and the Subcontractor.

g. Where the Contractor subcontracts work under the Contract, which is likely to be
subject to foreign export control, the Contractor shall use reasonable endeavours to incorporate
in each subcontract the terms set out in the relevant parts of SC3 Schedule “Export Licence”.
Where it is not practicable to include the terms set out in SC3 Schedule “Export Licence”, the
Contractor shall report that fact and the circumstances to the Authority.

Change of Control of Contractor

a. The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations
Team, Poplar Level 1 # 2119, MOD Abbey Wood South, Bristol BS34 8JH as soon as
practicable of any intended, planned or actual change of Control. The Contractor shall not be
required to submit any notice which is unlawful or is in breach of either any pre-existing non-
disclosure agreement or any regulations governing the change of Control of the Contractor in
the UK or other jurisdictions. The Authority’s Representative shall consider the potential change
of Control and advise the Contractor in writing of any concerns that the Authority may have.

b. Each notice of change of Control shall be taken to apply to all contracts with the
Authority.
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C. The Authority may, acting reasonably, terminate the Contract by giving written notice
to the Contractor within six (6) months of the Authority being notified or becoming aware that the
Contractor has undergone a change of Control where the Contractor has failed to address the
Authority’s concerns to the Authority’s satisfaction in accordance with clause A18.a, or has
failed to supply or withheld the Information required under clause A18.a.

d. If the Authority exercises its right to terminate in accordance with clause F1.a.(4) the
Contractor shall be entitled to request the Authority to consider making a payment to represent
any commitments, liabilities or expenditure which are reasonable and properly chargeable by
the Contractor in connection with the Contract and which would otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract. Any request
for payment under this clause A18.d must be fully supported by documentary evidence. The
decision whether to make such a payment shall be at the Authority’s sole discretion.

A19. Termination for Insolvency or Corrupt Gifts

The Authority may terminate the Contract with immediate effect, without compensation, by
giving written Notice to the Contractor at any time after any of the following events:

Insolvency:
a. where the Contractor is an individual:

(1) the application by the Contractor for an interim order pursuant to Section 252 of the
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section
253 of the 1A 86;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(3) a debt payment programme under the Debt Arrangement and Attachment (Scotland)
Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an application is made
by a Contractor to the Debt Arrangement Scheme (DAS) Administrator under the DAAS

Act for approval of a debt payment programme or a Contractor gives written intimation to
the DAS Administrator of their intention to make such an application;

(4) the presentation of a petition or other application for the appointment of any liquidator
(whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official
or other similar officer in respect of the Contractor or any of its assets, unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of it;

(5) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if:

() it has failed to comply with or to set aside a statutory demand under section
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985
within twenty-one (21) Business Days of service of the statutory demand on it;

(b) an execution or other process to enforce a debt due under a judgment or
order of the court has been returned unsatisfied in whole or in part;

(c) acharge for payment of a debt has been served on the Contractor and has
not been satisfied, returned or avoided within fourteen (14) Business Days of
service; or

(d) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985; or

(7) any analogous procedure or step is taken in any jurisdiction;
b. where the Contractor is a firm:

(1) the Contractor preparing and submitting documents to a nominee or filing or lodging
documents in court, in each case in respect of a moratorium on creditor action under
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C.

Schedule Al of IA 86 in respect of the Contractor;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of the Contractor’s creditors (including, without limitation, an individual voluntary
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(3) any event listed in clause A19.a occurs in respect of any partner of the Contractor
who is an individual in connection with a liability or debt of the Contractor;

(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor
which is a company or limited liability partnership registered in England and Wales or
Scotland in connection with a liability or debt of the Contractor;

(5) an event listed in clause A19.e in respect of any partner of the Contractor which is a
company or similar entity (including any incorporated entity) registered other than in
England and Wales or Scotland in connection with a liability or debt of the Contractor;

(6) any event listed in this clause A19.b occurs in respect of any partner of the
Contractor which is itself a firm in connection with a liability or debt of the Contractor;

(7) the presentation of a petition or other application for the appointment of any liquidator
(whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official
or other similar officer in respect of the Contractor or any of its assets, unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of it;

(8) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(9) any resolution is passed or order made for the winding up, dissolution, administration
or reorganisation of (or the institution of any other insolvency proceedings or procedure in
relation to) the Contractor;

(10) where the Contractor is either unable to pay its debts as they fall due or has
no reasonable prospect of being able to pay debts which are not immediately payable.
The Authority shall regard the Contractor as being unable to pay its debts if:

(a) itis apparently insolvent within the meaning of the Bankruptcy (Scotland) Act
1985; or

(b) itis unable to pay its debts in terms of section 221 of IA 86; or
(12) any analogous procedure or step is taken in any jurisdiction;

where the Contractor is a company or limited liability partnership registered in England

and Wales or Scotland:

(1) the Contractor preparing and submitting documents to a nominee or filing or lodging
documents in court in each case in respect of a moratorium on creditor action under
Schedule Al of IA 86;

(2) any composition, compromise, assignment, assignation or arrangement is made with
any of its creditors (including, without limitation, a company voluntary arrangement under
IA 86) or a moratorium on any of the Contractors indebtedness comes into force;

(3) the presentation of a petition or other application for the appointment of any liquidator
(whether provisional, interim or otherwise), administrator, receiver, administrative
receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official
or other similar officer in respect of the Contractor or any of its assets, unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of it;

(4) the appointment of any liquidator (whether provisional, interim or otherwise)
administrator, receiver, administrative receiver, compulsory manager, trustee (in
sequestration or otherwise), insolvency official or other similar officer in respect of the
Contractor or any of its assets;

(5) any resolution is passed or order made for the winding up, dissolution, administration
or reorganisation of (or the institution of any other insolvency proceedings or procedure in
relation to) the Contractor;
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d.

(6) where the Contractor is either unable to pay its debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is
unable to pay its debts in terms of section 123 of 1A 86; or

(7) any analogous procedure or step is taken in any jurisdiction;

where the Contractor is unable or admits inability to pay its debts as they fall due or is

deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend
making payments or any of its debts or, by reason of actual or anticipated financial difficulties,
or commences negotiations with one or more of its creditors with a view to rescheduling any of
its indebtedness;

e.

where the Contractor is a company or similar entity (including any incorporated entity)

registered other than in England and Wales or Scotland, events occur or are carried out which,
within the jurisdiction to which it is subject, are similar in nature or effect to those specified
above;

Corrupt Gifts

f. where the Authority becomes aware that the Contractor, its employees, agents or any
Subcontractor (or anyone acting on its behalf or any of its or their employees):

g.

(1) has offered, promised or given to any Crown servant any gift or financial or other
advantage of any kind as an inducement or reward:

(a) for doing or not doing (or for having done or not having done) any act in
relation to the obtaining or execution of this Contract or any other contract with the
Crown; or

(b) for showing or not showing favour or disfavour to any person in relation to this
Contract or any other contract with the Crown;

(2) commits or has committed any prohibited act or any offence under the Prevention of
Corruption Acts 1889 — 1916, under sub sections 108 — 109 of the Anti-Terrorism or
Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in
relation to this Contract or any other contract with the Crown;

(3) has entered into this Contract or any other contract with the Crown in connection with
which commission has been paid or has been agreed to be paid by it or on its behalf, or
to its knowledge, unless before the Contract is made particulars of any such commission
and of the conditions of any such agreement for the payment thereof have been
disclosed in writing to the Authority.

In exercising its rights or remedies to terminate the Contract under A19 f. the

Authority shall:

h.

(1) act in a reasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(&) requiring the Contractor to procure the termination of a subcontract where
the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether its
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited
act is that of such employee.

Where the Contract has been terminated under clause A19 f. of this Condition, the

Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and
recover from the Contractor any costs and expenses incurred by the Authority in obtaining the
Contractor Deliverables in substitution from another supplier.

Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after termination.

A21. Dispute Resolution

a.

The Parties will attempt in good faith to resolve any dispute or claim arising out of or
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relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause A21.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional awards
pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except as
may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

A22. Termination for Convenience

a. The Authority shall have the right at any time to terminate the Contract in whole or in
part by giving the Contractor written Notice to expire at the end of the period specified in
Schedule 3 (Contract Data Sheet) or if no such period is specified at the end of twenty (20)
Business Days.

b. In the event that the Authority exercises its rights in accordance with clause A22.a,
the Authority shall indemnify the Contractor against any commitments, liabilities or expenditure
which are reasonably and properly chargeable by the Contractor in connection with the Contract
and which would otherwise represent an unavoidable loss by the Contractor by reason of
termination of the Contract or the relevant part thereof.

C. The Authority’s total liability under clause A22.b shall be limited to the total price of
the Contractor Deliverables payable under the Contract or the relevant part thereof, including
any sums paid, due or becoming due to the Contractor at the date of termination.

A23. Contractor’s Records

The Contractor shall maintain all records in connection with the Contract (expressly or
otherwise), and without prejudice to clause A1l (Disclosure of Information), make them
available to be examined or copied, by or on behalf of the Authority, as the Authority may
require. These records shall be retained for a period of at least six (6) years from:

(1) the end of the Contract term;
(2) termination of the Contract; or
(3) the final payment,
whichever occurs latest.
A24. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

A25. Contractor’s Warranties
a. The Contractor warrants and represents, that:

(2) it has the full capacity and authority to enter into, and to exercise its rights and
perform its obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator
or adjudicator or mediator or relevant authority against itself or a Subcontractor which
would adversely affect the Contractor's ability to perform its obligations under the
Contract;

(3) from the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for
its winding-up or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues;

(4) for so long as the Contract remains in force it shall give the Authority Notice of
any proceedings or other steps that have been taken but not discharged (nor to the best
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B2.

B3.

C1l.

of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues.

The Contractor Deliverables
Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in
accordance with the Schedule of Requirements and the Specification, and shall allocate
sufficient resource to the provision of the Contractor Deliverables to enable it to comply with this
obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables;

(2) comply with all applicable Legislation; and

(3) discharge its obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

C. The provisions of clause B1.b. shall survive any performance, acceptance or
payment pursuant to the Contract and shall extend to any remedial services provided by the
Contractor.

d. The Contractor shall:

(1) observe, and ensure that the Contractor’'s Team observe, all health and safety rules
and regulations and any other security requirements that apply at any of the Authority’s
premises;

(2) notify the Authority as soon as it becomes aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all
times maintain, all necessary licences and consents in relation to the Contractor
Deliverables.

Environmental Requirements

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of its supply chain. The Contractor shall provide evidence of so doing to
the Authority on demand.

Disruption

a. The Contractor shall take reasonable care to ensure that in the performance of its
obligations under this Contract it does not disrupt the operations of the Authority, its employees
or any other contractor employed by the Authority.

b. The Contractor shall inform the Authority of any actual or potential industrial action
which affects or might affect its ability at any time to perform its obligations under the Contract
as soon as it becomes aware of the actual or potential industrial action and certainly no later
than seven (7) Business Days before the action is due to take place, whether such action be by
its own employees or others.

c. The Contract shall have robust contingency plans in place to ensure that, in the event
of industrial action by the Contractor’'s Team, provision of the Contractor Deliverables is
maintained and such contingency plans shall be available for the Authority to inspect and / or
comment on at any reasonable time and shall be updated and revised as necessary by the
Contractor throughout the contract period.

Price
Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the
Contract Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3
(Contract Data Sheet).

b. Subject to clause G2 the Contract Price shall be inclusive of any UK custom and
excise or other duty payable. The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied which may be for shipment

Page 15 of 76



outside of the UK.
D Intellectual Property
D1. Third Party Intellectual Property — Rights and Restrictions
a) The Contractor shall promptly notify the Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the
performance of the Contract or to use by the Authority of anything required to be done or
delivered under the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical Information) required for the purposes
of the Contract or subsequent use by the Authority of anything Delivered under the
Contract and, where appropriate, the notification shall include such Information as is
required by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use by
the Authority of anything required to be done or delivered under the Contract.

Clause D1.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a commercial off the shelf (COTS) item or service.

a) If the Information required under clause D1.a has been notified previously, the Contractor
may meet its obligations by giving details of the previous notification.

b) For COTS Contractor Deliverables patents and registered designs in the UK, in respect of
any question arising (by way of an allegation made to the Authority or Contractor, or otherwise)
that the manufacture or provision under the Contract of Contractor Deliverables normally
available from the Contractor as a COTS item or service is an infringement of a UK patent or
registered design not owned or controlled by the Contractor or the Authority, the Contractor
shall, subject to the agreement of the third party owning such patent or registered design, be
given exclusive conduct of any and all negotiations for the settlement of any claim or the
conduct of any litigation arising out of such question. The Contractor shall indemnify the
Authority, its officers, agents and employees against any liability and cost arising from such
allegation. This clause shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any
third party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim
for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1977,

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause D1.c does not extend to use by the Authority of anything
supplied under the Contract where that use was not reasonably foreseeable at the time of the
Contract.

e. In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any
model, document or information relating to any such invention or design which may be required
for that purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the Effective
Date of the Contract, then unless it has been otherwise agreed, under the provisions of
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949,
the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact
that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the
Contract.
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g. If, under clause D.1a, a relevant invention or design is naotified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative
course of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949.

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered design or
like protection outside the United Kingdom in the performance of the Contract when such
infringement arises from or is incurred by reason of the Contractor following any specification,
statement of work or instruction in the Contract or using, keeping or disposing of any item given
by the Authority for the purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents
and employees against liability, including the Authority’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the UK in the performance of the Contract when such infringement arises from or is
incurred otherwise than by reason of the Contractor following any specification, statement of
work or instruction in the Contract or using, keeping or disposing of any item given by the
Authority for the purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,

Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause D1.a.

k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses
in respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention
or design which may be required for that purpose.

I. The Contractor shall assume all liability and indemnify the Authority and its officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3) provision to the Authority of any information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to
the extent that the item is used for the purpose of the Contract;
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F1.

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of information provided by the Authority for the purposes of
the Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) Clauses D1.a— D.1.m represents the total liability of each Party to the other under
the Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) Neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement
of any patent or other IPR owned by a third party;

(3) A Party against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which is
the subject of an indemnity or authorisation given under this Condition by such other
Party. The notification shall include particulars of the demands, damages and liabilities
claimed or made of which the notifying Party has notice;

(4) The Party benefiting from the indemnity or authorisation shall allow the other Party, at
its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) Following a notification under clause D1.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of
the negotiations or litigation. In that case the Party against whom a claim is made or
action brought shall not make any statement which might be prejudicial to the settlement
or defence of such a claim without the written consent of the other Party;

(6) The Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of
such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright,
database right, Design Right or breach of confidence as a result of the provision of any
Contractor Deliverable by the Contractor to the Authority, the Contractor may at its own
expense replace the item with an item of equivalent functionality and performance so as to
avoid infringement or breach. The Parties will co-operate with one another to mitigate any claim
or damage which may arise from use of third party IPR.

p. Nothing in clause D1 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

Facilities and Assets
Access to Contractor’s Premises

The Contractor shall provide to the Authority’s Representatives following reasonable notice,
relevant accommodation / facilities, at no direct cost to the Authority, and all reasonable access
to its premises for the purpose of monitoring the Contractor’s progress and quality standards in
performing the Contract.

Delivery
Authority’s Remedies for Breach of Contract
a. If the Contractor:

(1) fails to provide the Contractor Deliverables (or any part thereof) by the relevant date
specified in Schedule of Requirements and / or the Specification;

(2) provides Contractor Deliverables (or any part thereof) that are not in accordance with,
or the Contractor fails to comply with, any terms of the Contract;

(3) supplies Contractor Deliverables that do not comply with clause B1.b;

(4) fails to address the Authority’s concerns to the Authority’s satisfaction in accordance
with clause A18, or fails to supply or withholds the Information required under clause
Al8.a;

(5) commits a persistent failure by failing to meet
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G2.

(a) 1 or more KPIs on a rolling 3 month period,
the Authority shall have the right to exercise one or more of the following remedies:

(7)  where the Contractor commits a persistent failure in accordance with clause
F1.a.(5) or where the breach is material in accordance with clause F1.a.(6), to terminate
the Contract or the relevant part thereof, with immediate effect and without liability to the
Authority, by giving written Notice to the Contractor;

(8) refuse to accept the provision of any further Contractor Deliverables by the Contractor
and the Contractor shall refund to the Authority any sums paid in respect of the
Contractor Deliverables that fail to comply with the terms of the Contract;

(9) give the Contractor the opportunity at the Contractor’'s expense to carry out such
remedial services as is necessary to correct the Contractor’s failure or otherwise to rectify
the breach within the Authority-specified time limits;

(20) purchase substitute services from elsewhere;

(11) claim such damages as may have been sustained as a result of the
Contractor’s breach or breaches of the Contract, including but not limited to any costs
and expenses incurred by the Authority in:

(a) carrying out any work that may be required to make the Contractor
Deliverables comply with the Contract; or

(b) obtaining the Contractor Deliverables in substitution from another supplier.

b. In addition to the Authority’s rights in clause F1.a, if the Authority reasonably believes
at any time before the Contract Implementation Date that the Contractor will not be able to
achieve Full Service Provision by the Contract Implementation Date then the Authority shall be
entitled to terminate the Contract in whole or in part with immediate effect and without liability by
giving written Notice to the Contractor.

C. In the event that the Authority terminates the Contract in whole or in part pursuant to
clause Fl.a.(7) or F1.b. or for any other lawful reason, the Authority shall also have the right to
require the Contractor to transfer any or all of the Assets to the Authority, wherever they are
located, upon the payment of a sum representing the market value of those Assets which the
Contractor has purchased but not recovered the cost of from the Authority.

d. This clause F1 shall also apply to any remedial services carried out by the Contractor
in accordance with clause F1.a.(9).

e. The Authority’s rights and remedies under this clause F1 are in addition to its rights
and remedies implied by statute and common law.

f. In the event that the Contractor does not adhere to the time of delivery notified by
Babcock DSG, Babcock DSG shall not be held responsible for any subsequent claim by the
Contractor, nor be held liable to meet any additional charges incurred by the Contractor through
failure to deliver on the due date at the appointed time.

Payment and Receipts

Payment - This payment clause (G1) does not apply — please see section L18 for
further instructions/guidance.

Value Added Tax

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar
EU (or non-EU) taxes chargeable on the provision of any Contractor Deliverables by the
Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of its business activities at the time of any supply, the
Contractor shall include separately in any claim for payment a sum equal to any VAT
chargeable at the prevailing rate on the Contract Price claimed and the Authority shall pay it. In
the event of any doubt about the applicability of the tax in such cases, the Authority may require
the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and
Customs (HMRC).

C. The Contractor is responsible for the determination of VAT liability. In cases of doubt,
the Contractor shall consult HMRC and not the Authority’s Representative. The Contractor shall
notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under this
Contract, when the liability is other than at the standard rate of VAT, and any changes to it.
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H2.

d. Where the provision of any Contractor Deliverables comes within the scope of UK
VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT (and has
not registered voluntarily), the Authority shall be responsible for assessing and paying over
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes place to
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the
country in question in relation to the Contractor Deliverables.

Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with clause A6 (Assignment of Contract), the Contractor may assign to a third
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due
to the Contractor under the Contract (including interest which the Authority incurred through late
payment under the Late Payment of Commercial Debts (Interest) Act 1998 (‘the Act’)). Any
assignment of the right to receive payment of the Contract Price (or any part thereof) under this
clause G3 shall be subject to:

(1) Reduction of any sums in respect of which the Authority exercises its right of recovery
under clause L18;

(2) All related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(3) The Authority receiving notification under both clauses G3.b and G3.c.(2).

b. In the event that the Contractor obtains from the Authority the consent to assign the
right to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall
notify the Authority in writing of the assignment and the date upon which the assignment
becomes effective.

C. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses G3.a.1 and G3.a.2;
and

(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority
in accordance with sub-clauses G3.a.(1) and G3.a.(2).

d. The provisions of clause L18 (Payment) shall continue to apply in all other respects
after the assignment and shall not be amended without the prior approval of the Authority.

Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any)
specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s
Representatives are suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports
shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;
(2) risks and opportunities;
(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

Authority Representatives

a. Any reference to the Authority in respect of:

(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual
acting on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
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clause H2.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or
their nominated deputy) shall have full authority to act on behalf of the Authority for all purposes
of the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract
as being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

C. In the event of any change to the identity of the Authority’s Representatives, the
Authority shall provide written confirmation to the Contractor, and shall update Schedule 3
(Contract Data Sheet) in accordance with clause A2 (Amendments to Contract).

H3.  Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English Language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;
(3) sent for the attention of the other Party’s representative, and to the address set out
in Schedule 3 (Contract Data Sheet);
(4)  marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of
receipt, and otherwise on the first Business Day in the place of receipt following the day
of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in
the case of airmail) after the day of posting;
(8) if sent by facsimile or electronic means:
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from
the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s
time) following the completion of receipt by the sender of verification of
transmission from the receiving instrument.
J.  The project specific DEFCONS and DEFCON SC variants that apply to this
Contract are:
DEFCON 16 Edn 10/04 Repair and Maintenance Information
DEFCON 21 Edn 10/04 Retention of Records
DEFCON 601 (SC) Edn 03/15 Redundant Materiel
DEFCON 611 (SC2) Edn 02/16 Issued Property
DEFCON 624 (SC2) Edn 11/17 Use of Asbestos
DEFCON 630 (SC2) Edn 11/17 Framework Agreements
DEFCON 637 (SC) Edn 05/17 Defect Investigations and Liability
DEFCON 694 (SC2) Edn 16 Accounting for Property of the Authority
K. Special Conditions of Contract that apply to this Contract are:
K1. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 3 (Contract Data Sheet)
Schedule 2 (Schedule of Requirements for Associated Goods) and any applicable Quality
Plan. One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon
Delivery, and one copy shall be provided to the Consignee upon Delivery.

b. The Contractor shall consider the CofC to be a record in accordance with clause A23
(Contractor’s Records).
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K2.

K3.

C. The Information provided on the CofC shall include:
(1) Contractor’s name and address;
(2) Contractor uniqgue CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) Details of any approved concessions;
(5) Acquirer name and organisation;
(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements for Associated
Goods);

(8) Description of Contractor Deliverable, including part number, Specification and
configuration status;

(9) Identification marks, batch and serial numbers in accordance with the Specification;
(10) Quantities;

(11) A signed and dated statement by the Contractor that the Contractor Deliverables
comply with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.
Marking of Contractor Deliverables

a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and
indelibly:

(1) in accordance with the requirements specified in Schedule 5 (Statement of Work), or
if no such requirement is specified, with the MOD stock reference number, NATO Stock
Number (NSN) or alternative reference number specified in Schedule 2, (Schedule of
Requirements for Associated Goods);

(2) where the Contractor Deliverable has a limited shelf life, the marking shall include: the
expiry date/date of manufacture, or in the absence of such requirement, they shall be
marked as month (letters) and year (last two figures); and

(3) ensure that any marking method used does not have a detrimental effect on the
strength, serviceability or corrosion resistance of the Contractor Deliverables.

b. Where it is not possible to mark a Deliverable with the required particulars, these
should be included on the package in which the Deliverable is packed, in accordance with
clause K3 and K®9.

Supply of Hazardous Material or Substance in Contractor Deliverables

a. The Contractor shall establish if the Contractor Deliverables are, or contain,
Dangerous Goods as defined in the regulations set out in this condition. Any that do shall be
packaged for UK or worldwide shipment by all modes of transport in accordance with the
following unless otherwise specified in Schedule 2 (Schedule of Requirements for
Associated Goods):

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO),
IATA Dangerous Goods Regulations;

(2) the International Maritime Dangerous Goods (IMDG) Code;

(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail
(RID); and

(4) the European Agreement Concerning the International Carriage of Dangerous Goods
by Road (ADR).

b. Certification markings, incorporating the UN logo, the package code and other
prescribed Information indicating that the package corresponds to the successfully designed
type shall be marked on the Packaging in accordance with the relevant regulation.

c. As soon as possible and in any event within the period specified in Schedule 3
(Contract Data Sheet) (or if no such period is specified no later than one (1) month prior to the
Delivery Date), the Contractor shall provide to the Authority’s Representatives in the manner
and format prescribed in Schedule 3 (Contract Data Sheet) and SC2 Core Plus Schedule
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K4.
K5.

K®6.

“Hazardous Articles, Materials or Substances Supplied Under the Contract: Data
Requirements”:

(1) a completed SC2 Core Plus Schedule “Hazardous Articles, Materials or
Substances Supplied Under the Contract: Data Requirements”, confirming whether
or not to the best of its knowledge any of the Contractor Deliverables are Hazardous
Contractor Deliverables; and

(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the data
set out at clause d, which shall be updated by the Contractor during the period of the
Contract if it becomes aware of any new relevant data.

d. Safety Data Sheets, if required under clause c., shall be provided in accordance with
the REACH Regulations (EC) No 1907/2006 and any additional Information required by the
Health and Safety at Work etc Act 1974 and shall contain:

(1) Information required by the Chemicals (Hazardous Information and Packaging for
Supply) (CHIP) Regulations 2009 and/or the Classification, Labelling and Packaging
(CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof;

(2) where the Hazardous Contractor Deliverable is, contains or embodies a Radioactive
substance as defined in the lonising Radiation Regulations S| 1999/3232, details of the
activity, substance and form (including any isotope);

(3) where the Hazardous Contractor Deliverable has magnetic properties, details of the
magnetic flux density at a defined distance, for the condition in which it is packed; and

(4) where the Hazardous Contractor Deliverables are ordnance, munitions or explosives,
in addition to the requirements of CHIP and/or the CLP Regulation 1272/2008 and
REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-
085 Design Requirements for Weapons and Associated Systems.

e. The Contractor shall retain its own copies of the Safety Data Sheets provided to the
Authority in accordance with clause d. for four (4) years after the end of the Contract and shall
make them available to the Authority’s Representatives on request.

f. Nothing in this Clause reduces or limits any statutory or legal obligation of the
Authority or the Contractor.

Timber and Wood-Derived Products — Not applicable to this requirement
Rejection

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of this Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause a. shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified within 20 (twenty) Business Days.

Delivery/Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables
are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority.

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third
party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, A
Delivery Note (as specified in Schedule 3 -Contract Data Sheet).

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee as stated in Table 2 of
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Schedule 2, (Schedule of Requirements for Associated Goods) by the Delivery Date
between the hours agreed by the Parties;

C. Where the Contractor Deliverables are to be Collected by the Authority (or a third
Party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM
111 at Annex A to Schedule 3 (DEFFORM 111) in advance of the Delivery Date in order
to agree specific arrangements for Collection and provide any Information pertinent to the
Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor, as specified in Schedule 3 (Contract Data Sheet) by the
Delivery Date between the hours agreed by the Parties; and

(4) in the case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause c.

K7.  Self to Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to

be delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self
Delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until

such time as it is handed over to the Authority.

K8. Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any
acceptance procedure. If no acceptance procedure is so specified acceptance shall occur when
either:

(1) the Authority does act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or

(2) the time limit in which to reject the Contractor Deliverables defined in clause K6.b

has elapsed.
K9. Packaging and Labelling (excluding Contractor Deliverables containing
Munitions)
a. The Contractor shall pack or have packed the Contractor Deliverables:

(1) in accordance with any requirements specified in Schedule 2, (Schedule of
Requirements for Associated Goods) (which if represented by packing codes shall be
interpreted by reference to DEFFORM 96 and DEF STAN 81-41 (Part 1));

(2) to ensure that each Deliverable may be transported in an undamaged and serviceable
condition.

b. The Contractor shall ensure that each package containing the Contractor Deliverables
is labelled to include:

(1) the name and address of the Consignor and Consignee as in Table 2 of Schedule 2
(Schedule of Requirements for Associated Goods) including:

(a) the Delivery destination/address if not of the Consignee;

(b) the transit destination/address (for aggregation/disaggregation, onward
shipment etc.);

(2) the description and quantity of the Contractor Deliverables enclosed,;
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(3) the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of it,
or, where the requirement does not have an NSN, with the alternative reference number
specified in Schedule 2, (Schedule of Requirements for Associated Goods);

(4) the makers part, catalogue, serial or batch number as appropriate;
(5) the Contract number (call off order numbers if enabling or as appropriate);

(6) any statutory Hazard markings and any handling markings, including the mass of any
package which exceeds 3kg;

(7) the Packaging level (Military J, N or P, special H, Commercial A etc.) as specified in
Schedule 2, (Schedule of Requirements for Associated Goods);

(8) where applicable, any particulars which cannot be marked on each Contractor
Deliverable in accordance with clause K2.b;

(9) any additional markings specified in Schedule 2, (Schedule of Requirements for
Associated Goods);

(10) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and

(11) if Trade Packaging to be marked in blue “TRADE PACKAGE?” or if Export Trade
Packaging to be marked in black "EXPORT TRADE PACKAGING".

Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall
be in accordance with DEF STAN 81-41 (Part 6) and clause b.

C. Bar code markings shall be applied to the external surface of each package and to

each PPQ package within. The minimum information shall include; the full 13 digit NSN,
Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial
Number and/or batch number, if applicable. The bar code symbology used shall meet the
requirements of STANAG 4329. Code 39 shall be the default symbology for the Packaging
marking application. Requirements for positioning bar codes are defined in DEF STAN 81-41
(Part 6).

d. Where the Contractor Deliverables are, or contain Dangerous Goods within the
meaning of the regulations set out in clauses K4.a and K4.b, the Packaging level is always
Trade or Export Trade Packaging not Military Level as noted in DEF STAN 81-41 (All Parts).

e. Where UK Military or NATO Packaging is required, the Contractor shall meet the
requirements as specified in Schedule 2, (Schedule of Requirements for Associated
Goods). The Contractor Deliverables shall be contained in packages which comply with the
requirements of DEF STAN 81-41 (parts 1, 2 and 5) and be capable of meeting the appropriate
test requirements of DEF STAN 81-41 (part 3).

f. Where there is requirement to design UK Military or NATO level Packaging, the work
shall be undertaken by a company which is registered and certified to Military Packaging
Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its
quality systems and Military package design expertise are of an equivalent standard. Military
Level Packages shall be designed to comply with the relevant requirements of DEF STAN 81-
41; testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35. Packaging designs shall be
prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-
41 (Part 4).

g. New designs shall not be made where there is an existing SPIS or one that may be
easily modified to be in accordance with the contract requirements, (see clause f.). Application
should be made to the Project Team (PT) or other access point for a search to establish the
SPIS status using DEFFORM 129a (Application for Packaging Designs and Authorisation for
Package Design Work); media format as per clause j.

h. Where there is a usable Standard Family Specification (SFS), it shall be used in place
of a SPIS design.

i. SPIS designs are maintained on a central Master Packaging Database (MPD), the
SPIS Index (SPIN), held on the MOD design repository or other authorised secure servers, for
monitoring by the MOD and review by MPAS certified contractors and the MOD.

J- All SPIS, new or modified (and associated documentation) shall on completion be
provided for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF"
compatible with Adobe Acrobat version 5. Any other format shall be agreed between the
Packaging Design Authority (PDA) and MOD and must be compatible with access to SPIN.

k. Production of Military Level Packaging; where it is necessary to use a SPIS design the
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Packaging manufacturer should also be a registered contractor as stated in clause g. The
manufacturer is responsible for confirming that the design is suitable.

l. Minor alterations/updates and similar to existing designs may be carried out by MPAS
Certificated designers, all major/significant changes and new designs need to be authorised by
the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or
MPAS Registered company).

m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs
or to copy or use any information relating to them, if otherwise specified.

n. Where applicable one of the following procedures for the production of new or
modified SPIS designs shall be applied:

(1) If the Contractor is the PDA, they shall:

(a) on receipt of instructions received from the Authority’s Representative,
(Project Manager), prepare the required package design in accordance with DEF
STAN 81- 41;

(b) Where the Contractor is certified they shall, on completion of any design work,
provide the Authority’s Representative (Project Manager) with the following
documents electronically:

0] a list of all SPIS which have been prepared or revised against the
Contract; and

(i) a copy of all new/revised SPIS, complete with all continuation sheets
and associated drawings, where applicable, to be uploaded onto SPIN.

(c) Where the PDA is not a certified organisation, they shall obtain approval for
their design from a certified organisation before proceeding, then continue with
sub-clause n.(1)(b) of this condition.

(2) Where the Packaging contractor is not the PDA and is un-certified, they shall not
produce, modify, or update etc SPIS Designs. They shall obtain current SPIS design(s)
from SPIN or a certified organisation before proceeding with manufacture of Packaging.
To allow designs to be provided in ample time, they shall apply for SPIS information as
soon as practicable after receipt of Contract or order.

(3) Where the Contractor is un-certified and has been given authority to produce, modify,
and update SPIS Designs by contract, they shall obtain approval for their design from a
certified organisation before proceeding, then continue with sub-clause n (1)(b) of this
condition.

(4) Where the Contractor is not a PDA but is certified; follow sub-clauses n (1) (a) and
(b) of this condition.

The Contractor shall note that all documents supplied as SPIS designs shall be considered as
Contract Data Requirement.

0. The Contractor shall comply with the requirements for the design of Military Packaging
as follows:

Q) Where there is a requirement to design UK Military or NATO Level Packaging,
the work shall be undertaken by a certified organisation, or one that although non-
certified is able to demonstrate that its Quality Systems and Military Package Design
expertise are of an equivalent standard.

The certification scheme (MPAS) detail is available from:

DES IMOC SCP Packaging
MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESIMOCSCP-Pkg@mod.uk

(2) Military Level packages shall be designed to comply with the relevant
requirements of DEF STAN 81-41, testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-
35. Packaging designs shall be prepared on a Services Packaging Instruction Sheet
(SPIS), in accordance with DEF STAN 81-41 (Part 4);
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K10.

K11.

K12.

3) all Packaging contractors on receipt of a requirement shall search SPIN or
apply for a search of SPIN to establish the SPIS status (using DEFFORM 129a
‘Application for Packaging Designs or their Status’, media format as per clause g.);

4) new designs shall not be made where there is an existing usable SPIS, or one
that may be easily modified;

(5) where there is a usable Standard Family Specification (SFS), it shall be used
in place of a SPIS design unless otherwise stated in this Contract. When an SFS is used
or replaces a SPIS design, the Contractor shall upload this information as with SPIS, see

clause f;

(6) all SPIS, new or modified (and associated documentation) shall on completion
be provided for uploading on to SPIN in the agreed electronic format;

(7 the default electronic media format of a SPIS shall be Adobe "PDF"

compatible with SPIN requirements;

(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS
design then the packaging manufacturer should also be a certified contractor as per
clause a. The Packaging manufacturer is responsible for confirming that the design is
suitable.

p. The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs
unless otherwise agreed in writing.

qg. If special jigs, tooling etc., are required for the production of Military Packaging, the
Contractor shall obtain written approval from the Authority’s Representative (Commercial)
before providing them.

Overseas Expenditure

a. The Contractor shall report, in writing, to the Authority details of any direct Overseas
expenditure valued over £1 million likely to be incurred in the execution of the Contract
immediately the possibility is known if such details were not furnished at the time of tendering.
The details to be provided are as follows:

(1) Contract No;

(2) country in which subcontract placed/to be placed;

(3) name, division and full postal address of Subcontractor;
(4) value of subcontract as applicable to main Contract;
(5) date placed / to be placed.

b. If no overseas orders valued over £1 million are to be placed, or are placed, the
Contractor shall advise the Authority to this effect.

C. For the purpose of clauses a. and b. Overseas expenditure comprises only those
direct payments made by the Contractor to:

(1) Overseas firms; and
(2) UK firms, including UK branches or subsidiaries of Overseas firms,

for the supply of finished or semi-finished manufactured products imported directly into the UK
by the Contractor or by such UK firms.

d. The Contractor shall submit any Information required by clause a. to the Authority’s
Representative (Commercial).

Import Licence

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for
which an import licence is required, the responsibility for applying for the licence shall rest with
the Contractor. The Authority shall provide the Contractor with all reasonable assistance in
obtaining any necessary import licence with regard to any defence or security issue that may
arise.

Export Licence

a. The Contractor shall notify the Authority promptly if the Contractor becomes aware
that all or part of any Contractor Deliverable (including Information and software) to be delivered
under the Contract is or will be subject to:
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(1) anon-UK export licence, authorisation or exemption; or
(2)  any other related transfer control,

that imposes or will impose end use, end user, re-transfer, re-export restrictions, or restrictions
on disclosure to individuals based upon their nationality. This does not include the Intellectual
Property-specific restrictions of the type referred to in clause D1.

b. If requested by the Authority, the Contractor shall give the Authority a summary of
every existing or expected licence and restriction referred to in clause a. and any related
obligation or restriction to the extent that they place an obligation or restriction on the Authority
with which the Authority must comply, including, to the extent applicable to such obligations or
restrictions:

(1) The exporting nation, including the export licence number (where known);
(2)  The Contractor Deliverables (including Information and software) affected;
(3) The nature of the restriction and obligation;

(4)  The authorised end use and end users;

(5) any specific restrictions on access by third parties, or by individuals based upon
their nationality, to the Contractor Deliverables or to anything Delivered or used in the
performance or fulfilment of the Contractor Deliverables; and

(6) any specific restrictions on the end user or on re-transfer or re-export to third
parties of the Contractor Deliverables or of anything Delivered or used in the performance
or fulfilment of the Contractor Deliverables.

The Contractor shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which
the Authority must comply.

C. When an export licence is required from a foreign government for the performance of
the Contract, the Contractor shall promptly consult with the Authority on the licence
requirements and, where the Contractor is the applicant for the licence:

(1) Ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable to be Delivered under the Contract, the Contractor, unless
otherwise agreed with the Authority, identifies in the licence application:

(8) the end user as: Her Britannic Majesty’s Government of the United Kingdom
of Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b) the end use as: For the Purposes of HM Government;

(2) Include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the Ministry of Defence of the
United Kingdom".

d. If the Information required under clauses a. and b. has been provided previously to
the Authority by the Contractor, the Contractor may satisfy these requirements by giving details
of the previous notification and confirming they remain valid and satisfy the provisions of
clauses a. and b.

e. If the Contractor becomes aware of any changes in the Information notified previously
under clauses a., b. or d. that would affect the Authority’s ability to use, disclose, re-transfer or
re-export an item or part of it as is referred to in those clauses, the Contractor shall notify the
Authority promptly of the change.

f. If the Contractor or any Subcontractor in the performance of the Contract needs to
export materiel for which an export licence from a foreign government is required, the
responsibility for instituting expeditious action to apply for and obtain the licence shall rest with
the Contractor or that Subcontractor. The Authority shall provide all reasonable assistance in
obtaining and maintaining any export licence from the foreign government with regard to any
defence or security issue that may arise.

g. Where the Contract performance requires the export of items for which a foreign
export licence is required, the Contractor shall include the dependencies for the export licence
application, grant and maintenance in the Contract risk register and in the risk management
plan for the Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit an Export Licence Plan for
agreement with the Authority.
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K13.

K14.

h. The Authority may make a written request to the Contractor to seek a variation to the
licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a
licensed item or licensed information from the UK to a non-licensed third party. If the Authority
makes such a request:

(1) the Contractor shall, or procure that the Contractor’'s Subcontractor will, expeditiously
consider whether or not there is any reason why it should object to making the request
and, where it has no objection, file an application to seek a variation of the applicable
export licence in accordance with the procedures of the licensing authority;

(2) the Authority shall provide sufficient Information, certification and other
documentation necessary to support the application for the requested variation; and

(3) the Authority will pay the Contractor a fair and reasonable charge for this service
based on the cost of providing it.

i. Where the Authority provides materiel (Information and items, including software) to
enable the Contractor to perform the Contract, and that materiel is subject to a non-UK export
licence or other related technology transfer control as described in the provisions of clause a.:

(1) the Authority may, or at the request of the Contractor, undertake to give the
Contractor a summary of every non-UK export licence or other related technology
transfer control of which it is aware that would affect the Contractor’s ability to perform the
Contract, including, to the extent applicable, to the Contractor’'s performance of the
Contract:

(@) the exporting nation, including the export licence number (where known);
(b)  the items or Information affected;

(c) the nature of the restriction and obligation;

(d) the authorised end use and end users;

(e) any specific restrictions on access or use by third parties, or by individuals
based upon their nationality, to the items or information affected; and

() any specific restrictions on re-transfer or re-export to third parties of the
items or Information affected.

(2) this will not include Intellectual Property specific restrictions of the type mentioned in
clause D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to
the Authority instead of the Contractor;

(3) the Contractor and its Subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the Authority;

(4) the Contractor shall notify the Authority immediately if it is unable for whatever reason
to abide by any restriction advised by the Authority to the Contractor under clause j.

- Where restrictions are advised by the Authority to the Contractor under clause i, the
Authority and the Contractor shall act promptly to mitigate their impact. If these restrictions
adversely affect performance of the Contract, the restrictions shall be regarded as a change to
the Specification and handled under the terms of clause A3 (Variations to Specification) and
the Contract Price or Delivery schedule or both shall be adjusted as appropriate. If the
Contractor is unable to perform the Contract as a result of these restrictions then the Authority
shall consult with the Contractor on alternative solutions requiring amendment of the Contract
under clause A2 (Amendments to Contract) and A3 (Variations to Specification) and may
terminate the Contract if no alternative solution satisfies the essential terms of the Contract.
Termination under these circumstances will be under the terms of clause A22 (Termination for
Convenience).

k. Without prejudice to United Kingdom Government's position on the validity of any
claim by a foreign government to extra-territoriality, the Authority undertakes to provide the
Contractor with all reasonable assistance to facilitate the granting an export licence by a foreign
Government in respect of performance of the Contract.

Key Performance Indicators and Performance Management

The Contractor’s performance of the Contract shall be monitored and measured using the
agreed Key Performance indicators (KPIs) within Section L9 of this Contract.

Diversion Orders

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it
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K15.

becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b. Where necessary the Authority may issue (or having issued, cancel) a Diversion
Order for urgent Delivery of the Contractor Deliverables identified in it:

(1) where a Diversion Order is issued the Contractor Deliverables are to be Delivered
by the quickest means available, unless otherwise directed;

(2) a Diversion Order which is beyond the scope of the Contract is to be returned
immediately to the Authority’s Representative (Commercial) with an appropriate
explanation;

(3) if the terms of the Diversion Order are unclear, the Contractor shall contact the
Authority’s Representative who issued it immediately for clarification or further instruction,
copying the Authority’s Representative (Commercial) in on all correspondence;

(4) the Contractor shall be entitled to any additional Delivery and Packaging costs
generated in complying with the Diversion Order or cancellation thereof, claims for which
are to be submitted by the Contractor to the Authority’s Representative (Commercial)
together with appropriate receipts and shall be priced and agreed in writing as a
amendment to the Contract in accordance with clause A2. The Contractor shall not
delay complying with the Diversion Order whilst awaiting agreement of any additional
Delivery and Packaging costs

Copyright

a. This Condition shall apply to all copyright works generated under the Contract, or
delivered to the Authority under the provisions of the Contract, except that it shall not apply to
copyright works consisting of technical data and software where such rights are granted
elsewhere in the Contract.

b. The Contractor shall use all reasonable endeavours to ensure that copyright in any
work generated under the Contract shall be the property of and vest in the Contractor, subject to
the rights of third parties in pre-existing works.

C. The Contractor agrees not to publish any copyright work generated under the
Contract without the consent in writing of the Authority. The Authority will not normally raise
objection to publication unless delay or limited publication only is considered necessary in the
national interest. The Authority will review, upon request by the Contractor, any such restriction
on publication.

d. The Authority shall have, in respect of any copyright work to which this Condition
applies, a free licence:

(1) to copy the work and to circulate and use the work or any copy thereof within any
United Kingdom Government Department (which term includes the United Kingdom
Armed Forces) provided that no part of the work nor any copy thereof shall, except with
the prior written permission of the Contractor or pursuant to clauses b., c. or d. of this
condition, be made available to any third party;

(2) toissue the work or any part of the work or any copy of the work or any part thereof
to any contractor or agent for the purpose of use only in connection with a contract for the
United Kingdom Government for the study, management, evaluation, and/or assessment
of the work, provided that any such contractor or agent shall be placed under an
obligation which restricts disclosure and use of such work to the said purpose;

(3) toissue the work or any part of the work or any copy of the work or any part thereof
to the government of a nation who is a member of the EU or NATO or bodies forming part
of said groupings, to the Governments of Australia, New Zealand and Japan or such
other government(s) of nation(s) prescribed in the Contract, for information only, in
pursuance of information exchange arrangements for defence purposes, provided that
the recipient government is placed under an obligation not to use such work for other
than information purposes or disclose it to a third party;

(4) toissue the work or any part of the work or any copy of the work or any part thereof
to another supplier or potential supplier to the United Kingdom Government for the
purpose of use only under a contract, or tendering for a proposed contract, for a United
Kingdom Government purpose, provided that the supplier or potential supplier is placed
under an obligation which restricts disclosure and use of such work to the said purposes.

Provided that, subject to any pre-existing rights of the Authority, clauses c. and d. shall only
apply to the work or any part of the work or any copy of the work or any part thereof if such
work or part thereof is generated under the Contract. Clauses c. and d. shall apply to all
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works or part thereof unless otherwise marked by the Contractor in accordance with clause f.
below.

e. As soon as it becomes aware that any copyright work or part thereof Delivered or
proposed to be Delivered is a work subject to special conditions or any third party rights known
to the Contractor, or is a work or part thereof not generated under the Contract, the Contractor
shall inform the Authority and upon Delivery shall appropriately mark such work or part thereof
to identify the same and indicate the relevant conditions or rights.

f. The Contractor may mark or include in any copyright work to which this Condition applies a
copyright notice provided that such copyright notice acknowledges the Authority's rights under
this Condition. Any such notice shall be perpetuated in any copies of such work made by the
Authority or any other United Kingdom Government Department or its agents or contractors.

g. This Condition shall constitute an "agreement to the contrary" for the purposes of
Section 48 of the Copyright, Design and Patents Act 1988.

h. In this Condition "copyright work" shall be understood to include any works, data or
other materials in which a database right subsists.

The Authority reserves to itself the right at its sole discretion to appoint an agent to manage this
Contract, and to give directions to the Contractor, on its behalf. In the event of such an
appointment, the Authority will notify the Contractor of the identity of the agent and of the scope
of the agent’s authority to so act.

K16. Limitation of Contractor’s Liability — Not applicable to this requirement

L. The processes that apply to this Contract are:
L1. Scope of Contract

The Contract shall be for the Repair of Various 7MV Assemblies in support of the High Mobility
Variant Truck (HMVT), as detailed at Schedule 5 Statement of Work and Schedule 2 (SOR) to the
Contract and will be conducted, as required, and in accordance with the specifications detailed within
the Statement of Work - Schedule 5 to the Contract

L2. Authority for Work

a) No work shall be undertaken by the Contractor without the prior consent of the Babcock DSG
Repair Manager (as detailed at Box 2 of the current DEFFORM 111). In the event that personnel other
than the Babcock DSG Repair Manager approach the Contractor direct, the Contractor shall refer
such requests accordingly

b) Items for repair will be assigned to the Contractor and authorisation for work given by the Repair
Manager in writing. The Authority shall not be liable for work that is not authorised in accordance with
this clause. On receipt of the Contract Deliverable, the Contractor is to check the items and associated
paper work, and acknowledge receipt of the Articles and / or report any deficiencies.

c) Following receipt of the items, the Contractor shall undertake within 10 working days, a Strip and
Survey Report (Detailed at Schedule 13) of the items to establish their overall condition. The
Contractor shall then submit a copy of the Strip and Survey Report, together with any supporting
information defining whether in their opinion each individual item is repairable or Beyond Economical
Repair (BER).

d) No individual Article will be deemed Beyond Economical Repair (BER) by the Contractor. If after
superficial examination of the Articles and where the Contractor deems it is uneconomical to
undertake a repair to an individual Article, the Contractor shall immediately inform the Repair Manager
of his findings on an “Application to Dispose of BR / BER Equipment” Form, a sample of which will be
attached to the Schedule of any resultant Contract.

e) All Strip and Survey Reports shall be submitted by email to:

Repair Manager, Babcock DSG, Building B15, MoD Donnington, Telford, Shropshire, TF2 8JT
Attn: Stephen Nicholson. Tel: Tel No: +44 (0) 1952967397
Email Stephen.nicholson@babcockinternational.com

Following completion of the authorised work the Contractor shall submit a Commercial Invoice with a
full price breakdown.
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f) A Purchase Order will be sent to the Company at the same time as Contractor Deliverables are fed
in for repair/remanufacture. The Authority shall not be liable, in any way, for work undertaken by the
Contractor without receipt of this Purchase Order (a sample of which is at Schedule 11) each of which
shall bear a unique order number and Job No. e.g. PR/17****** (DIIN).

The Purchase order will be electronically sent to: To ensure that Purchase orders are sent to
the correct location, please provide a single mailbox location where all orders can be sent from
Babcock DSG Ltd with your tender submission.

L3. Quality/Specification

All Articles and/or Services under the Contract shall be supplied/maintained in accordance with the
Part Number, Long Item Description, current agreed Equipment Build Standard, and the Statement of
Work detailed at Schedule 5.

The Contractor shall immediately inform the Authority of any changes to their Quality Registration/ISO
Accreditation, or the scope of activity of the same, that occur during the Contract Period (See L9 —
Key Performance Indicators).

Publication Title

ISO 9001:2008 Certification is mandatory

ISO 9001:2015 Certification is to be mandatory

AQAP 2105 NATO Requirements for Deliverable Quality Plans
AESP 2320-D-104 JACKAL AESP series

Pt 1& 2 Safety Management Requirements for Defence

DEF STAN 00-056
Systems

Treatments for the Protection of Petal Parts of Service Stores

DEF STAN 03-030 . . .
and Equipment Against Corrosion

Pt 1 — Pre-treatment and Painting of Vehicles, Engineer

DEF STAN 03-032 .
S 03-03 Equipment and Components

DEF STAN 05-057 Configuration Management of Defence Material

Quality Assurance Procedural Requirements - Concessions for

DEF STAN 05-061 Part 1 Def Stan 05-061 Part 1

DEF STAN 05-061 Part 4 QA Procedural Requirements — Contractor Working Parties

Quality Assurance Procedural Requirements — Independent

DEF STAN 05-061 Part 9 . . -
Inspection Requirements for Safety Critical Items

DEF STAN 05-099 Managing Government Furnished Equipment
DEF STAN 05-135 Avoidance of Counterfeit Material
JSP 886 Defence Logistics Support Chain Manual

L4. Duration

The Contract shall have a 5 year duration from [date to be inserted at Contract Award] up to and
including [date to be inserted at Contract Award] and shall cover all activity detailed on the
Schedule of Requirements (Schedule 2), and any other authorised individual tasks, as required.

The Authority also requires option year pricing for the following years:
Option Year 1 - (Year 6 of Contract if taken up)
Option Year 2 - (Year 7 of Contract if taken up)
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After the Contract expires, only instructions relating to existing requirements and covering reduction,
cancellation, changes of part numbers and similar alterations shall be issued. Orders covering new
requirements or increases to existing requirements will not be issued or accepted after the expiration
date.

L5. Responsibility of the Contractor

1. The Contractor shall be entirely responsible for undertaking the work under the Contract as
defined in the Contract Schedule of Requirements (Schedule 2).

2. The Contractor shall be responsible for achieving proper completion of the Contract in
accordance with its terms and shall be responsible for;

e Planning, programming and progressing of the work, within its control, to the
satisfaction of the Authority. This includes sub-contracts and appropriate
documentation.

e Financial Management of the work, including financial control and monitoring of any
sub-contracts;

e Providing the Authority with the information, on a continuing basis, so as to
reasonably assure that work is proceeding to time, cost and performance.

3. If the Contractor fails to complete any part of the work, or supply any of the Articles, as
required by this Contract, or to meet any of the acceptance criteria (at K8), and such failure is
not caused by undue delays by the Authority, it shall be the responsibility of the Contractor to
rectify that failure to the reasonable satisfaction of the Authority at no additional cost.

4. The Authority reserves the right to refuse payment for alterations or changes made outside of
the scope of the Contract which have not been made in accordance with A2 — Amendments,
or the provisions of Schedule 4 — Contract Change Process (as also detailed in A2).

5. The Authority will not be bound to accept or pay for any Articles other than those authorised in
accordance with the Contract. If the Contractor considers that any requirements made by the
Authority are NOT in accordance with the terms of the Contract, they shall seek the
agreement of the Authority’s Representative as to the extent of the application of the
requirements to that particular order. (See H2 for definition of the Authority’s Representative.)

6. The Contractor shall provide an address, and email and telephone Point of Contact
within the Tender Submission. Unless otherwise notified this shall become the Point of
Contact at Contract award.

7. The Contractor shall be responsible for notifying the Authority of any change to the Point of
Contact details.

8. The Contractor shall be entirely responsible for the security of all MOD property in his
possession for the purpose of the Contract.

L6. Pricing

Prices for repair:

Prices for Repair of Articles listed at Table 1A of Schedule 5 shall be authorised on an individual
basis as per L2 — Authority for Work; and shall be that which is effective at the date of the
authorisation Strip and Survey Report and cannot attract a different price once all work is complete

Unlisted Articles:

Where there is a requirement for a new Article that is not listed on Table 1A of Schedule 5, this shall
be passed to the Authority’s Representative’s Procurement Branch. They will request a quotation from
and agree pricing with the Contractor for the new Article. The Contractor’s quoted price shall remain
valid and open for acceptance for 30 days.

Any prices for new Articles are to be provided within the following timescales;

95% - within 10 working days
100% within 30 working days

(Refer to L9 — Key Performance Indicators)
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Any subsequent price agreements shall be added to the agreed Annexes by formal amendment (as
per A2) to the Contract and shall be valid up to and including the final day of the contract.

The Contractor will be required to complete and return the accompanying DEFFORM 10B, to a formal
amendment for the Contract Amendment within 10 working days to the issuer.

No Article can be added to the Contract unless this process is adhered to, and failure to do so may
result in non-payment of work.

L7. Open Book Accounting

The Authority reserves the right to verify the prices paid by the Contractor for spare parts claimed
under this Contract. To enable this, the Contractor shall make the facility available to check prices
actually paid to third parties, for the purposes of this Contract, at all reasonable times and subject to
prior notice and at no cost to the Authority,

L8. Notification of discontinuation of products

The Contractor shall inform the Authority, within 3 working days, of any possible difficulty in
maintaining the future support of any of the Articles covered within the scope of the Contract. (as per
L9 — Key Performance Indicators).

The Contractor shall inform the Authority, within 3 working days, if they intend to cease production
completely of any Article covered by the Contract (as per L9 — Key Performance Indicators)

L9. Key Performance Indicators and Performance Management

The Contractor’s performance of the Contract shall be monitored and measured using the agreed Key
Performance indicators (KPIs) (below)

KPI Area Target Responsibility Review Dates

100% of Articles repaired within the
timescales agreed in the Delivery

Plan Review date at quarterly
Delivery Contract intervals commencing 3
RIEVETNEIS-I Report by exception reasons for ontractor months from contract start
delivery plan timescale failure and date

advise what actions have been put in
place to prevent reoccurrence.

100% of repaired Articles shall not At quarterly intervals
Warranty . e .
. require rectification under warranty Contractor commencing 3 months from
Repairs O .
within 3 months of repair contract start date

The Contractor shall complete and
Contract retrn the DEFFORM 108 to the Contractor As required

Procurement Branch within 10
Amendments

Business Days.

Obsolescence issues shall be
advised to the Authority within 48
hours (2 working days) of

Obsolescence [T N

Issues

and Notify the Authority at the earliest
opportunity (within 3 working days) of
any possible difficulty maintaining
future supplies of Articles or the
intention to cease production
completely of Articles required to
support the repair activity

Contractor As required

Notification Of
Discontinuation
Of Products
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100% of Contract Status Report To be reviewed at quarterly

Progress submissions to the Authority by the intervals commencing 3
Reports of e Contractor
Repair work 23rd day of each month. As specified months from contract start
in Schedule 3 — Contract Data Sheet date
Formally agree a Deliverable Quality
Sl Planl_;/vnlg the Autr:otr'lty's r):)hmln3ated | Atquarterly intervals
OualinAEln Quality Representative within Contractor/Authority | commencing 3 months from
months of commencement of contract start date
Contract
Maintain QA Registration / ISO
Accreditation for the duration of the
contract
Quality Advise immediately of any changes At quarterly intervals
Registration to Quality Registration / 1ISO Contractor commencing 3 months from
Accreditation, or the Scope of Activity contract start date

of the Quality Registration / ISO
Accreditation

Certificate of Certificates of Conformity shall be
Conformity made available to the Authority within | Contractor As required
10 business days when requested.

The Contractor will provide 100%
minutes of meetings within 5
Minutes of business days of the Local
meetings Equipment/Commercial Review
Meetings to the authority

At quarterly intervals
Contractor commencing 3 months from
contract start date

L10. Deficiencies and Damage in Articles Issued for Repair

The equipment issued for repair is to be checked on receipt for damage and correct nomenclature.
Where there appears to be transit damage or deficiencies e.g. major components missing, or incorrect
equipment, the Contractor shall, in the first instance, contact the Repair Manager who will decide on
an appropriate course of action.

Following confirmation from the Repair Manager on the appropriate course of the action, the
Contractor is to complete MOD Form 445 (Discrepancy Report - Schedule 12) which should then be
sent to:

(1) One Copy to MAC Branch Donnington - DESLCSLS-LogMACDRTeam@mod.uk
(2) One Copy to the Babcock DSG Repair Manager

L11. Contractor Deliverables Considered Beyond Economical Repair

When the Contractor considers the Contractor Deliverables to be Beyond Economical Repair (BER)
he shall immediately advise the Repair Manager (as identified in box 2 of DEFFORM 111) of his
findings on an Application for Disposal of BER Form DSD-OP-FO-84, a sample of which is at
Schedule 14.

BER is defined as when the repair/remanufacturing cost exceeds 80% of the replacement cost of the
Contractor Deliverable. If approved the Repair Manager shall issue an Army Form G1043 (AF G1043)
which shall detail the disposal instructions.

All Contractor Deliverables subject to BER investigation shall be placed in quarantine by the
Contractor and retained as such until further instructions are given by the Repair Manager. The
Authority reserves the right to inspect/audit BER stock holdings at the Contractors premises at any
time throughout the duration of the Contract.

No work shall be carried out on any Contractor Deliverable which, after superficial examination, is
considered to be BER.
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Where the Repair Manager considers that a Contractor Deliverable is BER, the Contractor may be
instructed to dismantle the Contractor Deliverable if serviceable or repairable parts can be recovered
and such action is economical. Details of any parts recovered are to be brought on charge in the
Contractor’s Embodiment Loan account where repairable parts are to be segregated and accounted
for separately.

Serviceable and repairable parts recovered shall be used as far as possible in the repair of other
Contractor Deliverables issued under the Contract, subject to the prior approval of the Procurement
Branch to a fair and reasonable price being agreed for the Contractor’s purchase of such parts.

In the event that a Contractor Deliverable is considered BER and the Babcock DSG Repair Manager’s
decision is to proceed with remanufacture/repair, the Contractor shall be paid a ‘fair and reasonable’
price agreed, with the Technical Manager, for all work properly undertaken.

L12. Disposal of Redundant Parts, Materials Etc.

a. All parts, materials etc. arising from the Contractor Deliverables issued to the
Contractor for repair, whether serviceable or not, shall remain the property of the Authority,
and any such parts, materials etc, not used in the repair of the Contractor Deliverables shall
be disposed of as follows:

(1) Serviceable and economically repairable parts shall be dealt with in accordance with
the instructions of the Authority.

(2) All unserviceable parts, materials etc. certified by the Repair Manager as workshop
salvage shall be disposed of by the Contractor on the Authority’s behalf on fair and
reasonable terms. Where required by the Repair Manager, such parts, materials etc. shall
be dismantled and disposed of under his supervision so as to preclude the possibility of re-
sale in their existing form.

(3) Unless other arrangements have been agreed with the Authority, a list of the
unserviceable parts, materials etc. disposed of under sub-clause 2 above countersigned
by the Repair Manager, shall be furnished to the Procurement Branch together with a
statement of the proceeds.

b. If there are no arising’s of unserviceable parts, materials etc, the Contractor shall, on
the conclusion of the Contract furnish a certificate to that effect, countersigned by the Repair
Manager, to the Procurement Branch.

L13. Warranty

The Contractor shall provide a warranty, which should be no less than 12 (twelve) months on any
Repair work and from the date of fitting to the vehicle and/or equipment.

If, within 12 (twelve) months of the repair date, upon which a repaired Contractor Deliverable is
deployed into service, it fails, develops any defect or is otherwise found to be unsatisfactory other than
as a result of an act or omission of the Authority under this Contract, the cost of rectification, including
all transport costs shall be borne by the Contractor.

Under no circumstances shall the Contractor or any Sub-Contractor’s proceed with repair or any other
action which would invalidate the current warranty of the equipment. If any such equipment is
received which the Contractor recognises as being under warranty, the Contractor should inform the
Authority immediately.

L14. Turn Round Times

All Contractor Deliverables shall be repaired within the agreed turn round times detailed at Annex A to
Schedule 2 of this Contract. This is a figure in business days, which is the time from when a
Contractor Deliverable and a Purchase Order (Schedule 11) is received at the Contractor’s premises
to when the Contractor Deliverables are packaged and Leidos has confirmed a delivery slot.

If the Contractor is unable to undertake the required task within the turnaround time, the Contractor
must notify the Authority within one week of receipt of the Contractor Deliverable with detailed reasons
why the Contractor is unable to meet the turnaround time. The Authority shall have absolute discretion
to extend the turnaround time.
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If the Authority agrees to extend the turnaround time they shall notify the Contractor of the varied
turnaround time by updating the Contract Status Report as soon as possible. The varied turnaround
time shall be no longer than 25% of the original turnaround time.

For the purposes of this Contract, ‘business days’ shall refer to Monday — Friday, excluding all
Weekends, Bank Holidays and the seven (7) day period encompassing Christmas Day and New
Year’s Day (25th Dec and 1st Jan respectively).

The Contractor shall monitor performance of each repair against the turnaround time and shall provide
a Contract Status Report in accordance with Clause H1 and Schedule 3 to the Contract. This
information is to be detailed on a monthly basis in accordance with the Contract Status Report at
Schedule 17 of the Contract. The report shall be sent to the Authority’s Procurement Manager and
Repair Manager as identified at Box 1 and 2 of the DEFFORM 111.

L15. Remedies in the event of Failure to achieve Repair Turnaround Times

It is recognised by both parties that should delivery of Contractor Deliverables detailed at Schedule 2
repaired under the Contract be delayed beyond the agreed Repair turnaround time, the Authority will
suffer loss and damage thereby.

Achievement of Repair turnaround time will be measured in accordance with the Key Performance
Indicators at Clause L9.

In the event that a rebate becomes payable by the Contractor to the Authority, payments will be
adjusted upon submission of invoice

In the event of failure to meet a Reduction in Repair cost per

contracted turn round time Contractor Deliverable (%)
Schedule 2 Up to 30 days exceeded 2.5%

31-60 days exceeded 5%

60+ days exceeded 7%

L16. Delivery Instructions

All Contract Deliverables shall be shipped in accordance with the requirements stated in the Contract
(K6 and Schedule 3) and shall be accompanied by one delivery note per order / delivery. In addition,
the delivery note shall be clearly marked with the following information in a human readable Barcode
39 font:

Order Number
NSN
PR Number (where applicable)

Qty

The delivery note shall make no reference to Terms and Conditions other that those stated in the
Contract

L17. Non-Conforming Deliveries

The Contractor is advised that is it policy to quarantine and reject any consignments that do not
conform to the requirements of the Contract. Should any consignments be deemed as non-
conforming, the Authority shall notify the Contractor as to the reason(s) for non-conformance.

In accordance with Clause K3 - Rejection, it shall be the responsibility of the Contractor to rectify the
problem on MOD site or arrange for the items to be collected and rectified at the contractor's premises
at no cost to the Crown.

The list attached details the reasons upon which a consignment may be rejected. It is advised
however that in certain circumstances the Authority may consider it impractical for the Contractor to
undertake any rectification due to geographical location, nature of the non-conformance and/or
urgency of need, in these situations the Authority may undertake the rectification action but will pass
on any associated costs to the Contractor as necessary.

Reasons for Non Conformance

Incorrect DMC/NSN
Incorrect Description
Part/Batch Nos Incorrect
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Incorrect PPQ

Incorrect D of Q

Packaging Level incorrect

No Bar Code Labelling
Insufficient/No Test Certificates
Damaged in Transit

Incorrectly Labelled

Incorrect Matcon

No Logo (ISPM 15) Fall

Mixed NSN

Non Codified Item

No Engineering Record Card
No Labelling

No Paperwork

No weight Label

Inadequate Shelf Life / Date of Manufacture (DOM)

L18. Payment and Invoicing Procedure

a. The Contractor shall raise a commercial invoice per purchase order, except in the event that
part delivery has been expressly permitted by the Authority when a commercial invoice shall be raised
per delivery.

b Each commercial invoice shall be in the name of Babcock DSG Limited (acting as agent for
the Authority) and must include:

0] Contractor’s name and contact details and registered number and registered address

(i) VAT registration number

(i) Date & Tax point date

(iv) Invoice Number

(V) Purchase order number

(vi) Description of the Goods and/or Services; and

(vii) Net and Gross VAT values
(viii)  all supporting documentation required under these Conditions and as reasonably requested
by the Authority,

and submit via Email to: I&RM-accountspayable@babcockinternational.com

The Authority is entitled to reject invoices which do not conform to these requirements.

C. The Authority (acting through its agent, Babcock DSG Limited) shall pay all valid and
undisputed claims for payment submitted by the Contractor in accordance with clause L18.b on or
before the day which is thirty (30) days after the later of:

0] the day upon which a valid request for payment is received by the Authority; and

(ii) the date of completion of the part of the Contract to which the request for approval of payment
relates.

d. The approval for payment of a valid and undisputed invoice by the Authority shall not be

construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a
waiver of its rights and remedies under this Contract.

e. Without prejudice to any other right or remedy, the Authority reserves the right to set off any
amount owing at any time from the Contractor to the Authority against any amount payable by the
Authority to the Contractor under the Contract or under any other contract with the Authority, or with
any other Government Department.

L19. Surge

The Contractor shall have a surge capability to cope with times of tension, Transition to War (TTW),
other operational needs and war.

The Authority will provide the Contractor with as much notice of surge requirements as possible.
However, in particular circumstances, the notice period could be as little as 7 days. The Contractor
shall maintain plans to meet future surge requirements.
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L20. Contract Novation

a) The Authority and Babcock DSG Limited (Company Number 09329025) (Babcock) entered
into a Land Equipment Service Provision and Transformation Contract dated 31 March 2015 (the
SPC) in respect of which certain services transfer, on a phased basis, from the Authority to Babcock.

b) The Contractor acknowledges and agrees that the Authority (in its sole discretion) may
transfer its rights and obligations under this Contract to Babcock as part of the transfer of services
under the SPC.

c) Following the receipt of a written notice by the Authority to the Contractor, the Contractor shall
enter into the novation agreement set out at Schedule 19 (the Novation Agreement).

d) Notwithstanding Clause a) above, the Contractor further agrees at the request of the Authority
to enter into any further agreement or document and take any formal steps which are necessary or
desirable at the time to give effect to these provisions and/or the Novation Agreement.

e) The Contractor shall disclose to Babcock such Confidential Information as may be required for
the operation of the Contract. Where third-party consent is required before such Confidential
Information can be disclosed, the Contractor shall use all reasonable endeavours to obtain such
consent.
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Schedule 1 - Definitions of Contract

Core Definitions

Assets

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Child Labour Legislation

Conditions

Consignee

Contract

Contract Implementation Date

Contract Price

Contractor

means items / materials which the Contractor has acquired for the
purposes of performing their obligations under the Contract;

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of clause H2.b;

means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the
jurisdiction of either Party;

b. privilege days notified in writing by the Authority to the
Contractor at least ten (10) Business Days in advance; and

C. such periods of holiday closure of the Contractor’s premises
of which the Authority is given written Notice by the Contractor at
least ten (10) Business Days in advance;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or Executive Agency.

means those International Labour Law Conventions concerning
economic exploitation of children through the performance of work
which is likely to be hazardous or to interfere with a child's health
or development, including but not limited to slavery, trafficking,
debt bondage or forced labour, which are ratified and enacted into
domestic law and directly applicable to the Contractor in the
jurisdiction(s) in which it performs the Contract.

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
supplied;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with clause A2
(Amendments);

means the day upon which the Contractor is fully responsible for
the provision of all of the Contractor Deliverables required;

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract;

means the person who, by the Contract, undertakes to provide the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
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Contractor’s Personnel

Contractor Commercially
Sensitive Information

Contractor Deliverables

Contractor’s Representative

Contractor’s Team

Control

Crown Use

DEFFORM

DEF STAN

Deliver

Delivery Date

Design Right(s)

Diversion Order

Effective Date of Contract

expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means all employees of the Contractor and Sub-Contractors to the
Contractor who are assigned to the Contract. The Contractor shall
bear full responsibility for the actions of these personnel for the
duration of the Contract.

means the Information listed in the completed Schedule 6 -
Contractor’'s Commercially Sensitive Information Form, which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the services and, where appropriate the documents, which
the Contractor is required to provide under the Contract in
accordance with the Schedule of Requirements and the
Specification;

means a person or persons employed by the Contractor in
connection with the provision of the Contractor Deliverables and in
connection with this Contract;

means all employees, consultants, agents and Subcontractors
which the Contractor engages in relation to the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means the MOD DEFFORM series which can be found at
https://www.gov.uk/acquisition-operating-framework;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk/

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Contract Condition “Delivery /
Collection” and Delivered and Delivery shall be construed
accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
relevant portion of them are to be Delivered or made available for
Collection;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means a set of procedures for urgent delivery of specified
quantities of goods that are to be supplied under Contract to
consignees other than those stated in the Contract.

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
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Firm Price

Full Service Provision

Information

Key Performance Indicators

Legislation

Minor Change

Notices

Overseas Contractor

Parties

Schedule of Requirements

Specification

Subcontractor

Supported Businesses

Transparency Information

the relevant Notice of Entry into Contract letter;
means a price (Excl. VAT) which is not subject to variation;

means the provision by the Contractor of all of the Contractor
Deliverables in accordance with the Conditions of this Contract;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract, including information provided in the
tender or negotiations which preceded the award of the Contract;

means the agreed method of monitoring and measuring the
Contractor’s performance against the Contract as set out in
Section L (Processes) where this Contract includes Core Plus
condition “Key Performance Indicators and Performance
Management”;

means in relation to the United Kingdom:

a. any Act of Parliament;

b. any subordinate Legislation within the meaning of section 21
of the Interpretation Act 1978;

C. any exercise of the Royal Prerogative; or

d. any enforceable community right within the meaning of

section 2 of the European Communities Act 1972;

means any change that does not significantly/materially affect the
nature of the Contractor Deliverables;

shall mean all notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean a Contractor that is registered and/or based outside of
the UK;.

means the Contractor and the Authority, and Party shall be
construed accordingly;

means Schedule 2 (Schedule of Requirements) which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the performance dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means Schedule 5 (Statement of Work) which provides the
detailed description of the Contractor Deliverables and sets out any
performance dates by which the Contractor shall provide such
Contractor Deliverables;

means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

means establishments or services where more than 50% of the
workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
labour market;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract.
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Schedule 2 — Schedule of Requirements

Name and Address of Tenderer: MINISTRY OF DEFENCE Contract/Tender No:
Schedule of Requirements For
The Repair of Various 7MV IRM17/3516
Assemblies
Table 1 — Articles Required
ltem Description Quantity Firm Price (£)
No. (Each EX VAT
unless
otherwise
stated)
1 The Survey and Repair as necessary of the Articles As Pricing shall be in
detailed at Table 1A Schedule 5. All work shall be Required accordance with Annex A
undertaken in accordance with the Statement of Work to Schedule 2

(SOW) Schedule 5 ) i
Repairs shall be authorised

following submission of a
strip & survey report at
Schedule 13.

Packaging Requirements:

Articles, post repair, are to be packaged by a Contractor who is approved and registered in accordance with the
latest and most up to date MPAS list (Defence Packaging Accredited Package Design & Military packaging
Contractors), to the appropriate packaging levels, in accordance with K3 and K9; and shall also take account the
requirements of Schedule 5 (Statement of Work) - Preservation and Packing

Table 2 — Delivery of Articles

To be completed in accordance with the timescales and | CONDITIONS OF CONTRACT
delivery agreed on the individual Purchase Orders This Contract is subject to:

Terms and Conditions of Contract
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Annex A to Schedule 2 — Schedule of Requirements Price List for Contract No: IRM17/3516

For the Provision Repair of Various 7MV Assemblies

Iltem Contractor Deliverables: Contractors Firm Firm Price Firm Price Firm Price Firm Price Firm Price Firm Price
Line Delivery to: In accordance with Schedule 3 Expected Price Each £ (EX | Each £ (EX | Each £ (EX | Each £ (EX | Each £ (EX | Each £ (EX
No. Turnaround Each £ VAT) to VAT) to VAT) to VAT) to VAT) to VAT) to
Times (EX VAT) include include include include include include
(In business to include delivery delivery delivery delivery delivery delivery
days) — (iaw delivery
contract Year 2 Year 3 Year 4 Year 5 Option Option
condition L14 Year 1 Year 1 Year 2
ELECTRICAL ASSEMBLIES
Item1 | NSN 2910016197187 - PUMP,FUEL,METERING
AND DIST
Fixed Cost
BR cost
Packaging Level A
Item 2 | NSN 2920992125620 — GENERATOR,ENGINE
ACCSSRY
Fixed Cost
BR cost
Packaging Level N
Item 3 | NSN 2920011924469 -

STARTER,ENGINE,ELECTRIC

Fixed Cost

BR cost

Packaging Level N
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Schedule 3 - Contract Data Sheet for Contract No: IRM17/3517

Clause A9 Governing Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law [X]

Scots Law [] clause A9.b shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots
Law applies) irrevocably appointed for Overseas Contractors in accordance
with clause A9.f (if applicable) are as follows:

Clause A22 Termination for
Convenience

The Notice period for terminating the Contract shall be 20 Business Days.

Clause A24 Contract Period

Estimated Dates

Year 1 from 19/02/2018 — 18/02/2019
Year 2 from 19/02/2019 — 18/02/2020
Year 3 from 19/02/2020 — 18/02/2021

Year 4 from 19/02/2021 — 18/02/2022

Year 5 from 19/02/2022 — 18/02/2023
Option 1 Year 7 from 19/02/2023 — 18/02/2024
Option 2 Year 8 from 19/02/2024 — 18/02/2025

Clause B1.b.(1) Contractor’s
Obligations — Quality
Assurance

Is a Deliverable Quality Plan required for this Contract?
Yes X
No ]

A draft version of the deliverable quality plan must be set out as defined
in AQAP 2105 and delivered to the Authority with your tender submission.
The Agreed Quality Plan will be submitted within 3 months of Contract Award
and shall be incorporated into the contract (see L9 — Key Performance
Indicators). The Contractor at all times shall be the sole responsibility for the
accuracy, suitability and applicability of the deliverable quality plan.

Other Quality Assurance Requirements:

ISO 9001:2008 Certification is mandatory
ISO 9001:2015 Certification is to be mandatory

AQAP 2105 NATO Requirements for Deliverable Quality Plans
AESP 2320-D-104 JACKAL AESP series

DEF STAN 00-056 Pt 1 & 2 Safety Management Requirements for Defence
Systems

DEF STAN 03-030 Treatments for the Protection of Petal Parts of Service
Stores and Equipment Against Corrosion

DEF STAN 03-032 Pt 1 — Pre-treatment and Painting of Vehicles, Engineer
Equipment and Components

DEF STAN 05-057 Configuration Management of Defence Material

DEF STAN 05-061 Part 1 Quality Assurance Procedural Requirements -
Concessions for Def Stan 05-061 Part 1

DEF STAN 05-061 Part 4 QA Procedural Requirements — Contractor Working
Parties

DEF STAN 05-061 Part 9 Quality Assurance Procedural Requirements —
Independent Inspection Requirements for Safety Critical Items

DEF STAN 05-099 Managing Government Furnished Equipment

DEF STAN 05-135 Avoidance of Counterfeit Material

JSP 886 Defence Logistics Support Chain Manual and QA of Sub Contractor
Work
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Where the Contractor identifies a discrepancy between one or more of the
Specifications/Standards detailed above in trying to repair an Article, the
Contractor shall contact the Quality Assurance Representative for further
investigation, and shall not proceed with the Repair of such Articles until the
Authority has provided clarification on the correct specification to be applied

A Quality Audit may be carried out by the Project Manager or their appointed
representatives, prior to or during the term of the Contract.

Unless stated otherwise on the Schedule of Requirements, all specification
used shall be current and to the latest issue at the time the work is carried out.
Where drawings call for obsolete materials or process specification, details are
to be submitted to the Project Manager for consideration and approval prior to
commencement of the work.

All enquiries on the quality requirements and/or issues shall be addressed to
the Project Manager quoting the contract number.

For the purposes of this Contract, and all references pertaining to, the Quality
Assurance Representative (QAR) is:

Stephen Nicholson, Babcock Repair Manager
Building B15, MOD Donnington, Telford, Shropshire, TF2 8JT

(Box 2 — DEFFFORM 111 at Annex A to Schedule 3)

Condition C1 Contract Price
(Excl. Vat)

All Schedule 2 line items shall be Firm Price.:

Clause G1l.a Payment

Babcock DSG Ltd operates a commercial invoice process

Clause G1.c.(2) and G1.c.(3)
Payment (for Schedule 2 items)

a. The Contractor shall raise a commercial invoice per purchase order,
except in the event that part delivery has been expressly permitted by the
Authority when a commercial invoice shall be raised per delivery.

b Each commercial invoice shall be in the name of Babcock DSG Limited
(acting as agent for the Authority) and must include:

0] Contractor’'s name and contact details and registered number and
registered address

(ii) VAT registration number

(iii) Date & Tax point date

(iv) Invoice Number

(v) Purchase order number

(vi) Description of the Goods and/or Services; and

(vii) Net and Gross VAT values
(viii) all supporting documentation required under these Conditions and as
reasonably requested by the Authority,

and submit via Email to: 1&RM-accountspayable@babcockinternational.com

The Authority is entitled to reject invoices which do not conform to these
requirements.

C. The Authority (acting through its agent, Babcock DSG Limited) shall
pay all valid and undisputed claims for payment submitted by the Contractor in
accordance with clause L18.b on or before the day which is thirty (30) days
after the later of:

(i the day upon which a valid request for payment is received by the
Authority; and
(i) the date of completion of the part of the Contract to which the request

for approval of payment relates.

d. The approval for payment of a valid and undisputed invoice by the
Authority shall not be construed as acceptance by the Authority of the
performance of the Contractor’s obligations nor as a waiver of its rights and
remedies under this Contract.

e. Without prejudice to any other right or remedy, the Authority reserves
the right to set off any amount owing at any time from the Contractor to the
Authority against any amount payable by the Authority to the Contractor under
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the Contract or under any other contract with the Authority, or with any other
Government Department.

Clause Hl.a Progress
Monitoring

Progress for this Contract will be monitored by the Repair Manager

Frequency and location of the meetings is to be determined by the Repair
Manager following Delivery Plan agreement and discussions with the
Contractor.

The Contractor shall be responsible for the production and distribution of the
agreed meeting minutes.

No charges shall be attributed to the Authority for the attendance of Contractor
Personnel.

Meetings will evaluate and discuss (but not be limited to) the following:

e Contractor achievement of delivery times
o Compliance with stated Key Performance Indicators

Clause H1.b Progress Reports

Contractor to discuss the frequency and contents (to include but not be limited
to: progress of repair work against the planned repairs/financial information) of
progress reports with the Repair Manager.

Clause H2.b Authority’s
Representatives

The Authority’s Representatives for the Contract are as follows:
Commercial: As detailed at Box 1 of the most recently issued DEFFORM 111.

Project Manager: as detailed at Box 2 of the most recently issued DEFFORM
111

Payment: I&RM Accounts Payable

Clause H3.a.(5) Notices

Notices served under the Contract can be transmitted by electronic mail:
Yes [X
No L]

Condition K1 Certificate of
Conformity (Core+ Only)

Is a Certificate of Conformity Required for this Contract?

Yes [X
No ]

If Yes does the Contractor Deliverables require Traceability throughout the
supply chain?

Yes [X

No ]

Condition K2 Marking of
Contractor Deliverables (Core+
Only)

Special Marking Requirements:

See Schedule 5 — Statement of Work

Clause K5 Rejection (Core+
Only)

Time limit for rejection of the Contractor Deliverables shall be 20 Business
Days.

Clause K6.a Delivery (for
Schedule 2) (Core+ Only)

The transport requirements shown below are applicable:
Line Items ALL

To be Delivered by the Contractor (See box K6.b and L9)
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Clause K6.b Delivery by the
Contractor (for Schedule 2)
(Core+ Only)

(Where applicable, see box K6.a.)
The transport requirements shown below are applicable
Special Delivery Instructions (clause K6.b.(2) :

DELIVERY=K+N DONNINGTON

PARCEL DELIVERIES

In the event that the Contractor intends to deliver the repaired articles using
Parcel Deliveries, the following criteria will apply:

Maximum weight per article: 25KG
Maximum length per item: 80CM
Maximum Width per item: 80CM
Maximum Height per item: 40CM

Note: The maximum quantity of Parcels in any one delivery should not exceed
Qty 5.

At the point of Parcel Delivery, the B5 K+N Donnington reserves the right to:

¢ Not accept a delivery/collection outside of the hours 08:00 to 16:00
(Monday to Thursday) and 08:00 to 15:30 (Friday)

e Allow up to 5 parcels per supplier per day

o Defer a delivery to the Authority Docks Area if there is a Health and
Safety Concern

e Redirect the driver to an approved area/ alternative building for
Offloading.

o Offer the next available space within the Vehicle Delivery Service if
the delivery does not meet the criteria detailed above.

K+N Donnington will not take responsibility for undelivered goods in the event
that the Contractor chooses not to be re-directed.

PALLET DELIVERIES — K+N Donnington

Articles requiring delivery to K+N Donnington that fall outside the scope of
Parcel Deliveries, should be declared through the Logistics Commodities and
Services Vehicle Booking Service (Booking slots) situated in Building B5 FMW
Donnington using the  following e-mail address: DESDSDA-
FMWSLOTS@mod.uk Should the email communication links be unavailable
please contact Booking Slots — Mobile 07500 123710 CIV 01952 673322.
Receipts Manager 01952 673305 Receipts supervisor 01952 673389

The following information must be supplied:

o 13 Digit NATO Stock Number (NSN) for deliveries of 10 NSN’s or
under (Multiple pallet deliveries of a single NSN will not be accepted
without it).

e Type of Item (Description).

e Requirement Change Form (RFC) Number as advised by Project

Team.

Number of packages/pallets to be delivered.

Any Specialist MHE aids required.

Any specific information e.g. Urgent Operational Requirement or
Valuable and Attractive/Oversized Articles

Supplier/Carrier Details

A contact number for use in the event of communication failure.
Preferable Date and Time for delivery.

A Safety Data Sheet is needed for hazardous items.

At the point of pallet delivery K+N Donnington reserve the right to:
o Refuse delivery of the goods should there be evidence of damage or
missing packages.
e Refuse access to the site, if after investigation the Company is
identified as not having a Booking Reference.
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o Refuse delivery of the goods if after investigation the driver is not in
possession of, or has knowledge of the Booking reference.
o Refuse delivery is there is a Health and Safety concern.

ALL DELIVERIES — K+N BICESTER

All hauliers delivering products to K+N Bicester must initially contact the
Receipt Clerk to obtain a booking reference.

Hauliers should be aware that a minimum of 48 hours’ notice should be given
for the delivery of 40-foot trailer loads. This will ensure that resources are
available to complete the offloading of packages on the agreed day and time.

The Receipt Clerk can be contacted on 01869 257039.
This service is available between 07:30-16:00 Monday to Thursday and 08:00-
13:00 on Friday.

Outside these hours, hauliers should leave a message and the Receipt Clerk
will action the next working day.

The Receipt Clerk will require the following pieces of information:

e 13-digit NATO Stock number (NSN).

e Type of item (Description).

e Requirement Change Form (RCF) Number as advised by Project

Team.

o Number of packages / pallets.

o Priority of the packages being delivered.

o Ultimate consignee address for packages going overseas. This would
also include the Unit Identification Number (UIN) and British Forces
Post Office (BFPO) number.

Whether the consignment contains Dangerous Goods.

Supplier / haulier details.

Contact telephone number and name.

Preferable date and time for delivery.

Any special type of mechanical handling aids that may be required.

Any specialist information e.g. Urgent Operational Requirement /
Valuable & Attractive.

o A safety data sheet is needed for hazardous items.

At the point of delivery, K+N Bicester reserves the right to:
¢ Not accept a delivery outside the hours:

Monday — Thursday: 08.00 — 15.30

Friday: 08.00 — 12.30

o Reject loosely loaded products that should have been palletised.

e Reject Dangerous Goods consignments that are not
documented/labelled/packaged correctly, in line with the modal
regulations.

e Re-direct the driver to the building that the package is addressed for
delivery.

e Re-direct the driver to an approved offloading area.

¢ Reject any unsafe loads.

o Refuse delivery of products should there be evidence of damage or
missing packages.

o Refuse access to the site if, after investigation, the haulier is identified
as not having a booking reference.

o Refuse the delivery of the product, if after investigation the driver is not
in possession of or has knowledge of the booking reference.

K+N will not take responsibility for undelivered products should the
company choose not to be re-directed.

PURPLE GATE / ONWARDS TRANSMISSION DELIVERIES INTO
BICESTER
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It is important where Project Teams, Operating Centres and organisations use
the Purple Gate Bicester as a point of entry into the Joint Supply Chain (JSC)
for materiel consignments not held or satisfied from within Kuehne + Nagel
sites utilise what is known as a Consignment Information Sheet in accordance
with JSP 886, Volume 3, Part 7.

Its use and accuracy is key to enable Logistic Service staff to extract the
information onto the MOD recognised consignment tracking system, known as
VITAL (Visibility in Transit Logging).

Enclosed is the link taken from the DES Logistic Services Help Desk (DOCS)
web page Consignment_Information_Sheet.doc.
Further direction and clarity can be provided by contacting the following:

a) Bicester Receipt Co-ord Clerk
Civ Tel: 01869 257039
Mil Tel: 94240 3039

b) Bicester Military Ops Cell (Distribution Hub/Purple Gate)
Civ Tel: 01869 257211/258432
Mil Tel: 94240 3211/8432

Due to the secure nature of the K+N Depots, all delivery drivers must
have the appropriate identification and documentation relating to the load
or risk being turned away. It is important to adhere to the above identified
criterion.

NCR Collection:

If the booking request is for a Non-Compliant Trade Receipt requiring
collection from the Donnington site, the NCR number (NCR 0*****), NSN
and any covering Documentation is required at the email stage.

DESDSDA-FMWSLOTS@mod.uk

Should the email communication links be unavailable please contact:

Booking Slots
Mobile — 07500 123710

Civ—-01952 673322
Receipts Manager - 01952 673305
Receipts Supervisor - 01952 673389

Trade Deliveries to B47 Donnington
All deliveries irrespective of size, weight, etc.; are to be booked in by
telephoning:

Civ Tel: Mil Tel:
01952 672112 94480 2112
01952 672110 94480 2110

Trade Deliveries to B54 Donnington
All deliveries irrespective of size, weight, etc.; are to be booked in by

telephoning:

Civ Tel: Mil Tel:
01952 672236 94480 2236
01952 672231 94480 2231

NCR Collection

If the booking request is for Non Compliant Trade Receipt requiring collection
from the Donnington site, the NCR Number (NCR 0****), NSN and any
covering documentation is required at email stage.

It is a Condition of this Contract that in the event the Contractor does not
adhere to the time of delivery notified by the Authority, the Authority will not
consider itself responsible for any subsequent claim by the Contractor, nor be
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held liable to meet any additional charges incurred by the Contractor through
failure to deliver/collect on the due date at the appointed time.

All Contract Deliverables shall be shipped in accordance with the
requirements stated in the Contract and shall be accompanied by one
delivery note per order / delivery. In addition, to assist with the
processing of the receipt and subsequent payment, the delivery note
shall be clearly marked with the following information in a human
readable Barcode 39 font:

Order Number

NSN

PR Number (where applicable)
Qty

The delivery note shall make no reference to Terms and Conditions other
that those stated in the Contract

Other Addresses and Other
Information

(Covers forms and publications
addresses and official use
information)

See Annex A to Schedule 3 (DEFFORM 111)
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DEFFORM 111

Annex A to Schedule 3

1. Commercial Officer

Farida Mansurali, Babcock DSG Ltd, Bldg B15, MoD
Donnington, Telford, Shropshire TF2 8JT

Email: Farida.Mansurali@babcockinternational.com

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be
sent to DBS Finance ADMT — Assets In Industry 1, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy,
Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT
Leader (from whom technical information is available)

Stephen Nicholson, Repair Manager, Babcock DSG Ltd, Bldg
B15, MoD Donnington, Telford, Shropshire TF2 8JT

Email: Stephen.Nicholson@babcockinternational.com

9. Consignment Instructions
The items are to be consigned as follows:

In accordance with the Terms and Conditions of
Contract

3. Packaging Design Authority
Organisation & point of contact:

(Where no address is shown please contact the Project
Team in Box 2)

4. Supply / Support Management Branch or Order
Manager:
Branch/Name:

As per Box 2

10. Transport. The appropriate Ministry of Defence
Transport Offices are:

Carriage Paid Contract

5. Drawings/Specifications are available from

Repair Manager - See Box 2 for Contact Details

11. The Invoice Paying Authority (see Note 1)
I&RM Accounts Payable Manager

Babcock Ltd, Building B15, Donnington,

Telford, Shropshire TF2 8JT

E-mail: I&RM-accountspayable @babcockinternational.com

6. Intentionally blank.

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commaodity
Management

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:
Schedule 3 clause B1.b(1) and L3 refers

AQAPS and DEF STANs are available from UK Defence
Standardization, for access to the documents and details
of the helpdesk visit

http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration
needed].

NOTES

1. Many DEFCONs and DEFFORMSs can be
obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index
.htm
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Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for
Contract No: IRM17/3516

1. Authority Changes

a. Subject always to clause A2 (Amendments to Contract), the Authority shall be
entitled, acting reasonably, to require changes to the Contractor Deliverables (a "Change") in
accordance with this Schedule 4.

2. Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

3.  Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such
other period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change.

4.  Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and, following
such discussions, the Authority may modify the Authority Notice of Change and the
Contractor shall, as soon as practicable, and in any event not more than ten (10)
Business Days (or such other period as the Parties may agree) after receipt of such
modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change
Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with clause A2 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons
for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken
or expense incurred unless a Contractor Change Proposal has been accepted in accordance
with clause 4.b.(1).

5. Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change
Proposal on the Authority, which shall include all of the information required by clause 3.b, and
the process at clause 4 shall apply.
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Schedule 5 — Statement of Work for Contract No: IRM17/3516

SPECIFICATION FOR THE PLACEMENT OF A FRAMEWORK AGREEMENT COVERING
THE REPAIR OF JACKAL HIGH MOBILITY TRUCK VARIANT (HMTV) ASSEMBLIES

FY17/18 THROUGH FY 21/22

The contents of this specification must not be communicated to a third party or used for any
other work than that for which the specification is issued without the written agreement of the
Babcock DSG Repair Manager
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1.0 Introduction

1.1 The equipment covered by this Statement of Work (SoW) belongs to the Protected
Mobility Vehicle Programme (PMVP) Tactical Mobility (Tac Mob) Jackal Project Team (PT)
and provide the capability to ensure there are sufficient repaired Jackal assemblies available
to support the Jackal vehicle in Table 1A.

Table 1A — Equipment Details- JACKAL

Domestic Management

NATO Stock No (NSN) Equipment

Code (DMC)
2910016197187 PUMP,FUEL,METERING AND D MV
2920992125620 GENERATOR,ENGINE ACCSSRY MV
2920011924469 STARTER,ENGINE,ELECTRICL MV

1.2 This document is intended as an outline specification detailing the engineering
requirement to enable a company to apply their expertise to produce a compliant product that
meets the in-service user requirements, which shall be acceptable to the Authority and for
which a warranty shall be provided. The performance of completed assemblies shall meet or
exceed that of any earlier Build Standards. Should any differences exist between the OEM and
MoD specifications, either in build or test criteria, the MoD will generally take precedence.
Clarification should be sought from the Babcock DSG Repair Manager (RM).

1.3 The demanding operational role of Armed Service equipment is significantly different
to that of equivalent commercial equipment. It is essential to ensure that this equipment
proves reliable when used and that the end user has the necessary confidence that it will
survive the rigours of Service application.

1.4 It is a requirement of the MoD that Contractors hold a current recognised third party
Quality Accreditation Certification (UKAS or International equivalent). For the work
requirement of this specification, the Contractor shall be registered in accordance with the
requirement of ISO 9001:2008 suitably scoped as a minimum. The Contractor will need to
demonstrate how they intend to manage the transition to ISO 9001:2015 by September
2018.

15 There may be circumstances, such as urgent operational requirements (UOR) where it
will be to the Authority’s benefit to accept delivery of products that do not conform to contract
requirements, as detailed in Defence Standard 05-61 (Part 1) (Concessions), but there must be
a clear and demonstrable benefit to the Authority and approval must be given by the Babcock
DSG RM, (in writing), before this takes place.

1.6 Any quantities referred to are estimated quantities only. The Authority may order more
or less than those referred to. Any figures are for guidance only and no guarantee can be given
that any specific quantities of repairable items will become available.

2.0 Publications

2.1 Contractors are responsible for obtaining the latest OEM publications, parts lists and
supersession lists for the equipment. Drawings and spares list will be required to be issued

to the RM, in order to allow for engineering discussions and scrutiny of any Strip and Survey
Reports.
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2.2 Publications produced by the MoD for Service use are, in general, based upon the
commercial publications but the format is specific to the Service user. Contractors are
responsible for obtaining and maintaining the latest issues of these publications.

2.3 Publications applicable to the assemblies within this requirement are covered in Table
2 below:

Table 2 — Support Publications

Publication Title

Defence Gateway Defence Logistics Framework

Pt 1 — Pre-treatment and Painting of Vehicles, Engineer

DEF STAN 03-032 Equipment and Components

Treatments for the Protection of Metal Parts of Service Stores

DEF STAN 03-030 and Equipment Against Corrosion

AESP 2320-D-104 JACKAL AESP series
DEF STAN 00-056 Pt 1& 2 Safety Management Requirements for Defence Systems
DEF STAN 05-057 Configuration Management of Defence Material

DEF STAN 05-061 Part 1 | Quality Assurance Procedural Requirements - Concessions for
Def Stan 05-061 Part 1

Quality Assurance Procedural Requirements — Independent
Inspection Requirements for Safety Critical Items

DEF STAN 05-061 Part 9

DEF STAN 05-061 Part 4 | QA Procedural Requirements — Contractor Working Parties

DEF STAN 05-135 Avoidance of Counterfeit Material
ISO 9001:2008 Certification is mandatory
1ISO 9001:2015 Certification is to be mandatory
DEF STAN 05-099 Managing Government Furnished Equipment
AQAP 2105 NATO Requirements for Deliverable Quality Plans

3.0 Documentation

3.1 A draft quality plan (QP) will be required at the ITT stage to demonstrate how
equipment is to be managed. The completed QP shall be submitted within three months of
the commencement of the contract. The QP should identify all risk areas and detail how they
will be mitigated and managed throughout the duration of the contract. The QP shall
reference procedures, developed in accordance with the Contractors Quality Registration,
which detail how control of the repair relating to the Company Quality Assurance processes
will be achieved. Inspection and test points shall be clearly indicated. Documentation
relating to critical or safety related items and assemblies shall be highlighted.
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3.2 At the commencement of the Contract, and thereafter at reasonable intervals
depending upon need arising and priorities, the Babcock DSG RM and Contractor shall
agree a "production plan"” for the repair. The Contractor shall provide a monthly report on the
progress of the repair work against the plan to the Babcock DSG RM. This ‘Contract Status
Report’ must include expected delivery dates, financial accrual information and any
mitigating factors to support repair and / or delivery variations.

3.3 Records, comprising of; repair, disposals, calibration, inspection, modifications,
spares, configuration changes and test reports as applicable and defined in this specification,
shall be maintained by the Contractor. Additionally the Contractor is to keep records of all
visits / survey reports, approvals and costs incurred in the repair of the Contractor
deliverables. Where there is a legislative requirement, documents are to be kept for the
period specified in that legal requirement. All records must be made available to the
Authority as required.

4.0 Repair Policy

4.1 Assemblies submitted for repair will have been removed from service for a multitude
of reasons®. The requirement for the repair of these assemblies is to give an expected life of
not less than eighty percent of that of a new assembly. This specification is not to be
considered as comprehensive for the work requirement and is not to be used as a reason to
limit any work on the assembly. It is the Contractor's responsibility to produce a
comprehensive repair specification for each item and to ensure that the quality of the
assembly returned after refurbishment shall meet the requirement of "as new" with the stated
life requirement.

4.2 For any assembly not considered by the repairer as economic to repair, these must
be submitted at the survey stage (before work commences using a MoD Form P2) and not
be a result of back stripping or cannibalisation. The Authority will only agree Beyond
Economic Repair (BER) classification where the Contractor has been able to demonstrate
that their cost to repair is greater than the eighty percent of new cost? as supplied to the
MoD. Once BER has been agreed the Authority will issue disposal instructions (Army Form
(G1043) for the scrapped carcass accordingly.

4.3 Any repair of the assembly and its ancillaries shall be to the latest MoD approved
OEM specification and maodification state, using approved procedures in accordance with the
current service / workshop manual for the item. Completed assemblies, including ancillaries,
shall be tested to the OEM test specification. The performance and quality standard of the
assembly shall meet or exceed the requirement of the OEM specification. Records of
performance tests and results as applicable shall be supplied as stated in this specification.
All assemblies and ancillaries shall be covered by a warranty as defined in the terms and
conditions of the Contract.

4.4 Procurement of all replacement parts used in the repair shall be the responsibility of
the Contractor. All parts shall meet or exceed the OEM specification and shall be purchased
from approved suppliers. Certificates of conformity (CoC) shall be obtained for all parts

! The contractor is advised that no guarantee can be given or responsibilities accepted by the Authority regarding
the completeness or correctness of equipment issued for repair, or give any indications of the level of repair
required.

% This is the general guide criteria but can be varied depending upon stock levels, new buy time limits and supply
urgency, the Babcock DSG Repair Manager will advise in all BER requests.
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which have not been sourced through the Contractor and shall be made available to the
Babcock DSG RM or a nominated representative when requested.

4.5 The following items are to be considered as mandatory 100% replacement
components, where applicable, regardless of their condition:

4.5.1 Allseals, ‘O’ rings and gaskets.

4.5.2 All throw away locking devices, tab washers, nyloc nuts, split pins, retaining
rings and locking wire.

4.5.3 All flexible hoses.

4.5.4 Al ‘P clips.

455 Screws, nuts, bolts and spacers.
4.5.6 Any shelf-life items.

4.6 The Contractor has an obligation towards safety. Any failures or incidents in relation
to the equipment which affects safety shall be reported to the Babcock DSG RM without
delay. The Babcock DSG RM shall be entitled to require action to be taken to correct the
failure and to prevent reoccurrence.

4.7 All modifications approved by the OEM and MoD as defined in the latest technical
documentation shall be incorporated as part of the repair. Unauthorised modifications shall
not be incorporated.

4.8 Pre-modified units are required to be uplifted to the new build standard.

5.0 Repair Requirement

5.1 Assemblies received for repair are to be checked for correct nomenclature and part
number and a report produced detailing the modification status (if applicable), serial number,
any significant damage and / or missing items.

5.2 Any discrepancies in the items delivered should be reported using MoD Form 445
(Discrepancy Report). These reports shall be completed in accordance with the criteria laid
down in the Defence Logistics Framework and distributed as required by the Contract with
two copies to the issuing depot and one to the Babcock DSG RM.

5.3  Allassemblies and ancillaries must be completely emptied, stripped and thoroughly

cleaned and degreased. A detailed inspection of all components shall be carried out, with a
full survey report raised to establish the extent of the work requirements. The survey report
shall be sent to the Babcock DSG RM for repair approval as per para 3.2.

54 The scope of the repairs to be carried out shall be determined from the survey
against SUPACAT specification. At this stage, all those components being replaced are to
be disposed of using Contractor’s formal quality control procedures. All remaining
components shall be inspected to establish their suitability for re-use or reclamation. Those
found not suitable are to be disposed of by the Contractor once approval for the repair has
been given by the Babcock DSG RM.

5.5 Assemblies are to be rebuilt in accordance with the latest OEM specification using
reclaimed and new components, incorporating all approved modifications where applicable.
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5.6 The Contractor shall permanently fix an identification plate to the assembly indicating
that they have been subject to repair. The plate shall record:

5.6.1 NATO Stock Number (NSN)

5.6.2 Authority’s Job Number (e.g. PR100012345).
5.6.3 Date of repair.

5.6.4 Assembly Serial Number (if applicable).
5.6.5 Contract number.

5.6.6 Warranty period (as per the Contract).

5.6.7 Purchase Order Number.

5.6.8 Quantity.

6 Performance and Test Acceptance

6.1 On completion of repair the assembly shall be subjected to suitable static and
dynamic testing and acceptance by the Contractor.

6.2 Final testing of all assemblies shall be carried out in accordance with OEM / MoD
procedures and standards. Where discrepancy exists between the OEM and MoD test
specification the MoD specification will generally take precedence but the Contractor shall
ultimately seek clarification from the Babcock DSG RM. It is the responsibility of the
Contractor to ensure that all test equipment is maintained and calibrated.

6.3 Inspection / test records shall be retained for all assemblies for a period of six years
in accordance with contract condition A23 and made available for the Babcock DSG RM or
nominated representatives of the Authority upon request.

7  Preservation & Packing

7.1 Completed assemblies shall be internally and externally preserved in accordance with
DEF STAN 81-62 and DEF STAN 81-41.

7.2  All completed assemblies are to be painted, if applicable, to OEM specification in
DEFSTAN 80-208 and in accordance with the general procedures as laid down in DEF
STAN 03-32.

7.3 Completed assemblies are to be packed in accordance with the relevant Service
Packaging Instruction Sheet (SPIS) and to the level shown in the contract or order.

7.4  Any replacement wood used in packaging must be International Standards For
Phytosanitary Measures (ISPM 15) compliant and carry the Forestry Commission, Heat
Treated, mark (see below).
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Schedule 6 - Tenderer’'s Commercially Sensitive Information Form
DEFFORM 539A for Tender No: IRM17/3516 (i.a.w Condition Al14)

Contract No: IRM17/3516

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 7- Export Licence (i.a.w. condition K12) for Contract No: IRM17/3516

Condition to be included in relevant subcontracts.

Export Licence

1. In this Condition the following words and expressions shall have the meanings set respectively
against them:
a. “Agreement” means this subcontract;
b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great
Britain and Northern Ireland;
c. “Contract” means Contract No [insert MOD Contract No] between the Authority and
the Contractor;
d. “Contractor” means [insert name of prime contractor];
e. “First Party” means [insert name of purchaser];
f. “Second Party” means [insert name of supplier].
2. In this Condition, “foreign” and “Overseas” shall be understood from the position of the

Authority and be regarded as “non-UK”.

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that
all or part of any article or service (including information and software) to be delivered under the
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the
Authority, the Contractor or both. This does not include the Intellectual Property-specific restrictions of
the type referred to in clause D1 (Third Party Intellectual Property — Rights and Restrictions) of
the First Party’s Conditions of Contract.

4. If requested by the First Party, the Second Party shall give the First Party a summary of every
existing or expected licence and restriction referred to in clause 3 and any related obligation or
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority
with which the First Party or the Authority must comply, including to the extent applicable to such
obligations or restrictions:

a. the exporting nation, including the export licence number (where known);

b the article or service (including software and Information) affected,;

C the nature of the restriction and obligation;

d. the authorised end use and end users and other parties;

e. any specific restrictions on access by third parties, or by individuals based upon their

nationality, to the articles or to anything Delivered or used in the performance or fulfiiment of the
services; and

f. any specific restrictions on re-transfer or re-export of the articles or of anything
Delivered or used in the performance or fulfilment of the services.

The Second Party shall not be required to disclose any of the provisos to a licence (or even the
existence of them) to the extent that they do not relate to an obligation or constraint with which the
First Party or the Authority must comply.

5. When an export licence is required from a foreign government for the performance of the
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements
and, where the Second Party is the applicant for the licence:

a. ensure that when end use or end user restrictions, or both, apply to all or part of any
Article or Service to be Delivered under the Contract, the Second Party, unless otherwise
agreed with the Authority, identifies in the licence application:
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(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great
Britain and Northern Ireland (hereinafter “HM Government”), and

(2) the end use as: For the Purposes of HM Government;

b. include in the submission for the licence a statement that "information on the status of
processing this license application may be shared with the [insert name of the Contractor] and
the Ministry of Defence of the United Kingdom";

c. include in the submission the information that the First Party (and any intermediary
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the
items, including information, for the performance of the Contract.

6. If the information required under clauses 3 and 4 has been provided previously to the First
Party by the Second Party, the Second Party may satisfy these requirements by giving details of the
previous notification and confirming they remain valid and satisfy the provisions of clauses 3 and 4.

7. If the Second Party becomes aware of any changes in the information notified previously
under clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify
the First Party promptly of the change.

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export
materiel for which an export licence from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that
subcontractor. The First Party will liaise with his purchaser to enable the Authority to provide all
reasonable assistance in obtaining and maintaining any export licence from the foreign government
with regards to any defence or security issue that may arise.

9. Where the Agreement performance requires the export of items for which a foreign export
licence is required, the Second Party shall include the dependencies for the export licence application,
grant and maintenance in the Agreement risk register and in the risk management plan for the
Agreement, with appropriate review points. Where there is no requirement under the Agreement for a
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the
First Party.

10. The Authority may make a written request to the Contractor to seek a variation to the licence
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item
or licensed information from the UK to a non-licensed third party. If the Authority makes such a
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure
that the Second Party’s subcontractor will, expeditiously consider whether or not there is a reason why
it should object to making the request and, where it has no such objection, file an application to seek a
variation of the applicable export licence in accordance with the procedures of the licensing authority.
The First Party shall provide information, certification and other documentation necessary to support
the application for the requested variation that it has received. A fair and reasonable charge for this
service based on the cost of providing it will be borne by the Authority.

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each
subcontract the same terms as set out in these clauses 1 - 14. Where it is not practicable to include
these said terms, the Second Party shall report that fact and the circumstances to the First Party.

12. Where the First Party provides materiel (information and items, including software) to enable
the Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or
other related technology transfer control as described in clause 3:

a. the First Party may, or at the request of the Second Party, undertake to, give the
Second Party a summary of every non-UK export licence or other related technology transfer
control of which it is aware that would affect the Second Party’s ability to perform the Agreement
including, to the extent applicable to the Second Party’s performance of the Agreement:

(1) the exporting nation, including the export licence number (where known);
(2) the items or information affected,;
(3) the nature of the restriction and obligation;

(4) the authorised end use and end users;
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(5) any specific restrictions on access or use by third parties, or by individuals based
upon their nationality, to the items or information affected; and

(6) any specific restrictions on re-transfer or re-export to third parties of the items or
information affected.

b. This will not include Intellectual Property specific restrictions of the type mentioned in
clause D1 (Third Party Intellectual Property — Rights and Restrictions) in relation to the
First Party’s Conditions of Contract instead of the Contractor.

c. The Second Party and its subcontractors, where access by these restrictions is also
authorised, shall abide by the lawful restrictions so notified by the First Party.

d. The Second Party shall notify the First Party immediately if it is unable for whatever
reason to abide by any restriction advised by the First Party to the Second Party under clause
12.

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the
First Party and the Second Party shall act promptly to mitigate their impact. If these restrictions
adversely affect performance of the Agreement by the Second Party, then the First Party shall consult
with the Second Party on alternative solutions and the terms of the Agreement shall be amended to
give effect to the agreed solution. If no alternative solution satisfying the essential terms of the
Agreement is agreed by the Parties then the First Party shall have the right to terminate the
Agreement. Termination under these circumstances will be in accordance with the principles of
clause A22 (Termination for Convenience) of the First Party’s Conditions of Contract.

14. Without prejudice to United Kingdom Government's position on the validity of any claim by a
foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party
with all reasonable assistance to facilitate the granting an export licence by a foreign Government in
respect of performance of the Agreement.
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Schedule 8 — Acceptance Procedure (i.a.w. condition K8) for Contract No: IRM17/3516

Refer to Clause K8

Page 65 of 76



Schedule 9 - Hazardous Articles, Materials or Substances Supplied under the Contract
(as relates to Clause K3)

Hazardous Articles, Materials or Substances
Statement by the Contractor

Contract No: IRM17/3516

Contract Title: Repair of Various 7MV Assemblies
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Articles, materials or substances to be
supplied. []

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
the SC2 Core Plus condition “Supply of Hazardous Material or Substance in Contractor
Deliverables”.

Contractor’s Signature:

Name:

Job Title:

Date:

* check box (XI) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW
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Schedule 10 — Timber and Word Derived Products

Not Applicable
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Schedule 11 — Purchase Order Template

PLEASE PROCEED NITH THE SUPPLY Purchase Order No: Page:
OF GOCOS/SERVICE AS DESCRIBED Date
IN THIS ORDER.

PURCHASE ORDER NUMBER MUST APPEAR ON ALL RELATED DOCUMENTS. FAILURE TO COMPLY MAY RESULT IN DELAYED PAYMENT.

SHIP TO ADDRESS INVOICE TO ADDRESS
I&RM Accounts Payable Project Mgr
Babcock DSG, Building B15, Donnington,

DELIVERY ADDRESS HERE Tel: Shropshire, TF2 8JT, GB Tel:

Fax: Fax:
SUPPLIER Authorised Signature -
SUPPLIERS ADDRESS HERE Authorised by - (ORIGINATORS DETAILS HERE
PPLI H i NATORS DETAILSH
Tel: Fax Number -
Fax: Email ARSTNAMELASTNAME @babcockinternational.com
This Purchase Ordar shall be subjact to tha Tems and Conditions detailad in the Contract idantifiad oo the PO Lina.
Currencys
Line Item No Iten Description Supplier Iten No oty Unit Feq Date Price Unlt Discount Total |EX VAT]
Acknowledged by: Ordar Dlasc

SPECIAL INSTRUCTIONS: -

Total (Excl VAT)
Total Valua of Ordar

Signed:

Terms of Delivery: ;

Terns and Conditions
A Delivery Note must accoopany sach order delivered and nust be marked with FO number, NSN and Qty (Ideally in a Husan Readable Barcode 29).

VAY Registared: 754 810 329
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Schedule 12 - Discrepancy Report for Contract IRM17/3516

Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained
from the Forms and Publications address on the Contract.

This form should be used for reporting discrepancies in consignments of goods sent
to the Contractor for repair.

Triplicate copies of the form should be completed in manuscript or typescript. Copies
1 & 2 should be sent to the Consignor, with copy 3 being retained by the Contractor.

MOD Form 445 (Revised 7/07)

Discrepancy Report

From (originator of report)

To

Reference |

Report No |

Goods Received by (if different from above)

Goods Dispatched by (if different from above)

Invoice or A&l Note No

RV No & Date

Caontract or LPO No

Demand Crder or Warmrant Mo

Section 1 - Transport Details

a.  Carrier b. Type of Transport (v one box only)
Road ] A [ ]
Rail [ ] sea [ }iiso 3
Container | | Post | |
Mame of Vessel
ConvoylCarrier Wagon/Container/ Wagon/Container Bill of Lading/Air Freight Shipment
Mote Mo Vehicle Mo Seal No Waybill No Order No

(v one box only)

b, Relevant Date Stores
Information Received

Section 2 - Details of Discrepancy
a.  Reason for discrepancy (give Overleaf any other information likely to show reason for discrepancy)

Loss or Damage in Transit |:|
Daily Receipt

Packaging [ |
Date Stores Packing/l oading

Unpacked

List No

Sheet No

Mumber

Faulty Selection [ |
Motification to Carrier

Date

Package Number(s)

Number

Weight

Only to be completed if applicable to stores in question
Packages Invoiced

Packages Received

Number

Weight

Package Defect Report

Number

Date

intact Mo |:|

Were the wagon/  Yes l:l Were packages Yes l:l Were comtents of  Yes I:l

container seals intact on receipt broken packages

MNo l:l checked on receipt No I:l

Was a check made Yes
in front of carriers l:l
representative

Was carriers note  Yes I:l
endorsed to show

MNo l:l damage/fdiscrepancy No I:l

MOD Stock
Reference Short Item
(by Name)
As Invoiced As Received (if different)

Quantities (see overlear)

D of O

Invoiced

Received

Rep

Scrap Serv

Rep Scrap
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Schedule 13 — Strip and Survey Report —IRM17/3516

Job No/PR No:

Equipment Description |

Equipment Serial Mo | | Modification State |

MATO Stock Number ‘ | Date of Last Repair |

Date |:| ApplicatinnfanlEF'.| YESMNOF
INSPECTION

a. Comments an Initial Condition:

b. RepairCondemnation Assessment: (to include any labour & new parts required.)

ESTIMATED COST OF REPAIR

Total Labour hours @ £ per hour
Total Materials (including packaaging if appropriate)
Costof Survey
Transportation

TOTAL

vt o orh orh R

Prepared by: Signature:

I&RM Repair Manager Authorisation

Authority to Proceed with the Repair: YES/NO*
Name: Signature: Date:

*Delete as appropriate
[Note: Attach any photographs or additional internal equipment survey reports as ap propriate.)
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Schedule 14 — (BER) Beyond Economical Repair Form [IRM17/3516]

UMNCLASSIFIED

Defence & Security Division
pplication for Disposal of BR/BER Equipment

babcock

trusted to deliver™

Suppliers Name/Addrass: | Form Ref Mo:

[ Contract/Order ltem No:
| Selectas Applicable

| ContractiOrder No: |
|
|

Telephone Mo:

Froject:

Type of tem/Equipment:

Serial Mo: Fart Mo: MSM:

1. The above mentioned item/equipment has been received for Repair and Overhaul in accordance with
the Special Conditions of the above Contract/Order. Inview of its condition, this item/equipment is
considered Beyvond RepairBevond Economical Repairforthe reasons stated below.

2. Please provide instructions for disposal.

Brief Description of Condition of ltem/Equipment:

Signature: Fosition: Date:
Contractor Comments:
Signature: Fosition: Date:

Babcock Technical Comments:

Signature: Fuosition: Date:
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Schedule 15 — Contract Status Report — Contract IRM17/3516

babcock

trusted to deliver

CONTRACT NO:

REPAIR MANAGER:

PROJECT TEAM:

BABCOCK DSG - CONTRACT STATUS REPORT

[—
]

FOR COMPLETION BY REPAIR MANAGERS / CONTRACTOR

FOR COMPLETION BY BABCOCK DSG PROCUREMENT OFFICER

FOR COMPLETION BY CONTRACTOR

(TAT = TURN AROUND TIME)

DATE DATE ASSET [TOTAL
DATE OF | AUTHORITY DELIVERED |NO.OF TAT
COMMERCIAL | DATE ASSET | STRIP AND | TO PROCEED- BACK TO DAYS [ TAT | EXEMPTION TOTAL ADJUSTED
REPAIR | PACKAGING | COMMERCIAL INVOICE LOADED TO | SURVEY (START OF % AUTHORITY- TO MET [AUTHORISED | PRICE (EX |PRICE (WHERE [PRICE INCL
PR NUMBER QTY [DMC | NSN/PART NUMBER | PRICE PRICE INVOICE DATE| NUMBER COMPANY TORM TAT) COMPLETE| (END OF TAT) | TAT | YIN? YIN? VAT) APPLIC) VAT
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Schedule 16: Sample Contract Novation agreement

DATED

AGREEMENT TO NOVATE A CONTRACT

between

CONTINUING PARTY

and

[SECRETARY OF STATE FOR DEFENCE]

and

[BABCOCK DSG LIMITED]
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THIS AGREEMENT is dated [DATE]

PARTIES

[FULL COMPANY NAME] incorporated and registered in England and Wales with company number
[NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing
Party).

[SECRETARY OF STATE FOR DEFENCE] (MoD).

[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number
[NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock).

BACKGROUND

The Continuing Party and the MoD are party to a contract for [ DESCRIBE CONTRACT] dated [DATE]
(the Contract).

The MoD and Babcock entered into a Land Equipment Service Provision and Transformation
Contract dated 31 March 2015 (the SPC) in respect of which certain services transfer, on a
phased basis, from the MoD to Babcock. The MoD wishes to transfer its rights and
obligations under the Contract to Babcock as part of the transfer of services under the SPC.

The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract
before the Effective Date, with Babcock assuming responsibility for all other liabilities so
arising in the MoD's place.

The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the
Contract to Babcock on the terms of this agreement with effect from [DATE] (Effective Date).

AGREED TERMS

NOVATION

With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract
to Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract,
and all references to the MoD in the Contract shall be read and construed as references to
Babcock.

Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the
original party to it in place of the MoD.

The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if
Babcock were the original party to it in place of the MoD.

RELEASE OF OBLIGATIONS AND LIABILITIES

The Continuing Party and the MoD release each other from all future obligations to the other under
the Contract.

74 of 76



Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or
the MoD may have against the other under or in connection with the Contract arising before
the Effective Date.

GOVERNING LAW

This agreement and any dispute or claim (including non-contractual disputes or claims)
arising out of or in connection with it or its subject matter or formation shall be governed by
and construed in accordance with the law of England and Wales.

JURISDICTION

Each party irrevocably agrees that the courts of England and Wales shall have exclusive
jurisdiction to settle any dispute or claim (including non-contractual disputes or claims) arising
out of or in connection with this agreement or its subject matter or formation.
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Schedule 16 DEFFORM 528 — Import and Export Controls

Electronic copy attached
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