

Peer Network Project for Cornwall & Isles of Scilly Growth Hub

Tender Clarification Log v1 15/10/2021

Tender Reference Number

TEN 520

Ref	Date Raised	Document	Section / Page	Clarification Question	Response																		
001	14/10/21	Enclosure 5: Peer Networks Playbook Document	P19	Would participants from the previous Peer Network programme be eligible to join this one?	See Playbook Page 19- "The Peer Networks programme has a broader reach than many typical support programmes and as such, it aims to attract participants who are new in terms of accessing business support. Therefore, the programme is not open to those who participated in 2020-21."																		
002	14/10/21		P20	How many participants from each SME would be permitted?	See Playbook page 20- "Only one person from a business or organisation can participate in the programme this year – in order to ensure that the maximum number of SMEs can benefit from the programme."																		
003	14/10/21	ITT	19		Revision to Milestone Timetable – see below																		
				<table><tr><th>Milestone</th><th>Date</th></tr><tr><td>Dispatch of Tender Documents</td><td>07/10/2021</td></tr><tr><td>Deadline for receipt of clarifications</td><td>15/10/2021</td></tr><tr><td>Final date for response to clarifications on Contracts Finder</td><td>18/10/2021</td></tr><tr><td>Deadline to return the Tender to CDC</td><td>25/10/2021</td></tr><tr><td>Evaluation of Tender by CIOS Growth Hub</td><td>26/10-01/11/2021</td></tr><tr><td>Successful tenderer(s) notified</td><td>3/11/2021</td></tr><tr><td>Project inception meeting</td><td>5/11/2021</td></tr><tr><td>Project end</td><td>31/03/2022</td></tr></table>		Milestone	Date	Dispatch of Tender Documents	07/10/2021	Deadline for receipt of clarifications	15/10/2021	Final date for response to clarifications on Contracts Finder	18/10/2021	Deadline to return the Tender to CDC	25/10/2021	Evaluation of Tender by CIOS Growth Hub	26/10-01/11/2021	Successful tenderer(s) notified	3/11/2021	Project inception meeting	5/11/2021	Project end	31/03/2022
				Milestone	Date																		
				Dispatch of Tender Documents	07/10/2021																		
				Deadline for receipt of clarifications	15/10/2021																		
				Final date for response to clarifications on Contracts Finder	18/10/2021																		
				Deadline to return the Tender to CDC	25/10/2021																		
				Evaluation of Tender by CIOS Growth Hub	26/10-01/11/2021																		
				Successful tenderer(s) notified	3/11/2021																		
				Project inception meeting	5/11/2021																		
Project end	31/03/2022																						