Crown Use

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

DAB-Form10———————————means-the- MOD-invoice-summary-form;

DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)

Design Right(s)

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition F1 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables, or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

Effective Date of Contract

Evidence

Firm Price

FLEGT

Hazardous Contractor
Deliverable

means the date specified on the Authority’s acceptance letter. For
example the DEFFORM 159, or where the standstill period applies,
the relevant Notice of Entry into Contract letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

Sch.1-3



Independent Verification

Information

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent’, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

Legal and Sustainable

Legislation

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall

apply;
means in relation to the United Kingdom:
a. any Act of Parliament;

b..  any subordinate Legislation within the meaning of Section 21
of the Interpretation Act 1978;

(o any exercise of the Royal Prerogative; or

d. any enforceable community right within the meaning of
Section 2 of the European Communities Act 1972;

Minor Change

MPAS Registered Organisation

MPAS Certificated Designer

means any change that does not significantly / materially affect the
nature of the Contractor Deliverables;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;
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NATO

Notices

Overseas

P2P

Packaging

Packaging Design Authority
(PDA)

Parties

Primary Packaging Quantity
(PPQ)

Recycled Timber

Schedule of Requirements

Short-Rotation Coppice

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

means the MOD electronic ordering, receipting and payment
system,

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3.
The PDA should be MPAS registered or accepted as having an
equivalent certification;

means the Contractor and the Authority, and Party shali be
construed accordingly;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user,

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;
G. reclaimed timber abandoned or confiscated at least ten

years previously;

it excludes sawmill co-products;

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables, to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber
policy;

Sch.1-5



Specification means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

STANAG 4329 means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.htmi;

Subcontractor means any person engaged by the Contractor from time to time as
may be permitted by the Contract to provide the Contractor
Deliverables (or any part thereof);

Supported Businesses means establishments or services where more than 50% of the
workers are disabled persons who by reason of the nature or
severity of their disability are unable to take up work in the open
labour market;

Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but

Products excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

Transparency Information means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

Virgin Timber means Timber and Wood-Derived Products that do not include
Recycled Timber.
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Schedule 2 - Schedule of Requirements for Contract No: CB/BFG/0120

For the Supply of Industrial Gases to British Forces Germany (BFG)

[ Contractor Deliverables
Item | MOD Stock | Part No. Specification Consignee Packaging |Delivery| Total Firm Price (€)
Number | Reference (where Address Code| Requirements | Date Qty Ex VAT
No. applicable) (full address is| inc. PPQ and Per Iltem Total inc. Packaging
detailed in DofQ (as (and Delivery if specified
DEFFORM 96) detailed in in Schedule 3 (Contract
DEFFORM 96) Data Sheet) )
Supply of gas cylinders as and TBA | TBA As
when required, in accordance within detailed
with the Statement of 1 on the
Requirement at Schedule 10, week Pricing
and detailed in the Pricing Chart from Chart at
at Schedule 12. the Schedule
date 12.
of
each
order

Total Firm Price
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Item Consignee Address (XY code only)
Number
XY Various in accordance with the stated delivery locations at Schedule 11 to be advised by the Authority upon order.
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Schedule 3 - Contract Data Sheet for Contract No: CB/BFG/0120

Condition A8 Governing
Law

Contract to be governed and construed in accordance with:
(one must be chosen)

English Law %

Scots Law (] clause A9.d shall apply
Solicitors or other persons based in England and Wales (or Scotland if
Scots Law applies) irrevocably appointed for Contractors without a

place of business in England (or Scotland, if Scots Law applies) in
accordance with clause A9.g (if applicable) are as follows:

Condition A22
Termination for
Convenience

The Notice period for terminating the Contract shall be 20 Business
Days.

Condition A24 Contract
Period

The Contract expiry date shall be: 31/12/2019

Clause B1.a.(2)
Contractor’s Obligations -
Quality Assurance

Is a Deliverable Quality Plan required for this Contract?
Yes [
No [X

Condition B6 Marking of
Contractor Deliverables

Special Marking requirements:
Unique Serial number to be allocated to each gas cylinder.
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Condition B8 Supply of
Data for Hazardous
Contractor Deliverables,
Materials and Substances

A completed Schedule 6 (Hazardous Articles, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided
by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)
b) DSALand-MovTpt-DGHSIS @mod.uk
or: if only a hardcopy is available to:
a) The Authority’s Representative (Commercial)
b) Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol, BS34 8QW
DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date
for the Contract Deliverable or by the following date: 01/02/2017

Clause B9.i Timber and
Wood-Derived Products

A completed Schedule 7 (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), is to be provided by
e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)

Or, if only a hardcopy is available to:

The Authority’s Representative (Commercial)

to be Delivered by the following date: 01/02/2017

Condition B10 Certificate
of Conformity -

Is a Certificate of Conformity required for this Contract?

Yes X

No [

Line items:

If Yes, does the Contractor Deliverables require traceability throughout
the supply chain?

Yes [

No [X

Line ltems:
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Condition C1 Contract
Price (Excl. Vat)

All Schedule 2 line items detailed in the Pricing Chart Schedule 12
shall be Firm Price etherthan-those-stated-below:

Lire-tems—— ——Clause K—refers

Linetems— — Clause K———— refers

Clause F1.a Delivery (for
Schedule 2 items)

The transport requirements shown below are applicable:
Line Items ALL

To be Delivered by the Contractor (See Box F1.b)

Line ems—
To-be-GCollected-by-the-Authority (See Box-F1-¢)

Clause F1.b Delivery by
the Contractor (for
Schedule 2 items)

(Where applicable, see Box F1.a above)

Special Delivery Instructions (Clause F1.b.(2)) :

Delivery to be made to one of the locations listed on the Schedule

11, as notified in advance by the Authority upon ordering.

Each consignment of the Contractor Deliverables to be accompanied

by (Clause F1.b.(3)):
Lineltems——— MOD Form 640
Line Items DEFFORM 129J

Line-tems———— Delivery Note
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Linet Add Detail

Clause F3.b Rejection

Note: If no period is
inserted here the time
period shall be twenty (20)

Time limit for rejection of the Contractor Deliverables shall be 20
Business Days.

Business days)

Delivery :
Yes—]
No—[4

Clause G1.a Payment

DEFFORM 30 Agreement refers (if applicable)
Reference TBA

Date
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Clause G1.c.(2) and
G1.c.(3) Payment (for
Schedule 2 items)

Payment is to be enabled by:

Line Items ALL P2P refers

Clause H2.b Authority’s
Representatives

The Authority's Representatives for the Contract are as follows:

Commercial: Army Commercial, Bldg 5, Catterick Kaserne, Detmolder
Strafe 440, 33605 Bielefeld, Germany

ArmyComrcl-BFG-Proc4 @ mod.uk
L

Project Manager: G4 Fuels Manager, Bldg 5, Catterick Kaserne,
Detmolder StraBe 440, 33605 Bielefeld, Germany

BFG-HQ-G4-Supply-FuelsCommMgr@mod.uk

Payment: DBS Liverpool

Clause H3.a.(3) Notices

Notices served under the Contract shall be sent to the following
address:

Authority: Army Commercial, Bldg 5, Catterick Kaserne, Detmolder
StraBe 440, 33605 Bielefeld, Germany

Contractor:

Clause H3.a.(5) Notices

Notices served under the Contract can be transmitted by electronic
mail’

Yes X
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Other Addresses and
Other Information
(Covers forms and
publications addresses and
official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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‘Annex A to Schedule 3

DEFFORM 111
(Edn 02/16)
Appendix - Addresses and Other Information

1. Commercial Officer

Name: Amy Comrcl BFG-Proc4

Address: Aty Commercial, Bidg 5, Catterick Kaserne, Detmolder
StraBe 440, 33605 Bielefeld, Germany.

Email: ArmyComrci-BFG-Proc4 @mod.uk

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT - Assets In industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

® 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level
4 Piccadilly Gate, Store Street, Manchester, M1 2WD
® 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

Name: G4 Supply Fuels Manager

Address: G4 Fuels, Bldg 5, Catterick Kaserne, Detmolder StraBe 440,
33605 Bielefeld, Germany

Email: BFG-HQ-G4-Supply-FuelsCommMgr @ mod.uk

9. Consignment Instructions
The items are to be consigned as follows:

.To be advised at the time of order and will be one of the
locations indicated in the Schedule 11.

Packaging Design Authority
Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box
2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

Tel No:

(b) ULN. A1719A

10. Transport. The appropriate Ministry of Defence Transport
Offices are: .

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ® 030 67981113/81114 Fax 0117 913 8943
EXPORTS ® 03067981113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS ® 030 67981129 /81133 /81138 Fax 0117
913 8946

EXPORTS ® 030 67981129/81133/81138 Fax 0117 913
8946

B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com

5. Drawings/Specifications are available from

|_defence/about/procurement#invoice-processing

11. The Invoice Paying Authority (see Note 1)

Ministry of Defence ® 0151-242-2000

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-of-

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-

OpsFormsandPubs @ mod.uk

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www dstan.mod.uk/ [extranet, registration needed].

NOTES

1. Forms. Hard copies, including MOD Form 640 are available
from address in Box 12., All other invoicing forms e.g. AG Forms
169 and 173, are available from the website address shown at Box
118

2.* Many DEFCONs and DEFFORMs can be obtained from the
MOD Internet Site:

https.//www.aof. mod uk/aofcontent/tactical/toolkit/index.htm
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Schedule 4 - Contract Change Process Procedure (i.a.w. clause A2.b) for Contract No:
CB/ BFG/0120

1.

Authority Changes

Subject always to Condition A2 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with
this Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor's obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.

c The price for any Change shall be based on the prices (including all rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

(1)  evaluate the Contractor Change Proposal;

(2)  where necessary, discuss with the Contractor any issues arising and following
such discussions the Authority may modify the Authority Notice of Change and the
Contractor shall as soon as practicable, and in any event not more than ten (10) Business
Days (or such other period as the Parties may agree) after receipt of such modification,
submit an amended Contractor Change Proposal.

d. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition A2 (Amendments to Contract); or
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(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

e. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.

f. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) above.

Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on

the Authority, which shall include all of the information required by Clause 3b above, and the
process at Clause 4 above shall apply.
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