
 

 

Schedule 1 - Definitions of Contract 
 

Article means, in relation to clause 24 and Schedule 6 only, an object which 
during production is given a special shape, surface or design which 
determines its function to a greater degree than does its chemical 
composition; 

Articles means, (except in relation to Schedule 10) the Contractor 
Deliverables (goods and/or the services), including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 (Schedule 
of Requirements), but excluding incidentals outside Schedule 2 
(Schedule of Requirements) such as progress reports. (This 
definition only applies when DEFCONs are added to these 
Conditions); 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s 
Representative(s) 

shall be those person(s) defined in Schedule 3 (Contract Data Sheet) 
who will act as the Authority’s Representative(s) in connection with 
the Contract. Where the term “Authority’s Representative(s)” in the 
Conditions is immediately followed by a functional description in 
brackets, the appropriate Authority’s Representative(s) shall be the 
designated person(s) for the purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 

Central Government 
Body 

a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office for 
National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor. 
This shall include loading, and any other specific arrangements, 
agreed in accordance with Clause 28.c and Collected and 
Collection shall be construed accordingly; 

Commercial Packaging means commercial Packaging for military use as described in Def 
Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be Delivered 
or on whose behalf they are to be Collected at the address specified 
in Schedule 3 (Contract Data Sheet) or such other part of the 
Authority as may be instructed by the Authority by means of a 
Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract Data 
Sheet) from whom the Contractor Deliverables will be dispatched or 
Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with Condition 6 (Formal 
Amendments to the Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) 
to be paid (inclusive of Packaging and exclusive of any applicable 
VAT) by the Authority to the Contractor, for the full and proper 
performance by the Contractor of its obligations under the Contract. 



 

 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract. Where the Contractor is an individual or a partnership, the 
expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the expression 
shall also include any person to whom the benefit of the Contract 
may be assigned by the Contractor with the consent of the Authority; 

Contractor Deliverables means the goods and/or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

Counterfeit Materiel means any Contractor Deliverable or any part thereof whose origin, 
age, composition, configuration, certification status or other 
characteristic (including whether or not such Contractor Deliverable 
or part has been used previously) has been falsely represented by: 
a. misleading marking of the materiel, labelling or packaging; 
b. misleading documentation; or 
c. any other means, including failing to disclose information; except 
where it has been demonstrated that the false representation was 
not the result of dishonesty by the Contractor or any party within the 
Contractor’s supply chain. 

CPET means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would be 
an infringement of the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the First Schedule to 
the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are capable 
of posing a risk to health, safety, property or the environment which 
are prohibited by regulation, or classified and authorised only under 
the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous Goods 
Regulations; 

DBS Finance means Defence Business Services Finance, at the address stated in 
Schedule 3 (Contract Data Sheet); 



 

 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.kid.mod.uk:   

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk;  

Deliver means hand over the Contractor Deliverables to the Consignee. This 
shall include unloading, and any other specific arrangements, agreed 
in accordance with Condition 28 and Delivered and 
Delivery shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the relevant 
portion of them are to be Delivered or made available for Collection; 

Denomination of Quantity 
(D of Q) 

means the quantity or measure by which an item of material is 
managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date upon which both Parties have signed the Contract; 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product supplied 
to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed origin, 
as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade initiative 
by the European Union to use the power of timber-consuming 
countries to reduce the extent of illegal logging; 

Government Furnished 
Assets (GFA) 

is a generic term for any MOD asset such as equipment, information 
or resources issued or made available to the 
Contractor in connection with the Contract by or on behalf of the 
Authority; 

Hazardous Contractor 
Deliverable 

eans a Contractor Deliverable or a component of a Contractor 
Deliverable that is itself a hazardous material or substance or that 
may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so released; 

Independent Verification means that an evaluation is undertaken and reported by an individual 
or body whose organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General requirements for 
bodies operating product certification systems or equivalent”, and 
who is accredited to audit against forest management standards by a 
body whose organisation, systems and procedures conform to “ISO 
17011: 2004 General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form disclosed 
to one Party by or on behalf of the other Party under or in connection 
with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including 
any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

Legal and Sustainable means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 

https://www.kid.mod.uk/
https://www.dstan.mod.uk/


 

 

sustainable for timber procurement". The edition current on the day 
the Contract documents are issued by the Authority shall apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

Military Level Packaging 
(MLP) 

means Packaging that provides enhanced protection in accordance 
with Def Stan 81-041 (Part 1), beyond that which Commercial 
Packaging normally provides for the military supply chain; 

Military Packager 
Approval Scheme (MPAS) 

is a MOD sponsored scheme to certify military Packaging designers 
and register organisations, as capable of producing acceptable 
Services Packaging Instruction Sheet (SPIS) designs in accordance 
with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level 
(MPL) 

shall have the meaning described in Def Stan 81-041 (Part 1); 

Mixture means a mixture or solution composed of two or more substances; 

MPAS Registered 
Organisation 

is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs. A company capable of 
both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated 
Designer 

shall mean an experienced Packaging designer trained and certified 
to MPAS requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb. The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 
Noun. The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in accordance 
with the Contract; 

Packaging Design 
Authority (PDA) 

shall mean the organisation that is responsible for the original design 
of the Packaging except where transferred by agreement. The PDA 
shall be identified in the Contract, see Annex A to Schedule 3 
(Appendix - Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Plastic Packaging 
Components 

shall have the same meaning as set out in Part 2 of the Finance Act 
2021 together with any associated secondary legislation; 

PPT means a tax called “plastic packaging tax” charged in accordance 
with Part 2 of the Finance Act 2021 ; 

PPT Legislation means the legislative provisions set out in Part 2 and Schedules 9- 
15 of the Finance Act 2021 together with any secondary legislation 
made under powers contained in Part 2 of the Finance Act 2021. 
This includes, but is not limited to, The Plastic Packaging Tax 
(Descriptions of Products) Regulations 2021 and The Plastic 
Packaging Tax (General) Regulations 2022; 

Primary Packaging 
Quantity (PPQ) 

means the quantity of an item of material to be contained in an 
individual package, which has been selected as being the most 
suitable for issue(s) to the ultimate user, as described in Def Stan 81-
041 (Part 1); 

Publishable Performance 
Information 

means any of the Information in Schedule 9 (KPI Data Report) as it 
relates to Key Performance Indicator where it is expressed as 
publishable in the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which shall be 



 

 

determined by the Authority; and which shall not constitute Sensitive 
Information; 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure. 
Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial by-
products; 
b. post-consumer reclaimed wood and wood fibre, and driftwood; 
c. reclaimed timber abandoned or confiscated at least ten years 
previously; 
it excludes sawmill co-products; 

Robust Contractor 
Deliverables  
 

shall mean Robust items as described in Def Stan 81-041 (Part 2) 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

Schedule of 
Requirements 

means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Sensitive Information means the Information listed in the completed Schedule 5 
(Contractor’s Sensitive Information), which is Information notified by 
the Contractor to the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and remains sensitive 
information at the time of publication; 

Short-Rotation Coppice means a specific management regime whereby the poles of trees are 
cut every one to two years and which is aimed at producing biomass 
for energy. It is exempt from the UK Government timber procurement 
policy. For avoidance of doubt, Short-Rotation Coppice is not 
conventional coppice, which is subject to the timber policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, and shall include 
any document or item which, individually or collectively is referred to 
in Schedule 2 (Schedule of Requirements). The Specification forms 
part of the Contract and all Contractor Deliverables to be supplied by 
the Contractor under the Contract shall conform in all respects with 
the Specification; 

STANAG 4329 means the publication NATO Standard BarCode Symbologies which 
can be sourced at https://www.dstan.mod.uk/faas.html:   

Subcontractor means any subcontractor engaged by the Contractor or by any other 
subcontractor of the Contractor at any level of subcontracting to 
provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

Substance means a chemical element and its compounds in the natural state or 
obtained by any manufacturing process, including any additive 
necessary to preserve its stability and any impurity deriving from the 
process used, but excluding any solvent which may be separated 
without affecting the stability of the substance or changing its 
composition; 

https://www.dstan.mod.uk/faas.html


 

 

Timber and Wood-
Derived Products 

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that contain 
wood or wood fibre derived from those timbers. Such products range 
from solid wood to those where the manufacturing processes 
obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from time 
to time agreed changes to the Contract, except for (i) any Information 
which is exempt from disclosure in accordance with the provisions of 
the Freedom of Information Act 2000 (FOIA) or the Environmental 
Information Regulations 2004 (EIR), which shall be determined by 
the Authority, and (ii) any Sensitive Information; 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

 



 

 

Schedule 2 - Schedule of Requirements for Contract No: MSS/179 - 
 

For Schedule 2 see Attached “Schedule 2 – Contractor Deliverables - Pricing & Lead Time” Spreadsheet. 
 
 
 
 
 
 



 

 

Schedule 3 - Contract Data Sheet 
 
General Conditions 

 
Condition 2 - Duration of Contract: 

 
The Contract expiry date shall be upon satisfactory delivery of the final goods. 

 
Condition 4 - Governing Law: 

 
Contract to be governed and construed in accordance with: 
 

English Law  ☒ 

 

Scots Law   ☐ clause 4.d shall apply   

 
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots 
Law applies) in accordance with Clause 4.g (if applicable) are as follows: 
 
 

 
Condition 7 - Authority’s Representatives: 

 
The Authority’s Representatives for the Contract are as follows: 
 
Commercial:   (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
Project Manager:  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 

 
Condition 18 - Notices: 

 
Notices served under the Contract shall be sent to the following address: 
 
Authority: Commercial Officer as per Annex A to Schedule 3 (DEFFORM 111) 
 
Contractor: ########### 
 

Notices can be sent by electronic mail?  ☒  (tick as appropriate) 

 

 
Condition 19.a - Progress Meetings: 

 
There are no meetings to be required under this Contract. 
 
The Contractor will be required to maintain communication with the Authority regarding delivery. 

 
Condition 19.b - Progress Reports: 

 
There are no reports to be required under this Contract. 
 
The Contractor will be required to maintain communication with the Authority regarding progress 
delivery. 
 

 
 



 

 

Supply of Contractor Deliverables 

 
Condition 20 - Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract?  
 

Yes ☐ 

 

No ☒ 

 
Other Quality Assurance Requirements: 
 

Quality Management System certification to BS EN ISO 9001:2015 or suitable alternative, with 
the appropriate scope to deliver contract requirements 
 
AQAP 2131 Edition C Version 1 NATO Quality Assurance requirements for Final Inspection and 
Test. 
 
Certificate of Conformity shall be provided in accordance with Condition 26  
 
AQAP 2210 Edition A Version 2 – NATO Supplementary Software Quality Assurance 
Requirements to AQAP 2110 (if applicable) or AQAP 2310 (if applicable). 
Only applicable for equipment being purchased with Software. 
 
Concessions shall be managed in accordance with Def Stan. 05-061 Part 1, Issue 7 – Quality 
Assurance Procedural Requirements – Concessions. 
 
Where GQA is performed against this Contract it will be in accordance with AQAP 2070 Edition 
B Version 4 (for information only). 
 
For guidance on the application and interpretation of AQAPs refer to the appropriate AQAP 
Standards Related Document (SRD).  
 
Processes and controls for the avoidance of counterfeit materials shall be established and 
applied in accordance with Def Stan. 05-135, Issue 2 – Avoidance of Counterfeit Materiel. 
 
Def Stan. 81-041 Part 1, Issue 10 – Packaging of Defence Materiel – Introduction to Defence 
Packaging Requirements. 
 
Def Stan. 05-138, Issue 3 – Cyber Security for Defence Suppliers. 
 
Def Stan. 05-057 Issue 8 Configuration Management of Defence Materiel – Please note a 
configuration management plan is not required as part of this contract. 
 
Def Stan 22-94, Issue 1 

 

Condition 21 - Marking of Contractor Deliverables: 
 

There are no Special Marking requirements required as part of this Contract. 
 
 
 
 
 
 
 

 



 

 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables: 
 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles 
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by 
e-mail with attachments in Adobe PDF or MS WORD format to: 
 
a) The Authority’s Representative: Commercial - as per Annex A to Schedule 3 

(DEFFORM 111) 
 
b) Defence Safety Authority - DESEnqSftv-QSEPSEP-HSISMulti@mod.gov.uk 
 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract   

 
Condition 25 - Timber and Wood-Derived Products: 
 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority’s Representative (Commercial) 
 
to be Delivered if required to the Authority Commercial Officer as per Annex A to Schedule 3 
(DEFFORM 111) 

 
Condition 26 - Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?  ☒ 

 
Applicable to Line Items: 
 
All. 
 

If required, does the Contractor Deliverables require traceability throughout the supply chain? ☒ 

 
Applicable to Line Items: 
 
All. 

 
Condition 28.b - Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
All 
 
Special Delivery Instructions: 
 
As per the Purchase Order Line. 
 
The Supplier is required to manage the process of obtaining and providing all certification / 
documentation before the Authority takes ownership of the item, for example but not limited to, 
the Lloyds Register certification.  
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 

Condition 28.c - Collection by the Authority: 
 
The following Line Items are to be Collected by the Authority: 
 
Not Applicable. 

mailto:DESEnqSftv-QSEPSEP-HSISMulti@mod.gov.uk


 

 

 
Special Delivery Instructions: 
 
Not Applicable. 
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 

Condition 30 - Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 
 
The time limit for rejection shall be 30 Business Days from receipt. 

 
Condition 32 - Self-to-Self Delivery: 
 

Self-to-Self Delivery required? 
 
Not Required. 

 
If required, Delivery address applicable: 

 
 
 

 
Pricing and Payment  
 
Condition 35 - Contract Price: 
 

All items shall be FIRM Price (ex.VAT). 
 

Payment 
 
Payment will be made following reciept of the Contractual Deliverables in full (inclusive of all 
appropriate certification / documentation) per order line. 

 
Termination 
 
Condition 42 - Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here:  
 
The Notice period for termination shall be 20 Business Days. 

 
Other Addresses and Other Information (forms and publications addresses and official use 
information) 

 
 

See Annex A to Schedule 3 (DEFFORM 111) 
 



 

 

Schedule 3  
Annex A 
 

DEFFORM 111 
(Edn 10/22) 

Appendix - Addresses and Other Information 

 1.  Commercial Officer 
 
Name: #########  
 
Address:  
MOD Abbey Wood South, Bristol, BS34 8JH 
 
Email: DESShipsMSS-MaST-
SaBP@mod.gov.uk  
 

 8.  Public Accounting Authority 
 
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 
Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, 
Manchester, M1 2WD 

 44 (0) 161 233 5397 
 
2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly 
Gate, Store Street, Manchester, M1 2WD  

 44 (0) 161 233 5394 

 

 

 2.  Project Manager, Equipment Support 
Manager or PT Leader (from whom technical 
information is available) 
 
Name: ########## 
 
Address:    
MOD Abbey Wood South, Bristol, BS34 8JH 
 
Email:  ############## 
 

 9.  Consignment Instructions 
The items are to be consigned as follows: 
 
See Terms and Condition of Contract 

 

 

 3.  Packaging Approving Authority 
Organisation & point of contact: 
 
 
(Please see section 2) 
 
 

 10.  Transport. The appropriate Ministry of Defence Transport Offices are: 
A.  PS COM. DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, 
BRISTOL BS34 8JH  
Air Freight Centre 
IMPORTS  030 679 81113 / 81114 Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114 Fax 0117 913 8943 
Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138    Fax 0117 913 8946 
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

   

 4.  (a) Supply / Support Management Branch 
or Order Manager: 
 
(Please see section 2) 
 

 B.  JSCS 
 
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 
JSCS Fax No. 01869 256837 
www.freightcollection.com 

 

 

 5.  Drawings/Specifications are available from 
 
 
N/A 
 

 11.  The Invoice Paying Authority 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL Website is:  
https://www.gov.uk/government/organisation/ministry-of- 
defence/about/procurement  

 

 

 6.  Intentionally Blank  12.  Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197 Fax: 01869 256824) 
Applications via fax or email: Leidos- 
FormsPublications@teamleidos.mod.uk 

 

 

 7.  Quality Assurance Representative: 
Christian Beagley 

################ 

 
AQAPS and DEF STANs are available from UK 
Defence Standardization, for access to the 
documents and details of the helpdesk visit: 
http://dstan.gateway.isg-r.r.mil.uk/index.html 
[intranet] or https://www/dstan.mod.uk/ [extranet, 
registration needed]. 

 NOTES 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet 
Site: 
https://www.kid.mod.uk/maincontent/business/commercial/index.htm 
 
2. If the required forms or documentation are not available on the MOD 
Internet site requests should be submitted through the Commercial Officer 
named in Section 1. 

 

 

 

mailto:DESShipsMSS-MaST-SaBP@mod.gov.uk
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: 
Authority Changes 
 
1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject 

to Clause 2) Changes in accordance with this Schedule 4. 
 
2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one 

Change in any single proposal, provided that such changes are related to the same or similar 
matter or matters. 

 
Notice of Change 
 
3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 

"Authority Notice of Change") on the Contractor. 
 
4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 

sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clauses 7 to 9 (inclusive). 

 
5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, 

if such change(s): 
 

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such 
delivery; and/or 

 
b. would, if implemented, cause any existing consent obtained by or on behalf of the 

Contractor in connection with their obligations under the Contract to be revoked (or 
would require a new necessary consent to be obtained to implement the Change(s) 
which, after using reasonable efforts, the Contractor has been unable to obtain or 
procure and reasonably believes it will be unable to obtain or procure using reasonable 
efforts); and/or 

 
c. would, if implemented, materially change the nature and scope of the requirement 

(including its risk profile) under the Contract; 
 
and: 
 
d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 

period as shall have been agreed in writing by the parties) after the date of the 
Authority Notice of Change that the relevant proposed Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written 
evidence for the Contractor's reasoning on the matter; and 

 
e. further to such notification: 

 
(1) either the Authority notifies the Contractor in writing that the Authority agrees, 

or (where the Authority (acting reasonably) notifies the Contractor that the 
Authority disputes the Contractor's notice under Clause 5.d) it is determined in 
accordance with Condition 40 (Dispute Resolution), that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c; and 

 
(2) (where the Authority either agrees or it is so determined that the relevant 

Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c) the Authority fails to make sufficient adjustments to the relevant 
Authority Notice of Change (and issue a revised Authority Notice of Change) 
to remove the Contractor's grounds for refusing to implement the relevant 



 

 

Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or 
such longer period as shall have been agreed in writing by the parties) after: 

 
i) the date on which the Authority notifies in writing the Contractor that 

the Authority agrees that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c); or 

 
ii) the date of such determination. 

 
6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable 

objections, in respect of any such adjustment. 
 
Contractor Change Proposal 
 
7. As soon as practicable, and in any event within: 
 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the 
Parties agree (acting reasonably) having regard to the nature of the Change(s)) after 
the date on which the Contract shall have received the Authority Notice of Change; or 

 
b. (where the Contractor has notified the Authority that the relevant Change or Changes 

is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance 
with Clause 5 and: 

 
(1) the Authority has agreed with the Contractor's conclusion so notified or it is 

determined under Condition 40 (Dispute Resolution) that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c and the Authority has made sufficient adjustments to the relevant 
Authority Notice of Change (and issued a revised Authority Notice of 
Change(s)) to remove the Contractor's grounds for refusing to implement the 
relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business 
Days (or such other period as the parties shall have agreed (both parties 
acting reasonably) having regard to the nature of the Change(s)) after the date 
on which the Contractor shall have received such revised Authority Notice of 
Change; or 

 
(2) the Authority has disputed such conclusion and it has been determined in 

accordance with Condition 40 (Dispute Resolution) that the relevant 
Change(s) is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b 
and/or 5.c) fifteen (15) Business Days (or such other period as the parties 
shall have agreed (both parties acting reasonably) having regard to the nature 
of the Change(s)) after the date of such determination,  

 
the Contractor shall deliver to the Authority a Contractor Change Proposal. For the 
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a 
Contractor Change Proposal where the Contractor notifies the Authority, and the 
Authority agrees or it is determined further to such notification in accordance with 
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c. 

 
8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 
 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 
 
b. a detailed breakdown of any costs which result from the Change(s); 
 



 

 

c. the programme for implementing the Change(s); 
 
d. any amendment required to this Contract as a result of the Change(s), including, where 

appropriate, to the Contract Price; and 
 
e. such other information as the Authority may reasonably require. 
 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change(s). 

 
Contractor Change Proposal - Process and Implementation 
 
10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 

shall: 
 

a. evaluate the Contractor Change Proposal; and 
 
b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 

Change(s) proposed by the Authority) following such discussions the Authority may 
modify the Authority Notice of Change) and the Contractor shall as soon as practicable, 
and in any event not more than ten (10) Business Days (or such other period as the 
Parties shall have agreed in writing) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

 
11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 

(amended as necessary) the Authority shall: 
 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 10B in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the 
Contractor shall promptly sign and return to the Authority the DEFFORM 10B indicating 
their unqualified acceptance of such amendment in accordance with, and otherwise 
discharge their obligations under, such Condition and implement the relevant 
Change(s) in accordance with such proposal; or 

 
b. serve Notice on the Contractor rejecting the Contractor Change Proposal and 

withdrawing (where issued in relation to a Change or Changes proposed by the 
Authority) the Authority Notice of Change (in which case such notice of change shall 
have no further effect). 

 
12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 

reasons for such rejection. 
 
13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 

incurred in connection with the implementation of any Change(s), unless a Contractor Change 
Proposal has been accepted by the Authority in accordance with Clausel 1 .a and then subject 
only to the terms of the Contractor Change proposal so accepted. 

 
Contractor Changes 
 
14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 

Change Proposal on the Authority. Such proposal shall be prepared and reviewed in 
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 

 



 

 

Schedule 5 - Contractor’s Sensitive Information (i.a.w. Condition 12) for Contract No: 
 

 
Contract No: MSS/179 
 

Description of Contractor’s Sensitive Information: 
 
 
 

Cross Reference(s) to location of Sensitive Information: 
 
 
 

Explanation of Sensitivity:  
 
 
 

Details of potential harm resulting from disclosure: 
 
 
 

Period of Confidence (if applicable): 
 
 
 

 
 
 
Contact Details for Transparency / Freedom of Information matters:  
 
Name: 
 
Position: 
 
Address: 
 
Telephone Number: 
 
Email Address: 

 



 

 

Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied 
under the Contract (i.a.w. Condition 24): Data Requirements for Contract No: 

 
Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor 
 

Contract No: MSS/179 
 
Contract Title: Interim Spares Provisioning – Batch 1 
 
Contractor: 
 
Date of Contract: 
* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in 

the Contractor Deliverables to be supplied. ☐;  or 

 
* To the best of our knowledge the hazards associated with Substances, Mixtures or 
Articles in the Contractor Deliverables to be supplied under the Contract are identified in the 
Safety Data Sheets or UK REACH Communication attached in accordance with  

Condition 24. ☐ 
 

* check box as appropriate 
 

Contractor’s Signature: 
 
Name: 
 
Job Title: 
 
Date: 
 
To be completed by the Authority Domestic Management Code (DMC): 
 
NATO Stock Number: 
 
Contact Name: 
 
Contact Phone Number: 
 
Contact Address: 
 
Copy to be forwarded to: 
 
Hazardous Stores Information System (HSIS) 
Spruce 2C, #1260 MOD Abbey Wood (South) 
Bristol BS34 8JH 
 
Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 

 

mailto:DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk


 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: 
 
The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products): 
 

Schedule of 
Requirements 

item and timber 
product type 

Volume of timber 
Delivered to the 
Authority with 
FSC, PEFC or 

equivalent 
evidence 

Volume of timber 
Delivered to the 
Authority with 
other evidence 

Volume (as 
Delivered to the 

Authority) of 
timber without 

evidence of 
compliance with 

Government 
Timber 

Procurement 
Policy 

Total volume of 
timber Delivered 
to the Authority 

under the 
Contract 

          

          

          

          

          

          



 

 

Schedule 8 - Acceptance Procedure (i.a.w. Condition 29) for Contract No: 
 
 
As per Condition 29.



 

 

 
Schedule 9 - Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No: MSS/179 
 
Not Applicable. 
 



 

 

Schedule 10 - Notification of Intellectual Property Rights (IPR) Restrictions for Contract  
 

Not Applicable. 


