Volume C- Price List Part 1

expected expected Annual

annual quantity Price

Costs associated with the general requirements of
Providing the Service including costs for management
1 and administration people, service areas, vehicles for | £ |  lGzc week 52 £
the Client and Equipment that cannot be utilised

otherwise

Costs for the activities required to mobilise the Core
1A Service in accordance with the requirements setoutin | £ [ ] week 52 £
the Scope

Provide the Service for a week including all of the
specific requirements of the Core Service for Rotherhithe
Tunnel, except work to be instructed by Task Order up to

the Rotherhithe Suspension Date.

2a week 52 £

th

Provide the Service for a week including all of the
specific requirements of the Core Service for Rotherhithe
Tunnel, except work to be instructed by Task Order from

and including the Rotherhithe Re-start Date until the £ - week 52 £
Rotherhithe Refurbishment Works Defects Date (the
Rotherhithe Tunnel Defect Period Price).

2b

Provide the Service for a week including all of the
specific requirements of the Core Service for Rotherhithe
2c | Tunnel, except work to be instructed by Task Order from| £
and including the Rotherhithe Refurbishment Works

Defects Date.

week 52 £

Provide the Service for a week including all of the
specific requirements of the Core Service for Blackwall
Tunnel Southbound, except work to be instructed by
Task Order.

week 52 £

Provide the Service for a week including all of the
specific requirements of the Core Service for Blackwall
Tunnel Northbound, except work to be instructed by
Task Order.

week 52 £

Provide the Service for a week including all of the
5 specific requirements of the Core Service for Eltham £
Tunnel, except work to be instructed by Task Order.

week 52 £

Provide the Service for a week including all of the
specific requirements of the Core Service for Hanger
Lane Tunnel, except work to be instructed by Task
Order.

week 52 £

Provide the Service for a week including all of the
7 | specific requirements of the Core Service for Fore Street| £
Tunnel, except work to be instructed by Task Order.

week 52 £

Provide the Service for a week including all of the
specific requirements of the Core Service for George
Green Tunnel, except work to be instructed by Task

Order.

week 52 £

Provide the Service for a week including all of the
9 | specific requirements of the Core Service for Green Man| £
Tunnel, except work to be instructed by Task Order.

week 52 £

Provide the Service for a week including all of the
10 specific requirements of the Core Service for Eastway | £
Tunnel, except work to be instructed by Task Order.

week 52 £

Provide the Service for a week including all of the
specific requirements of the Core Service for Upper
Thames Street Tunnel, except work to be instructed by
Task Order.

Provide the Service for a week including all of the
specific requirements of the Core Service for Tunnels
Outstation Monitoring Apparatus, except work to be
instructed by Task Order.

11 week 52 £

12 week 52 £

Provide the Service for a week including all of the
13 specific requirements of the Core Service for pump £
stations, except work to be instructed by Task Order.

th

week 52 £

Apparatus, Plant and Materials greater than the Service
14 |Level Threshold [remeasure item to be left unfilled by the
tenderers]

COVID - 19 Lump Sum - Providing the Core Service in
15 accordance with the COVID - 19 Guidance for every unknown
period
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item

Working hours

unit

rate

Percentage adjustment to the cost of people in the Price
Book for Providing the Service during Core Working
Hours in any site constraints

Percenatge adjustment to the cost of people in the Price
Book for Providing the Service Monday to Saturday
(including Sunday morning) during 1800 to 0800 in any
site constraints

Percentage adjustment to the cost of people in the Price
Book for Providing the Service Sundays and bank
holidays during 0800 to 1800 in any site constraints

Percentage adjustment to the cost of people in the Price
Book for Providing the Service Sundays and bank
holidays during 1800 to 0800 in any site constraints

Site constraints

Percentage adjustment to the cost of people in the Price
Book for Providng the Service at height during any
working hours

Percentage adjustment to the cost of people in the Price
Book for Providng the Service in confined spaces during
any working hours

Plant and Materials

Percentage adjustment to the cost of Plant and Materials
in the Price Book for any constraints or working hours

Volume C- Price L st Part 2

Traffic management and access

" I

0-4 hours

5-8 hours

over 8 hours

Team including two operatives, vehicles and all

Equipment required to provide access to the Affected

Property to the Client or Others during Core Working
Hours

Traffic management team including two operatives,
vehicles and all Equipment required for a lane closure for
the Contractor Clent or Others during Core Working
Hours

Team including two operatives, vehicles and all
Equipment required to provide access to the Affected
Property to the Client or Others in confined spaces

Team including two operatives, vehicles and all
Equipment required to provide access to the Affected
Property to the Client or Others at height

Closure of the tunnel bore to the requirements of the
Scope for Rotherhithe Tunnel during Core Working
Hours

Closure of the tunnel bore to the requirements of the
Scope for Blackwall Tunnel Southbound during Core
Working Hours

hour

14

Closure of the tunnel bore to the requirements of the
Scope for Blackwall Tunnel Northbound during Core
Working Hours

hour

Closure of both tunnel bores to the requirements of the
Scope for Eltham Tunnel during Core Working Hours.

hour

Closure of both tunnel bores to the requirements of the
Scope for Hanger Lane Tunnel during Core Working
Hours

hour

Closure of both tunnel bores to the requirements of the
Scope for Fore Street Tunnel during Core Working Hours

hour

Closure of both tunnel bores to the requirements of the
Scope for George Green Tunnel during Core Working
Hours

hour

Closure of both tunnel bores to the requirements of the
Scope for Green Man Tunnel during Core Working Hours

Closure of both tunnel bores to the requirements of the
‘Scope for Upper Thames Street Tunnel during Core
Working Hours

Closure of the tunnel bore to the requirements of the
Scope for Eastway Tunnel during Core Working Hours

hour

Closure of single tunnel bore to the requirements of the
Scope for Eltham Tunnel during Core Working Hours

hour

Closure of single tunnel bore to the requirements of the
Scope for Hanger Lane Tunnel during Core Working
jours

hour

Closure of single tunnel bore to the requirements of the
Scope for Fore Street Tunnel during Core Working Hours

hour

Closure of single tunnel bore to the requirements of the
Scope for George Green Tunnel during Core Working
Hours

hour

Closure of single tunnel bore to the requirements of the
Scope for Green Man Tunnel during Core Working Hours

Closure of single tunnel bore to the requirements of the
Scope for Upper Thames Street Tunnel during Core
Working Hours

hour

Adjustment to any traffic management or access rates
for Monday to Saturday (including Sunday morning)
during 1800 to 0800

Adjustment to any traffic management or access rates
for and bank holidays during 0800 to 1800

Adjustment to any traffic management or access rates
for Sundays and bank holidays during 1800 to 0800

Providing the Service in accordance with the COVID
19 Guidance

Providing the Service in accordance w th the COVID-19
Guidance
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