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[bookmark: CommercialRestriction][bookmark: Salutation][bookmark: Subject][bookmark: Start]CLOSED BRANCH LINES major WORKS – SAD/70, MASBURY Station bridge, Infilling.

Dear Sir,

I refer to your recent tender exercise for the above contract, carried out by Highways England - Historical Railways Estate Team. I am pleased to advise you that you are appointed as Principal Contractor to carry out these works. This letter may be considered as formal notice of the award of contract in the sum of £169,829.71as per your Tender submission received on 24th August 2018.  Please note that the quantity of formwork in the BofQ supplied to you was incorrect and will need to be doubled – as a result the sum would appear to increase to £170,717.62.

You should note that we will not pay for any works unless it has been specifically authorised in writing within the terms of the agreement.

Jacobs will be the CDM Principal Designer and the Engineer under the Contract and henceforth all instructions in connection with the project will be issued by them.  The construction phase Health and Safety Plan supplied with your revised Tender is under review and no work is to commence on site until this has been prepared to the satisfaction of the CDM Principal Designer and a written notice from Highways England Historical Railways Estate team has been received. 

Invoices should be sent to FS Payments at Highways Agency, The Cube, 199  Wharfside Street Birmingham B1 1RN, quoting the Blanket Purchase Agreement number, Release number and Receipt number. These details will be provided by the Historical Railways Estate team as works are certified.

I trust the above is acceptable. The agreed Start Date is 1st October 2018. The Completion Date is 1st March 2019. These dates may be subject to amendment as a result of the ecological report.  

Should you wish to discuss the matter further please contact Redacted the Project Manager for Historical Railways Estate on 07713 707 932.

Please acknowledge receipt of this letter by return

I wish you well in undertaking the works.

Yours sincerely


Redacted
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Procurement Lead for Historical Railways Estate
Email: Redacted
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