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Framework:
Supplier:
Company Number:

Geographical Area:

Contract Name:
Project Number:

Contract Type:
Option:

Contract Number:

Stage:

Revision Date

03246693

Status Originator Reviewer

Collaborative Delivery Framework
Jeremy Benn Associates Ltd

South East
Asset Management Reconditioning Program (KSL & SSD 
Areas) JBA

Professional Service Contract

ENV7005293R

Option E

C20073

Pre_SOC
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Secondary Options

£187.71 per day

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales

OPTION X7: Delay damages

X7 only Delay damages for Completion of the whole of the service  are

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

  

 

3 months

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

£1,000,000

  

  

OPTION X20: Key Performance Indicators (not used with Option X12)

 

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects 
date  is limited to  

£5,000,000

A report of performance against each Key Performance Indicator is provided at intervals of 
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Part Two - Data provided by the Consultant

1 General
The Consultant   is
Name 

Address for communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

Name (5)
Job
Responsibilities
Qualifications
Experience

Name (6)
Job
Responsibilities
Qualifications
Experience

Name (7)
Job
Responsibilities
Qualifications
Experience

Address for electronic communications

Option E 10.00%

Jeremy Benn Associates Ltd

1 Broughton Park Old Lane North
Broughton

BD23 3FD

Skipton
North Yorkshire

 

 
 
 
 
 

 
 

 
 

 
 
 
 
 

Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.
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The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

The programme identified in the Contract Data is

REC Programme 23-24_P05

 

Implimentation of Z120

Price based on 17 sites, any additional sites added will be a CE

 

 

 

 

 

 

The information execution plan  identified 
in the Contract Data is
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Contract Execution
Client  execution

Consultant  execution

Signed Underhand by [PRINT NAME] for and on behalf of Jeremy Benn Associates Ltd




