

ground floor plan as proposed 1 : 100

revision	date	
A	13-08-24	Office and accessible WC added
B	13-09-24	Roller shutter doors added and secure store walls and doors revised
C	10-10-24	Tender issue and minor updates


legend

- Maintenance Workshop
- Community Studio
- Treatment
- Staff Room
- Changing Village

Internal partitions forming WC cubicles and to the studio, treatment rooms and reception to comprise 70mm Gyproc metal studs clad with plasterboard.  
(see schedule of works for specification of plasterboard in each room)

100mm lightweight blockwork to underside of roof beams

## COMMUNITY STUDIO, TREATMENT AND CHANGING VILLAGE



### Status

- ☐ Preliminary
- ☐ Planning
- ☒ Tender
- ☐ Construction

client  
WARE TOWN COUNCIL  
property  
WARE PRIORY LIDO, PRIORY STREET  
WARE, HERTFORDSHIRE  
SG12 0DE  
project  
PROPOSED EXTENSION AND REFURBISHMENT

drawing  
GROUND FLOOR PLAN  
AS PROPOSED

scale  
1:100 @ A1  
date  
04-01-24  
drawn  
checked  
CRD  
SR  
drawing no.  
revision

WTC\_003-03 c

**iCON** Building Consultancy

13 Ducketts Wharf  
South Street  
Bishop's Stortford  
Hertfordshire CM23 3AR  
Tel: 01279 653386  
Web: www.iconbc.co.uk