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SCHEDULE OF REQUIREMENTS

Dstl is part of the Ministry of Defence

CONTRACTOR: SCHEDULE OF REQUIREMENTS | CONTRACT NO:
Heriot-Watt University FOR DSTLX1000111338
Edinburgh ACC500080 Research and To be quoted on all
EH14 4AS Development into Seeing Inside corresqondence
Buildings With Single Photon P
Technolo
Issued on: 24
09/02/2017
Table | — Schedule Of Requirements
ITEM No. Description QTY £ (VAT EX)
1 ACC500080 - Research and Development into 1 167,937.00
Seeing Inside Buildings With Single Photon
Technology in accordance with Condition 3 of the
Contract terms and conditions
TOTAL FIRM PRICE IN WORDS 1 £167,937.00
One Hundred and Sixty Seven Thousand Nine
Hundred and Thirty Seven Pounds
These items are more particularly described in the ACC proposal.
* Note: to price per quantity shown in Table |
Table Il — Duration of Contract
ITEM No. Commencement Date | Completion Date Conditions of Contract
All 01/04/2017 31/03/2018 This Contract comprises of the
following:
Schedule of Requirements (this
document)
Section 1 General Conditions
(DEFCONS)
Section 2 — Special Conditions
Annexes
Appendix
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SECTION 1 — GENERAL CONDITIONS

The following Defence Conditions (DEFCONS) shall apply to this Contract:

DEFCON 23 Edn 08/09 Special Jigs, Tooling and Test Equipment

DEFCON 68 Edn 02/17 Supply of Data for Hazardous Articles

DEFCON 76 Edn 12/06 Contractor's Personnel at Government Establishments

DEFCON 501 Edn 03/15 Definitions And Interpretations

DEFCON 502 Edn 06/14 Specifications Changes

DEFCON 503 Edn 12/14 Formal Amendments To Contract
For the purpose of agreement amendments to the
Contract, Dstl Commercial Services is the Authority’s duly
authorised representative.

DEFCON 507 Edn 10/98 Delivery

DEFCON 513 Edn 06/10 Value Added Tax

DEFCON 514 Edn 08/15 Material Breach

DEFCON 514A Edn 03/16 Failure of Performance under Research and Development
contracts

DEFCON 515 Edn 02/17 Bankruptcy And Insolvency

DEFCON 516 Edn 04/12 Equality

DEFCON 518 Edn 02/17 Transfer
Any request by the Contractor to transfer or novate the
Contract shall be made in writing to the following address
and copied to Dstl Commercial Services:
DES Comrcl CS-CNS Supplier Relations Team
Poplar 1#2119
Abbey Wood
Bristol
BS34 8JH

DEFCON 520 Edn 02/17 Corrupt Gifts and Payments of Commission

DEFCON 521 Edn 04/12 Subcontracting To Supported Employment Enterprises

DEFCON 523 Edn 03/99 Payment of Bills Using the Bankers Automated Clearing
Service (BACS) System

DEFCON 524 Edn 10/98 Rejection

DEFCON 525 Edn 10/98 Acceptance

For the Purposes of this Contract the period for
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acceptance and rejection of deliverables shall be 30 days.

DEFCON 526 Edn 08/02 Notices

DEFCON 527 Edn 09/97 Waiver

DEFCON 528 Edn 05/12 Overseas Expenditure And Import Licences
The Contractor shall provide the information required
under DEFCON 528 to Dstl Commercial Services within
one month of the Commencement Date.

DEFCON 529 Edn 09/97 Law (English)

DEFCON 530 Edn 12/14 Dispute Resolution (English Law)

DEFCON 531 Edn 11/14 Disclosure of Information

DEFCON 532A Edn 06/10 Protection of Personal Data (Where Personal Data is not
being processed on behalf of the Authority)

DEFCON 534 Edn 06/97 Prompt Payment (Subcontracts)

DEFCON 537 Edn 06/02 Rights of Third Parties

DEFCON 538 Edn 06/02 Severability

DEFCON 539 Edn 08/13 Transparency

DEFCON 550 Edn 02/14 Child Labour and Employment Law

DEFCON 566 Edn 10/16 Change of Control of Contractor
In addition to informing the Authority of a material change
in control at the address set out in DEFCON 566, the
Contractor shall also inform Dstl Commercial Services.

DEFCON 604 Edn 06/14 Progress Reports

DEFCON 607 Edn 05/08 Radio Transmissions

DEFCON 608 Edn 10/14 Access and Facilities to Be Provided By the Contractor

DEFCON 609 Edn 06/14 Contractor's Records

DEFCON 611 Edn 02/16 Issued Property

DEFCON 619A Edn 09/97 Customs Duty Drawback

DEFCON 621B Edn 10/04 Transport (If Contractor Is Responsible For Transport)

DEFCON 632 Edn 08/12 Third Party Intellectual Property - Rights and Restrictions

DEFCON 642 Edn 06/14 Progress Meetings

Minutes of meetings between the Contractor and the
Authority are to be circulated to those present and state at
the top:

“Nothing in these minutes shall be construed as giving
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authority to proceed on work beyond that provided in the
Contract or vary the terms and conditions of the Contract.”

DEFCON 646 Edn 10/98 Law And Jurisdiction (Foreign Suppliers)

DEFCON 649 Edn 07/99 Vesting

DEFCON 656A Edn 08/16 Termination for convenience — under £5m

DEFCON 670 Edn 02/17 Tax Compliance

DEFCON 694 Edn 03/16 Accounting For Property of the Authority

DEFCON 705 Edn 11/02 Intellectual Property Rights - Research and Technology
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SECTION 2 — SPECIAL CONDITIONS

1. Definitions and interpretation

In addition to the definitions set out in DEFCON 501 (Edn 03/15) the following words and expressions shall
have the meanings given to them, except where the context requires a different meaning:

“Authority”

“Commencement Date”

“ACC”

“Completion Date”

“Deliverables”
“Dstl Commercial Services”
“Dstl Demand Owner”

“Milestone”

“Pre-Commercial
Procurement (PCP)”

“Properly Submitted Invoice”

“Software”

Means The Secretary of State for Defence acting through the Defence
Science and Technology Laboratory (Dstl)

Means the date in Table Il of the Schedule of Requirements

Means the Defence and Security Accelerator which is part of Dstl and
funds innovative research that could lead to a cost-effective capability
advantage for UK armed forces and national security.

Means the date in Table Il of the Schedule of Requirements;

Means the Articles and Services which the Contractor is required to
supply under the Contract;

Means Dstl Commercial Services at the address stated at box 1 of the
Appendix to the Contract;

Means Dstl Demand Owner at the address stated at box 2 of the
Appendix to the Contract;

Means the completion of a key stage in the performance of the
Contract for which the Contractor is entitled to an Interim Payment;

Means the procurement of research and development of new
innovative solutions before they are commercially available. PCP is a
fully legally complaint European Commission procurement process
subject to the specific exemption Article 16(f) of the 2004/18/EC
Directive and Article 24 (e) of the 2004/17/EC Directive.

Means an invoice that complies with the applicable HM Revenue &
Customs (HMRC) guidance relating to invoices @
https://www.gov.uk/vat-record-keeping/vat-invoices

An Invoice submitted to Dstl must also:

Be sent direct to Accounts Payable at specified address.

Identify the customer as Dstl.

Contain a valid purchase order number. No more than one purchase
order per invoice.

Means all or any part of any:

Object Code shall mean machine code executable by a data
processing system;

Source Material shall mean that material, taken individually or in any
combination thereof, which is:

Source Code, that is to say, a representation of Object Code in or
readily translatable into a form suitable for human understanding and
transformable into the Object Code;

A representation or identification of the data processing system
configuration, computer programs, procedures, rules and associated
documentation generated by or for the Contractor under the Contract;
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4.1.

A representation or identification of the data processing system
configuration, computer programs, procedures, rules and associated
documentation used to generate the Object Code, but not generated by
or for the Contractor under the Contract, when in sufficient detail and
suitable form to permit replication of such data processing system
configuration, computer programs, procedures, rules and associated
documentation independently of the Contractor;

to the extent necessary to enable modification and testing of the Object
Code independently of the Contractor, documentation on the
specification, design rules, design, testing, analysis, function, usage
and capabilities of the Object Code and any other associated material.

associated user documentation;

anything further specified as Software in the Schedule of
Requirements.

'‘Deliverable Software' shall mean the Software delivered or to be
delivered or which forms an integral part of any Article delivered or to
be delivered by the Contractor to the Authority in accordance with the
requirements of the Contract;

'to modify' shall mean to change or alter whether by means of
adaptation, translation, extension, reduction by means of merging with
other material, or by any other means, and the words 'modified' and
'modification’ shall be construed accordingly;

“Transparency Information” Means the content of this Contract in its entirety, including from time to
time agreed changes to the Contract, and details of any payments
made by the Authority to the Contractor under the Contract.

Pre-Commercial Procurement (PCP)

Contracts placed for work arising from a Defence and Security Accelerator (ACC) themed or enduring
competition are Pre-Commercial Procurement (PCP) of research and development. PCP is legally
complaint European Commission procurement process subject to the specific exemptions at Article
16(f) of the 2004/18/EC Directive and Article 24(e) of the 2004/17/EC Directive.

Performance

All work under the contract shall be carried out in accordance with the Contractor’s proposal reference

ACC500080 January 2017 Phase 2 Themed Competition “What'’s Inside That Building”. The

acceptance of work compliant with the Contract requirements will be undertaken by the Dstl Project

Manager (see Box 2 of the Appendix to Contract — DEFFORM 111).

Warranties and representations

The Contractor warrants and represents that:

4.1.1. it has full capacity and all necessary consents to enter into and perform its obligations under the
Contract and that the Contract is executed by a duly authorised representative of the
Contractor;

4.1.2. in entering the Contract it has not committed any fraud;

4.1.3. as at the Commencement Date, all information in the tender submitted during the tender

process remains true, accurate and not misleading, save as may have been specifically
disclosed in writing to the Authority prior to execution of the Contract;
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6.1

6.2

6.3

6.4

6.5

4.1.4. no claim is being asserted and no litigation, arbitration or administrative proceeding is presently
in progress or, to the best of its knowledge and belief, pending or threatened against it or any of
its assets which will or might have a material adverse effect on its ability to perform its
obligations under the Contract;

4.1.5. itis not subject to any contractual obligation, compliance with which is likely to have a material
adverse effect on its ability to perform its obligations under the Contract;

4.1.6. no proceedings or other steps have been taken and not discharged (nor, to the best of its
knowledge are threatened) for the winding up of the Contractor or for its dissolution or for the
appointment of a receiver, administrative receiver, liquidator, manager, administrator or similar
officer in relation to any of the Contractor’s assets or revenue;

4.1.7. it owns, has obtained or is able to obtain, valid licences for all intellectual property rights that
are necessary for the performance of the Contract;

4.1.8. prior to the Commencement Date it has conducted all financial accounting and reporting
activities in compliance in all material respects with generally accepted accounting principles
that apply to it in any country where it files accounts;

4.1.9. it has been in full compliance with all applicable securities and tax laws and regulations in the
jurisdiction in which it is established; and

4.1.10. it has not done or omitted to do anything which could have a material adverse effect on its
assets, financial condition or position as an ongoing business concern or its ability to fulfil its
obligations under the Contract.

Period of Contract

The period of the Contract shall be from the Commencement Date to the Completion Date as defined in

Table Il of the Schedule of Requirements. No work shall be carried out after the Completion Date

without the prior written approval of Dstl Commercial Services.

Price and payment

The price payable under the Contract for all work performed under Item No 1 shall be as shown in the
Schedule of Requirements and shall be Firm (non-variable).

In order to obtain payment the Contractor shall:

6.2.1 submit an invoice to the Dstl Accounts Payable at the address set out in box 5 of the Appendix to
the Contract; and

6.2.2 send a PDF copy of the invoice to the Dstl Demand Owner.

Invoices must quote the Contract number, Milestone number and Purchase Order number (where
applicable).

The Authority shall pay all properly submitted invoices within 30 days of receipt by Dstl Accounts
Payable.

Where the Authority is responsible for arranging all or any part of the transportation of Articles the
Authority shall be deemed not to have received the invoice until either:

6.5.1 the consignee has physically received the Articles; or

6.5.2 5 days after the Articles are ready for collection as notified to the Dstl Demand Owner.
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6.6

6.7

7.1

7.2

8.1

8.2

8.3

9.1

Where and to the extent that the debt would otherwise be a “qualifying debt” under the Late Payment of
Commercial Debts (Interest) Act 1998 (“the Act”) “qualifying contractors” may claim simple interest (as
defined in the Act) as a contractual remedy. No interest shall be payable for any period of delay
attributable to the conduct of the Contractor.

Payments

Payment shall be made on successful completion of all work and deliverables as listed at Annex C as
carried out under the Contract.

Publication, advertising and publicity

The Authority encourages the Contractor to publish the results of work conducted in performance of this
Contract. The Contractor shall contact the Commercial Officer in writing to formally obtain the
Authority’s prior written approval before publication, which shall be considered in accordance with Dstl’s
established procedures, having regard to (at the Authority’s absolute discretion) security matters and
the protection of the Authority’s intellectual property rights, where appropriate. The Contractor shall
allow a minimum period of 45 days’ notice prior to publication.

The Contractor shall not by itself, its employees or agents, and shall procure that its sub-contractors do
not communicate with any representatives of the press, television, radio or other communications media
on any matter concerning the Contract unless the Authority has given its prior written consent or as
otherwise required to comply with the law.

Sub-contracting

The Contractor shall obtain the prior written consent of Dstl Commercial Services before entering into
any sub-contracts in connection with the performance of the Contract. Entering into a sub-contract shall
not relieve the Contractor of any of its obligations under the Contract.

Where a sub-contract involves the design or development of defence equipment (including Software),
the Authority shall require the sub-contractor to enter into a direct agreement with the Authority in the
form set out in Annex A to the Contract.

Where the proposed sub-contract is for the design or development of equipment required under this
contract, unless otherwise agreed, such consent will be conditional on the proposed sub-contractor
concluding a direct agreement with the Authority in the form set out in Annex A to the Contract.
Wherever possible the request for approval should be accompanied by two copies of the agreement
signed by the subcontractor. If, in any case the Contractor is unable to comply with this condition he
shall report the matter to [appropriate Director Commercial] and await further instructions before placing
the subcontract or order.

Progress Meetings and Reports

For the purposes of the Contract in addition to the provisions of DEFCON 604 and DEFCON 642
progress meetings, progress reports and final reports shall be required as appropriate, to the
requirements and acceptance of the Dstl Demand Owner and subject to the following requirements:

9.1.1 All Reports included as Deliverables under the Contract e.g. Progress and/or Final Reports etc
must comply with the Defence Research Reports Specification (DRRS) @
https://www.gov.uk/guidance/submit-a-report-to-athena which defines the requirements for the
presentation, format and production of scientific and technical reports prepared for MOD.

9.1.2 Interim or Progress Reports: The report should detail, document, and summarise the results of
work done during the period covered and shall be in sufficient detail to comprehensively explain
the results achieved; substantive performance; a description of current substantive performance
and any problems encountered and/or which may exist along with proposed corrective action. An
explanation of any difference between planned progress and actual progress, why the differences
have occurred, and if behind planned progress what corrective steps are planned.
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9.2

10.

10.1

10.2

9.1.3 Final Reports: shall describe the entire work performed under the Contract in sufficient detail to
explain comprehensively the work undertaken and results archived including all relevant technical
details of any hardware, software, process or system developed there under. The technical detall
shall be sufficient to permit independent reproduction of any such process or system.

9.1.4 The Contractor is to supply, at no additional cost to the Authority, a Minutes Secretary and
produce minutes of the meetings if necessary.

The front page of any Minutes produced as a result of any Meeting between the Authority and the
Contractor shall state: “Nothing in these Minutes shall be construed as giving authority to
proceed on work beyond that provided in the Contract or vary the terms and conditions of
the Contract.”

9.1.5 Reports shall be signed on the Contractor’s behalf by a person authorised to commit the
Contractor.

Marking of Deliverables (Documents)

9.2.1 In accordance with DEFCON 705 there are two categories of Technical Deliverable:
e Full Rights Version
¢ Limited Rights Version

9.2.2 In accordance with DEFCON 705 there are two categories of Technical Information:
¢ Full Rights Information
¢ Limited Rights Information

9.2.3 In accordance with DEFCON 705 the Contractor shall provide a Full Rights Version of each
specified Technical Deliverable.

9.2.4 In any instance where the Full Rights Version does not provide all of the Technical Information
the Contractor shall also provide a Limited Rights Version containing the balance of deliverable
Technical Information.

9.2.5 In accordance with DEFCON 705 clause 17, the Contractor shall mark each Technical
Deliverable in such a manner that the ownership of the Intellectual Property Rights and the rights
of the Authority under DEFCON 705 are clearly stated. For this purpose the Contractor shall
follow the Document Marking Scheme attached at Annex B.

9.2.6 If subcontractor information is to be included in reports subject to DEFCON 705 then, unless the
IPR in that information is owned by the Contractor, the name of the subcontractor(s) should be
entered in the bracketed fields below in addition to the name of the Contractor.

Government Furnished Property

The following items of Government Furnished Assets (GFA) shall be issued to the Contractor in support
of the Contract:

Government Furnished Equipment (GFE)

It may be necessary for the Authority to issue to the Contractor an amount of Government Furnished
Equipment (GFE) in support of the work to be performed under the Contract. Such loan will be subject
to DEFCON 611. The scope and scale of such issue shall be determined by the Project Management
Branch (Box 2 of Appendix to Contract) prior to issue during the period of the Contract.
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10.3 All GFE shall be issued on loan for the period of the Contract and shall be used solely for the execution
of the Contract.

10.4 All GFE shall be returned to the Authority on completion of the Contract.
No GFE to be issued under this Contract.

Government Furnished Information (GFl)

10.5 It may be necessary for the Authority to issue to the Contractor an amount of Government Furnished
Information (GFI) in support of the work to be performed under the Contract. The scope and scale of such
issue shall be determined by the Project Management Branch (Box 2 of Appendix to Contract) prior to
issue during the period of the Contract.

10.6 Such GFI may be either Authority owned information or Third Party owned information and is provided
to the Contractor only to facilitate performance of the Contract. Intellectual Property Rights (IPR)
protects all GFI and the Contractor's obligation to protect the issued GFl is covered by DEFCON 531.

10.7 All GFI shall be issued on loan for the period of the Contract and shall be used solely for the execution
of the Contract.

10.8 All GFI shall be returned to the Authority on completion of the Contract.

No GFI to be issued under this Contract.

Government Furnished Facilities (GFF)

10.9 The provision of the Authority’s facilities may be necessary when there is no commercial alternative,
when suitable facilities are not available within the necessary timescale, or when the cost of providing
equivalent facilities is disproportionate to the value of the contract.

10.10 Facilities can range from office accommodation, telephone, computer and so on at a Government
Establishment to the use of a Government owned facility.

10.11 Government owned facilities directly contracted for (where the Crown is a sub-contractor) or provided
on repayment terms fall outside the scope of this guidance.

10.12 The following items of GFF have been/will be issued to the Contractor:
No GFF to be issued under this Contract.

Government Furnished Resources (GFR)
10.13 Resources are normally taken to mean the allocation of military or Government personnel to carry out

trials or tests.
10.14 The following items of GFR have been/will be issued to the Contractor:

No GFR to be issued under this Contract.

11. Quality Requirements

The Contractor shall be responsible for the Quality Control and Quality Assurance of all work carried out

on the Contract. The necessary control shall be exercised by the Contractor’'s own Quality organisation
to the satisfaction of the Authority.
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12

13.

131

13.2

13.3

13.4

14.

Ethical Review

It shall be a condition of the contract that as certain work must be justified ethically as well as
scientifically that the Authority reserves the right to terminate any contract with immediate effect any
work which requires mandatory ethical approval to proceed where such approval is not given by the
relevant review body.

Contractors Personnel - Research Workers

The Authority accepts the following students, supervisors or other representatives, agents or employees
of the Contractor (or any sub-contractor) to work directly on the contract (“Research Workers”):

[REDACTED]

The Contractor (and any sub-contractor) shall take all reasonable steps to avoid changes in the
Research Workers once accepted. Where such a change is necessary, the Contractor shall obtain the
prior written consent of the Authority, which shall not be unreasonably withheld.

Should it be necessary to change the Research Workers assigned to and accepted for the work under
the Contract the Contractor shall notify the Authority in writing prior to the personnel starting work on the
Contract. A Personal Particulars Form shall be completed for each additional person and sent to the
Commercial Services Department (Box 1 of Appendix to Contract). The appropriate Dstl and MOD
administrative procedures shall need to have been completed to the satisfaction of the Authority before
any additional Contractor’'s Personnel may start work on this Contract.

All Research Workers engaged in support of the Contract shall have appropriate qualifications and
competence and be in all respects acceptable to the Authority. The Authority reserves the right to reject
any proposed Research Worker(s) whom it considers unsuitable for any reason. The decision of the
Authority shall be final and it shall not be obliged to provide any reasons.

Recovery of sums due

Whenever under the Contract any sum of money shall be recoverable from or payable by the
Contractor the same may be deducted from any sum then due, or which at any time thereafter may
become due, to the Contractor under the Contract, or under any other contract with the Authority, or
with any Government Department.
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Annex A to Contract No: DSTLX1000111338

ANNEX A — DESIGN RIGHTS AND PATENTS (SUB-CONTRACTOR’S AGREEMENT)

THIS AGREEMENT is made the day of 20

BETWEEN

whose registered office is at

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE FOR DEFENCE
(hereinafter called "the Secretary of State") of the other part

WHEREAS:-

1.

The Secretary of State has placed with Heriot-Watt University (hereinafter called "the main contractor”) a
contract bearing the reference number DSTLX1000111338 (hereinafter called "the main contract") for
ACC500080 the effect of which is that the costs of such design and development (including the cost
referable to any sub-contracts hereinafter referred to) will be substantially borne by the Secretary of State.

The main contractor contemplates that the design development and supply of certain components needed
for performance of the main contract will be undertaken by various third parties in pursuance of sub-
contracts made between them and the main contractor.

With a view to securing to the Secretary of State rights as regards inventions designs and other related
matters in respect of any sub-contract the main contract provides that the main contractor shall not enter
into any sub-contract for any component aforesaid without obtaining the prior approval of the Secretary of
State.

The main contractor has now informed the Secretary of State that for the purpose of performing the main
contract he wishes to place with the Sub-Contractor a sub-contract for the design and development of the
items described in the First Schedule (hereinafter called "the sub-contracted items") and has requested
the Secretary of State's approval of the sub-contract accordingly.

The Secretary of State has signified his willingness to approve the sub-contract on condition that in
consideration of his giving approval the Sub-Contractor enters into a direct Agreement with the Secretary
of State concerning the matters hereinafter appearing and the Sub-Contractor has signified his willingness
to enter into such an agreement.

NOW THIS AGREEMENT made in consideration of the premises and of the rights and liabilities hereunder
mutually granted and undertaken WITNESSETH AND IT IS HEREBY AGREED AND DECLARED as follows:-

1

The Sub-Contractor and the Secretary of State hereby agree to be bound to each other by the provisions
of the Conditions as set out in the Second Schedule hereto.

No extension alteration or variation in the terms of the sub-contract between the main contractor and the
sub-contractor and no other agreement between the main contractor and the sub-contractor relating to the
work to be done under the sub-contract or any modification now or hereafter made thereto shall prejudice
the operation of this Agreement which shall in all respects apply to the sub-contract as so extended
altered varied supplemented or modified as if such extension alteration variation supplementation or
modification had been originally provided for in the sub-contract and the expression "the sub-contract
items" shall have effect accordingly.
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IN WITNESS whereof the parties hereto have set their hands the day and years first before written
Signed on behalf of

the Sub-Contractor
(in capacity of )

Signed on behalf of
The Secretary of
State for Defence

THE FIRST SCHEDULE

The Sub-Contract ltems are:-

THE SECOND SCHEDULE
The Clauses which apply to this Agreement are:-

INTELLECTUAL PROPERTY

DEFCON 531 (Edn 11/14) - Disclosure of Information
DEFCON 632 (Edn 08/12) - Third Party Intellectual Property Rights — Commercial and Non-
Commercial Articles and Services
DEFCON 705 (Edn 11/02) - Intellectual Property Rights — Research and Technology
Except that:
0) Where "the Contractor" is stated "the Sub-Contractor" shall be substituted.
(i) Where "the Authority" is stated "the Secretary of State" shall be substituted.
(iii) Where "Contract” is stated "sub-contract" shall be substituted.
(iv) Where "sub-contractor” is stated "further sub-contractor" shall be substituted.
(v) Where "sub-contract" is stated "further sub-contract" shall be substituted.
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Annex B to Contract No: DSTLX1000111338

DOCUMENT MARKING SCHEME

Reports shall comply with the Defence Research Report Specification which is the format standard for
Scientific and Technical Reports prepared for the United Kingdom Ministry of Defence and which can be found
via the Athena pages on the GOV.UK website.

The front page of Reports shall carry any notices affecting the custody, transmission or distribution of the
report and its copyright status. Such notice must be in accordance with the terms of the Contract. The text to

be used for the condition of supply statements is included below.

Reports comprising Technical Information DEFCON 705 (Edn 11/02)

Full Rights Version

(Mandatory — see Note 1)

Limited Rights Version

(If required to supplement Full Rights Version —
see Note 1)

Conditions Of Supply - Full Rights

This document is supplied in confidence to MOD
in accordance with Contract No [ABC/1234, task
XYZ/9876]. (See Note 2) The document
comprises information proprietary to [Supplier
name] and whose unauthorised disclosure may
cause damage to the interests of [Supplier
name]. (See Note 3)

The document is supplied to MOD as a FULL
RIGHTS VERSION under the terms of DEFCON
705 (Edn 11/02) and, except with the prior written
permission of [Supplier name], MOD'’s rights of
use and dissemination in the document are
limited to those set out in that Condition and the

Conditions Of Supply — Limited Rights

This document is supplied in confidence to MOD
in accordance with Contract No [ABC/1234, task
XYZ/9876]. (See Note 2) The document
comprises information proprietary to [Supplier
name] and whose unauthorised disclosure may
cause damage to the interests of [Supplier
name]. (See Note 3)

The document is supplied to MOD as a LIMITED
RIGHTS VERSION under the terms of DEFCON
705 (Edn 11/02) and, except with the prior written
permission of [Supplier name], MOD’s rights of
dissemination of the document are limited to UK
government departments and to service providers

Contract for the use of Full Rights Versions of under the terms of Clause 14 of DEFCON 705.
Technical Deliverables.
Requests for permission for wider use or

dissemination should be made to the relevant

[Supplier name] Account Manager.

Requests for permission for wider use or
dissemination should be made to the relevant
[Supplier name] Account Manager.

Notes:

1. A Full Rights version is required for every deliverable report. An additional Limited Rights version of the
report should also be provided in accordance with clause 9 of DEFCON 705 where the Full Rights version
does not include all of the required deliverable Technical Information.

2. This must always be the customer’s contract number.

3. If subcontractor information is included in reports subject to DEFCON 705 then, unless the IPR in that
information is owned by [Supplier name], the text in brackets should be amended in the first case to refer to
the subcontractor(s) by name in addition to [Supplier name], and in the second case by referring to the
companies concerned.

4. If conditions other than DEFCON 705 apply to third party information included in reports subject to
DEFCON 705, then [Supplier name] commercial staff should be consulted for advice on the appropriate
means of identification and marking.
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Annex C to Contract No: DSTLX1000111338

List Of Contract Deliverables And Milestones

No Description Target Due Milestone £ State whether Defcon
Date 705 “Full Rights” or
“Limited Rights”
deliverable *
1 Interim Report — Hidden Target Tracker 30/07/2017 [REDACTED] Full Rights
2 2" Interim Report — Demonstration of 30/08/2017 [REDACTED] Full Rights
“target movement detection” mode
3 3 Interim Report — Demonstration of 30/11/2017 [REDACTED] Full Rights
“target movement tracking” mode
4 Final Report — Evaluation of impact of 31/03/2018 £167,937.09 Full Rights
illumination/environment conditions
Satisfactory completion of all work under
this contract

*Note: Where a DEFCON 705 “Limited Rights” deliverable has been agreed (e.g. due to drivers like
proprietary IPR) then this must be accompanied by the equivalent “Full Rights” deliverable, as required by
Defcon 705 Clause 9. Both types of deliverable must be separately included in the above list.

PAGE 17 OF 18

Version 5 dated 08 February 2017




APPENDIX — ADDRESSES AND OTHER INFORMATION

Appendix - Addresses and Other Information

Box 1 Box 2

Dstl Commercial Services: DSTL Demand Owner:
Name: [REDACTED] Name: [REDACTED]
Commercial Officer Dstl Porton Down

Dstl Porton Down Salisbury

Salisbury Wiltshire SP4 0JQ
Wiltshire SP4 0JQ Tel: [REDACTED]

Dstl Tel: [REDACTED] e-mail: [REDACTED]
e-mail: [REDACTED] e-mail: [REDACTED]
Box 3 Box 4

. L . Quality Assurance Representative
Drawings/Specifications are available from: _ _ _
Commercial staff are reminded that all Quality

See box 2 Assurance requirements should be listed under the
General Contract Conditions.
AQAPS and DEF STANs are available from UK
Defence Standardization, for access to the documents
and details of the helpdesk visit
http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration
needed].

Box 5 Box 6

Bill Paying Branch: Consignment Instructions:

The Contract Number must be shown on all invoices

Dstl Accounts Payable n/a
PO Box 325

Portsdown West, Portsdown Hill Road
FAREHAM, HAMPSHIRE, PO14 9HL
United Kingdom

Tel: 023 9253 2444
Fax: 023 9253 2043

Invoices for payment may be submitted via e-mail in PDF format

to [REDACTED]

Box 7 Box 8

Public Accounting Authority Notes:

For Government Furnished Assets issued or to be held The DEFCONSs are available on the Internet at:

by the Contractor shall be the DSTL Demand Owner at

Box 2 https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.

htm

Where contract is with an overseas contractor RP (FIN)
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