



The Science Inside

Schedule 2 - Schedule of Requirements for Contract No: PA0000000340

For ACC2028816 - MOSA Intelligent bearer selection for resilient and high bandwidth comms by device, network and application.

Contractor Deliverables					
Item Number	Specification	Delivery Date	Total Qty	Price (£) Ex VAT	
				Per Item	Total inc. Packaging (and Delivery if specified in Schedule 3 (Contract Data Sheet))
1	Interim Report – Revised project plan	Redacted under FOIA Section 43 - Commercial Interests			
2	Technical Report - Development report of Free-Space Optical bearer QoS/CoS Capability				
3	Technical Report - Development Report of FSO MOSA API and Dependencies				
4	Technical Report - Development Report on UHF/SHF Bit-stuffing				
5	Technical Report - Development Report on resilient bearer switching using HE QoS/CoS Metrics				
6	Project Final Report – summarising project work undertaken, deliverables, demonstrations and results, including an exploitation plan for the resultant ICD and technologies developed				
Total Price				294,076.80	