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	Engineering and Construction

	Short Contract
	

	A contract between
	National Oceanography Centre, Southampton (NOC – NERC)


	

	and
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .
	

	for
	FM17087 UPS Battery Replacement 
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	Notes about this contract are printed in boxes like this one. They are not part of the contract.
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	Contract Data

	
	
	

	
	The Employer is
	

	Name

Address

Telephone

E-mail address

The works are
	TBC 

National Oceanography Centre, European Way, Southampton, SO14 3ZH
023 8059 6666  Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

TBC
Replacement of a UPS Battery within NOC Southampton 

	The site is

The starting date is

The completion date is

The period for reply is
The defects date is
The defect correction period is
The delay damages are
The assessment day is the
The retention is
	National Oceanography Centre, Southampton 
TBC

31st of January 2018
2

1 week after completion
1 week  

N/A
15th
5%
	weeks.

weeks after Completion.

weeks.

per day.

of each month.

%.

	Does the United Kingdom Housing Grants, Construction and 
Regeneration Act (1996) apply?

	No 

	
	The Adjudicator is
	

	Name

Address

Telephone

E-mail address
	RICS
Relevant regional office

+44 (0)24 7686 8555    Fax . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	
	
	

	The interest rate on late payment is 0.5% per complete week of delay.

	

	The Contractor is not liable to the Employer for loss of or damage to the Employer’s

	property in excess of

	N/A
	for any one event.

	The Employer provides this insurance
	N/A , THE EMPLOYER DOES NOT PROVIDE INSURANCE

	The minimum amount of cover for the third insurance stated in the

	Insurance Table is
	£5 million in Professional Indemnity Certification in respect of one claim: Excess of £10,000 each and every claim

	

	Insurance Table is
The Adjudicator nominating body is
The tribunal is
If the tribunal is arbitration, the arbitration procedure is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

TBC 

Arbitration 


TBC

	The conditions of contract are the NEC3 Engineering and Construction Short Contract April 2013 and the following additional conditions 
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	Contract Data

	The Contractor’s Offer

	
	
	

	
	The Contractor is
	

	Name

Address

Telephone

E-mail address
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Fax . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

	The percentage for overheads and profit added to the Defined Cost for people is . . . . . . . . . %.
The percentage for overheads and profit added to other Defined Cost is . . . . . . . . . %.

	The Contractor offers to Provide the Works in accordance with the conditions of contract for an amount to be determined in accordance with the conditions of contract.

	The offered total of the Prices is
	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Enter the total of the Prices from the Price List.



	Signed on behalf of the Contractor
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 



	The Employer’s Acceptance

	The Employer accepts the Contractor’s Offer to Provide the Works

	Signed on behalf of the Employer
Name
Position
Signature

	. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Date  . . . . . . . . . . . . . . . . . . . . . . . . 
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	Contract Data

	Price List

	As per ITQ – AW5.2
	
	

	
	


	Contract Data

	Works Information

	1 Description of the works
As per ITQ document 
2 Drawings

As per ITQ document

	3 Specifications

As per ITQ document

	   4 Constraints on how the Contractor Provides the Works
   As per ITQ document

	5 Requirements for the programme
As per ITQ document
6 Services and other things provided by the Employer
As per ITQ document
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	Contract Data

	Site Information

	Give information about the site such as the ground conditions and any other information which is likely to affect the Contractor’s work such as limitations on access and the position of adjacent structures.
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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