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Lydd Town Council

Main Tender Document

Provision to improve existing

Play Facilities at:

Lvdd Village Green

To be submitted no later than 1 July 2022.

Late submissions will be disregarded.
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This document is owned by Sports and Play Consulting Limited and is not to be
shared publicly, or any of the content copied or used for commercial purposes, without the
explicit consent of the owner.

RESPONSIBLE PARTIES

The Employer
Lydd Town Council
Procurement Contact
Sports and Play Consulting Limited
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INDEPENDENT ADVICE
AND SUPPORT

1.1 Overview

Lydd Town Council (The Employer) is seeking a suitably qualified
company to design and install new Playground Equipment and Safety
Surfacing at Kineton-Meadows. There is currently a playground at the
site, however the Council will be removing some items in advance of the
new design and installation. The site is located on a Village Green and
any design will be subject to the requirements needed to be in line with
the guidance and regulations permitted.

The site address is: Dolphin Avenue & Paine Avenue, Lydd, TN29 9DQ.

Google Earth

1.2 Budget and Costings

> The Council is aiming to have a budget of at-least £80,000.00 (Ex VAT)
for the improvements, of which approx. 50% has been allocated «cwards
the project with the balance to be raised during or following the tender
process.
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> Submissions should utilise the full projected budget of £80,000.00,
however not exceed it for consistency when evaluating the tenders. If
the Council exceeds or falls short of the projected budget, the preferred
design will be amended accordingly or paused until achieved.

> Following the receipt of tenders and a preferred contractor being
awarded the project any changes made to the final budget as variations
or revisions, will fall within the permissible range. (Reg 72 Public
Procurement Regulations 2015)

> All pricing should be exclusive of VAT and in GBP (£).
> Pricing to be valid for 90 days from the due date of the response.
> Prices will be fixed and firm for the duration of the contract.

> The rectification period will be 12 Months from installation with a
2.5% retention amount held over until the end of this duration and only
paid if there are no outstanding or remedial works required.

1.3 Non-Consideration of a Tender Response

The council has the right to refuse any or all submissions without
tenderers being able to claim any compensation. All costs associated
with the tender process and submission are the responsibility of the
suppliers that have decided to participate.

The council may refuse a tender response if there has been any attempt
to vary or alter the details within the document or the tenderer not able
to provide all the information required by the council to make a full
evaluation.

Any offence or inappropriate actions by the supplier, including an
offence under the Prevention of Corruption Act may result in
disqualification. Anything other than appropriate contact made to the
named consultant within this document for the purposes of clarifying
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be considered a breach in the procurement process.

2. Contract Conditions

2.1 Works and Standards

The work is for the design, supply and installation of appropriate
groundworks, surfacing, equipment and associated works which should
comply with the appropriate British or European Standards, mainly BS
EN 1177 and BSEN 1176.

If there is evidence that the work does not conform to the required
standard and as a result the materials or workmanship are substandard,
unsafe or require replacement or repair, this will be completed at the
cost of the Contractor.

The contractor must follow the 2015 CDM regulations and will have the
skills, knowledge and experience, and, if they are an organisation, the
organisational capability, necessary to fulfil the role that they are
appointed to undertake, in a manner that secures the health and safety
of any person affected by the project.

2.2 Order and Contract Agreement

The successful contractor will enter into a Building Contract (Appendix 3)
with agreed terms and conditions for both the Employer and the
Contractor to jointly authorise, the agreement will not be final until both
parties have signed this contract.

The contract will refer to all documents received during the tender
process which form the total understanding and obligations of what has
been agreed the Contractor will supply the Employer.
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The successful contractor must be able to provide evidence of:

> Public Liability Insurance of no less than: £10 Million
> Product Liability Insurance of no less than: £5 Million
> Employers Liability Insurance of no less than: £5 Million
> Professional Indemnity Insurance of no less than: £1 Million
> Contractors (All Works) Insurance of no less than: £1 Million

2.4 Contractor Documentation

The Contractor will provide in advance of any construction the following:

> A Programme of Works with a commencement and completion date
> A Risk Assessment and Method Statement
> |nsurance Certificates

> An Organisational Chart outlining escalation contacts that are
available to remedy any issues that arise during construction

3. Scope of Works

3.1 Objectives for Village-Green Playground

The current playground, located on a Village Green, is not fit for purpose
with much of the equipment and surfacing in need of considerable
repair and needs to be replaced.

Additionally, the current design lacks any flow or practicality for users,
with the aim of having a dedicated younger zone within a new fenced
area, and a junior area with more challenging equipment near the
current positioning of the Swings and Crow’s Nest.
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INDEPENDENT ADVICE
AND SUPPORT

The goal is to re-design the entire area that has a range of play

experiences for primarily those ages between 5-12, improving the
surfacing for all year use and reduced maintenance, and ensuring that
any new design must be sympathetic to the location and surrounds in
terms of colours and materials.

Left: Mound materials will be removed.

Right: Crow’s Nest to remain with potentially new surfacing underneath.

Multi-Unit to remain. New Wetpour surfacing added to area.
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INDEPENDENT ADVICE
AND SUPPORT

P

Balance trail and springers to remain with new wetpour surfacing.

Wheelchair roundabout to remain — bearings may require repairs and repainting.
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INDEPENDENT ADVICE
AND SUPPORT

All swings to be removed, new equipment and surfacing to be installed.

Seating will be removed, and existing wetpour pads may be used as a base for bonded mulch assuming it does
not affect warranties or stability.

3.2 Specifications

Please note that the details provided below are only a guide to assist
suppliers with the desired design outcome. Technical specifications and
the design will ultimately be up to the supplier’s advice and where
possible, scoring will reflect this based on the responses to 5.1.1 and

5.1.2.
Item Requirement
Suggested Equipment  Qutside Proposed Fenced Area (Junior)
Based on some feedback Basket Swing

from consultation with the

Council and Consultant. Junior Swmg (2 Seats)

Multi Play Unit with slide.
Climbing Unit / Rope Pyramid
Zip Wire &/or another Dynamic Item
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Maximum Height
Refurbishment/Repairs

Primary Material
Safety Surfacing

Base Works

Edging
Removals and Disposal
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Within Fenced Area (Toddler)
Toddler Swings
Spinning Dish
Play Panels

Any other items for the two areas that complement the
play experience within the desired budget and space
available.

5-12 Years. Some items will be for toddler age.

4.0 Metres

Wheelchair Roundabout — Bearings and Paintwork
(suitable paint with 2 coats).

Check any loose fixings and noticeable defects.

ROSPA Report can be provided on request.

Wood (Softwood with Steel Feet or Hardwood) and Steel
Junior Area

Bonded Mulch (Brown)

Toddler Area

Coloured wetpour (Green/Brown/Blue) — not to include
any intricate patterns, using maximum 2 colours in the
toddler area.

100 MOT Stone Base

Existing wetpour pads can be used as a subbase if
determined by supplier is sufficient in terms of stability
and upholding warrantees.

PCC edging around wetpour

Council will be removing:

Basket Swing

Junior and Toddler Swing

Mound Slide and Mound Climbing Wall

Wooden Bridge

Seating and Bins

Supplier to remove:

All existing grass matting and unused surfacing

All spoil

All other items to remain:

Toddler Multi Play Unit

Balance Trail
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Pathways
Seating

Bins

Play Sign

Fencing and Gates
Fencing may be subject to
confirmation about any
regulations due to the site
being a Village Green.

RPII Inspection
Re-Instatement

Welfare Required

4. Timetable for Project
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Crow’s Nest
Wheelchair Roundabout
None
Yes — New Picnic Tables (2- outside fence) and Benches (3
— 2 outside fence and 1 inside) onto hardstanding.
Recycled Plastic or Steel (colours to be confirmed).
None — Council to supply (cost to install onto
hardstanding).
Yes — 1 x A2 affixed onto steel post.
1.2-metre-high bow topped fence around Toddler Area
(green RAL 6005). 2 x Self Closing gates (Yellow).

Yes.

Any damaged turf to be re-instated with seed and topsoil
and graded. Any damage to existing materials to be
repaired or replaced to the original condition.

Yes.

Below is the table set out for the project which suppliers will need to

confirm they can achieve to ensure the primary deadline is met.

Action:

Date:

Tender Release Date:

20" May 2022

Site meeting for interested contractors (30-
minute slots — 1 person from each supplier only):

7% June 2022

tender:

Notification of your intention to provide a
response and deadline for questions about the

10t June 2022

Tender Submissions Due:

15t July 2022 at 16:00
hours.

Decision on Preferred Supplier:

July/August 2022

Works to Begin:

October/November 2022
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5.1 Scoring Table

Please provide a response for each criterion as part of the tender

submission.
Criteria Information Percentage
5.1.1 Project Design: | Specifically scoring will be based on: 60%
1. Primary Play Values and Inclusivity
for a range of ages and abilities
provided by each item of
equipment.
2. Design Rationale in terms of layout
and practicality of equipment, and
surfacing.
5.1.2 Materials and Specifically scoring will be based on: 30%
Parts: 1. Warranties and what these
include or exclude (Appendix 2).
2. Standard lead times on parts
including any 3™ party items and
expected lifespan and costs.
3. Materials: surfacing & equipment
(main materials being used).
5.1.3 Presentation Suppliers are to provide: 10%
and Quotation: 1. 1 x 3D visual in A2 size or similar
(refer guidelines on design in
Section 8.2).
2. 1 x CAD or scaled Google Map of
the design in A2 size or similar.
3. Anitemised quotation, ideally
with a picture reference, with
costs for each item, surfacing, and
installation.
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9-10

Superior

Exceptional demonstration of the relevant
ability, understanding, experience, skills,
resources & quality measures required to
meet the projects aims or requirement.
Response highly relevant with comparable
contract value.

7-8

Good

A comprehensive response submitted in terms
of detail and relevance and clearly meets most
of the project aims or requirement with no
negative indications or inconsistencies.

5-6

Adequate

Reasonable achievement of the requirements
specified in the tender offer & presentation
for that criterion. Some errors, risks,
weaknesses, or omissions, which can be
corrected/overcome with minimum effort.

3-4

Below
Expectations

Minimal achievement of the requirements
specified in the tender offer & presentation
for that criterion. Several errors, risks,
weaknesses, or omissions, which are possible,
but difficult to correct/overcome and make
acceptable.

0-2

Poor to
deficient

Limited or no response provided, or a
response that is inadequate, substantially
irrelevant, inaccurate, or misleading.

6. Procurement Process
The Procurement Process will be conducted and in compliance with The

Public Procurement Regulations 2015 and any updated guidance since. The

objective is to be fair, transparent, and proportionate based on the type of

project, and to select the Most Advantageous Tender.
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6.1 Type of Procedure

The tender process will be an Open Procedure, Single Stage Tender.
Scoring and the selection of a preferred contractor will be based on the
criteria outlined in this document.

6.2 Site Meeting with Interested Parties

There will be a site meeting to give all suppliers the opportunity to meet
with the consultant in 30-minute individual slots to clarify any questions.
However, this is not mandatory, and suppliers and should visit the site at
their own convenience without penalty so long as the information
gathered will ensure a robust response.

6.3 Questions and Clarification

Please note that any responses to queries or clarification requests will,
subject to there being a confidentiality issue that cannot be resolved, be
circulated to all bidders. Questions should be emailed to the consultant,
not by phone or in person other than the site meeting.

Suppliers are forbidden to approach any person/s outside of the named
person (Section 7) within this document in relation to this tender and
project, failing to do so may result in disqualification of the tender
process.

6.4 Notice of Intent to Bid

Suppliers should notify the named consultant a confirmation of your
intent to provide a submission by the due date, and all questions relating
to the tender will need to be made no later than the date provided in
Section 4. Only one submission will be accepted.
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If notification of your intent to provide a submission is not sent, or you
are unable to attend the site meeting, circulation of any questions or
updates to the Tender Process may not be sent to your organisation,
potentially missing relevant information and submitting an incomplete
response.

6.5 Short Listing of preferred submissions

The Employer has the right to short list the submissions only in the
unlikely event scoring in the initial stage is equal (highest) for two or
more suppliers to warrant further discussions and checks. This may
include (but not limited to) conducting:

» Supplier Presentations
» Reference Contact Checks
> Reference Site Visits

Short listing will not occur simply to reduce competition, as scoring using
the criteria in this document will decide the preferred contractor.

6.6 Consultation or Public Engagement

The Employer reserves the right to conduct a public consultation. The
purpose of any consultation will primarily to update the community on
the preferred design, allowing an opportunity to collect feedback which
may contribute to any revisions. Guidance on how the consultation will
be conducted and what information should be collected will be
discussed between The Employer and any relevant third parties such as
the consultant.
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If required, the council will engage with the preferred contractor to
amend the design or negotiate any changes or costs associated with the
submission, however, these will not be deemed ‘substantial’ changes to
the original brief. These revisions will be discussed and agreed to before
any agreement or purchase order is made final and may result in an
increase or decrease in the original budget without effecting the original
brief and may include items from one of the other submissions.

6.8 Decision and Award of Contract

The Employer will be responsible for making the final decision based on
the scoring criteria set out in the tender document. Scoring may be
compiled by specific member/s of the Employer such as a Sub-
Committee or Group, or by a 3" Party such as the Procurement Contact.
The process to agree and award the contract will be the responsibility of
the Employer and communicated by the Contract Procurement Contact
named in this document.

6.9 Supplier Responses

The submissions received from each of the suppliers will not be
disclosed to other parties and should not be requested by other parties.
Only the scoring of the submissions will be provided on request via
email. The preferred contractor will be advised either via email or on
Contracts Finder when the Award Notice is issued.
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The Employer has appointed a consultant for the tender process. All contact
should be with Sports and Play Consulting Limited.

Contact: Michael Carter
Mobile: 07421 463099
Email:

Michael@sportsandplayconsulting.co.uk

8. Supplier Submission Checklist and Instructions

8.1 The Supplier Checklist

Response Format
1. Completed Copy of Appendix 1 PDF or Word Labelled -
SupplierNameAppendix1

2. Completed Copy of Appendix 2

PDF or Word Labelled —
SupplierNameAppendix2

3. Responseto 5.1.1 and 5.1.2:

PDF or Word Labelled —
SupplierName5.1.1
SupplierName5.1.2

4. Response to 5.1.3:

PDF or JPG Labelled -
SupplierNameCAD
SupplierName3D
SupplierNameQuotation

8.2 Design and Tender Instructions

3D Design Regulations (Points deducted for failing to follow these):

» No children or adults shown in the visuals
» Equipment must be to scale of their actual size
» Include reference items with a number and product name
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» Do NOT duplicate equipment in the visual i.e., different views of one
unit (details can be shown in main proposal or quotation)
» No Videos are to be provided

Do NOT include the following information for the initial tender response:

» TUV Certificates

» Copies of Insurance Certificates

» Installation documents and drawings

» Trade Association or other member certificates

» Warranty Certificates or Health and Safety Policies

8.3 Submission Instructions

Both electronic and hard copies required by the due date and time.

Email to:

An email or electronic transfer of all the above responses should be sent to
the named consultant, Michael Carter, at:

michael@sportsandplayconsulting.co.uk

Hard copies to:

Lydd Town Council

13 High Street

Lydd TN29 9AF.

Attention: Angela Alexander

‘Tender — Lydd Town Council Playground Project’

Please note - Tenders are NOT to be hand delivered by representatives
of the supplier bidding, and are to be sent in a plain envelope and/or
tube and sent to arrive no later than:

16:00pm hours, 1% July 2022.
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