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	18/12/17
	To what extent would you expect the consultant to work from SEAT’s office, or do you envisage that most / a proportion of the work could be done remotely? We understand, of course, that there will be some requirement to meet and engage with SEAT personnel.
	The majority of the work could be done remotely. There will be a requirement to come into SEAT’s offices for the project inception meeting and possibly to present the outputs of the project. This will either be after the first 4 to 5 weeks (the core delivery period) or at the end of the 12 week period. It is fine for communication during the project to be carried out via telephone, email and video conferencing. 


	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


[bookmark: _GoBack]
