Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Order Form

CALL-OFF REFERENCE: SR686281885

THE BUYER:

BUYER ADDRESS

THE SUPPLIER: Flexiform

SUPPLIER ADDRESS:

REGISTRATION NUMBER:

DUNS NUMBER:

SID4GOV ID:

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 30th July 2021.

It's issued under the Framework Contract with the reference number <u>RM6119</u> for the provision of office furniture that meets the Government Hub Programme.

CALL-OFF LOT(S):

Lot 8

CALL-OFF INCORPORATED TERMS

The following documents are incorporated into this Call-Off Contract. Where numbers are missing, we are not using those schedules. If the documents conflict, the following order of precedence applies:

- 1. This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
- 2. Joint Schedule 1(Definitions and Interpretation) RM6119
- 3. The following Schedules in equal order of precedence:
 - Joint Schedules for RM6119
 - Joint Schedule 1 (Definitions)
 - Joint Schedule 2 (Variation Form)
 - Joint Schedule 3 (Insurance Requirements)
 - Joint Schedule 4 (Commercially Sensitive Information)
 - Joint Schedule 5 (Corporate Social Responsibility)
 - Joint Schedule 6 (Key Subcontractors)
 - Joint Schedule 7 (Financial Difficulties)
 - Joint Schedule 9 (Minimum Standards of Reliability)
 - Joint Schedule 10 (Rectification Plan)
 - Joint Schedule 12 (Supply Chain Visibility)
 - Call-Off Schedules for RM6119.
 - Call-Off Schedule 5 (Pricing Details)
 - Call-Off Schedule 7 (Key Supplier Staff)
 - Call-Off Schedule 8 (Business Continuity and Disaster Recovery)
 - Call-Off Schedule 9 (Security)
 - Call-Off Schedule 14 (Service Levels)
 - Call-Off Schedule 20 (Call-Off Specification)
- 4. CCS Core Terms (version 3.0.7)
- 5. Joint Schedule 5 (Corporate Social Responsibility) RM6119

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

CALL-OFF SPECIAL TERMS

The following Special Terms are incorporated into this Call-Off Contract:

Special Term 1: HMRC Mandatory Terms

CALL-OFF START DATE: 12/07/2021

CALL-OFF EXPIRY DATE: 12/01/2022

CALL-OFF INITIAL PERIOD: 6 Months

CALL-OFF DELIVERABLES

The requirement is for the transfer, storage and reinstallation of designated furniture, thus protecting the remaining warranties at all times by:

- The requirement is for a total of 287 height adjustable desks with a further 373 standard desks 660; to include as a bundle the task chairs, power modules and monitor arms that are in situ to total the same as 660; for (Transitional Site).
- · Cleaning all items to an optimum standard
- Providing pallets, protective wrapping and boxes for safe transportation.
- Transportation services from site to storage and delivery to agreed location
- Secure Storage
- Reinstallation all items into designated site/location at an agreed date/time.
- · Items must be clean and ready to use

Inventory (from site)

Height Adjustable Desks

- HA DESK 1400mm Back to Back (Fixed as 2) x54 54 units is 108 total.
- Single (1400mm) 119 in total
- Single (1650mm) 60 desks in total

Standard Desks

- Bank of 4 (1400 x 800 mm desks) x60 240 desks in total
- Bank of 2 (1400 x 800 mm desks) x53 106 desks in total
- 1 bank of 1400 x 600 mm desks X 20 20 desks in total
- 1 bank of 1650 mm desks x 7- 7 desks in total

See full details in Call-Off Schedule 20 (Call-Off Specification)

MAXIMUM LIABILITY

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is (estimated 6 months) = £187,500

CALL-OFF CHARGES

See details in Call-Off Schedule 5 (Pricing Details)

All changes to the Charges must use procedures that are equivalent to those in Paragraphs 4, 5 and 6 (if used) in Framework Schedule 3 (Framework Prices)]

REIMBURSABLE EXPENSES

None.

PAYMENT METHOD

HMRC use an e-Trading Portal myBUY (provided by SAP Ariba) to manage all ongoing financial transactions with its suppliers.

HMRC has a "Purchase Order Mandatory Policy", Suppliers are required to register on the SAP Ariba Network in order to transact with HMRC via the e-Trading system and to ensure that they will continue to be able to receive purchase orders from and issue invoices to HMRC.

BUYER'S INVOICE ADDRESS

In accordance with HMRC's myBUY process

BUYER'S AUTHORISED REPRESENTATIVE

Name: Role: Commercial Lead - Sourcing

BUYER'S ENVIRONMENTAL POLICY

Available online at: https://www.gov.uk/government/organisations/hm-revenue-customs/about/procurement#supplying-to-hmrc

BUYER'S SECURITY POLICY

Appended at Call-Off Schedule 9


Framework Ref: RM6119 Project Version: v1.0 Model Version: v3.5

5

SUPPLIER'S AUTHORISED REPRESENTATIVE



SUPPLIER'S CONTRACT MANAGER



PROGRESS REPORT FREQUENCY

On the first Working Day of each calendar month if required.

PROGRESS MEETING FREQUENCY

Quarterly on the first Working Day of each quarter if required.

KEY STAFF

Not Applicable

KEY SUBCONTRACTOR(S)

Not Applicable

COMMERCIALLY SENSITIVE INFORMATION

Supplier's Commercially Sensitive Information

SERVICE CREDITS

Service Credits will accrue in accordance with Call-Off Schedule 14 (Service Levels). The Service Period is: One Month.

A Critical Service Level Failure is: Failure to Supply, deliver and install furniture within agreed timeframes

ADDITIONAL INSURANCES

Specified in accordance with Joint Schedule 3 (Insurance Requirements) if applicable.

GUARANTEE

Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under the Call-Off Contract, that it will comply with the Buyers social value including any other relevant commitments or obligations within the framework.

For and on behalf of the Supplier:		For and on behalf of the Buyer:	
Signature:	DocuSigned by: B6525CE161B440E	Signature:	DocuSigned by: F06B6AD111524A2
Name:		Name:	FUODOAD II 1324AZ
Role:		le:	
Date:	30 July 2021	Date:	30 July 2021