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1 SITE INFORMATION 

All surveys are accessed from the general carriageway under Traffic management 

closures. 

1.1 Site boundary, extents and access arrangements 

The surveys are located upon the Highways England Area 14 network see Appendix 
A for the individual Location Plans with OHC within the 13 areas listed below: 
 

1.1.1 A696 Kenton Bar – Prestwick roundabout 

The work proposed is on the A696 Kenton Bar to Prestwick roundabout in both 

Eastbound and Westbound direction in lane 1 and 2. The works include Coring. 

Chart Section 
WB -  4510A696/186, 176, 171, 131, 121, 111, 106, 104, 2900A696/150, 155, & 160 

EB - 4510A696/185, 175, 170, 130, 120, 110, 105, 103, 2900A696/156. 

OSGR Co-ordinates 
Start 421202E, 567965N. 

End 418124E, 571721N. 

Length of Scheme  
WB – 4937m 
EB – 4880m 
Roundabouts – 398m 
Total – 20,032m 
 
Traffic Flow  
NB - AADF (One way – 12 hr) 9,783 with 3.0% hcv 
SB - AADF (One way – 12 hr) 10,156 with 2.8% hcv 
 
TM  
Lane closure, inner and outer ring closures  
 
 
1.1.2 A1 Highfields - Scottish border 

The work proposed is on the A1 Highfields to Scottish border dual carriageway 

section in both the Northbound and Southbound direction in lane 1 and 2. The works 

include Coring. 

Chart Section  

NB - 2900A1/488, 491, 494 

SB – 2900A1/489, 492, 495 

OSGR Co-ordinates 
Start 399010E, 654770N 

End 397388E, 657039N 

Length of Survey 

SB – 2819m 
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NB – 2823m 

Total – 11,284m 

Traffic Flow 

NB - AADF (One way – 12 hr) 5823 with 12.8% hcv 

SB - AADF (One way – 12 hr) 6009 with 13.6% hcv 

TM  
Lane closure 
 
Pavement  
The carriageway is made up of an assortment of TSC and aged HRA. 
 
1.1.3 A66 Sedbury Layby - Footpath 

The work proposed is on both sides of the footpath at Sedbury Layby which is on the 

A66 to the west of the A1M/A66 Scotch Corner junction. The works include Coring 

and DCP. 

Chart Section 
2700A66/88 
 
OSGR Co-ordinates 
Start 420802E, 505345N 
End 421017E, 505276N 
 
Length of Scheme  
320m 
Total – 640m 
 
Traffic Flow  
Unavailable. 
 
TM 

Lane closure within layby 

 

1.1.4 A1 West Cawledge – Denwick 

The work proposed is on the A1 between West Cawledge to Denwick in both the 

Northbound and Southbound direction in lane 1 and 2. The works include Coring. 

Chart Section 
NB – 2900A1/345, 332, 334, 338, 348, 360 
SB – 2900A1/359, 333, 340, 344, 346 
 
OSGR Co-ordinates 
Start – 418164E, 610038N 
End – 420150E, 614317N 
 
Length of Scheme  
NB – 5225m 
SB – 5253m 
Total – 20,956m 
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Traffic Flow  
NB - AADF (One way – 12 hr) 7,976 with 11.0% hcv 
SB - AADF (One way – 12 hr) 8,078 with 11.1% hcv 
 
TM  
Lane closure 
 
1.1.5 A1 South Charlton – North Charlton 

The work proposed is on the A1 between South Charlton and North Charlton in both 

the Northbound and Southbound direction of the single carriageway. The works 

include Coring. 

Chart Section 
2900A1/365, 380 
 
OSGR Co-ordinates 
Start – 417853E, 620157N 
End – 417016E, 622651N 
 
Length of Scheme  
NB - 2693m  
SB - 2693m 
Total – 5386m 
 
Traffic Flow  
NB - AADF (One way – 12 hr) 5069 with 13.0% hcv 
SB - AADF (One way – 12 hr) 5073 with 13.7% hcv 
 
TM 
Traffic signals  
 
1.1.6 A1 Scremerston – Oxford 

The work proposed is on the A1 between Scremerston to Oxford in both the 

Northbound and Southbound direction of the single carriageway. The works include 

Coring. 

Chart Section 
2900A1/439, 440, 441 
 
OSGR Co-ordinates 
Start – 401455E, 646929N 
End – 400175E, 649400N 
 
Length of Scheme  
NB – 2889m 
SB – 2889m 
Total – 5778m 
 
Traffic Flow  
NB - AADF (One way – 12 hr) 4308 with 13.7% hcv 
SB - AADF (One way – 12 hr) 4590 with 13.2% hcv 
 
TM 
Traffic Signals 
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1.1.7 A1M J60 – J61 
The work proposed is on A1M between J60 Bradbury Interchange and J61 Bowburn 

Interchange in the Southbound direction in lane 1 and 2. The works include Coring. 

Chart Section 
SB - 1300A1M/305, 313, 317, 321, 325, 329, 333, 337 
 
OSGR Co-ordinates 
Start – 432331E, 531155N 
End – 430996E, 537343N 
 
Length of Scheme  
SB – 6739m 
Total – 13,478m 
 
Traffic Flow  
SB - AADF (One way – 12 hr) 16,291 with 14.3% hcv 
 
TM 

Lane closure 

1.1.8 A66 Little Burdon – Long Newton 

The work proposed is on the A66 between Little Burdon roundabout and Long 

Newton interchange in both the Eastbound and Westbound direction in lanes 1 and 

2. The works include Coring. 

Chart Section 
EB - 1300A66/365, 370, 375, 0700A66/101, 103 
WB – 1300A66/392, 390, 387, 385, 380, 0700A66/102, 104 (350m to be surveyed) 
 
OSGR Co-ordinates 
Start – 432683E, 516387N 
End – 437330E, 516247N 
 
Length of Scheme  
EB – 4808m 
WB – 4808m 
Total – 19,232m 
 
Traffic Flow  
EB - AADF (One way – 12 hr) 12,875 with 7.7% hcv 
WB - AADF (One way – 12 hr) 12,934 with 7.3% hcv 
 
TM 

Lane closure 

1.1.9 A66 Long Newton – Elton 

The work proposed is on the A66 Long Newton interchange and Elton in the 

Eastbound and Westbound direction in lane 1 and 2. The works include Coring. 

Chart Section 
EB - 0700A66/105, 107, 109, 111, 113 (420m to be surveyed) 
WB – 0700A66/114 (625m to be surveyed), 112, 110, 106, 104 (490m to be surveyed). 
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OSGR Co-ordinates 
Start - 437330E, 516247N 
End – 441090E, 517675N 
 
Length of Scheme  
EB – 4808m 
WB – 4052m 
Total Length – 21,449m  
 
Traffic Flow 
 EB - AADF (One way – 12 hr) 19,817 with 5.9% hcv 
 
TM 

Lane closure 

1.1.10 A19 Fisher Lane – Moor Farm  
The work proposed is on A19 between Fisher Lane and Moor Farm in both 

Eastbound and Westbound directions in lane 1 and 2. The works include Coring. 

Chart Section 
EB – 2900A19/145, 135, 125, 115 
WB – 2900A19/110, 111, 120, 130, 140 
 
OSGR Co-ordinates 
Start – 423639E, 574597N 
End – 426918E, 574653N 
 
Length of Scheme  
EB – 3391m 
WB – 3407m 
Total – 13,596m 
  
Traffic Flow  
WB - AADF (One way – 12 hr) 14,998 with 6.3% hcv 
EB - AADF (One way – 12 hr) 16,017 with 6.2% hcv 
 
TM 

Lane closure 

1.1.11 A1 Fairmoore – Warreners House 

The work proposed is on the A1 between Fairmoor interchange and Warreners 

House in both Northbound and Southbound direction in lanes 1 and 2. The works 

also include the NB exit slip and SB entry slip. The works include Coring and DCP. 

Chart Section 
NB – 2900A1/229, 237 
SB – 2900A1/238, 231 
NB Exit slip – 2900A1/240 
SB Entry slip – 2900A1/241 
  
OSGR Co-ordinates 
Start 418192E, 587793N 
End 418225E, 588653N 
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Length of Scheme  
NB – 765m 
SB – 655m 
NB Exit slip – 390m 
SB Entry slip (dual) – 805m 
Total including slips – 4840m 
 
Traffic Flow  
NB - AADF (One way – 12 hr) 13,159 with 8.5% hcv 
SB - AADF (One way – 12 hr) 13,125 with 8.7% hcv 
 
TM 

Lane closure and TTRO for NB slip. 

 

1.1.12 A1 Burgham – West Moor 

The work proposed is on the A1 between Burgham and West Moor in both 

Northbound and Southbound direction of the single carriageway. The works include 

Coring and DCP. 

Chart Section 
2900A1/285, 290 
 
OSGR Co-ordinates 
Start – 418202E, 596972N 
End – 417427E, 598766N 
 
Length of Scheme  
NB – 2064m 
SB – 2064m 
Total – 4128m 
 
Traffic Flow  
NB - AADF (One way – 12 hr) 8363 with 9.8% hcv 
SB - AADF (One way – 12 hr) 8575 with 10.3% hcv 
 
TM 

Traffic Signals 

1.1.13 A19 Holystone – Killingworth 

The work proposed is on A19 Holystone to Killingworth in Northbound direction in 

lane 1 and 2. The works include Coring. 

Chart Section 

NB -  4515A19/53, 46, 30 
 
OSGR Co-ordinates 
Start – 430582E, 570563N 
End – 428748E, 572447N 
 
Length of Scheme  
NB – 2671m 
Total – 5342m 
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Traffic Flow  
NB - AADF (One way – 12 hr) 20,156 with 4.9% hcv 
 
TM 

Lane closure 

  

1.2 Pavement 

All carriageways services are asphalt. 

1.3 Drainage 

Combination of gullies, filter drains and concrete channels. 

1.4 Geotechnical 

There are no known geotechnical issues with the potential to impede the proposed 

survey.  

1.5 Soft Estate and Environment 

The nearside and central reserve verges are grassed with varying a degree of 

vegetation throughout the route. Refer to Appendix B for the Environmental Rag Plans. 

1.6 Structures and Building 

See Appendix D for a list of underpass structures which lie within the extent of the 

works. The OSGR location info of all sub-carriageway structures to be provided to TST 

contractor by Highways England. No road cores are to be taken from the carriageway 

over structures. TST contractor to record locations of structures and demarcate 

locations on site by drive through during daylight hours. Core extraction to be amended 

as determined on site to avoid damage to structures’ waterproof layer. 

1.7 Statutory Undertakers 

Statutory undertaker historic records to be provided to the Principal Contractor by 

Highways England, information shall be updated and given to the awarded contractor 

in a PCI document. The location of existing drainage is kept on HADDMS.   

1.8 Traffic 

Traffic management to be provided by CHC (M&R) site access and welfare facilities 

will be briefed via CHC during works induction prior to site works commencing.    

• D2_M / D2_APTR = Static lane closures in accordance with chapter 8. 
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1.9 Scheme Specific Requirements 

Scheme Specific Requirements 

 Yes No Comments 

Does a H&S file exist? 

 

H&S Pre-con will be issued to the Principle Contractor CHC 
(M&R) 2 weeks prior to works. CHC will produce H&S site file 
and provide site induction and workforce H&S checks prior to 
works 

Site Welfare 

  

Mobile unit to be provided by the Principle Contractor.  

Nearest depot and Welfare facilities to be advised by 
Supervisor /  Highways England Representative 

Are there requirements for 
site security? 

 
Contractor responsible for own equipment to be removed from 
site after each shift 

Are there any restrictions on 
vehicle movements? 

 

All site vehicles (incl. delivery vehicles) must abide by the TM 
requirements and regulations 

1. enter and exit site from the dedicated points; 

2. Reverse in-line with the  Highways England Vehicle 
Reversing Policy; 

3. Comply with the designated site safety speed limits; 

All vehicles within Traffic Management shall comply with the 
conspicuity requirements of Chapter 8. 

Are there any restrictions on 
deliveries, waste collection, or 
storage?  

No deliveries to take place unless Traffic Management is in 
place. 

No waste shall be stored on site. 

Waste Carriers Licence required 

Are there any parking 
restrictions? 

 

All vehicles and plant within the works area shall be parked in a 
safe area clear of access and egress points.  

All vehicles and plant shall be removed from the carriageway 
prior to removal of traffic management. 

No Private vehicles are allowed on site 

Height Restrictions 

(Structures & OH Cables)  

Have overhead cables been identified on site? YES – network 
plans showing location of overhead cables to be provided with 
package of work 

Are emergency procedures 
and means of escape 
required? 

 
The Contractor shall ensure that emergency procedure plans 
are in place and all staff have been inducted. 

Are there any areas in or 
around the site classified as 
no-go areas?  

The Contractor shall ensure that emergency procedure plans 
are in place and all staff have been inducted. 

One lane will remain serviceable throughout the works duration 
for emergency services at all times. 

Are there any noise 
restrictions? 

   

Adjacent land uses, for 
example schools, railway 
lines 

   

Are temporary works 
required? 

   

Are there any poor or 
hazardous ground conditions 

   

Are there any unstable 
structures? 

   
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Scheme Specific Requirements 

Are there any areas likely to 
be classed (existing or 
designed) as confined 
spaces? 

   

Are there any other projects 
taking place within the 
vicinity? 

  No known works are taking place within the vicinity. 

Are there any Environmental 
restrictions? 

   
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2 APPENDICIES 

Appendix A – Location and Overhead Cable Plans 

 

Appendix A – OH Plan (1) A696 Kenton Bar – Prestwick Roundabout 

Appendix A – OH Plan (2) A1 Highfields – Scottish Border 

Appendix A – OH Plan (3) Sedbury Layby Footpath 

Appendix A – OH Plan (4) A1 West Cawledge – Denwick 

Appendix A – OH Plan (5) A1 South Charlton – North Charlton 

Appendix A – OH Plan (6) A1 Scremerston – Oxford 

Appendix A – OH Plan (7) A1M J60-61 

Appendix A – OH Plan (8) A66 Little Burdon – Long Newton 

Appendix A – OH Plan (9) A66 Long Newton – Yarm Road 

Appendix A – OH Plan (10) A19 Fisher Lane - Moor Farm 

Appendix A – OH Plan (11) A1 Fairmoore – Warreners House 

Appendix A – OH Plan (12) A1 Burgham – West Moor 

Appendix A – OH Plan (13) A19 Holystone – Killingworth 

Appendix B – Environmental RAG Plans 

 

Appendix B – Rag Plans (1) A696 Kenton Bar – Prestwick Roundabout 

Appendix B – Rag Plans (2) A1 Highfields – Scottish Border 

Appendix B – Rag Plans (3) Sedbury Layby Footpath 

Appendix B – Rag Plans (4)  A1 West Cawledge – Denwick 

Appendix B – Rag Plans (5) A1 South Charlton – North Charlton 

Appendix B – Rag Plans (6) A1 Scremerston – Oxford 

Appendix B – Rag Plans (7) A1M J60-61 

Appendix B – Rag Plans (8) A66 Little Burdon – Long Newton 

Appendix B – Rag Plans (9) A66 Long Newton – Yarm Road 

Appendix B – Rag Plans (10) A19 Fisher Lane - Moor Farm 

Appendix B – Rag Plans (11) A1 Fairmoore – Warreners House 

Appendix B – Rag Plans (12) A1 Burgham – West Moor 

Appendix B – Rag Plans (13) A19 Holystone – Killingworth 

 

Appendix C – Public Access Map  

 

Appendix C – Public Access Maps (1) A696 Kenton Bar – Prestwick 
Roundabout 

Appendix C – Public Access Maps (2) A1 Highfields – Scottish Border 

Appendix C – Public Access Maps (3) Sedbury Layby Footpath 

Appendix C – Public Access Maps (4)  A1 West Cawledge – Denwick 

Appendix C – Public Access Maps (5) A1 South Charlton – North Charlton 

Appendix C – Public Access Maps (6) A1 Scremerston – Oxford 
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Appendix C – Public Access Maps (7) A1M J60-61 

Appendix C – Public Access Maps (8) A66 Little Burdon – Long Newton 

Appendix C – Public Access Maps (9) A66 Long Newton – Yarm Road 

Appendix C – Public Access Maps (10) A19 Fisher Lane - Moor Farm 

Appendix C – Public Access Maps (11) A1 Fairmoore – Warreners House 

Appendix C – Public Access Maps (12) A1 Burgham – West Moor 

Appendix C – Public Access Maps (13) A19 Holystone – Killingworth 
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Appendix D – Existing Structures 

 

SCHEME StructureK StructureN Structur_1 Subtype Owner NetworkSta Road Geographic os_grid_re os_grid__1 

Kenton Bar - 
Prestwick 
Roundabout 

STR_20142 /A696//48.20// Newbiggin 
Dene Subway 

Pedestrian 
Subway - 
Underbridge 

Highways 
England 

Trunk, Non 
Core 

A696 Tyne And Wear 420540 568440 

Kenton Bar - 
Prestwick 
Roundabout 

STR_20144 /A696//47.40/Q/ Harey Dene 
Culvert 

Large Culvert - 
Underbridge 

Highways 
England 

Trunk, Non 
Core 

A696 Newcastle 
Upon Tyne 

419980 568960 

Kenton Bar - 
Prestwick 
Roundabout 

STR_20146 /A696//46.30/Q/ Ouse Burn 
Culvert 

Large Culvert - 
Underbridge 

Highways 
England 

Trunk, Non 
Core 

A696 Tyne And Wear 419280 569760 

Kenton Bar - 
Prestwick 
Roundabout 

STR_20148 /A696//44.80/Q/ Prestwick Beck 
Culvert 

Large Culvert - 
Underbridge 

Highways 
England 

Trunk, Non 
Core 

A696 Tyne And Wear 418400 571090 

Highfields - 
Scottish Border 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

Sedbury Layby 
Footpath 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

South Charlton - 
North Charlton 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

Scremerston - 
Oxford 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

J60 - J62 STR_5139 /A1(M)//542.00// Broad Oak Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A1(M) Durham 432290 531510 

J60 - J63 STR_5140 /A1(M)//543.00// Hope House Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A1(M) Durham 432310 532050 

J60 - J64 STR_5142 /A1(M)//545.00// White House 
Accommodation 

Accommodation 
Access 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A1(M) Durham 432140 534530 

J60 - J65 STR_5143 /A1(M)//546.00// Cornforth 
Railway 
(dismantled) 

Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A1(M) Durham 431960 534760 

J60 - J66 STR_5145 /A1(M)//547.00// East Pasture 
Accomm & Rly 

Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A1(M) Durham 431300 535470 

Little Burdon - 
Long Newton 

STR_22088 A66//160.30/1 Sadberge 
Underpass No 
2 

Underpass - 
Underbridge 

Highways 
England 

Trunk, Core A66 Durham 434060 516490 

Little Burdon - 
Long Newton 

STR_8690 /A66//160.30// Sadberge Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Darlington 434200 516530 

Little Burdon - 
Long Newton 

STR_8691 /A66//159.20// Sadberge 
Underpass 

Accommodation 
Access 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Darlington 434060 516490 

Little Burdon - 
Long Newton 

STR_8693 /A66//159.10// Little Burdon 
Underpass 

Accommodation 
Access 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Darlington 432870 516420 

Long Newton - 
Elton 

STR_13846 /A66//164.00// Long Newton 
Cattle Creep 

Cattle Creep 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Stockton-On-
Tees 

437900 516590 

Long Newton - 
Elton 

STR_26257 /A66//163.50// Long Newton Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Darlington 437436 516276 

Long Newton - 
Elton 

STR_8695 /A66//165.90// Elton Cattle 
Creep 

Accommodation 
Access 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A66 Stockton-On-
Tees 

439980 517430 

Fisher Lane - 
Moor Farm 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

Fairmoore - 
Warreners 
House 

NONE NONE NONE NONE NONE NONE NONE NONE NONE NONE 

Burgham - West 
Moor 

STR_5635 /A1//488.80/Q/ Bockenfield 
(Original) 

Large Culvert - 
Underbridge 

Highways 
England 

Trunk, Core A1 Northumberland 417850 597330 

Burgham - West 
Moor 

STR_5636 /A1//488.80/Q/1 Bockenfield 
(1934 Ext) 

Large Culvert - 
Underbridge 

Highways 
England 

Trunk, Core A1 Northumberland 417850 597330 

Holystone - 
Killingworth 

STR_5595 /A19//191.30// Holystone 
Roundabout 
Nth 

Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A19 Newcastle 
Upon Tyne 

430560 570620 

Holystone - 
Killingworth 

STR_5597 /A19//191.70// Moor View 
Underpass 

Accommodation 
Access 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A19 Newcastle 
Upon Tyne 

430270 571000 

Holystone - 
Killingworth 

STR_5599 /A19//193.90// West Farm Highway 
Underbridge - 
Underbridge 

Highways 
England 

Trunk, Core A19 Newcastle 
Upon Tyne 

428740 572450 
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