

Contractors Name -	
--------------------	--

Reference	Quantity	Unit	Unit	Costs	Item Sub Totals
Contract Compliance - Item 1					
1.01	1	Item	£0.00	£0.00	
1.02	1	Item	£0.00	£0.00	
1.03	1	Item	£0.00	£0.00	
1.04	1	Item	£0.00	£0.00	
1.05	1	Item	£0.00	£0.00	
1.06	1	Item	£0.00	£0.00	
1.07	1	Item	£0.00	£0.00	
1.08	1	Item	£0.00	£0.00	
1.09	1	Item	£0.00	£0.00	
1.10	1	Item	£0.00	£0.00	
1.11	1	item	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Testing - Item 2					
2.01	1	Item	£0.00	£0.00	
2.02	1	Item	£0.00	£0.00	
2.03	1	Item	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Site Establishment - Item 3					
3.01	1	Item	£0.00	£0.00	
3.02	1	Item	£0.00	£0.00	
3.03	1	Item	£0.00	£0.00	
3.04	1	Item	£0.00	£0.00	
3.05	1	Item	£0.00	£0.00	
3.06	1	Item	£0.00	£0.00	
3.07	1	Item	£0.00	£0.00	
3.08	1	Item	£0.00	£0.00	
3.09	1	Item	£0.00	£0.00	
3.10	1	Item	£0.00	£0.00	
3.11	1	Item	£0.00	£0.00	
3.12	1	Item	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Site Clearance, Excavations and Groundwork - Item 4					
4.01	1	Item	£0.00	£0.00	
4.02	1	Item	£0.00	£0.00	
4.03	1	Item	£0.00	£0.00	
4.04	7526	m2	£0.00	£0.00	
4.05	1	Item	£0.00	£0.00	
4.06	1	Item	£0.00	£0.00	
4.07	100	m2	£0.00	£0.00	
4.08	1	Item	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Synthetic Turf Surfacing System - Item 5					
5.01	7526	m2	£0.00	£0.00	
5.02	1	item	£0.00	£0.00	
5.03	5	Nr	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Fencing Item - 6 (Infill mitigation method)					
6.01	354	Lin M	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Reinstatement and Landscaping - Item 7					
7.01	1	item	£0.00	£0.00	
7.02	1	Item	£0.00	£0.00	
Carry forward to Contract Sum Analysis					£0.00
Sub Total Exc 5% Contingency					£0.00

5% Contingency		£0.00
Sub Total Inc 5% Contingency		£0.00

Further Cost Options				
A1	1	Item	£0.00	£0.00
A2	1	Nr.	£0.00	£0.00
A3	1	Item	£0.00	£0.00