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THIS DRAWING IS THE COPYRIGHT OF THE ARCHITECT 

AND MAY NOT BE REPRODUCED WITHOUT LICENCE.

DO NOT SCALE OFF THIS DRAWING EXCEPT FOR THE 

PURPOSES OF PLANNING ONLY.

ALL DIMENSIONS AND LEVELS ARE TO BE CHECKED ON 
SITE BY THE CONTRACTOR BEFORE COMMENCEMENT 

OF WORK AND ANY DISCREPANCIES REPORTED TO THE 
ARCHITECT.

NO RESPONSIBILITY CAN BE ACCEPTED FOR ERRORS 

ARISING ON SITE DUE TO UNAUTHORISED VARIATIONS 
FROM THE ARCHITECTS DRAWINGS.
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DETAIL.
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WHITE HOUSE - PORCH AND EAVES
2

Refurbish / replace existing gutters 
ensuring any new guttering matches 
orginal profile

New natural slate on new treated 
38x50mm SW battens

New Breather Membrane

Existing Rafter Zone

Existing Purlin Zone

Existing Truss Zone

Eaves Ventilation

Allow for repair and redecoration of all 
exposed external facias and soffits 
(including supporting framing behind). 
Verify that soffit panels are not 
asbestos (ACM) before proceeding. If 
asbestos is present arrange for 
specilaist removal before undertaking 
any work. Renew soffits with marine ply 
painted to match existing.

New Loose laid quilt to lofted section. Note ensure 
quilt is restrained at edges to maintain clear 
ventilation path

Remove existing lathe and 
plaster and install New 
plasterboard ceiling to u.s. 
of existing joists

Remove existing lathe and plaster 
ceiling and replace with new 
fireboard ceiling.

Existing plaster/render finish 
removed and replastered with new 
insulating plaster as specified 
elsewhere. Allow for tanking to 
reveals as specification. See room 
by room data sheets for extent of 
plastering.

Where future access required in lofts allow for new proprietary loft legs/stilts and 
walkway boarding over to prevent crushing of quilt insulation.
Contractor to source.

Carefully remove and store existing 
architraves and embrasure 
panelling and shutter boxes. Tank 
exposed face of masonry reveals 
and line with insulating plaster to 
maximum depth that allows 
panelling and shutter boxes to be 
refixed to same line as before. 
Refurbish and repair any damaged 
joinery, prepare for decoration and 
ensure smooth operation of shutter 
boxes upon completion.

Lift floor boards at edge and install 
rockwool insulation batts between 
joists to maintain insulation line 
between first and grnd floor

Carefully remove and store existing 
architraves and embrasure 
panelling around doorway. Tank 
exposed face of masonry reveals 
and line with insulating plaster to 
maximum depth that allows 
panelling to be refixed to same line 
as before. Refurbish and repair any 
damaged joinery and prepare for 
decoration.

Clean out and re-use as far as possible existing chase in 
elevation. Install new lead flashing securely with clips 
and finish chase with mastic pointing to blend into 
elevation. 

Carefully remove existing felt covering to porch. 
Survey underlying joinery and where replacement 
required to be well seasoned timber. Deck and soffit to 
have repairs spliced to existing. All mouldings to be 
matched exactly (no off-the-shelf mouldings allowed).

Finish with new lead covering with welted standing 
seams laid to slight fall to outside edge. Form lead up 
under vertical wall flashing and form welted leadwork 
drip detail to front and both sides to ensure drips fall 
free of joinery below 

See elsewhere for repairs to windows and installation of 
new secondary glazing to improve thermal performance

PHOTO 1 - CORNER OF PORCH/PORTIO

PHOTO 2 - FRONT DOOR SHOWING ENGAGED PILASTERS 
AND IN ANTIS QUARTER COLUMNS BOTH SIDES OF DOOR

See elsewhere for 
repairs to door and 
fanlight over, and 
installation of new 
secondary glazing to 
fanlight to improve 
thermal performance

Note: Repair and restoration works to decorative porch joinery and stucco works to be 
undertaken by specilaist (i.e. The Natural Plaster Company or equal and approved).
To include careful removal of existing decorative finishes, repair, and restoration of 
existing moulded features to match exactly that existing. Treat exposed timbers and 
prepare for redecoration.

CDM Hazards:

IMPORTANT READ BEFORE WORKING

• Working at Height - Ensure safe system of access at all times to prevent risk of falling from height when working at 
roof level. Ensure all access ladders are firmly secured at top and bottom at all times and scaffolding inspection 
tags are in date before accessing scaffold and you have site manager's permission.

• ONLY COMPETANT SCAFFOLDERS CAN REMOVE OR ADAPT SCAFFOLDING. IF YOU SEE ANY 
SCAFFOLD GUARD RAILS OR OTHER PARTS OF SCAFFOLD HAVE BEEN REMOVED DO NOT ACCESS 
SCAFFOLDING AND INFORM THE SITE MANAGER IMMEDIATELY.

• Asbsestos - Refer to Asbsetos R&D survey prior to any works commencing and ensure all identified asbestos has 
been removed before roof strip out commences. In the event that any unidentified potential asbestos (ACMs) are 
found, cease work immediately and seek further instruction.

• Roof structure - Ensure stability and soundness of roof structure and boarding before accessing roof areas. Where 
rot is suspected seek further instruction before proceeding and do not walk on affected areas to avoid any risk of 
falling through.

• Leadwork - Ensure work to remove or form new lead flashings and dressings is carried out wearing correct PPE 
and strictly in accordance with safe methods of working (including facilities for handwashing).

• If in doubt always seek further instruction before proceeding.

!

Leadwork 
welted drip to 
front and both 
sides

Include for replacement of 
missing central roundel 
moulding in freize

Isolate supplies and remove all redundant cabling 
and equipment front elevation. Cap of any supplies 
to MEP Engineer's requirements.

Make good wall incuding stucco repairs and repairs 
to fanlight over door weher cable was passing 
through.

NOTE: REFER TO ECOLOGIST'S METHOD STATEMENT WHEN UNDERTAKING EXISTING ROOF COVERING REMOVAL BEING 
CAREFUL AT ALL TIMES WHERE BATS MAY BE PRESENT. IN THE EVENT THAT A BAT IS FOUND WITHIN THE ROOF 
STRUCTURE, STOP WORK IMMEDIATELY, DO NOT DISTURB THE BAT(S) AND SEEK FURTHER INSTRUCTION.

Existing plaster/render finish 
removed and replastered with new 
insulating plaster as specified 
elsewhere. Allow for tanking to 
reveals as specification. See room 
by room data sheets for extent of 
plastering.
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