Statement of Requirement (SoR)

Purpose

This document is for new Extra-Mural (EMR) Contracts. Use the Request for Contract Action

(RCA) Guidance for EMR page on WikiD when filling out this SoR and a supporting RCA. Please

seek assistance if desired from Commercial or your Divisional Procurement Representative.

This document is supplier facing and the RCA is an internal document. Please delete non-essential

grey text before issuing externally/ to suppliers.
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1. Requirement

1.1 | Title

Temporal Radio Frequency Hashing (Phase 2)

1.2 | Summary



https://wikid.o.dstl.gov.uk/o/Request_for_Commercial_Action_(RCA)_Guidance
https://wikid.o.dstl.gov.uk/o/Request_for_Commercial_Action_(RCA)_Guidance
https://wikid.o.dstl.gov.uk/o/Commercial_Services/Organisation_Chart

Phase 2 (this contract) will look to further develop the Technology Readiness Level (TRL)
of the PoC through continued research into a number of topics that were identified at the
end of Phase 1.

The main objectives of Phase 2 will be to;

1. Continue to challenge Temporal Hashing
in a more realistic RF environments
a. Investigating different to

maximise performance of Temporal Hashing.

2. Develop an compliant application that
utilises the FPGA for Hash Generation and ARM processor for Temporal Analysis

3. Implement the Temporal Hashing application on the
compliant and/or
Systems

4. Develop different ways to present the output data from Temporal Hashing other
than a table, via rest API, in partnership with the users.

5. Develop a hierarchical implementation with different hashing configurations for
different signals/modulations

Dependant on time scale and interest, some or all of the above steps may be completed,
however, as noted in Phase 1 of the work, there may be scope to focus on certain aspects
objectives listed above and dive deeper into the technical details should the option arise
and is of interest to both the contractor and Dstl.

1.3

Background

Phase 1 of the work looked to develop a Proof of Concept (PoC) to determine whether it
is possible to provide a low Size Weight and Power (SWaP), broad-spectrum RF

classification [[g{=BJAXeg I SRV \Ip] S2Y SN DLV zaN(®]N]| in real-time with novel and

efficient algorithms deployed on an integrated Software Defined Radio (SDR) platform.

The final deliverable consisted of a set of video reports, architecture design document and

software. The video reports demonstrate the PoC ability to identify and produce hashes of

test signals transmitted from the |[g{=IBJAXSI SR\ D] SR OISV ZAN[®IN]| to the
=Ny = YU\ p] ST Y SOl ISV ARI®N]| comparison of generated hashes against those
stored in a database [|g{=B/SS = DRU\NID] ST SOOI IV IANOIN]| and then final output to

the Ul on a laptop.




1.4 | Requirement
As per the main objectives in section 1.2, work to start when contract has been put in
place. Duration of work to be defined by contractor, though will need to be completed
before the end of FY21/22.
Work will be carried out in a sprint format, with a monthly review between the contractor
and Dstl technical partnering team.

1.5 | Options or follow on work (if none, write Not applicable’)

Additional research options (that were discussed at the end of Phase 1);

1. Testing Temporal Hashing [[g{SsZAeg =)o)\l 2y SOl ==\ zay(e]\]|
2. Developing a hierarchical implementation with different hashing configurations

REDACTED UNDER FOIA EXEMPTION
3. Account for multiple IQ data streams |[g{=IBJAXSISBRU/\\|D] SR O =D ;AN[®]N]| on

one SDR.

These are to be discussed with the contractor to determine whether they will be in scope

or out of scope for a Phase 2 delivery.




1.6 Deliverables & Intellectual Property Rights (IPR)
Ref. Title Due by | Format TRL* | Expected What information is required in the IPR DEFCON/
classification | deliverable Condition
(Ll us (Commercial to enter
change) later)
Proposal | Phase 2 Demonstrator | TO Word N/A oS A fully costed proposal and schedule for
Proposal Document conducting Phase 2 of the work including;
e Description of demonstrator
implementation and improvements over
current PoC
e Timescales
Updates | Sprint Review Monthly | PowerPoint | N/A oS Each month, the contractor will present a
Review Sprint overview to Dstl which will include;

e Review of of deliverables

e Progress report against project
schedule

e Update on technical progress

e Risks/Issues

e Any Other Business (AOB)




D-1 Design Document TO+1m | PDF n/a (O Design document detailing proposed
modifications/impovements to the current PoC
design.

D-2 Report TO+9m | PDF/Video | n/a oS Description of hardware, design
implementation, limitations, testing, assurance
and recommendations for next steps.

D-3 Demonstrator TO+9m | Hardware TRL4/ | OS Hardware with associated software and

5 ancillaries.

*Technology Readiness Level required

Notes- IPR should be inserted / checked by commercial staff before sharing with the supplier(s) to ensure accuracy.




1.7 | Standard Deliverable Acceptance Criteria
This could be ‘as per Framework T&C’s’ once an appropriate framework is later confirmed
(links to section 13 of RCA). Consider the timeframe for our review of deliverable(s)
(acceptance/rejection).

1.8 | Specific Deliverable Acceptance Criteria

N/A

2.1

Quality Control and Assurance

Quality Control and Quality Assurance processes and standards that must be met by

the contractor

X 1S09001 (Quality Management Systems)
0 1SO14001 (Environment Management Systems)
[J 1S012207 (Systems and software engineering — software life cycle)

O TickITPlus (Integrated approach to software and IT development)

[] Other: (Please specify below)

2.2

Safety, Environmental, Social, Ethical, Regulatory or Legislative aspects of the

requirement

N/A




3. | Security

3.1 | Highest security classification

Of the work OFFICIAL SENSITIVE

Of the Deliverables/ Output | OFFICIAL SENSITIVE

3.2 | Security Aspects Letter (SAL)

Yes

If yes, please see SAL reference- Enter ICAS requisition number once obtained

3.3 | Cyber Risk Level

Very low

3.4 | Cyber Risk Assessment (RA) Reference

549774382

If stated, this must be completed by the contractor before a contract can be awarded. In
accordance with the Supplier Cyber Protection Risk Assessment (RA) Workflow please

complete the Cyber Risk Assessment available at

https://suppliercyberprotection.service.xgov.uk/

4. Government Furnished Assets (GFA)

GFAto belssued - No

If ‘yes’— add details below. If ‘supplier to specify’ or ‘no,’ delete all cells below.

GFA No. | Unique Description: Available | Issued by Return Date

Identifier/ Date or Disposal

Classification, type of GFA

sertel e (GFE for equipment for 2t {19
example), previous MOD Please
Contracts and link to specify which

deliverables



https://www.gov.uk/government/publications/supplier-cyber-protection-service-risk-assessment-workflow
https://suppliercyberprotection.service.xgov.uk/

GFA-1




Proposal Evaluation criteria

5.1 | Technical Evaluation Criteria




Commercial Assistance needed here before or after a requisition is raised. Framework

evaluation criteria as per T&C’s may apply.

Essential:

Conform to the requirements in section 2.

Provide sufficiently detailed suitable technical information to allow a technical
assessment to take place

Pass/Fail: All deliverables to be provided to Dstl as DEFCON 705

Pass/Fail: exceeds the funding limit

Pass/Fail: Work to be completed in timescale stipulated

Pass/Fail: Demonstrate that the output from the work will sit in the TRL 3-6 space

List any required GFA

Desirable:

Require limited or, ideally, no GFA

Achieve TRL level 5-6

Desirable: Demonstrate strategic fit, end User support/pull

Feasible: Not limited to but including - technical credibility, innovation, risk,
expertise of team/capability

Viable: costs and value for money, project delivery/plan

Marking scheme:

Technical assessors and stakeholders will use the following marking scheme.

ID | Criteria Score | Weight
1 | The bidder organisation has staff with relevant technical 0-10 [ 25%
experience and knowledge in the area of ECM development being
proposed This expertise should be demonstrated/outlined in the
proposal
2 | The bidder organisation has undertaken similar technical 0-10 [ 25%
activities/work previously, This experience should be
demonstrated/outlined in the proposal
3 | The proposal describes a technically valid approach, and can be 0-10 | 25%
feasibly delivered within the given time and cost constraints
4 | The proposal provides an approach which has sufficient support 0-10 | 25%

/pull from the User community. The proposal address a challenge
presented in the background.




Proposal Evaluation criteria

Technical Evaluation Criteria

The scoring scheme is;
0 — The bidder has failed to address or meet the criteria in the marking scheme

3 — The bidder has addressed the criteria but has failed to provide adequate evidence that
the bid/proposal could meet the criteria/criterion.

7 — The bidder has met the criteria.
10 — The bidder has exceeded the criteria

Such proposals will be evaluated through the Most Economically Advantageous
Tender — the highest combined technically and financially scored tender.

5.2

Commercial Evaluation Criteria

Commercial Assistance needed here before or after a requisition is raised. Framework

evaluation criteria as per T&C’s may apply.




