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ROUTE AGREEMENT

THIS ROUTE AGREEMENT is dated the FIFTEENTH day of OCTOBER 2015.

BETWEEN 

(1) LONDON BUS SERVICES LIMITED (and its successors in title) whose registered office is at Windsor House, 42 – 50 Victoria Street, London SW1H 0TL  (the “Corporation”);
and 

(2) ARRIVA LONDON NORTH LIMITED of company number 2328559 and whose registered office is at 1 Admiral Way, Doxford International Business Park, Sunderland, Tyne & Wear SR3 3XP (the “Operator”).

RECITALS:

The Parties have entered into a Framework Agreement by which they have agreed that whenever the Parties enter into a Route Agreement for the provision of bus services by the Operator which is expressed to be pursuant to the Framework Agreement, Annex B and Annex C of the Framework Agreement shall apply to the Route Agreement as if they were incorporated into the Route Agreement. 

IT IS AGREED AS FOLLOWS:

1.
This is an agreement entered into pursuant to the Framework Agreement for the provision of bus services by the Operator on the terms and conditions set out herein.

2.
This Route Agreement includes this Agreement together with the Schedules hereto (and any documents referred to therein) and the terms, conditions and Schedules set out in Annex B and Annex C of the Framework Agreement, except in so far as they may be varied by Schedule IC to this Route Agreement, provided that only Part 1 of Annex C shall be legally binding and all other documents contained in Annex C are for guidance and information only.

3.
The Corporation reserves the right at any time to make any changes to all or any part of Annex C provided that in relation to Part 1 only, the Corporation shall comply with any express conditions which may be set out in the Route Agreement relating to such changes.

4.
Wherever Annex B of the Framework Agreement indicates that a Schedule is completed individually in respect of each Route Agreement such Schedules are attached hereto.

5.
This Route Agreement commenced on 8 April 2015 and the Services shall commence on 17 October 2015 (the "Commencement Date").  This Route Agreement shall continue in force until 16 October 2020 (the "Initial Expiry Date") unless it is extended in accordance with the provisions of clause 2 of Annex B of the Framework Agreement to 14 October 2022 (the "Extended Expiry Date") or unless earlier terminated in accordance with the provisions of the Framework Agreement or this Route Agreement.

Signed on behalf of the
   Signed on behalf of the
Corporation by
   Operator by:

Signature: _____________________
   Signature:  __________________
Name: 
MIKE WESTON
   Name: ______________________
Position: DIRECTOR OF BUSES
   Position:  ____________________

LONDON BUS SERVICES LIMITED
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SCHEDULE I
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION 
This Schedule comprises the following:

Schedule IA –  Route Requirements and Route Description

Schedule IB – 
Working Timetable, Peak Vehicle Requirements and Scheduled In Service Mileage

Schedule IC –  Special Conditions and Variations from Annex B Terms and 

                         Conditions

Schedule ID – 
Minimum Performance Standards 

	FRAMEWORK AGREEMENT

NO:  QC0005
	ROUTE AGREEMENT

NO:  QC49501

	
	

	
	ROUTE:  149/N149


SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 1 – ROUTE  REQUIREMENTS

1.
Terminal Points

Route number 149/N149 shall operate in accordance with the Working Timetable contained in Schedule IB and the Public Timetable in Schedule IA Part 2.

2. Stopping Arrangements

All buses operating on the Services must serve all stops on the line of route designated for the route.

Drivers must pick up/set down at all bus stops where passengers wish to board and/or alight.  If a driver is certain no passengers wish to board or alight, they may continue.  If the driver is in any doubt, they must stop.

3.
Garage Address

The operation of this route will be managed from the Operator’s garage as detailed below:


Garage Address:
Tottenham Garage






Philip Lane





Tottenham






London  N15 4JB


4.
Layovers

The Working Timetable incorporates scheduled running times and layover times considered necessary by the Operator to enable the Services to be operated to at least the Minimum Performance Standards set out in Schedule ID.
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SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 2 – ROUTE  DESCRIPTION

1.
Route Description –

As detailed on the attached Route Description.  
2.
Public Timetable –

Due to the widespread use of Stop Specific Timetables (SSTT), Public

         Timetables are no longer being issued. 

LONDON BUSES - ROUTE DESCRIPTION

ROUTE 149: Edmonton Green Station - London Bridge Station

(24 hour service)

Date of Structural Change: 17 October 2015.

Date of Service Change: 17 October 2015.

Reason for Issue: New Contract.

STREETS TRAVERSED

Towards London Bridge Station: The Green, The Broadway, Fore Street, Tottenham High Road, Stamford Hill, Northwold Road, Rectory Road, Manse Road, Evering Road, Stoke Newington Road, Kingsland High Street, Kingsland Road, Shoreditch High Street, Norton Folgate, Bishopsgate, Gracechurch Street, King William Street, London Bridge, Railway Approach, Bay A.

Towards Edmonton Green Station: London Bridge Street, Borough High Street, London Bridge, King William Street, Gracechurch Street, Bishopsgate, Norton Folgate, Shoreditch High Street, Kingsland Road, Kingsland High Street, Stoke Newington Road, Stoke Newington High Street, Stamford Hill, Tottenham High Road, Fore Street, The Broadway, The Green, Edmonton Green Bus Station.

AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in this contractual document may be used.

EDMONTON GREEN BUS STATION, SOUTH SIDE
Private stand for up to 7 buses in marked bays on south side of Edmonton Green Bus Station on south side of Hertford Road. Overflow stand for 2 buses in separate marked bays prior to and west of main stand area.

Buses proceed from Edmonton Green Bus Station direct to stand, departing via Edmonton Green Bus Station to The Green.  Set down in Edmonton Green Bus Station, at Stop A (BP4951 - Edmonton Green Bus Station, Last Stop on LOR: BP4951 - Edmonton Green Bus Station) and pick up in The Green, at Stop G (BP4957 - Edmonton Green Bus Station, First Stop on LOR: BP4957 - Edmonton Green Bus Station).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
No more than 3 buses on Route 149 should be scheduled to stand at any one time.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Edmonton Green.

TOTTENHAM, SNELLS PARK (from LONDON BRIDGE STATION)

Public stand on west side of Tottenham High Road at the junction with Langhedge Lane.  The stand is marked out for one articulated bus and one non-articulated bus.

Buses proceed from Tottenham High Road via Fore Street and Langhedge Lane to stand, departing via Langhedge Lane to Tottenham High Road.  Set down in Tottenham High Road, at Stop C (12322 - Brantwood Road, Last Stop on LOR: 12322 - Brantwood Road) and pick up in Tottenham High Road, at Stop D (29955 - White Hart Lane Station #, First Stop on LOR: 29955 - White Hart Lane Station #).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
No more than 1 bus on Route 149 should be scheduled to stand at any one time.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Snells Park, Sainsburys.

TOTTENHAM BUS GARAGE
Private stand for up to 20 buses on west side of Arriva's Tottenham Bus Garage on north side of Philip Lane.

From Edmonton Green Station.

Buses proceed from Tottenham High Road via Tottenham Green East, Tottenham Green South Side, Tottenham High Road, Tottenham Green East, Tottenham High Road, Philip Lane and Tottenham Bus Garage to stand, departing via Tottenham Bus Garage and Philip Lane to Tottenham High Road.  Set down in Tottenham High Road, at Stop P (10944 - Tottenham Town Hall, Last Stop on LOR: 10944 - Tottenham Town Hall) and pick up in Tottenham High Road, at Stop F (10942 - Tottenham Police Station, First Stop on LOR: 10942 - Tottenham Police Station).

From London Bridge Station.

Buses proceed from Tottenham High Road via Philip Lane and Tottenham Bus Garage to stand, departing via Tottenham Bus Garage, Philip Lane and Town Hall Approach Road to Tottenham High Road.  Set down in Tottenham High Road, at Stop M (1043 - Tottenham Town Hall, Last Stop on LOR: 1043 - Tottenham Town Hall) and pick up in Tottenham High Road, J (670 - College Of North East London, First Stop on LOR: 670 - College Of North East London).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Tottenham, Town Hall.

TOTTENHAM, TOWN HALL APPROACH ROAD
Public stand for 2 buses on east side of Town Hall Approach Road commencing 26 metres north of lamp standard No. TA7A and extending 24 metres north.

From Edmonton Green Station.

Buses proceed from Tottenham High Road via Tottenham Green South Side, Tottenham Green East, Tottenham High Road, Philip Lane and Town Hall Approach Road to stand, departing via Town Hall Approach Road, Tottenham Green South Side and Tottenham Green East to Tottenham High Road.  Set down in Tottenham High Road, at Stop N (10944 - Tottenham Town Hall, Last Stop on LOR: 10944 - Tottenham Town Hall) and pick up in Tottenham High Road, at Stop M (1043 - Tottenham Town Hall, First Stop on LOR: 1043 - Tottenham Town Hall).

From London Bridge Station.

Buses proceed from Tottenham High Road via Philip Lane and Town Hall Approach Road to stand, departing via Town Hall Approach Road to Tottenham High Road.  Set down in Tottenham High Road, at Stop M (1043 - Tottenham Town Hall, Last Stop on LOR: 1043 - Tottenham Town Hall) and pick up in Tottenham High Road, at Stop G (670 - College Of North East London, First Stop on LOR: 670 - College Of North East London).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Tottenham, Town Hall.

STAMFORD HILL, ROOKWOOD ROAD, EAST SIDE
Public stand for 3 buses in two sections (16.5 and 24.5 metres) on east side of Rookwood Road outside Stamford Hill Bus Garage commencing level with lamp standard No. 3 and extending overall 77.5 metres north.

From Edmonton Green Station.

Buses proceed from Stamford Hill via Egerton Road and Rookwood Road to stand, departing via Rookwood Road, Castlewood Road and Clapton Common to Stamford Hill.  Set down in Stamford Hill, at Stop SK (25904 - Egerton Road, Last Stop on LOR: 25904 - Egerton Road) and pick up in Stamford Hill, at Stop SE (789 - Egerton Road, First Stop on LOR: 789 - Egerton Road).

From London Bridge Station.

Buses proceed from Stamford Hill via Egerton Road and Rookwood Road to stand, departing via Rookwood Road, Castlewood Road and Clapton Common to Stamford Hill.  Set down in Stamford Hill, at Stop SD (14442 - Stamford Hill Broadway, Last Stop on LOR: 14442 - Stamford Hill Broadway) and pick up in Stamford Hill, at Stop SL (12415 - Stamford Hill Broadway, First Stop on LOR: 12415 - Stamford Hill Broadway).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Stamford Hill.

STOKE NEWINGTON, EVERING ROAD
Public stand in Evering Road, commencing 7 metres east of lamp standard No 6 opposite flats 17-23 and extending 50 metres east.

From Edmonton Green Station.

Buses proceed from Manse Road via Evering Road to stand, departing via Evering Road to Stoke Newington High Street.  Set down in Manse Road, at Stop N (33413 - Manse Road, Last Stop on LOR: 33413 - Manse Road) and pick up in Stoke Newington High Street, at Stop R (2087 - Stoke Newington Police Station, First Stop on LOR: 2087 - Stoke Newington Police Station).

From London Bridge Station.

Buses proceed from Stoke Newington High Street via Northwold Road, Rectory Road, Manse Road and Evering Road to stand, departing via Evering Road to Stoke Newington Road.  Set down in Stoke Newington High Street, at Stop X (R0365 - Stoke Newington High St / Garnham Street, Last Stop on LOR: R0365 - Stoke Newington High St / Garnham Street) and pick up in Stoke Newington Road, at Stop Q (2088 - Stoke Newington Road / Amhurst Road, First Stop on LOR: 2088 - Stoke Newington Road / Amhurst Road).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Stoke Newington.

DALSTON, HERTFORD ROAD (from LONDON BRIDGE STATION)

Public stand for two buses in Hertford Road, commencing 10 metres south of a point opposite the south flank wall of Nos 87/95 and extending 25 metres north.

Buses proceed from Kingsland Road via Enfield Road and Hertford Road to stand, departing via Hertford Road and Downham Road to Kingsland Road.  Set down in Kingsland Road, at Stop KE (29730 - Haggerston Station >lol<, Last Stop on LOR: 29730 - Haggerston Station >lol<) and pick up in Kingsland Road, at Stop KJ (2100 - Haggerston Station # / Downham Road, First Stop on LOR: BP3454 - Haggerston Station #).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Dalston, Downham Road.

SHOREDITCH, CALVERT AVENUE [NORTH SIDE]
Public stand for five buses on north side of Calvert Avenue, commencing at a point 76 metres east of Shoreditch High Street and extending 60 metres west.

From Edmonton Green Station.

Buses proceed from Kingsland Road via Shoreditch High Street and Calvert Avenue to stand, departing via Calvert Avenue, Arnold Circus, Calvert Avenue and Shoreditch High Street to Kingsland Road.  Set down in Kingsland Road, at Stop T (13454 - Shoreditch Church, Last Stop on LOR: 13454 - Shoreditch Church) and pick up in Kingsland Road, at Stop V (29596 - Waterson Street, First Stop on LOR: 2108 - Hoxton Station >lol< / Geffrye Museum).

From London Bridge Station.

Buses proceed from Shoreditch High Street via Calvert Avenue to stand, departing via Calvert Avenue, Arnold Circus and Calvert Avenue to Shoreditch High Street.  Set down in Shoreditch High Street, at Stop P (BP3475 - Shoreditch Church, Last Stop on LOR: BP3475 - Shoreditch Church) and pick up in Shoreditch High Street, at Stop N (33346 - Shoreditch High Street Station #, First Stop on LOR: 33346 - Shoreditch High Street Station #).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Shoreditch.

MONUMENT (from Edmonton Green Station)

Buses proceed from Gracechurch Street via King William Street, Lombard Street and Threadneedle Street departing to Bishopsgate.  Set down in Gracechurch Street, at Stop U (37676 - Fenchurch Street, Last Stop on LOR: 37676 - Fenchurch Street) and pick up in Bishopsgate, at Stop W (BP1575 - Wormwood Street, First Stop on LOR: BP1575 - Wormwood Street).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Turning Point Only - Buses must not stand
BLIND DISPLAY: 
Monument.

LONDON BRIDGE STATION, BUS STAND A
Private stand for five buses on routes 48 and 149 in Bay A in Bus Station on forecourt of London Bridge Station.

Buses proceed from Bay A direct to stand, departing via Bay A and London Bridge Bus Station to London Bridge Street.  Set down in Bay A, at Bay A (OC478 - London Bridge Station #, Last Stop on LOR: OC478 - London Bridge Station #) and pick up in London Bridge Street, at stop D (BP4228 - London Bridge Station <> #, First Stop on LOR: BP4228 - London Bridge Station <> #).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
No more than 3 buses on Route 149 should be scheduled to stand at any one time.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
London Bridge.
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SCHEDULE IB

WORKING TIMETABLE, PEAK VEHICLE REQUIREMENTS, AND SCHEDULED IN SERVICE MILEAGE

The following quantities of vehicles shall be used to operate the Services and constitute the “Peak Vehicle Requirement” (PVR) by day type and time of day in respect of the Services

	Route 149
	Working Timetable
	Number of Vehicles In Service
	Daily Scheduled In Service Miles
	Number of Days
	Scheduled in Service Mileage

	
	Reference

No.
	Effective Date
	Vehicle

Type**
	AM

PVR
	Midday

PVR
	PM

PVR
	Evening PVR
	Per Day
	Days
	Days

	Mondays to Thursdays
	149-38575-

MT-MN-1-2
	19/10/15
	A
	37
	24
	38
	19
	3,298.47
	199
	656,395.53

	Fridays


	149-38575-

Fr-MN-1-3
	23/10/15
	A
	37
	24
	38
	20
	3,298.47
	51
	168,221.97

	Saturdays & Good Friday
	149-38575-

Sa-MN-1-2
	17/10/15
	A
	N/A
	22
	N/A
	20
	2,551.01
	56
	142,856.56

	Sundays & Public Holidays*
	149-38575-

Su-MN-1-2
	18/10/15
	A
	N/A
	21
	N/A
	19
	2,436.56
	58
	141,320.48

	
	
	
	
	
	
	
	
	Total daily


	364
	1,108,794.54


	Route N149

	Working Timetable
	Number of Vehicles In Service
	Nightly Scheduled In Service Miles
	Number of Nights
	Scheduled in Service Mileage

	
	Reference No.
	Effective Date
	Vehicle

Type**
	Evening PVR
	Per Night
	Nights
	Nights

	Sun pm / Mon am #
	N149-38575-SuNt-MN-1-2
	19/10/15
	A
	5
	158.31
	54
	8,548.74

	Mon to Thurs pm /  
Tues to Fri am
	N149-38575-MTNt-MN-1-2
	20/10/15
	A
	5
	158.31
	205
	32,453.55

	Fri pm / Sat am


	N149-38575-FrNt-MN-1-2
	17/10/15
	A
	10
	299.03
	52
	15,549.56

	Sat pm / Sun am


	N149-38575-SaNt-MN-1-2
	18/10/15
	A
	10
	299.03
	52
	15,549.56

	
	
	
	
	
	Total nightly


	363
	72,101.41


	
	
	
	
	
	Total Scheduled In Service Mileage

(daily + nightly)
	1,180,895.95


* 
Excluding Christmas Day and Good Friday

**
See Schedule IIA Part 1

#
Including all Public Holidays except Christmas Day and Boxing Day

The AM PVR is the maximum quantity of vehicles in service between 07.00 hours and 09.30 hours on Mondays to Fridays. 

The PM PVR is the maximum quantity of vehicles in service between 16.00 hours and 18.30 hours on Mondays to Fridays.

	FRAMEWORK AGREEMENT

NO:  QC0005
	ROUTE AGREEMENT

NO:  QC49501

	
	

	
	ROUTE:  149/N149


SCHEDULE IC
SPECIAL CONDITIONS AND VARIATIONS FROM

ANNEX B TERMS AND CONDITIONS
	1.
	Early Termination Date


(clause 27.9)


	12 October 2018

	2.
	Sponsored Route

(clause 27.10)


	No

	3.
	Multiple Termination

Clause 27.11 to apply




The following agreement will be subject to multiple termination:

	Yes

QC49502 (Route 349)

	4.
	Is the Operator permitted to accept advertising on the vehicles? (clause 20 of Annex B)


	Yes

	5.
	Incentive Provisions – Do the Incentive Provisions apply? (clause 46)


	Yes

	6.
	Spare Vehicles – The Operator shall ensure that the following number of spare vehicles, which are specified in Schedule IIA Part 1, are available for the provision of the Services.


	4

	7.
	Route Risk Assessment – The Corporation acknowledges that from the commencement of this Route Agreement the existing Route Risk Assessment pertaining to route 149/N149 will apply, however please submit any updates as soon as is practicable.

	
	

	8.

9.

	Fuel Consumption – The Parties agree to adopt an open book calculation of fuel costs over the first year of service with New Routemaster, by which point the Contract Price will be revised to reflect the actual fuel consumption.

Lease Agreement for New Routemaster – The Corporation and the Operator shall enter into a separate lease agreement for the supply of forty-two New Routemaster vehicles for the provision of the Services. 
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SCHEDULE ID

MINIMUM PERFORMANCE STANDARDS AND QSI THRESHOLD

	Minimum Operated Mileage Standard


	Route 149 – 98%

Route N149 – 99%



	Route Categorisation
	Route 149 – High Frequency Route

Route N149 – Low Frequency Route



	Initial Minimum Performance Standard 

(9 January 2016 to 16 September 2016)


	Route 149 – 1.15 minutes Excess Wait Time

Route N149 – 86.2% “On-Time”



	Minimum Performance Standard

	Route 149 – 1.20 minutes Excess Wait Time

Route N149 – 86.0% “On-Time”



	Method of monitoring QSI  Performance


	Full iBus

	QSI Coverage Locations


	See attached list of Full iBus QSI Locations


	QSI Threshold


	Route 149 – 1.10 minutes Excess Wait Time



	Extension Assessment Period
	Quarter 1 of Financial Year 2017/2018

To

Quarter 4 of Financial Year 2018/2019
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	                 SCHEDULE ID – ATTACHMENT
	

	
	
	
	
	
	

	 
	
	
	
	
	

	OUT DIRECTION
	
	BACK DIRECTION
	

	
	
	
	
	
	

	Timing Point Code
	Stop Name
	
	Timing Point Code
	Stop Name
	

	EDMGBSG
	Edmonton Green Bus Station
	
	LONBSNA
	London Bridge Station
	

	 
	
	
	
	
	

	UPEDAC
	Angel Corner
	
	 
	
	

	 
	
	
	LVSTBG
	Liverpool Street Station
	

	 
	
	
	
	
	

	 
	
	
	SHORCH
	Shoreditch Church
	

	BRGRSNT
	Tottenham High Road / Bruce Grove Stn
	
	 
	
	 

	TOTTSW
	
	
	
	
	

	SSISSN
	College Of North East London
	
	 
	
	

	 
	
	
	DALSJC
	Kingsland High Street / Dalston Jct
	

	STAMBY
	Stamford Hill Broadway
	
	 
	
	

	 
	
	
	SNEWPS
	Stoke Newington Police Station
	

	SNEWRB
	Rectory Road / Brooke Road
	
	 
	
	

	 
	
	
	STAMBY
	Stamford Hill Broadway
	

	DALSJC
	Dalston Junction Station
	
	 
	
	

	 
	
	
	SSISSN
	Seven Sisters Station
	

	 
	
	
	
	
	

	SHORCH
	Shoreditch Church
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SCHEDULE IIA

VEHICLE SPECIFICATION
This Schedule comprises the following:

Part 1
Vehicle Description

Part 2
No longer used
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SCHEDULE IIA

PART 1 - VEHICLE DESCRIPTION

The vehicles approved for use in the Services shall be

	
	Vehicle Type A


	Chassis Manufacturer and Type


	Wrights NRM

	Body Manufacturer and Type


	Wrights NRM

	Single or Double Deck


	Double Deck

	Upper Deck Air Cooling System


	Yes

	Minimum Seating Capacity


	63 + 1 Wheelchair

	Maximum Standing Capacity


	18

	Maximum Length 


	11,300mm

	Maximum Width


	2,550mm

	Number of Doors


	Three

	Year of Manufacture


	2015

	Engine Type (Including Euro Rating)
	Euro VI


Notes:

Where appropriate the utilisation of the respective Vehicle Types is shown in Schedule IB. 
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SCHEDULE IIIA
FARE CHART

The Fare chart relating to this Route Agreement will be provided by the Corporation prior to the Commencement Date and from time to time during the life of the Route Agreement.  

In accordance with Schedule II of the Route Agreement, a current fare chart shall be displayed or be available for inspection by members of the public on each vehicle used to operate the Services.   

The Operator’s obligations in respect of fare collection arrangements, ticket checking and inspection remain unchanged.  
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	VERSION NO:  00

	
	EFFECTIVE DATE:  17 OCTOBER 2015


SCHEDULE IVA
CONTRACT PRICE AND OTHER FINANCIAL DETAILS

1.
Contract Price
£ 7,942,000.00 per annum

Route 149 component
£ 7,340,000.00 per annum

Route N149 component
£    602,000.00 per annum
2.
Period Contract Payment
£ 610,923.08
3.
Scheduled In Service Mileage
1,180,895.95 miles p.a.


Route 149 component
1,108,794.54 miles p.a.


Route N149 component
     72,101.41 miles p.a.

4.
Deduction Figure
£ 6.73 per mile

5.        Date of Tender
24 November 2014
6. Contract Price Adjustment – The basis upon which the Contract Price

      shall be adjusted is as set out in paragraph 9.2 of Schedule IVB.
7. The Payment Year commences on the first day of Payment Period 7 (Quarter 3), and ends on the last day of Payment Period 6 (Quarter 2), save where the Initial Payment Year applies.

8. Notwithstanding the provisions of paragraph 2.3 of Schedule IVD of the Framework Agreement, the Initial Payment Year shall be from 9 January 2016 (Payment Period 11, Quarter 4) to 16 September 2016 (Payment Period 6, Quarter 2).
.
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