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DPS Schedule 6 (Order Form and Order Schedules) Order Form 
 

ORDER REFERENCE: C27824  
 

THE BUYER: Department for Environment, Food and Rural 

executive agencies) 
 

BUYER ADDRESS 2 Marsham Street, London, SW1P 4D 

THE SUPPLIER: Ernst and Young 

SUPPLIER ADDRESS: 1 More London Place 
London 
SE1 2AF 

 
 REGISTRATION NUMBER: OC300001 

 DUNS NUMBER: 34-653-4816 

DPS SUPPLIER REGISTRATION SERVICE ID: 
 
 

 
1. APPLICABLE DPS CONTRACT 

 
This Order Form is for the provision of the Deliverables and dated 24.01.2025. 

 issued under the DPS Contract with the reference number RM6322 for the 
provision of Fund Administration & Disbursement Services. 

 
2. DPS FILTER CATEGORIES: 

Central Government, Full Programme Management, , Other/ Overseas, 
East Midlands, East of England, Greater London, North East England, North West 
England, South East England, South West England, West Midlands, Yorkshire and 
the Humber. 

3. ORDER INCORPORATED TERMS 
 

The following documents are incorporated into this Order Contract. Where numbers 
are missing, we are not using those schedules. If the documents conflict, the 
following order of precedence applies: 
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1. This Order Form including the Order Special Terms and Order Special 
Schedules. 

2. DPS Special Terms 
3. The following Schedules in equal order of precedence: 

 

 

 
 Joint Schedules for RM6322 Fund Administration & Disbursement 

Services DPS 
o Joint Schedule 1(Definitions and Interpretation) 
o Joint Schedule 2 (Variation Form) 
o Joint Schedule 3 (Insurance Requirements) 
o Joint Schedule 4 (Commercially Sensitive Information) 
o Joint Schedule 5 (Corporate Social Responsibility) 
o Joint Schedule 6 (Key Subcontractors) 
o Joint Schedule 7 (Financial Difficulties) 
o Joint Schedule 10 (Rectification Plan) 
o Joint Schedule 11 (Processing Data) 
o Joint Schedule 12 (Supply Chain Visibility) 

 Order Schedules for RM6322 Fund Administration & Disbursement 
Services DPS & C25011 

o Order Schedule 1 (Transparency Reports) 
o Order Schedule 2 (Staff Transfer) 
o Order Schedule 3 (Continuous Improvement) 
o Order Schedule 4 (Order Tender) 
o Order Schedule 5 (Pricing Details) 
o Order Schedule 7 (Key Supplier Staff) 
o Order Schedule 8 (Business Continuity and Disaster Recovery) 
o Order Schedule 9 (Security) 
o Order Schedule 10 (Exit Management) 
o Order Schedule 12 (Clustering) 
o Order Schedule 14 (Service Levels) 
o Order Schedule 15 (Order Contract Management) 
o Order Schedule 16 (Benchmarking) 
o Order Schedule 18 (Background Checks) 
o Order Schedule 20 (Order Specification) 

4. CCS Core Terms (DPS version) v1.0 
5. Joint Schedule 5 (Corporate Social Responsibility) RM6322 Fund 

Administration & Disbursement Services DPS 
 

No other Supplier terms are part of the Order Contract. That includes any terms 
written on the back of, added to this Order Form, or presented at the time of delivery. 

 
4. ORDER SPECIAL TERMS 

The following Special Terms are incorporated into this Order Contract: 
 

Service Orders 
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The Buyer will send Service requirements to the appointed Supplier using the 
Service Order Form provided at Annex A. This will contain an initial summary of the 
Service requirements. 

 
The Supplier will acknowledge receipt of the Service Order Form within 2 working 
days from the date of request indicated in section 1 of Annex A of the Service Order 
Form. 

 
The Supplier will engage with the requestor to obtain further information and respond 
with a fully costed proposal within 14 working days of the date of request indicated in 
section 1 of Annex A of the Service Order Form. 

 
The Buyer will review the proposal and engage with the Supplier until agreement has 
been reached on the suitable scope of requirements, a start date, timetable of 
milestones, key deliverables, and target end date. 

 
The Buyer reserves the right to reject the proposal and pursue an award using an 
alternative approach determined by the Buyer. 

 
The Service Order Form will be signed by the Supplier and the Buyer to confirm the 
Grant Administration Services before any work can commence. 

 
Arrangements for the replacement of an appointed Delivery Partner 
Should the Delivery Partner be dismissed by the Buyer or the Supplier ceases to 
provide service for any reason under the terms of the Agreement, the Buyer reserves 
the right to award a contract to the next highest scoring tenderer, providing they have 
met the minimum score threshold. 

 
Should the second highest bidder decline the opportunity, the Buyer reserves the 
right to award a contract to the next highest scoring tenderer providing they have met 
the minimum score threshold. 

 
ORDER START DATE: 24TH JANUARY 2025  
ORDER EXPIRY DATE: 24TH JANUARY 2028 
ORDER INITIAL PERIOD: 3 Years 

 
5. DELIVERABLES 

 
See details in Order Schedule 20 (Order Specification) and each Service Order 
Form. 

 
6. MAXIMUM LIABILITY 

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 
Terms. 
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The Estimated Year 1 (January 2025 to December 2025) Charges used to calculate 
liability in the first Contract Year is . 

 
7. ORDER CHARGES 

See details in Order Schedule 5 (Pricing Details) and the Service Order Form. 
 

The Charges can only be changed by agreement in writing between the Buyer and 
the Supplier because of Benchmarking using Order Schedule 16 (Benchmarking). 

 
 

8. REIMBURSABLE EXPENSES 
Agreed Travel and Subsistence expenses as agreed by the Buyer in the Service 
Order Form or in writing as an amendment to the Service Order Form 

 
9. PAYMENT METHOD 

Within 10 Working Days of receipt of your countersigned copy of the Service 
Order Form, we will send you a unique PO Number. You must be in receipt of a 
valid PO Number before submitting an invoice. 

 
To avoid delay in payment it is important that the invoice is compliant with 
Orders and Charges set out in Order Schedule 5 and the agreed fixed price in 
the Service Order Form. Non-compliant invoices will be sent back to you, which 
may lead to a delay in payment. 

 
If you have a query regarding an outstanding payment, please contact the 

 
 

 INVOICE ADDRESS: 
Shared Services Connected Ltd 
DEF Procure to Pay 
PO Box 790 
Newport 
Gwent 
NP10 8FZ 

 
 AUTHORISED REPRESENTATIVE 

 
Senior Category Officer 

 
Lancaster House, Hampshire Court 

Newcastle upon Tyne 

NE4 7YH 

SUPPLIERS PAYMENT DETAILS 
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10.  ENVIRONMENTAL POLICY 

 
The Supplier must perform the Services in 
environmental policy, which is to conserve energy, water, wood, paper and other 
resources, reduce waste and phase out the use of ozone depleting substances 
and minimise the release of greenhouse gases, volatile organic compounds and 
other substances damaging to health and the environment. 

 
The Supplier must pay due regard to the use of recycled products, so long as 
they are not detrimental to the provision of the Services or the environment, to 
include the use of all packaging, which should be capable of recovery for re-use 
or recycling. 

The Supplier must take all possible precautions to ensure that any equipment 
and materials used in the provision of the Services do not contain 
chlorofluorocarbons, halons or any other damaging substances, unless 
unavoidable, in which case the Authority must be notified in advance of their use. 

 
The Supplier must endeavour to reduce its impact on the environment, for 
example, by reducing fuel emissions wherever possible and avoiding single use 
plastics etc. 

 
11.  SECURITY POLICY 
Appended at Order Schedule 9. 

 
12.  AUTHORISED REPRESENTATIVE 

 
 

 
  

 
13.  CONTRACT MANAGER 

 
  

 
  

 
14. PROGRESS REPORT FREQUENCY 
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15. PROGRESS MEETING FREQUENCY 
Quarterly on the first Working Day of each quarter. 

 
16. KEY STAFF 

 
 

 
 

 
 

 
 

 
 

 
17. KEY SUBCONTRACTOR(S) 
 
ICF Consulting Services Ltd 
1st Floor 62/63 Threadneedle Street, London, England, EC2R 8HP 
 
Niras Consulting Limited  
Kings Ride, Kings Ride, Ascot, England, SL5 7JR 

 
18. E-AUCTIONS 
Not applicable. 

 
19. COMMERCIALLY SENSITIVE INFORMATION 
Please see DPS Joint Schedule 4. 

 
20. SERVICE CREDITS 

 
Service Credits will accrue in accordance with Annex A to Part A: Services Levels 
and Service Credits Table of Order Schedule 14. 

 
The Service Period is: one calendar month.  
 

 
21. ADDITIONAL INSURANCES 
Not applicable unless stated in the Service Order Form. 

 
 

22. GUARANTEE 
Not applicable. 

 
23. SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Order Contract, that it will comply with the social value commitments in Order 
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Schedule 4 (Order Tender). The Supplier shall provide the final version of the Social 
Value KPI s to be discussed and agreed within three (3) months of contract signature.
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24. AGREEMENT

This Order Form has been issued electronically via DocuSign. Please arrange for 
someone with delegated authority to accept this award by electronically signing this 
Agreement via DocuSign. Acceptance is required within 7 days from the date of this 
Order Form. 
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Annex A: Service Order Form 
Department for Environment, Food and Rural Affairs 

Competed General Grant Administration - Service Order Form 

Section 1  Overview of requirements. 

Name of Buyer requestor  

Requestors email address  

Date of Request  

Subject matter title  

Proposed Start date  

Proposed End date  

 
1.1  summary of Requirements. 

 summary (in no more than 500 words) to introduce the scope of Grant 
Administration Service requirements. If the Supplier requires further detail or 
clarity, they should contact the Requestor direct to discuss further. 

 

To be completed by the Buyer and should include, but not be limited to (delete on 
completion): 

 Subject matter theme 
 High level scope  (see Grant Administration Services Specification of 

Requirements) 
 Grant Administration lifecycle objectives  what is the subject matter what 

Grant Administration services are required? What outcomes/outputs are 
required? 

 Defra organisation/department 
 Description of any Delivery Partners/Sub-contractors 
 Background  any relevant detail that will help the supplier understand the 

subject matter background. 
 Method of delivery  desk based/f2f/mixed/other. 
 Task list  Suggested tasks to meet outcomes. 
 Timetable of key milestones 
 Ways of working 
 Risk considerations 
 Travel & Subsistence considerations 

 Data Protection considerations 
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Section 2  Conflict of Interest 

2.1 Supplier declaration of any conflict of interest (perceived or otherwise) that may 
impede the provision of Grant Administration Services. Please enter N/A if no conflict 

 

of interest. 

2.2 Supplier proposed mitigation of any conflict of interest. Please enter N/A if no 
conflict of interest. 

Section 3  Final Summary of Requirements 

3.1 Supplier and Buyer agreed final summary of requirements to confirm the scope 
of Grant Administration Service Requirements. 

To be completed by the Buyer and should include, but not be limited to (delete on 
completion): 

completion): 

 Subject matter theme 
 High level scope  (see Grant Administration Services Specification of 

Requirements) 
 Grant Administration lifecycle objectives  what is the subject matter what 

Grant Administration services are required? What outcomes/outputs are 
required? 

 Defra organisation/department 
 Description of any Delivery Partners/Sub-contractors 
 Background  any relevant detail that will help the supplier understand the 

subject matter background. 
 Method of delivery  desk based/f2f/mixed/other. 
 Task list  Suggested tasks to meet outcomes. 
 Timetable of key milestones 
 Ways of working 
 Risk considerations 
 Travel & Subsistence considerations 
 Data Protection considerations 
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Section 4  Supplier Proposal 
4.1 Supplier proposal to meet the final summary of requirements set out at 3.1. 

 

Please include your approach and methodology and Gannt chart with project 
timelines. 

To be completed by the supplier in response to the Buyers summary of requirements. 
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4.2 Suppliers Key Personnel/Subcontracting proposal. 
 

 
4.3 Fixed price proposal cost (exclusive of VAT) and complete the associated detail 
in the costing spreadsheet. 

 

5. Sub-Contractors 
Details of Sub-contractors being appointed to deliver the requirements. 

Sub Contractor Name and 
address 

Value of 
subcontracted 
work 
(including 
VAT) 

Registered as 
Key 
Subcontractor 
under DPS 
RM6322 
(Yes/No) 

Confirmation 
meeting Joint 
Schedule 12 - 
Supply Chain 
Visibility 
obligations? 
(Yes/No) 

    

    

    

    

    

    

    

£ 
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6. Insurance 
6.1. Standard Insurance Provisions are set out in Joint Schedule 3 and are set at 

£1m professional indemnity, £1m public liability & £5m  liability. 
The Supplier must confirm that the insurances are in place for the 
requirement agreed under this Service Order Form. 

 
6.2. Should the insurance provision need to be increased this needs to be 

confirmed in the Suppliers proposal at 4.1. 
 

Supplier confirmation of Insurance set out in 6.1 (Yes/No/NA) 
Confirmed as per 6.1  

Confirmed as 6.2 (with detail in proposal)  

 
7. Data Protection 

7.1. This Section shall be completed by the Controller, who may take account of 
the view of the Processors, however the final decision as to the content of 
this Annex shall be with the Buyer at its absolute discretion. 

7.2. The contact details of the  Data Protection Officers are [Insert contact 
details]: 

7.3. The contact details of the  Data Protection Officer are: Affie Sullivan  
dataprotectionenquiries@uk.ey.com 

7.4. The Processor shall comply with any further written instructions with respect to 
Processing by the Controller. 

7.5. Any such further instructions shall be incorporated into the tables below [select 
correct descriptions and enter relevant detail]. 

7.6. Should a Joint Controller and Processor relationship be agreed please refer to 
the terms set out in Annex 2 of Joint Schedule 11 Data Protection. 

 

Description Details 

Identity of 
Controller for each 
Category of 
Personal Data 

The Buyer is Controller and the Supplier is Processor 

The Parties acknowledge that in accordance with paragraph 2 to 
paragraph 15 and for the purposes of the Data Protection 
Legislation, the Buyer is the Controller and the Supplier is the 
Processor of the following Personal Data: 

 [Insert the scope of Personal Data which the purposes and 
means of the Processing by the Supplier is determined by the 
Buyer] 

The Supplier is Controller and the Buyer is Processor 

The Parties acknowledge that for the purposes of the Data 
Protection Legislation, the Supplier is the Controller and the Buyer 
is the Processor in accordance with paragraph 2 to paragraph 15 of 
the following Personal Data: 
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  [Insert the scope of Personal Data which the purposes and 
means of the Processing by the Buyer is determined by the 
Supplier] 

The Parties are Joint Controllers 

The Parties acknowledge that they are Joint Controllers for the 
purposes of the Data Protection Legislation in respect of: 

 [Insert the scope of Personal Data which the purposes and 
means of the Processing is determined by both Parties 
together] 

 
The Parties are Independent Controllers of Personal Data 

The Parties acknowledge that they are Independent Controllers for 
the purposes of the Data Protection Legislation in respect of: 

 Business contact details of Supplier Personnel for which the 
Supplier is the Controller, 

 Business contact details of any directors, officers, employees, 
agents, consultants and contractors of Buyer (excluding the 
Supplier Personnel) engaged in the performance of the 

Controller, 
 [Insert the scope of other Personal Data provided by one 

Party who is Controller to the other Party who will separately 
determine the nature and purposes of its Processing the 
Personal Data on receipt e.g. where (1) the Supplier has 
professional or regulatory obligations in respect of Personal 
Data received, (2) a standardised service is such that the 
Buyer cannot dictate the way in which Personal Data is 
processed by the Supplier, or (3) where the Supplier comes 
to the transaction with Personal Data for which it is already 
Controller for use by the Buyer] 

 
[Guidance where multiple relationships have been identified above, 
please address the below rows in the table for in respect of each 
relationship identified] 

Duration of the 
Processing 

[Clearly set out the duration of the Processing including dates] 
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Nature and 
purposes of the 
Processing 

[Please be as specific as possible, but make sure that you cover all 
intended purposes. 

The nature of the Processing means any operation such as 
collection, recording, organisation, structuring, storage, adaptation 
or alteration, retrieval, consultation, use, disclosure by transmission, 
dissemination or otherwise making available, alignment or 
combination, restriction, erasure or destruction of data (whether or 
not by automated means) etc. 

The purpose might include: employment processing, statutory 
obligation, recruitment assessment etc] 

Type of Personal 
Data 

[Examples here include: name, address, date of birth, NI number, 
telephone number, pay, images, biometric data etc] 

Categories of Data 
Subject 

[Examples include: Staff (including volunteers, agents, and 
temporary workers), customers/ clients, suppliers, patients, 
students / pupils, members of the public, users of a particular 
website etc] 

Plan for return and 
destruction of the 
data once the 
Processing is 
complete 

UNLESS 
requirement under 
Union or Member 
State law to 
preserve that type 
of data 

[Describe how long the data will be retained for, how it be returned 
or destroyed] 
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Joint Schedule 1 (Definitions) 
1.1 In each Contract, unless the context otherwise requires, capitalised expressions 

shall have the meanings set out in this Joint Schedule 1 (Definitions) or the 
relevant Schedule in which that capitalised expression appears. 

1.2 If a capitalised expression does not have an interpretation in this Schedule or 
any other Schedule, it shall, in the first instance, be interpreted in accordance 
with the common interpretation within the relevant market sector/industry where 
appropriate. Otherwise, it shall be interpreted in accordance with the dictionary 
meaning. 

1.3 In each Contract, unless the context otherwise requires: 

1.3.1 the singular includes the plural and vice versa; 

1.3.2 reference to a gender includes the other gender and the neuter; 

1.3.3 references to a person include an individual, company, body corporate, 
corporation, unincorporated association, firm, partnership or other legal 
entity or Central Government Body; 

1.3.4 a reference to any Law includes a reference to that Law as amended, 
extended, consolidated or re-enacted from time to time; 

1.3.5 the words "including", "other", "in particular", "for example" and similar 
words shall not limit the generality of the preceding words and shall be 
construed as if they were immediately followed by the words "without 
limitation"; 

1.3.6 references to "writing" include typing, printing, lithography, photography, 
display on a screen, electronic and facsimile transmission and other 
modes of representing or reproducing words in a visible form, and 
expressions referring to writing shall be construed accordingly; 

1.3.7 references to "representations" shall be construed as references to 
present facts, to "warranties" as references to present and future facts 
and to "undertakings" as references to obligations under the Contract; 

1.3.8 references to "Clauses" and "Schedules" are, unless otherwise 
provided, references to the clauses and schedules of the Core Terms and 
references in any Schedule to parts, paragraphs, annexes and tables are, 
unless otherwise provided, references to the parts, paragraphs, annexes 
and tables of the Schedule in which these references appear; 

1.3.9 references to "Paragraphs" are, unless otherwise provided, references 
to the paragraph of the appropriate Schedules unless otherwise ; 

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive of the 
clause numbers specified; 

1.3.11 the headings in each Contract are for ease of reference only and shall not 
affect the interpretation or construction of a Contract; 

1.3.12 in entering into a Contract the Relevant Authority is acting as part of the 
Crown; and 
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1.3.13 any reference in a Contract which immediately before Exit Day was a 
reference to (as it has effect from time to time): 

(a) any EU regulation, EU decision, EU tertiary legislation or 
provision of the EEA agreement EU References  which is 
to form part of domestic law by application of section 3 of the 
European Union (Withdrawal) Act 2018 shall be read on and 
after Exit Day as a reference to the EU References as they 
form part of domestic law by virtue of section 3 of the 
European Union (Withdrawal) Act 2018 as modified by 
domestic law from time to time; and 

(b) any EU institution or EU authority or other such EU body 
shall be read on and after Exit Day as a reference to the UK 
institution, authority or body to which its functions were 
transferred. 

1.3.14 Buyer
including Exempt Buyers; and 

1.3.15 Order Contract Contract
shall be construed as including Exempt Order Contracts. 

1.4 In each Contract, unless the context otherwise requires, the following words shall 
have the following meanings: 

 

 

Reference  
means in each year the date to which the Supplier prepares its annual 
audited financial statements; 

"Achieve" in respect of a Test, to successfully pass such Test without any Test 
Issues and in respect of a Milestone, the issue of a Satisfaction 
Certificate in respect of that Milestone and "Achieved", "Achieving" 
and "Achievement" shall be construed accordingly; 

"Additional 
Insurances" 

insurance requirements relating to an Order Contract specified in the 
Order Form additional to those outlined in Joint Schedule 3 
(Insurance Requirements); 

"Admin  means the costs incurred by CCS in dealing with MI Failures 
calculated in accordance with the tariff of administration charges 
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am- 
supplier/management-information/admin-fees; 

"Affected Party" the Party seeking to claim relief in respect of a Force Majeure Event; 

"Affiliates" in relation to a body corporate, any other entity which directly or 
indirectly Controls, is Controlled by, or is under direct or indirect 
common Control of that body corporate from time to time; 

 extra information which supports a Schedule; 
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"Approval" the prior written consent of the Buyer and "Approve" and "Approved" 
shall be construed accordingly; 

"Audit" the Relevant  right to: 

a) verify the accuracy of the Charges and any other amounts 
payable by a Buyer under an Order Contract (including proposed 
or actual variations to them in accordance with the Contract); 

b) verify the costs of the Supplier (including the costs of all 
Subcontractors and any third party suppliers) in connection with 
the provision of the Services; 

c) verify the Open Book Data; 

d) 

the Contract and applicable Law; 

e) identify or investigate actual or suspected breach of Clauses 27 
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility), 
impropriety or accounting mistakes or any breach or threatened 
breach of security and in these circumstances the Relevant 
Authority shall have no obligation to inform the Supplier of the 
purpose or objective of its investigations; 

f) identify or investigate any circumstances which may impact upon 
the financial stability of the Supplier, any Guarantor, and/or any 
Subcontractors or their ability to provide the Deliverables; 

g) obtain such information as is necessary to fulfil the Relevant 

ministerial, judicial or administrative purposes including the 
supply of information to the Comptroller and Auditor General; 

h) review any books of account and the internal contract 
management accounts kept by the Supplier in connection with 
each Contract; 

i) 

and to prepare, examine and/or certify the Relevant Authority's 
annual and interim reports and accounts; 

j) enable the National Audit Office to carry out an examination 
pursuant to Section 6(1) of the National Audit Act 1983 of the 
economy, efficiency and effectiveness with which the Relevant 
Authority has used its resources; or 

k) verify the accuracy and completeness of any Management 
Information delivered or required by the DPS Contract; 

"Auditor" a) the Relevant  internal and external auditors; 
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 b) the Relevant  statutory or regulatory auditors; 

c) the Comptroller and Auditor General, their staff and/or any 
appointed representatives of the National Audit Office; 

d) HM Treasury or the Cabinet Office; 

e) any party formally appointed by the Relevant Authority to carry 
out audit or similar review functions; and 

f) successors or assigns of any of the above; 

"Authority" CCS and each Buyer; 

"Authority Cause" any breach of the obligations of the Relevant Authority or any other 
default, act, omission, negligence or statement of the Relevant 
Authority, of its employees, servants, agents in connection with or in 
relation to the subject-matter of the Contract and in respect of which 
the Relevant Authority is liable to the Supplier; 

"BACS" the  Automated Clearing Services, which is a scheme for the 
electronic processing of financial transactions within the United 
Kingdom; 

"Beneficiary" a Party having (or claiming to have) the benefit of an indemnity under 
this Contract; 

  an Order Contract categorised as a Bronze contract using the Cabinet 
Office Contract Tiering Tool; 

"Buyer" the relevant public sector purchaser identified as such in the Order 
Form; 

"Buyer Assets" 
equipment or other property owned by and/or licensed or leased to 
the Buyer and which is or may be used in connection with the 
provision of the Deliverables which remain the property of the Buyer 
throughout the term of the Contract; 

"Buyer Authorised 
Representative" 

the representative appointed by the Buyer from time to time in relation 
to the Order Contract initially identified in the Order Form; 

  means the data, text, drawings, diagrams, images or sounds 
(together with any database made up of any of these) which are 
embodied in any electronic, magnetic, optical or tangible media, 

which: 
(a) are supplied to the Supplier by or on behalf of the Buyer, or End 

User; or 
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 (b)  the Supplier is required to generate, process, store or transmit 
pursuant to this Contract; or 

any Personal Data for which the Buyer or End User is the Controller; 

 Existing 
 

means any and all IPR that are owned by or licensed to the Buyer, 
and where the Buyer is a Central Government Body, any Crown IPR, 
and which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise); 

"Buyer Premises" premises owned, controlled or occupied by the Buyer which are made 
available for use by the Supplier or its Subcontractors for the 
provision of the Deliverables (or any of them); 

"CCS" the Minister for the Cabinet Office as represented by Crown 
Commercial Service, which is an executive agency and operates as 
a trading fund of the Cabinet Office, whose offices are located at 9th 
Floor, The Capital, Old Hall Street, Liverpool L3 9PP; 

"CCS Authorised 
Representative" 

the representative appointed by CCS from time to time in relation to 
the DPS Contract initially identified in the DPS Appointment Form and 
subsequently on the Platform; 

"Central 
Government 
Body" 

a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for National 
Statistics: 

a) Government Department; 

b) Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 

c) Non-Ministerial Department; or 

d) Executive Agency; 

"Change in Law" any change in Law which impacts on the supply of the Deliverables 
and performance of the Contract which comes into force after the 
Start Date; 

"Change of 
Control" 

a change of control within the meaning of Section 450 of the 
Corporation Tax Act 2010; 

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier 
by the Buyer under the Order Contract, as set out in the Order Form, 
for the full and proper performance by the Supplier of its obligations 
under the Order Contract less any Deductions; 

"Claim" any claim which it appears that a Beneficiary is, or may become, 
entitled to indemnification under this Contract; 
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"Commercially 
Sensitive 
Information" 

the Confidential Information listed in the DPS Appointment Form or 
Order Form (if any) comprising of commercially sensitive information 
relating to the Supplier, its IPR or its business or which the Supplier 
has indicated to the Authority that, if disclosed by the Authority, would 
cause the Supplier significant commercial disadvantage or material 
financial loss; 

"Comparable 
Supply" 

the supply of Deliverables to another Buyer of the Supplier that are 
the same or similar to the Deliverables; 

"Compliance 
Officer" 

the person(s) appointed by the Supplier who is responsible for 
ensuring that the Supplier complies with its legal obligations; 

"Confidential 
Information" 

means any information, however it is conveyed, that relates to the 
business, affairs, developments, trade secrets, Know-How, personnel 
and suppliers of CCS, the Buyer or the Supplier, including IPRs, 
together with information derived from the above, and any other 
information clearly designated as being confidential (whether or not it 
is marked as "confidential") or which ought reasonably to be 
considered to be confidential; 

"Conflict of 
Interest" 

a conflict between the financial or personal duties of the Supplier or 
the Supplier Staff and the duties owed to CCS or any Buyer under a 
Contract, in the reasonable opinion of the Buyer or CCS; 

"Contract" either the DPS Contract or the Order Contract, as the context 
requires; 

"Contract Period" the term of either a DPS Contract or Order Contract on and from the 
earlier of the: 

a) applicable Start Date; or 

b) the Effective Date 

up to and including the applicable End Date; 

"Contract Value" the higher of the actual or expected total Charges paid or payable 
under a Contract where all obligations are met by the Supplier; 

"Contract Year" a consecutive period of twelve (12) Months commencing on the Start 
Date or each anniversary thereof; 

"Control" control in either of the senses defined in sections 450 and 1124 of the 
Corporation Tax Act 2010 and "Controlled" shall be construed 
accordingly; 

 has the meaning given to it in the UK GDPR; 

 
This can refer to multiple suppliers working in collaboration on the 
same contract, also known in public sector documentation as  



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

25 

 

 

 of Economic  This will have one lead supplier who 
manages all the other suppliers within the group / consortia. 

  
govern how Suppliers must interact with CCS and Buyers under 
DPS Contracts and Order Contracts; 

"Costs" the following costs (without double recovery) to the extent that they 
are reasonably and properly incurred by the Supplier in providing the 
Deliverables: 

e) the cost to the Supplier or the Key Subcontractor (as the context 
requires), calculated per Work Day, of engaging the Supplier 
Staff, including: 

i) base salary paid to the Supplier Staff; 

ii)  National Insurance contributions; 

iii) pension contributions; 

iv) car allowances; 

v) any other contractual employment benefits; 

vi) staff training; 

vii) work place accommodation; 

viii) work place IT equipment and tools reasonably necessary to 
provide the Deliverables (but not including items included 
within limb (b) below); and 

ix) reasonable recruitment costs, as agreed with the Buyer; 

f) costs incurred in respect of Supplier Assets which would be 
treated as capital costs according to generally accepted 
accounting principles within the UK, which shall include the cost 
to be charged in respect of Supplier Assets by the Supplier to the 
Buyer or (to the extent that risk and title in any Supplier Asset is 
not held by the Supplier) any cost actually incurred by the 
Supplier in respect of those Supplier Assets; 

g) operational costs which are not included within (a) or (b) above, 
to the extent that such costs are necessary and properly incurred 
by the Supplier in the provision of the Deliverables; and 

h) Reimbursable Expenses to the extent these have been specified 
as allowable in the Order Form and are incurred in delivering any 
Deliverables; 

but excluding: 

i) Overhead; 
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 j) financing or similar costs; 

k) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the 
Order Contract Period whether in relation to Supplier Assets or 
otherwise; 

l) taxation; 

m) fines and penalties; 

n) amounts payable under Order Schedule 16 (Benchmarking) 
where such Schedule is used; and 

o) non-cash items (including depreciation, amortisation, 
impairments and movements in provisions); 

"Crown Body" the government of the United Kingdom (including the Northern Ireland 
Assembly and Executive Committee, the Scottish Government and 
the National Assembly for Wales), including, but not limited to, 
government ministers and government departments and particular 
bodies, persons, commissions or agencies from time to time carrying 
out functions on its behalf; 

"CRTPA" the Contract Rights of Third Parties Act 1999; 

 Protection 
Impact 

 

an assessment by the Controller of the impact of the envisaged 
Processing on the protection of Personal Data; 

"Data Protection 
Legislation" 

(i) the UK GDPR as amended from time to time; (ii) the DPA 2018 to 
the extent that it relates to Processing of Personal Data and privacy; 
(iii) all applicable Law about the Processing of Personal Data and 
privacy; 

 Protection 
 

the amount specified in the DPS Appointment Form; 

"Data Protection 
Officer" 

has the meaning given to it in the UK GDPR; 

"Data Subject" has the meaning given to it in the UK GDPR; 

"Data Subject 
Access Request" 

a request made by, or on behalf of, a Data Subject in accordance with 
rights granted pursuant to the Data Protection Legislation to access 
their Personal Data; 

"Deductions" all Service Credits, Delay Payments (if applicable), or any other 
deduction which the Buyer is paid or is payable to the Buyer under an 
Order Contract; 
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"Default" any breach of the obligations of the Supplier (including abandonment 
of a Contract in breach of its terms) or any other default (including 
material default), act, omission, negligence or statement of the 
Supplier, of its Subcontractors or any Supplier Staff howsoever 
arising in connection with or in relation to the subject-matter of a 
Contract and in respect of which the Supplier is liable to the Relevant 
Authority; 

"Default 
Management 
Levy" 

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 
(Management Levy and Information); 

"Delay Payments" the amounts (if any) payable by the Supplier to the Buyer in respect 
of a delay in respect of a Milestone as specified in the Implementation 
Plan; 

"Deliverables" Goods and/or Services that may be ordered under the Contract 
including the Documentation; 

"Delivery" delivery of the relevant Deliverable or Milestone in accordance with 
the terms of an Order Contract as confirmed and accepted by the 
Buyer by either (a) confirmation in writing to the Supplier; or (b) where 
Order Schedule 13 (Implementation Plan and Testing) is used issue 
by the Buyer of a Satisfaction Certificate. "Deliver" and "Delivered" 
shall be construed accordingly; 

"Disaster" the occurrence of one or more events which, either separately or 
cumulatively, mean that the Deliverables, or a material part thereof 
will be unavailable (or could reasonably be anticipated to be 
unavailable) for the period specified in the Order Form (for the 
purposes of this definition the "Disaster Period"); 

"Disclosing Party" the Party directly or indirectly providing Confidential Information to the 
other Party in accordance with Clause 15 (What you must keep 
confidential); 

"Dispute" any claim, dispute or difference (whether contractual or non- 
contractual) arising out of or in connection with the Contract or in 
connection with the negotiation, existence, legal validity, 
enforceability or termination of the Contract, whether the alleged 
liability shall arise under English law or under the law of some other 
country and regardless of whether a particular cause of action may 
successfully be brought in the English courts; 

"Dispute 
Resolution 
Procedure" 

the dispute resolution procedure set out in Clause 34 (Resolving 
disputes); 
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"Documentation" descriptions of the Services and Service Levels, technical 
specifications, user manuals, training manuals, operating manuals, 
process definitions and procedures, system environment 
descriptions and all such other documentation (whether in hardcopy 
or electronic form) is required to be supplied by the Supplier to the 
Buyer under a Contract as: 

p) would reasonably be required by a competent third party capable 
of Good Industry Practice contracted by the Buyer to develop, 
configure, build, deploy, run, maintain, upgrade and test the 
individual systems that provide the Deliverables 

q) is required by the Supplier in order to provide the Deliverables; 
and/or 

r) has been or shall be generated for the purpose of providing the 
Deliverables; 

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a 
promoter of Tax schemes to tell HMRC of any specified notifiable 
arrangements or proposals and to provide prescribed information 
on those arrangements or proposals within set time limits as 
contained in Part 7 of the Finance Act 2004 and in secondary 
legislation made under vires contained in Part 7 of the Finance Act 
2004 and as extended to National Insurance Contributions; 

  the Data Protection Act 2018; 

 the dynamic purchasing system operated by CCS in accordance 
with Regulation 34 that this DPS Contract governs access to; 

"DPS Application" the application submitted by the Supplier to CCS and annexed to or 
referred to in DPS Schedule 2 (DPS Application); 

"DPS Appointment 
Form" 

the document outlining the DPS Incorporated Terms and crucial 
information required for the DPS Contract, to be executed by the 
Supplier and CCS and subsequently held on the Platform; 

"DPS Contract" the dynamic purchasing system access agreement established 
between CCS and the Supplier in accordance with Regulation 34 
by the DPS Appointment Form for the provision of the Deliverables 
to Buyers by the Supplier pursuant to the notice published on the 
Find a Tender Service; 

"DPS Contract 
Period" 

the period from the DPS Start Date until the End Date of the DPS 
Contract; 

"DPS Expiry Date" the date of the end of the DPS Contract as stated in the DPS 
Appointment Form; 
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"DPS Incorporated 
Terms" 

the contractual terms applicable to the DPS Contract specified in 
the DPS Appointment Form; 

"DPS Initial 
Period" 

the initial term of the DPS Contract as specified in the DPS 
Appointment Form; 

"DPS Optional 
Extension Period" 

such period or periods beyond which the DPS Initial Period may be 
extended as specified in the DPS Appointment Form; 

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables 
set out in DPS Schedule 3 (DPS Pricing); 

"DPS 
Registration" 

the registration process a Supplier undertakes when submitting its 
details onto the Platform; 

"DPS SQ 
Submission" 

the  selection questionnaire response; 

"DPS Special 
Terms" 

any additional terms and conditions specified in the DPS 
Appointment Form incorporated into the DPS Contract; 

"DPS Start Date" the date of start of the DPS Contract as stated in the DPS 
Appointment Form; 

"Due Diligence 
Information" 

any information supplied to the Supplier by or on behalf of the 
Authority prior to the Start Date; 

  the date on which the final Party has signed the Contract; 

"EIR" the Environmental Information Regulations 2004; 

 
an invoice which has been issued, transmitted and received in a 
structured electronic format which allows for its automatic and 
electronic processing and which complies with (a) the European 
standard and (b) any of the syntaxes published in Commission 
Implementing Decision (EU) 2017/1870; 

"Employment 
Regulations" 

the Transfer of Undertakings (Protection of Employment) Regulations 
2006 (SI 2006/246) as amended or replaced or any other Regulations 
implementing the European Council Directive 77/187/EEC; 

"End Date" the earlier of: 

s) the Expiry Date (as extended by any Extension Period exercised 
by the Relevant Authority under Clause 10.1.2); or 

t) if a Contract is terminated before the date specified in (a) above, 
the date of termination of the Contract; 

 means a party that is accessing the Deliverables provided pursuant 
to this Contract (including the Buyer where it is accessing services on 
its own account as a user); 
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"Environmental 
Policy" 

to conserve energy, water, wood, paper and other resources, reduce 
waste and phase out the use of ozone depleting substances and 
minimise the release of greenhouse gases, volatile organic 
compounds and other substances damaging to health and the 
environment, including any written environmental policy of the Buyer; 

"Equality and 
Human Rights 
Commission" 

the UK Government body named as such as may be renamed or 
replaced by an equivalent body from time to time; 

Contract  
the anticipated total charges payable by the Supplier in the first 
Contract Year specified in the Order Form; 

 Yearly 
 under clause 11.2 : 

i) in the first Contract Year, the Estimated Year 1 Contract Charges; 
or 

 
 

ii) in any subsequent Contract Years, the Charges paid or payable 
in the previous Contract Year; or 

iii) after the end of the Contract, the Charges paid or payable in the 
last Contract Year during the Contract Period; 

 a public sector purchaser that is: 

a) eligible to use the DPS; and 

b) is entering into an Exempt Order Contract that is not subject 
to (as applicable) any of: 

i. the Regulations; 

ii. the Concession Contracts Regulations 2016 (SI 
2016/273); 

iii. the Utilities Contracts Regulations 2016 (SI 
2016/274); 

iv. the Defence and Security Public Contracts 
Regulations 2011 (SI 2011/1848); 

v. the Remedies Directive (2007/66/EC); 

vi. Directive 2014/23/EU of the European Parliament and 
Council; 

vii. Directive 2014/24/EU of the European Parliament and 
Council; 
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 viii. Directive 2014/25/EU of the European Parliament and 
Council; or 

ix. Directive 2009/81/EC of the European Parliament and 
Council; 

 Order 
 

the contract between the Exempt Buyer and the Supplier for 
Deliverables which consists of the terms set out and referred to in 
the Order Form incorporating and, where necessary, amending, 
refining or adding to the terms of the DPS Contract; 

Procurement 
 

any amendments, refinements or additions to any of the terms of 
the DPS Contract made through the Exempt Order Contract to 
reflect the specific needs of an Exempt Buyer to the extent permitted 
by and in accordance with any legal requirements applicable to that 
Exempt Buyer; 

"Existing IPR" any and all IPR that are owned by or licensed to either Party and 
which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise); 

  shall have the meaning in the European Union (Withdrawal) Act 
2018; 

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context 
dictates); 

"Extension 
Period" 

the DPS Optional Extension Period or the Order Optional Extension 
Period as the context dictates; 

"Filter Categories" the number of categories specified in DPS Schedule 1 
(Specification), if applicable; 

 
a report by the Supplier to the Buyer that: 

a) provides a true and fair reflection of the Costs and Supplier Profit 
Margin forecast by the Supplier; 

b) provides a true and fair reflection of the costs and expenses to be 
incurred by Key Subcontractors (as requested by the Buyer); 

c) is in the same software package (Microsoft Excel or Microsoft 
Word), layout and format as the blank templates which have been 
issued by the Buyer to the Supplier on or before the Start Date 
for the purposes of the Contract; and 

Finance; 

"FOIA" the Freedom of Information Act 2000 and any subordinate 
legislation made under that Act from time to time together with any 
guidance and/or codes of practice issued by the Information 
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 Commissioner or relevant Government department in relation to 
such legislation; 

"Force Majeure 
Event" 

any event outside the reasonable control of either Party affecting its 
performance of its obligations under the Contract arising from acts, 
events, omissions, happenings or non-happenings beyond its 
reasonable control and which are not attributable to any wilful act, 
neglect or failure to take reasonable preventative action by that Party, 
including: 

a) riots, civil commotion, war or armed conflict; 

b) acts of terrorism; 

c) acts of government, local government or regulatory bodies; 

d) fire, flood, storm or earthquake or other natural disaster, 

but excluding any industrial dispute relating to the Supplier, the 
Supplier Staff or any other failure in the Supplier or the 
Subcontractor's supply chain; 

"Force Majeure 
Notice" 

a written notice served by the Affected Party on the other Party 
stating that the Affected Party believes that there is a Force Majeure 
Event; 

"GDPR" the General Data Protection Regulation (Regulation (EU) 
2016/679); 

"General Anti- 
Abuse Rule" 

e) the legislation in Part 5 of the Finance Act 2013; and 

f) any future legislation introduced into parliament to counteract Tax 
advantages arising from abusive arrangements to avoid National 
Insurance contributions; 

"General Change 
in Law" 

a Change in Law where the change is of a general legislative nature 
(including Tax or duties of any sort affecting the Supplier) or which 
affects or relates to a Comparable Supply; 

 an Order Contract categorised as a Gold contract using the Cabinet 
Office Contract Tiering Tool; 

"Goods" goods made available by the Supplier as specified in DPS Schedule 
1 (Specification) and in relation to an Order Contract as specified in 
the Order Form ; 

"Good Industry 
Practice" 

standards, practices, methods and procedures conforming to the 
Law and the exercise of the degree of skill and care, diligence, 
prudence and foresight which would reasonably and ordinarily be 
expected from a skilled and experienced person or body engaged 
within the relevant industry or business sector; 
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"Government" the government of the United Kingdom (including the Northern 
Ireland Assembly and Executive Committee, the Scottish 
Government and the National Assembly for Wales), including 
government ministers and government departments and other 
bodies, persons, commissions or agencies from time to time 
carrying out functions on its behalf; 

"Government 
Data" 

the data, text, drawings, diagrams, images or sounds (together with 
any database made up of any of these) which are embodied in any 
electronic, magnetic, optical or tangible media, including any of the 

 

i) are supplied to the Supplier by or on behalf of the Authority; 
or 

ii) the Supplier is required to generate, process, store or transmit 
pursuant to a Contract; 

Functional 
Standard GovS 
013: Counter 

 

the Standard that sets the expectations for the management of fraud, 
bribery and corruption risk in government organisations; 

Functional 
Standards GovS 

 

the Standard that all grant making bodies adhere to when developing 
grant schemes and programmes; 

Grants 
Information 
Service  

the portal that captures all information on grant awards across all 
departments; 

"Government 
Procurement 
Card" 

low value goods or services 
https://www.gov.uk/government/publications/governmentprocureme 
nt-card--2; 

Economic 
 

This can refer to multiple suppliers working in collaboration on the 
same contract, also known as a consortium or consortia. This will 
have one lead supplier who manages all the other suppliers within the 
group / consortia. 

"Guarantor" the person (if any) who has entered into a guarantee in the form set 
out in Joint Schedule 8 (Guarantee) in relation to this Contract; 

 
 

His  Government; 
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"Halifax Abuse 
Principle" 

the principle explained in the CJEU Case C-255/02 Halifax and 
others; 

"HMRC" His  Revenue and Customs; 

"ICT Policy" the Buyer's policy in respect of information and communications 
technology, referred to in the Order Form, which is in force as at the 
Order Start Date (a copy of which has been supplied to the 
Supplier), as updated from time to time in accordance with the 
Variation Procedure; 

"Impact 
Assessment" 

an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including: 

g) details of the impact of the proposed Variation on the Deliverables 
and the Supplier's ability to meet its other obligations under the 
Contract; 

h) details of the cost of implementing the proposed Variation; 

i) details of the ongoing costs required by the proposed Variation 
when implemented, including any increase or decrease in the 
DPS Pricing/Charges (as applicable), any alteration in the 
resources and/or expenditure required by either Party and any 
alteration to the working practices of either Party; 

j) a timetable for the implementation, together with any proposals 
for the testing of the Variation; and 

k) such other information as the Relevant Authority may reasonably 
request in (or in response to) the Variation request; 

"Implementation 
Plan" 

the plan for provision of the Deliverables set out in Order Schedule 
13 (Implementation Plan and Testing) where that Schedule is used 
or otherwise as agreed between the Supplier and the Buyer; 

"Indemnifier" a Party from whom an indemnity is sought under this Contract; 

 
where a Controller has provided Personal Data to another Party 
which is not a Processor or a Joint Controller because the recipient 
itself determines the purposes and means of Processing but does 
so separately from the Controller providing it with Personal Data and 
Independent Controller  

"Indexation" the adjustment of an amount or sum in accordance with DPS 
Schedule 3 (DPS Pricing) and the relevant Order Form; 

"Information" has the meaning given under section 84 of the Freedom of 
Information Act 2000; 
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"Information 
Commissioner" information relating to rights in the public interest and data privacy 

for individuals is met, whilst promoting openness by public bodies; 

"Initial Period" the initial term of a Contract specified on the Platform or the Order 
Form, as the context requires; 

"Insolvency 
Event" 

with respect to any person, means: 

(a) that person suspends, or threatens to suspend, payment of its 
debts, or is unable to pay its debts as they fall due or admits inability 
to pay its debts, or: 

(i) (being a company or a LLP) is deemed unable to pay its debts 
within the meaning of section 123 of the Insolvency Act 1986, or 

(ii) (being a partnership) is deemed unable to pay its debts within 
the meaning of section 222 of the Insolvency Act 1986; 

(b) that person commences negotiations with one or more of its 
creditors (using a voluntary arrangement, scheme of arrangement 
or otherwise) with a view to rescheduling any of its debts, or makes 
a proposal for or enters into any compromise or arrangement with 
one or more of its creditors or takes any step to obtain a moratorium 
pursuant to Section 1A and Schedule A1 of the Insolvency Act 1986 
other than (in the case of a company, a LLP or a partnership) for the 
sole purpose of a scheme for a solvent amalgamation of that person 
with one or more other companies or the solvent reconstruction of 
that person; 

(c) another person becomes entitled to appoint a receiver over the 
assets of that person or a receiver is appointed over the assets of 
that person; 

(d) a creditor or encumbrancer of that person attaches or takes 
possession of, or a distress, execution or other such process is 
levied or enforced on or sued against, the whole or any part of that 

within 14 days; 

(e) that person suspends or ceases, or threatens to suspend or 
cease, carrying on all or a substantial part of its business; 

(f) where that person is a company, a LLP or a partnership: 

(i) a petition is presented (which is not dismissed within 14 days of 
its service), a notice is given, a resolution is passed, or an order is 
made, for or in connection with the winding up of that person other 
than for the sole purpose of a scheme for a solvent amalgamation 
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 of that person with one or more other companies or the solvent 
reconstruction of that person; 

(ii) an application is made to court, or an order is made, for the 
appointment of an administrator, or if a notice of intention to appoint 
an administrator is filed at Court or given or if an administrator is 
appointed, over that person; 

(iii) (being a company or a LLP) the holder of a qualifying floating 
charge over the assets of that person has become entitled to 
appoint or has appointed an administrative receiver; or 

(iv) (being a partnership) the holder of an agricultural floating charge 
over the assets of that person has become entitled to appoint or has 
appointed an agricultural receiver; or 

(g) any event occurs, or proceeding is taken, with respect to that 
person in any jurisdiction to which it is subject that has an effect 
equivalent or similar to any of the events mentioned above; 

"Installation 
Works" 

all works which the Supplier is to carry out at the beginning of the 
Order Contract Period to install the Goods in accordance with the 
Order Contract; 

"Intellectual 
Property Rights" 
or "IPR" 

l) copyright, rights related to or affording protection similar to 
copyright, rights in databases, patents and rights in inventions, 
semi-conductor topography rights, trade marks, rights in internet 
domain names and website addresses and other rights in trade 
or business names, goodwill, designs, Know-How, trade secrets 
and other rights in Confidential Information; 

m) applications for registration, and the right to apply for registration, 
for any of the rights listed at (a) that are capable of being 
registered in any country or jurisdiction; and 

n) all other rights having equivalent or similar effect in any country 
or jurisdiction; 

"Invoicing 
Address" 

the address to which the Supplier shall invoice the Buyer as 
specified in the Order Form; 

"IPR Claim" any claim of infringement or alleged infringement (including the 
defence of such infringement or alleged infringement) of any IPR, 
used to provide the Deliverables or otherwise provided and/or 
licensed by the Supplier (or to which the Supplier has provided 
access) to the Relevant Authority in the fulfilment of its obligations 
under a Contract; 

"IR35" the off-payroll rules requiring individuals who work through their 
company pay the same income tax and National Insurance 
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 contributions as an employee which can be found online at: 
https://www.gov.uk/guidance/ir35-find-out-if-it-applies; 

 International Organization for Standardization; 

 Controller 
 

the agreement (if any) entered into between the Relevant Authority 
and the Supplier substantially in the form set out in Annex 2 of Joint 
Schedule 11 (Processing Data); 

 
 

where two or more Controllers jointly determine the purposes and 
means of Processing; 

"Key Staff" the individuals (if any) identified as such in the Order Form; 

"Key Sub- 
Contract" 

each Sub-Contract with a Key Subcontractor; 

"Key 
Subcontractor" 

any Subcontractor: 

o) which is relied upon to deliver any work package within the 
Deliverables in their entirety; and/or 

p) which, in the opinion of CCS or the Buyer performs (or would 
perform if appointed) a critical role in the provision of all or any 
part of the Deliverables; and/or 

q) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order 
Contract, 

and the Supplier shall list all such Key Subcontractors on the 
Platform and in the Key Subcontractor Section in the Order Form; 

"Know-How" all ideas, concepts, schemes, information, knowledge, techniques, 
methodology, and anything else in the nature of know-how relating 
to the Deliverables but excluding know-how already in the other 

 

"Law" any law, subordinate legislation within the meaning of Section 21(1) 
of the Interpretation Act 1978, bye-law, right within the meaning of 
the European Union (Withdrawal) Act 2018 as amended by 
European Union (Withdrawal Agreement) Act 2020, regulation, 
order, regulatory policy, mandatory guidance or code of practice, 
judgment of a relevant court of law, or directives or requirements of 
any regulatory body with which the relevant Party is bound to 
comply; 

 Law Enforcement Directive (Directive (EU) 2016/680); 

"Losses" all losses, liabilities, damages, costs, expenses (including legal 
fees), disbursements, costs of investigation, litigation, settlement, 
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 judgment, interest and penalties whether arising in contract, tort 
(including negligence), breach of statutory duty, misrepresentation 
or otherwise and "Loss" shall be interpreted accordingly; 

"Management 
Information" or 

 

the management information specified in DPS Schedule 5 
(Management Levy and Information); 

"Management 
Levy" 

the sum specified on the Platform payable by the Supplier to CCS 
in accordance with DPS Schedule 5 (Management Levy and 
Information); 

 Margin 
 

means the percentage a Supplier will apply on top of the total cost 
of provision of the Services to enable effective delivery, continuous 
improvement and, where applicable according to the status of the 
Suppliers, profit. 

  means when two (2) MI Reports are not provided in any rolling six 
(6) month period 

"MI Failure" means when an MI report: 

r) contains any material errors or material omissions or a missing 
mandatory field; or 

s) is submitted using an incorrect MI reporting Template; or 

t) is not submitted by the reporting date (including where a 
declaration of no business should have been filed); 

"MI Report" means a report containing Management Information submitted to 
the Authority in accordance with DPS Schedule 5 (Management 
Levy and Information); 

"MI Reporting 
Template" 

means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the information the 
Supplier is required to supply to the Authority; 

"Milestone" an event or task described in the Implementation Plan; 

"Milestone Date" the target date set out against the relevant Milestone in the 
Implementation Plan by which the Milestone must be Achieved; 

 Grant 
Funding 

 

the standard funding agreement that should be signed by 
successful applicants; 

"Month" a calendar month and "Monthly" shall be interpreted accordingly; 

"National 
Insurance" 

contributions required by the Social Security Contributions and 
Benefits Act 1992 and made in accordance with the Social Security 
(Contributions) Regulations 2001 (SI 2001/1004); 
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"New IPR" u) IPR in items created by the Supplier (or by a third party on behalf 
of the Supplier) specifically for the purposes of a Contract and 
updates and amendments of these items including (but not limited 
to) database schema; and/or 

v) 
obligations under a Contract and all updates and amendments to 
the same; 

but shall not include the  Existing IPR; 

 means a deliverable, document, product or other item within 
which New IPR subsists; 

"Occasion of Tax 
Non Compliance" 

where: 

w) any Tax return of the Supplier submitted to a Relevant Tax 
Authority on or after 1 October 2012 is found on or after 1 April 
2013 to be incorrect as a result of: 

i) a Relevant Tax Authority successfully challenging the 
Supplier under the General Anti-Abuse Rule or the Halifax 
Abuse Principle or under any Tax rules or legislation in any 
jurisdiction that have an effect equivalent or similar to the 
General Anti-Abuse Rule or the Halifax Abuse Principle; 

ii) the failure of an avoidance scheme which the Supplier was 
involved in, and which was, or should have been, notified to a 
Relevant Tax Authority under the DOTAS or any equivalent or 
similar regime in any jurisdiction; and/or 

x) any Tax return of the Supplier submitted to a Relevant Tax 
Authority on or after 1 October 2012 which gives rise, on or after 
1 April 2013, to a criminal conviction in any jurisdiction for Tax 
related offences which is not spent at the Start Date or to a civil 
penalty for fraud or evasion; 

"Open Book Data 
" 

complete and accurate financial and non-financial information which 
is sufficient to enable the Buyer to verify the Charges already paid 
or payable and Charges forecast to be paid during the remainder of 
the Order Contract, including details and all assumptions relating to: 

y) broken down against each Good and/or 
Service and/or Deliverable, including actual capital expenditure 
(including capital replacement costs) and the unit cost and total 
actual costs of all Deliverables; 

z) operating expenditure relating to the provision of the Deliverables 
including an analysis showing: 
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 i) the unit costs and quantity of Goods and any other 
consumables and bought-in Deliverables; 

ii) staff costs broken down into the number and grade/role of all 
Supplier Staff (free of any contingency) together with a list of 
agreed rates against each grade; 

iii) a list of Costs underpinning those rates for each grade, being 
the agreed rate less the Supplier Profit Margin; and 

iv) Reimbursable Expenses, if allowed under the Order Form; 

aa) Overheads; 

bb) all interest, expenses and any other third party financing costs 
incurred in relation to the provision of the Deliverables; 

cc) the Supplier Profit achieved over the DPS Contract Period and 
on an annual basis; 

dd) confirmation that all methods of Cost apportionment and 
Overhead allocation are consistent with and not more onerous 
than such methods applied generally by the Supplier; 

ee) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the 
amount of money attributed to each risk and/or contingency; and 

ff) the actual Costs profile for each Service Period; 

  means any material that is published for use, with rights to access 
and modify, by any person for free, under a generally recognised 
open licence including Open Government Licence as set out at 
http://www.nationalarchives.gov.uk/doc/open-government- 
licence/version/3/ and the Open Standards Principles documented 
at https://www.gov.uk/government/publications/open-standards- 
principles/open-standards-principles; 

"Order" means an order for the provision of the Deliverables placed by a 
Buyer with the Supplier under a Contract; 

"Order Contract" the contract between the Buyer and the Supplier (entered into 
pursuant to the provisions of the DPS Contract), which consists of 
the terms set out and referred to in the Order Form; 

"Order Contract 
Period" 

the Contract Period in respect of the Order Contract; 

"Order Expiry 
Date" 

the date of the end of an Order Contract as stated in the Order 
Form; 
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"Order Form" a completed Order Form Template (or equivalent information issued 
by the Buyer) used to create an Order Contract; 

"Order Form 
Template" 

the template in DPS Schedule 6 (Order Form Template and Order 
Schedules); 

"Order 
Incorporated 
Terms" 

the contractual terms applicable to the Order Contract specified 
under the relevant heading in the Order Form; 

"Order Initial 
Period" 

the Initial Period of an Order Contract specified in the Order Form; 

"Order Optional 
Extension Period" 

such period or periods beyond which the Order Initial Period may 
be extended as specified in the Order Form; 

"Order Procedure" the process for awarding an Order Contract pursuant to Clause 2 
(How the contract works) and DPS Schedule 7 (Order Procedure); 

"Order Special 
Terms" 

any additional terms and conditions specified in the Order Form 
incorporated into the applicable Order Contract; 

"Order Start Date" the date of start of an Order Contract as stated in the Order Form; 

"Order Tender" 
Statement of Requirements following an Order Procedure and set 
out at Order Schedule 4 (Order Tender); 

"Other 
Contracting 
Authority" 

any actual or potential Buyer under the DPS Contract; 

"Overhead" those amounts which are intended to recover a proportion of the 

indirect corporate costs (including financing, marketing, advertising, 
research and development and insurance costs and any fines or 
penalties) but excluding allowable indirect costs apportioned to 
facilities and administration in the provision of Supplier Staff and 
accordingly included within limb (a) of the definition of "Costs"; 

"Parliament" takes its natural meaning as interpreted by Law; 

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the 
in the context of an Order Contract the Buyer or the Supplier. 
"Parties" shall mean both of them where the context permits; 

"Performance 
Indicators" or 
"PIs" 

the performance measurements and targets in respect of the 

Schedule 4 (DPS Management); 

"Personal Data" has the meaning given to it in the UK GDPR; 
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 Data 
 

has the meaning given to it in the UK GDPR; 

 all directors, officers, employees, agents, consultants and suppliers 
of a Party and/or of any Subcontractor and/or Subprocessor 
engaged in the performance of its obligations under a Contract; 

 the online application operated on behalf of CCS to facilitate the 
technical operation of the DPS; 

"Prescribed 
Person" 

a legal adviser, an MP or an appropriate body which a whistle- 
blower may make a disclosure to as detailed in  list 
of prescribed people and  24 November 2016, available 
online at: https://www.gov.uk/government/publications/blowing-the- 
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list- 
of-prescribed-people-and-bodies; 

 has the meaning given to it in the UK GDPR; 

 has the meaning given to it in the UK GDPR; 

 
all directors, officers, employees, agents, consultants and suppliers 
of the Processor and/or of any Subprocessor engaged in the 
performance of its obligations under a Contract; 

"Progress 
Meeting" 

a meeting between the Buyer Authorised Representative and the 
Supplier Authorised Representative; 

"Progress Meeting 
Frequency" 

the frequency at which the Supplier shall conduct a Progress 
Meeting in accordance with Clause 6.1 as specified in the Order 
Form; 

  a report provided by the Supplier indicating the steps taken to 
achieve Milestones or delivery dates; 

 Report 
 

the frequency at which the Supplier shall deliver Progress Reports 
in accordance with Clause 6.1 as specified in the Order Form; 

  gg) to directly or indirectly offer, promise or give any person 
working for or engaged by a Buyer or any other public body a 
financial or other advantage to: 

i) induce that person to perform improperly a relevant function 
or activity; or 

ii) reward that person for improper performance of a relevant 
function or activity; 

hh) to directly or indirectly request, agree to receive or accept any 
financial or other advantage as an inducement or a reward for 
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 improper performance of a relevant function or activity in 
connection with each Contract; or 

ii) committing any offence: 

i) under the Bribery Act 2010 (or any legislation repealed or 
revoked by such Act); or 

ii) under legislation or common law concerning fraudulent acts; 
or 

iii) defrauding, attempting to defraud or conspiring to defraud a 
Buyer or other public body; or 

jj) any activity, practice or conduct which would constitute one of 
the offences listed under (c) above if such activity, practice or 
conduct had been carried out in the UK; 

 
appropriate technical and organisational measures which may 
include: pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and 
services, ensuring that availability of and access to Personal Data 
can be restored in a timely manner after an incident, and regularly 
assessing and evaluating the effectiveness of the such measures 
adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials Scheme), if applicable, in the case of the DPS Contract 
or Order Schedule 9 (Security), if applicable, in the case of an Order 
Contract; 

 Sector 
 

means a formally established organisation that is (at least in part) 
publicly funded to deliver a public or government service; 

 a request by the Supplier to return Goods to the Supplier or the 
manufacturer after the discovery of safety issues or defects 
(including defects in the right IPR rights) that might endanger health 
or hinder performance; 

"Recipient Party" the Party which receives or obtains directly or indirectly Confidential 
Information; 

"Rectification 
Plan" template in Joint Schedule 10 (Rectification Plan) which shall 

include: 

kk) full details of the Default that has occurred, including a root 
cause analysis; 

ll) the actual or anticipated effect of the Default; and 

mm) the steps which the Supplier proposes to take to rectify the 
Default (if applicable) and to prevent such Default from recurring, 
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 including timescales for such steps and for the rectification of the 
Default (where applicable); 

"Rectification Plan 
Process" 

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan 
Process); 

"Regulations" the Public Contracts Regulations 2015 and/or the Public Contracts 
(Scotland) Regulations 2015 (as the context requires); 

"Reimbursable 
Expenses" 

the reasonable out of pocket travel and subsistence (for example, 
hotel and food) expenses, properly and necessarily incurred in the 
performance of the Services, calculated at the rates and in 
accordance with the Buyer's expenses policy current from time to 
time, but not including: 

nn) travel expenses incurred as a result of Supplier Staff travelling 
to and from their usual place of work, or to and from the premises 
at which the Services are principally to be performed, unless the 
Buyer otherwise agrees in advance in writing; and 

oo) subsistence expenses incurred by Supplier Staff whilst 
performing the Services at their usual place of work, or to and 
from the premises at which the Services are principally to be 
performed; 

"Relevant 
Authority" 

the Authority which is party to the Contract to which a right or 
obligation is owed, as the context requires; 

"Relevant 
Authority's 
Confidential 
Information" 

pp) all Personal Data and any information, however it is conveyed, 
that relates to the business, affairs, developments, property 
rights, trade secrets, Know-How and IPR of the Relevant 
Authority (including all Relevant Authority Existing IPR and New 
IPR); 

qq) any other information clearly designated as being confidential 
(whether or not it is marked "confidential") or which ought 
reasonably be considered confidential which comes (or has 

and 

information derived from any of the above; 

"Relevant 
Requirements" 

all applicable Law relating to bribery, corruption and fraud, including 
the Bribery Act 2010 and any guidance issued by the Secretary of 
State pursuant to section 9 of the Bribery Act 2010; 
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"Relevant Tax 
Authority" 

HMRC, or, if applicable, the tax authority in the jurisdiction in which 
the Supplier is established; 

"Reminder Notice" a notice sent in accordance with Clause 10.5 given by the Supplier 
to the Buyer providing notification that payment has not been 
received on time; 

"Replacement 
Deliverables" 

any deliverables which are substantially similar to any of the 
Deliverables and which the Buyer receives in substitution for any of 
the Deliverables following the Order Expiry Date, whether those 
goods are provided by the Buyer internally and/or by any third party; 

"Replacement 
Subcontractor" 

a Subcontractor of the Replacement Supplier to whom Transferring 
Supplier Employees will transfer on a Service Transfer Date (or any 
Subcontractor of any such Subcontractor); 

"Replacement 
Supplier" 

any third party provider of Replacement Deliverables appointed by 
or at the direction of the Buyer from time to time or where the Buyer 
is providing Replacement Deliverables for its own account, shall 
also include the Buyer; 

"Request For 
Information" 

a request for information or an apparent request relating to a 
Contract for the provision of the Deliverables or an apparent request 
for such information under the FOIA or the EIRs; 

"Required 
Insurances" 

the insurances required by Joint Schedule 3 (Insurance 
Requirements) or any additional insurances specified in the Order 
Form; 

 Real Time Information; 

"Satisfaction 
Certificate" 

the certificate (materially in the form of the document contained in 
Part B of Order Schedule 13 (Implementation Plan and Testing) or 
as agreed by the Parties where Order Schedule 13 is not used in 
this Contract) granted by the Buyer when the Supplier has met all 
of the requirements of an Order, Achieved a Milestone or a Test; 

 any attachment to a DPS or Order Contract which contains 
important information specific to each aspect of buying and selling; 

"Security 
Management Plan" 

the Supplier's security management plan prepared pursuant to 
Order Schedule 9 (Security) (if applicable); 

"Security Policy" the Buyer's security policy, referred to in the Order Form, in force as 
at the Order Start Date (a copy of which has been supplied to the 
Supplier), as updated from time to time and notified to the Supplier; 

"Self Audit 
Certificate" 

means the certificate in the form as set out in DPS Schedule 8 (Self 
Audit Certificate); 
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"Serious Fraud 
Office" 

the UK Government body named as such as may be renamed or 
replaced by an equivalent body from time to time; 

  any service levels applicable to the provision of the Deliverables 
under the Order Contract (which, where Order Schedule 14 (Service 
Levels) is used in this Contract, are specified in the Annex to Part A 
of such Schedule); 

"Service Period" has the meaning given to it in the Order Form; 

"Services" services made available by the Supplier as specified in DPS 
Schedule 1 (Specification) and in relation to an Order Contract as 
specified in the Order Form; 

"Service Transfer" any transfer of the Deliverables (or any part of the Deliverables), for 
whatever reason, from the Supplier or any Subcontractor to a 
Replacement Supplier or a Replacement Subcontractor; 

"Service Transfer 
Date" 

the date of a Service Transfer; 

"Sites" any premises (including the Buyer Premises, the  
premises or third party premises) from, to or at which: 

rr) the Deliverables are (or are to be) provided; or 

ss) the Supplier manages, organises or otherwise directs the 
provision or the use of the Deliverables; 

"SME" an enterprise falling within the category of micro, small and medium 
sized enterprises defined by the Commission Recommendation of 
6 May 2003 concerning the definition of micro, small and medium 
enterprises; 

"Special Terms" any additional Clauses set out in the DPS Appointment Form or 
Order Form which shall form part of the respective Contract; 

"Specific Change 
in Law" 

a Change in Law that relates specifically to the business of the 
Buyer and which would not affect a Comparable Supply where the 
effect of that Specific Change in Law on the Deliverables is not 
reasonably foreseeable at the Start Date; 

"Specification" the specification set out in DPS Schedule 1 (Specification), as may, 
in relation to an Order Contract, be supplemented by the Order 
Form; 

"Standards" any: 

tt) standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International 
Organisation for Standardisation or other reputable or equivalent 
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 bodies (and their successor bodies) that a skilled and 
experienced operator in the same type of industry or business 
sector as the Supplier would reasonably and ordinarily be 
expected to comply with; 

uu) standards detailed in the specification in DPS Schedule 1 
(Specification); 

vv) standards detailed by the Buyer in the Order Form or agreed 
between the Parties from time to time; 

ww) relevant Government codes of practice and guidance 
applicable from time to time; 

"Start Date" in the case of the DPS Contract, the date specified on the DPS 
Appointment Form, and in the case of an Order Contract, the date 
specified in the Order Form; 

"Statement of 
Requirements" 

a statement issued by the Buyer detailing its requirements in 
respect of Deliverables issued in accordance with the Order 
Procedure; 

"Storage Media" the part of any device that is capable of storing and retrieving data; 

"Sub-Contract" any contract or agreement (or proposed contract or agreement), 
other than an Order Contract or the DPS Contract, pursuant to 
which a third party: 

xx) provides the Deliverables (or any part of them); 

yy) provides facilities or services necessary for the provision of the 
Deliverables (or any part of them); and/or 

zz) is responsible for the management, direction or control of the 
provision of the Deliverables (or any part of them); 

"Subcontractor" any person other than the Supplier, who is a party to a Sub-Contract 
and the servants or agents of that person; 

"Subprocessor" any third party appointed to process Personal Data on behalf of that 
Processor related to a Contract; 

"Supplier" the person, firm or company identified in the DPS Appointment 
Form; 

"Supplier Assets" all assets and rights used by the Supplier to provide the 
Deliverables in accordance with the Order Contract but excluding 
the Buyer Assets; 

"Supplier 
Authorised 
Representative" 

the representative appointed by the Supplier named in the DPS 
Appointment Form, or later defined in an Order Contract; 
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"Supplier's 
Confidential 
Information" 

aaa) any information, however it is conveyed, that relates to the 
business, affairs, developments, IPR of the Supplier (including 
the Supplier Existing IPR) trade secrets, Know-How, and/or 
personnel of the Supplier; 

bbb) any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought 
reasonably to be considered to be confidential and which comes 

possession in connection with a Contract; 

ccc) Information derived from any of (a) and (b) above; 

"Supplier's 
Contract 

 

the person identified in the Order Form appointed by the 
Supplier to oversee the operation of the Order Contract and 

any alternative person whom the Supplier intends to 
appoint to the role, provided that the Supplier informs the 
Buyer prior to the appointment; 

"Supplier 
Equipment" 

the Supplier's hardware, computer and telecoms devices, 
equipment, plant, materials and such other items supplied and used 
by the Supplier (but not hired, leased or loaned from the Buyer) in 
the performance of its obligations under this Order Contract; 

 Existing 
 

any and all IPR that are owned by or licensed to the Supplier and 
which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise) 

 Existing 
 

any and all IPR that are owned by or licensed to the Supplier and 
which are or have been developed independently of the Contract 
(whether prior to the Start Date or otherwise); 

"Supplier 
Marketing 
Contact" 

shall be the person identified in the DPS Appointment Form; 

"Supplier Non- 
Performance" 

where the Supplier has failed to: 

ddd) Achieve a Milestone by its Milestone Date; 

eee) provide the Goods and/or Services in accordance with the 
Service Levels ; and/or 

fff)comply with an obligation under a Contract; 

"Supplier Profit" in relation to a period, the difference between the total Charges (in 
nominal cash flow terms but excluding any Deductions and total 
Costs (in nominal cash flow terms) in respect of an Order Contract 
for the relevant period; 
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"Supplier Profit 
Margin" 

in relation to a period or a Milestone (as the context requires), the 
Supplier Profit for the relevant period or in relation to the relevant 
Milestone divided by the total Charges over the same period or in 
relation to the relevant Milestone and expressed as a percentage; 

"Supplier Staff" all directors, officers, employees, agents, consultants and 
contractors of the Supplier and/or of any Subcontractor engaged in 

 

Information 
Report  

the document at Annex 1 of Joint Schedule 12 (Supply Chain 
Visibility); 

"Supporting 
Documentation" 

sufficient information in writing to enable the Buyer to reasonably 
assess whether the Charges, Reimbursable Expenses and other 
sums due from the Buyer under the Order Contract detailed in the 
information are properly payable; 

 ggg) all forms of taxation whether direct or indirect; 

hhh) national insurance contributions in the United Kingdom and 
similar contributions or obligations in any other jurisdiction; 

iii) all statutory, governmental, state, federal, provincial, local 
government or municipal charges, duties, imports, 
contributions. levies or liabilities (other than in return for goods 
or services supplied or performed or to be performed) and 
withholdings; and 

jjj) any penalty, fine, surcharge, interest, charges or costs relating 
to any of the above, 

in each case wherever chargeable and whether of the United 
Kingdom and any other jurisdiction; 

"Termination 
Notice" 

a written notice of termination given by one Party to the other, 
notifying the Party receiving the notice of the intention of the Party 
giving the notice to terminate a Contract on a specified date and 
setting out the grounds for termination; 

"Test Issue" any variance or non-conformity of the Deliverables from their 
requirements as set out in an Order Contract; 

"Test Plan" a plan: 

kkk) for the Testing of the Deliverables; and 

lll) setting out other agreed criteria related to the achievement of 
Milestones; 
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"Tests " any tests required to be carried out pursuant to an Order Contract 
as set out in the Test Plan or elsewhere in an Order Contract and 
"Tested Testing construed accordingly; 

"Third Party IPR" Intellectual Property Rights owned by a third party which is or will 
be used by the Supplier for the purpose of providing the 
Deliverables; 

 Party IPR 
 

means a licence to the Third Party IPR as set out in Paragraph 1.5 
of Schedule 24; 

"Transferring 
Supplier 
Employees" 

Subcontractors to whom the Employment Regulations will apply on 
the Service Transfer Date; 

"Transparency 
Information" 

the Transparency Reports and the content of a Contract, including 
any changes to this Contract agreed from time to time, except for  

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and 

(ii) Commercially Sensitive Information; 

"Transparency 
Reports" 

the information relating to the Deliverables and performance of the 
Contracts which the Supplier is required to provide to the Buyer in 
accordance with the reporting requirements in Order Schedule 1 
(Transparency Reports); 

 Transfer of Undertakings (Protection of Employment) Regulations 
2006 (SI 2006/246) as amended or replaced or any other 
regulations or UK legislation implementing the Acquired Rights 
Directive; 

  the country that consists of England, Scotland, Wales, and Northern 
Ireland; 

"UK GDPR" the retained EU law version of the General Data Protection 
Regulation (Regulation (EU) 2016/679); 

"Variation" any change to a Contract; 

"Variation Form" the form set out in Joint Schedule 2 (Variation Form); 

"Variation 
Procedure" 

the procedure set out in Clause 24 (Changing the contract); 

"VAT" value added tax in accordance with the provisions of the Value 
Added Tax Act 1994; 
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"VCSE" a non-governmental organisation that is value-driven and which 
principally reinvests its surpluses to further social, environmental or 
cultural objectives; 

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable 
opinion, considers is an individual to which Procurement Policy Note 
08/15 (Tax Arrangements of Public Appointees) 
(https://www.gov.uk/government/publications/procurement-policy- 
note-0815-tax-arrangements-of-appointees) applies in respect of 
the Deliverables; 

"Working Day" any day other than a Saturday or Sunday or public holiday in 
England and Wales unless specified otherwise by the Parties in the 
Order Form; 

"Work Day" 7.5 Work Hours, whether or not such hours are worked 
consecutively and whether or not they are worked on the same day; 
and 

"Work Hours" the hours spent by the Supplier Staff properly working on the 
provision of the Deliverables including time spent travelling (other 
than to and from the Supplier's offices, or to and from the Sites) but 
excluding lunch breaks. 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

52 

 

 

Joint Schedule 2 (Variation Form) 
This form is to be used in order to change a contract in accordance with Clause 24 
(Changing the Contract) 

 
Contract Details 

This variation is between: [delete as applicable: CCS / Buyer] ("   Buyer") 

And 

[insert name of Supplier] ("the Supplier") 

Contract name: [insert name of contract to be changed]   

Contract reference number: [insert contract reference number] 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the 
proposed variation: 

[Supplier to insert assessment of impact] 

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

 [CCS/Buyer to insert original Clauses or 
Paragraphs to be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to 
variation: 

£ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by [delete as applicable: CCS / Buyer] 

 
2. Words and expressions in this Variation shall have the meanings given to them in the Contract. 

 
3. The Contract, including any previous Variations, shall remain effective and unaltered except as 

amended by this Variation. 
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer] 
 

Signature 

Date 

Name (in Capitals) 

Address 
 

 
Signed by an authorised signatory to sign for and on behalf of the Supplier 

 

Signature 

Date 

Name (in Capitals) 

Address 
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Joint Schedule 3 (Insurance Requirements) 
1. The insurance you need to have 

1.1 The Supplier shall take out and maintain, or procure the taking out and 
maintenance of the insurances as set out in the Annex to this Schedule, any 
additional insurances required under an Order Contract (specified in the 
applicable Order Form) ("Additional Insurances") and any other insurances 

Insurances  The 
Supplier shall ensure that each of the Insurances is effective no later than: 

1.1.1 the DPS Start Date in respect of those Insurances set out in the Annex 
to this Schedule and those required by applicable Law; and 

1.1.2 the Order Contract Effective Date in respect of the Additional 
Insurances. 

1.2 The Insurances shall be: 

1.2.1 maintained in accordance with Good Industry Practice; 

1.2.2 (so far as is reasonably practicable) on terms no less favourable than 
those generally available to a prudent contractor in respect of risks 
insured in the international insurance market from time to time; 

1.2.3 taken out and maintained with insurers of good financial standing and 
good repute in the international insurance market; and 

1.2.4 maintained for at least six (6) years after the End Date. 

1.3 The Supplier shall ensure that the public and products liability policy contain 
an indemnity to principals clause under which the Relevant Authority shall be 
indemnified in respect of claims made against the Relevant Authority in 
respect of death or bodily injury or third party property damage arising out of 
or in connection with the Deliverables and for which the Supplier is legally 
liable. 

2. How to manage the insurance 

2.1 Without limiting the other provisions of this Contract, the Supplier shall: 

2.1.1 take or procure the taking of all reasonable risk management and risk 
control measures in relation to Deliverables as it would be reasonable 
to expect of a prudent contractor acting in accordance with Good 
Industry Practice, including the investigation and reports of relevant 
claims to insurers; 

2.1.2 promptly notify the insurers in writing of any relevant material fact under 
any Insurances of which the Supplier is or becomes aware; and 

2.1.3 hold all policies in respect of the Insurances and cause any insurance 
broker effecting the Insurances to hold any insurance slips and other 
evidence of placing cover representing any of the Insurances to which 
it is a party. 
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3. What happens if you  insured 

3.1 The Supplier shall not take any action or fail to take any action or (insofar as 
is reasonably within its power) permit anything to occur in relation to it which 
would entitle any insurer to refuse to pay any claim under any of the 
Insurances. 

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances 
in full force and effect, the Relevant Authority may elect (but shall not be 
obliged) following written notice to the Supplier to purchase the relevant 
Insurances and recover the reasonable premium and other reasonable costs 
incurred in connection therewith as a debt due from the Supplier. 

4. Evidence of insurance you must provide 

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the 
renewal of each of the Insurances, provide evidence, in a form satisfactory to 
the Relevant Authority, that the Insurances are in force and effect and meet 
in full the requirements of this Schedule. 

5. Making sure you are insured to the required amount 

5.1 The Supplier shall ensure that any Insurances which are stated to have a 
minimum limit "in the aggregate" are maintained at all times for the minimum 
limit of indemnity specified in this Contract and if any claims are made which 
do not relate to this Contract then the Supplier shall notify the Relevant 
Authority and provide details of its proposed solution for maintaining the 
minimum limit of indemnity. 

6. Cancelled Insurance 

6.1 The Supplier shall notify the Relevant Authority in writing at least five 
(5) Working Days prior to the cancellation, suspension, termination or non- 
renewal of any of the Insurances. 

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant 
insurer to cancel, rescind or suspend any insurance or cover, or to treat any 
insurance, cover or claim as voided in whole or part. The Supplier shall use 
all reasonable endeavours to notify the Relevant Authority (subject to third 
party confidentiality obligations) as soon as practicable when it becomes 
aware of any relevant fact, circumstance or matter which has caused, or is 
reasonably likely to provide grounds to, the relevant insurer to give notice to 
cancel, rescind, suspend or void any insurance, or any cover or claim under 
any insurance in whole or in part. 

7. Insurance claims 

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in 
relation to, the Deliverables, or each Contract for which it may be entitled to 
claim under any of the Insurances. In the event that the Relevant Authority 
receives a claim relating to or arising out of a Contract or the Deliverables, 
the Supplier shall co-operate with the Relevant Authority and assist it in 
dealing with such claims including without limitation providing information and 
documentation in a timely manner. 
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7.2 Except where the Relevant Authority is the claimant party, the Supplier shall 
give the Relevant Authority notice within twenty (20) Working Days after any 
insurance claim in excess of 10% of the sum required to be insured pursuant 
to Paragraph 5.1 relating to or arising out of the provision of the Deliverables 
or this Contract on any of the Insurances or which, but for the application of 
the applicable policy excess, would be made on any of the Insurances and (if 
required by the Relevant Authority) full details of the incident giving rise to the 
claim. 

7.3 Where any Insurance requires payment of a premium, the Supplier shall be 
liable for and shall promptly pay such premium. 

7.4 Where any Insurance is subject to an excess or deductible below which the 
indemnity from insurers is excluded, the Supplier shall be liable for such 
excess or deductible. The Supplier shall not be entitled to recover from the 
Relevant Authority any sum paid by way of excess or deductible under the 
Insurances whether under the terms of this Contract or otherwise. 
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ANNEX: REQUIRED INSURANCES 

1. The Supplier shall hold the following [standard] insurance cover from the DPS Start 
Date in accordance with this Schedule: 

1.1 professional indemnity insurance [with cover (for a single event or a series of 
related events and in the aggregate) of not less than] one million pounds 
(£1,000,000); 

1.2 public liability insurance [with cover (for a single event or a series of related 
events and in the aggregate)] of not less than one million pounds 
(£1,000,000); and 

1.3 
related events and in the aggregate) of not less than] five million pounds 
(£5,000,000). 
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Joint Schedule 4 (Commercially Sensitive 
Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of which 
would be the subject of an exemption under the FOIA and the EIRs. 

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose Information 
in accordance with FOIA or Clause 16 (When you can share information), the 
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply 
the relevant exemption set out in the FOIA to the following Information: 

 

 

No. Date Item(s) Duration of 
Confidentiality 

 
1  Order Schedule 4 (Order Tender) In perpetuity 

2 
 Order Schedule 5 (Pricing Details) In perpetuity 

3 
 Order Schedule 6 (Order form and 

Order Schedules) Order Form 
In perpetuity 

4 
 Tender response In perpetuity 

5 
 Any supplementary information 

provided to the client in relation to 
the Order Schedules and Joint 
Schedules e.g., BCDR plan, security 
information, key personnel, testing 
audit and reports 

In perpetuity 
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Joint Schedule 5 (Corporate Social 
Responsibility) 

1. What we expect from our Suppliers 

1.1 In September 2017, HM Government published a Supplier Code of Conduct 
setting out the standards and behaviours expected of suppliers who work 
with government. 
(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 
le/646497/2017-09- 
13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf) 

1.2 CCS expects its suppliers and subcontractors to meet the standards set out 
in that Code. In addition, CCS expects its suppliers and subcontractors to 
comply with the standards set out in this Schedule. 

1.3 The Supplier acknowledges that the Buyer may have additional 
requirements in relation to corporate social responsibility. The Buyer 
expects that the Supplier and its Subcontractors will comply with such 
corporate social responsibility requirements as the Buyer may notify to the 
Supplier from time to time. 

2. Equality and Accessibility 

2.1 In addition to legal obligations, the Supplier shall support CCS and the 
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality 
Act 2010 by ensuring that it fulfils its obligations under each Contract in a 
way that seeks to: 

2.1.1 eliminate discrimination, harassment or victimisation of any 
kind; and 

2.1.2 advance equality of opportunity and good relations between 
those with a protected characteristic (age, disability, gender 
reassignment, pregnancy and maternity, race, religion or 
belief, sex, sexual orientation, and marriage and civil 
partnership) and those who do not share it. 

3. Modern Slavery, Child Labour and Inhumane Treatment 

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking 
help or advice and information on the subject of modern slavery available online 
at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 
700. 

3.1 The Supplier: 

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or 
involuntary prison labour; 

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge 
deposits or identify papers with the Employer and shall be free to 
leave their employer after reasonable notice; 

3.1.3 warrants and represents that it has not been convicted of any 
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slavery or human trafficking offences anywhere around the world. 
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3.1.4 warrants that to the best of its knowledge it is not currently under 
investigation, inquiry or enforcement proceedings in relation to any 
allegation of slavery or human trafficking offences anywhere around 
the world. 

3.1.5 shall make reasonable enquires to ensure that its officers, 
employees and Subcontractors have not been convicted of slavery 
or human trafficking offences anywhere around the world. 

3.1.6 shall have and maintain throughout the term of each Contract its 
own policies and procedures to ensure its compliance with the 
Modern Slavery Act and include in its contracts with its 
Subcontractors anti-slavery and human trafficking provisions; 

3.1.7 shall implement due diligence procedures to ensure that there is no 
slavery or human trafficking in any part of its supply chain 
performing obligations under a Contract; 

3.1.8 shall prepare and deliver to CCS, an annual slavery and human 
trafficking report setting out the steps it has taken to ensure that 
slavery and human trafficking is not taking place in any of its supply 
chains or in any part of its business with its annual certification of 
compliance with Paragraph 3; 

3.1.9 shall not use, nor allow its employees or Subcontractors to use 
physical abuse or discipline, the threat of physical abuse, sexual or 
other harassment and verbal abuse or other forms of intimidation of 
its employees or Subcontractors; 

3.1.10 shall not use or allow child or slave labour to be used by its 
Subcontractors; 

3.1.11 shall report the discovery or suspicion of any slavery or trafficking 
by it or its Subcontractors to CCS, the Buyer and Modern Slavery 
Helpline. 

4. Income Security 

4.1 The Supplier shall: 

4.1.1 ensure that all wages and benefits paid for a standard 
working week meet, at a minimum, national legal standards in 
the country of employment; 

4.1.2 ensure that all Supplier Staff are provided with written and 
understandable Information about their employment 
conditions in respect of wages before they enter; 

4.1.3 ensure that all workers are provided with written and 
understandable Information about their employment conditions 
in respect of wages before they enter employment and about 
the particulars of their wages for the pay period concerned 
each time that they are paid; 

4.1.4 not make deductions from wages: 

(a) as a disciplinary measure 
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(b) except where permitted by law; or 

(c) without expressed permission of the worker concerned; 

4.1.5 record all disciplinary measures taken against Supplier Staff; 
and 

4.1.6 ensure that Supplier Staff are engaged under a recognised 
employment relationship established through national law and 
practice. 

5. Working Hours 

5.1 The Supplier shall: 

5.1.1 ensure that the working hours of Supplier Staff comply with 
national laws, and any collective agreements; 

5.1.2 ensure that the working hours of Supplier Staff, excluding 
overtime, shall be defined by contract, and shall not exceed 
48 hours per week unless the individual has agreed in writing; 

5.1.3 ensure that use of overtime is used responsibly, taking into 
account: 

(a) the extent; 

(b) frequency; and 

(c) hours worked; 

by individuals and by the Supplier Staff as a whole; 

5.2 The total hours worked in any seven day period shall not exceed 60 hours, 
except where covered by Paragraph 5.3 below. 

5.3 Working hours may exceed 60 hours in any seven day period only in 
exceptional circumstances where all of the following are met: 

5.3.1 this is allowed by national law; 

5.3.2 this is allowed by a collective agreement freely negotiated 
with a  organisation representing a significant portion 
of the workforce; 

5.3.3 appropriate safeguards are taken to protect the 
health and safety; and 

5.3.4 the employer can demonstrate that exceptional circumstances 
apply such as unexpected production peaks, accidents or 
emergencies. 

5.4 All Supplier Staff shall be provided with at least one (1) day off in every 
seven (7) day period or, where allowed by national law, two (2) days off in 
every fourteen (14) day period. 
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6. Sustainability 

6.1 The supplier shall meet the applicable Government Buying Standards 
applicable to Deliverables which can be found online at: 

https://www.gov.uk/government/collections/sustainable-procurement-the- 
government-buying-standards-gbs 
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Joint Schedule 6 (Key Subcontractors) 
1. Restrictions on certain subcontractors 

1.1 The Supplier is entitled to sub-contract its obligations under the DPS 
Contract to the Key Subcontractors identified on the Platform. 

1.2 The Supplier is entitled to sub-contract its obligations under an Order 
Contract to Key Subcontractors listed on the Platform who are specifically 
nominated in the Order Form. 

1.3 Where during the Contract Period the Supplier wishes to enter into a new 
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior 
written consent of CCS and the Buyer and the Supplier shall, at the time of 
requesting such consent, provide CCS and the Buyer with the information 
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or 
not will not be unreasonably withheld or delayed. Where CCS consents to 
the appointment of a new Key Subcontractor then they will be added to the 
Platform. Where the Buyer consents to the appointment of a new Key 
Subcontractor then they will be added to the Key Subcontractor section of 
the Order Form. CCS and the Buyer may reasonably withhold their consent 
to the appointment of a Key Subcontractor if it considers that: 

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the 
provision of the Deliverables or may be contrary to its interests; 

1.3.2 the proposed Key Subcontractor is unreliable and/or has not 
provided reliable goods and or reasonable services to its other 
customers; and/or 

1.3.3 the proposed Key Subcontractor employs unfit persons. 

1.4 The Supplier shall provide CCS and the Buyer with the following information 
in respect of the proposed Key Subcontractor: 

1.4.1 the proposed Key  name, registered office and 
company registration number; 

1.4.2 the scope/description of any Deliverables to be provided by the 
proposed Key Subcontractor; 

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, 
evidence that demonstrates to the reasonable satisfaction of the 
CCS and the Buyer that the proposed Key Sub-Contract has been 

-length" terms; 

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of 
the total projected DPS Price over the DPS Contract Period; 

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a 
percentage of the total projected Charges over the Order Contract 
Period; and 

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint 
Schedule 7 (Financial Distress)) of the Key Subcontractor. 
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of 
receipt of the information provided by the Supplier pursuant to 
Paragraph 1.4, the Supplier shall also provide: 

1.5.1 a copy of the proposed Key Sub-Contract; and 

1.5.2 any further information reasonably requested by CCS and/or the 
Buyer. 

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract 
shall include: 

1.6.1 provisions which will enable the Supplier to discharge its obligations 
under the Contracts; 

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any 
provisions under the Key Sub-Contract which confer a benefit upon 
CCS and the Buyer respectively; 

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub- 
Contract as if it were the Supplier; 

1.6.4 a provision enabling the Supplier to assign, novate or otherwise 
transfer any of its rights and/or obligations under the Key Sub- 
Contract to CCS and/or the Buyer; 

1.6.5 obligations no less onerous on the Key Subcontractor than those 
imposed on the Supplier under the DPS Contract in respect of: 

(a) the data protection requirements set out in Clause 14 (Data 
protection); 

(b) the FOIA and other access request requirements set out in 
Clause 16 (When you can share information); 

(c) the obligation not to embarrass CCS or the Buyer or 
otherwise bring CCS or the Buyer into disrepute; 

(d) the keeping of records in respect of the goods and/or 
services being provided under the Key Sub-Contract, 
including the maintenance of Open Book Data; and 

(e) the conduct of audits set out in Clause 6 (Record keeping 
and reporting); 

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract 
on notice on terms no more onerous on the Supplier than those 
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or 
the Buyer can end this contract) and 10.5 (What happens if the 
contract ends) of this Contract; and 

1.6.7 a provision restricting the ability of the Key Subcontractor to sub- 
contract all or any part of the provision of the Deliverables provided to 
the Supplier under the Key Sub-Contract without first seeking the 
written consent of Defra and the Buyer. 
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2. Key Subcontractors 

 
ICF Consulting, 62 Threadneedle Street, London, EC2R 8HP, London, England  
 
ICF Contacts:   
 
NIRAS, Pentlands Science Park, Bush Loan, Penicuik, EH26 0PL 
 
NIRAS Contacts:   
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Joint Schedule 7 (Financial Difficulties) 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

Financial 
 

1 means the financial indicators from Paragraph 5.1 of 
this Schedule which are to apply to the Monitored 
Suppliers as set out in Paragraph 5.2 of this 
Schedule; 

 2 means the  board of directors; 

 
 

3 means written confirmation from the Board in 
accordance with Paragraph 8 of this Schedule; 

Markets and 
Suppliers  

4 
managing the relationship between government and 
its Strategic Suppliers, or any replacement or 
successor body carrying out the same function; 

"Credit Rating 
Threshold" 

5 the minimum credit rating level for each entity in the 
FDE Group as set out in Annex 1 to this Schedule 

  6 means the [Supplier, Key Sub-contractors, [the 
Guarantor] and the [Monitored Suppliers]]; 

"Financial Distress 
Event" 

7 Any of the events listed in Paragraph 3.1 of this 
Schedule; 

 Distress 
Remediation  

8 a plan setting out how the Supplier will ensure the 
continued performance and delivery of the 
Deliverables in accordance with the Contract in the 
event that a Financial Distress Event occurs; 

 
9 in respect of the Supplier, Key Sub-contractors and 

the Guarantor, means each of the financial indicators 
set out at paragraph 5.1 of this Schedule and in 
respect of each Monitored Supplier, means those 
Applicable Financial Indicators; 

 Target 
 

10 means the target thresholds for each of the 
Financial Indicators set out at paragraph 5.1 of this 
Schedule; 

 
11 means those entities specified at paragraph 5.2 

of this Schedule; 

"Rating Agencies" 12 the rating agencies listed in Annex 1 of this 
Schedule. 
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  13 means those suppliers to government listed at 
https://www.gov.uk/government/publications/strategic- 
suppliers. 

2. Warranties and duty to notify 

2.1 The Supplier warrants and represents to the Relevant Authority for the benefit 
of the Relevant Authority that as at the Effective Date: 

2.1.1 the long term credit ratings issued for each entity in the FDE 
Group by each of the Rating Agencies are as set out in Annex 
2 to this Schedule; and 

2.1.2 the financial position or, as appropriate, the financial 
performance of each of the Supplier, Guarantor and Key Sub- 
contractors satisfies the Financial Target Thresholds. 

2.2 The Supplier shall promptly notify (or shall procure that its auditors promptly 
notify) the Relevant Authority in writing if there is any downgrade in the credit 
rating issued by any Rating Agency for any entity in the FDE Group (and in any 
event within 5 Working Days of the occurrence of the downgrade). 

2.3 The Supplier shall: 

2.3.1 regularly monitor the credit ratings of each entity in the FDE 
Group with the Rating Agencies; 

2.3.2 monitor and report on the Financial Indicators for each entity in 
the FDE Group against the Financial Target Thresholds at least 
at the frequency set out for each at Paragraph 5.1 (where 
specified) and in any event, on a regular basis and no less than 
once a year within ninety (90) days after the Accounting 
Reference Date; and 

2.3.3 promptly notify (or shall procure that its auditors promptly 
notify) the Relevant Authority in writing following the 
occurrence of a Financial Distress Event or any fact, 
circumstance or matter which could cause a Financial Distress 
Event (and in any event, ensure that such notification is made 
within 10 Working Days of the date on which the Supplier first 
becomes aware of the Financial Distress Event or the fact, 
circumstance or matter which could cause a Financial Distress 
Event). 

2.4 For the purposes of determining whether a Financial Distress Event has occurred 
pursuant to the provisions of Paragraphs 3.1, and for the purposes of determining 
relief under Paragraph 7.1, the credit rating of an FDE Group entity shall be 
deemed to have dropped below the applicable Credit Rating Threshold if any of 
the Rating Agencies have rated that entity at or below the applicable Credit 
Rating Threshold. 

2.5 Each report submitted by the Supplier pursuant to paragraph 2.3.2 shall: 

2.5.1 be a single report with separate sections for each of the FDE 
Group entities; 
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2.5.2 contain a sufficient level of information to enable the Relevant 
Authority to verify the calculations that have been made in 
respect of the Financial Indicators; 

2.5.3 include key financial and other supporting information 
(including any accounts data that has been relied on) as 
separate annexes; 

2.5.4 be based on the audited accounts for the date or period on 
which the Financial Indicator is based or, where the Financial 
Indicator is not linked to an accounting period or an accounting 
reference date, on unaudited management accounts prepared 
in accordance with their normal timetable; and 

2.5.5 include a history of the Financial Indicators reported by the 
Supplier in graph form to enable the Relevant Authority to 
easily analyse and assess the trends in financial performance. 

3. Financial Distress events 

3.1 The following shall be Financial Distress Events: 

3.1.1 the credit rating of an FDE Group entity dropping below the 
applicable Credit Rating Threshold; 

3.1.2 an FDE Group entity issuing a profits warning to a stock 
exchange or making any other public announcement, in each 
case about a material deterioration in its financial position or 
prospects; 

3.1.3 there being a public investigation into improper financial 
accounting and reporting, suspected fraud or any other 
impropriety of an FDE Group entity; 

3.1.4 an FDE Group entity committing a material breach of covenant 
to its lenders; 

3.1.5 a Key Sub-contractor notifying CCS or the Buyer that the 
Supplier has not satisfied any material sums properly due 
under a specified invoice and not subject to a genuine dispute; 

3.1.6 any of the following: 

(a) commencement of any litigation against an FDE 
Group entity with respect to financial indebtedness 
greater than £5m or obligations under a service 
contract with a total contract value greater than £5m; 

(b) non-payment by an FDE Group entity of any financial 
indebtedness; 

(c) any financial indebtedness of an FDE Group entity 
becoming due as a result of an event of default; 

(d) the cancellation or suspension of any financial 
indebtedness in respect of an FDE Group entity; or 

(e) the external auditor of an FDE Group entity 
expressing a qualified opinion on, or including an 
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emphasis of matter in, its opinion on the statutory 
accounts of that FDE entity; 

in each case which the Relevant Authority reasonably believes (or 
would be likely reasonably to believe) could directly impact on 
the continued performance and delivery of the Deliverables in 
accordance with the Contract; and 

3.1.7 any [one] of the Financial Indicators set out at Paragraph 5 for 
any of the FDE Group entities failing to meet the required 
Financial Target Threshold. 

4. Consequences of Financial Distress Events 

4.1 Immediately upon notification by the Supplier of a Financial Distress Event (or if 
the Relevant Authority becomes aware of a Financial Distress Event without 
notification and brings the event to the attention of the Supplier), the Supplier 
shall have the obligations and the Relevant Authority shall have the rights and 
remedies as set out in Paragraphs 4.3 to 4.6. 

4.2 In the event of a late or non-payment of a Key Sub-contractor pursuant to 
Paragraph 3.1.5, the Relevant Authority shall not exercise any of its rights or 
remedies under Paragraph 4.3 without first giving the Supplier 10 Working Days 
to: 

4.2.1 rectify such late or non-payment; or 

4.2.2 
satisfaction that there is a valid reason for late or non-payment. 

4.3 The Supplier shall (and shall procure that any Monitored Supplier, the Guarantor 
and/or any relevant Key Sub-contractor shall): 

4.3.1 at the request of the Relevant Authority, meet the Relevant 
Authority as soon as reasonably practicable (and in any event 
within 3 Working Days of the initial notification (or awareness) 
of the Financial Distress Event or such other period as the 
Relevant Authority may permit and notify to the Supplier in 
writing) to review the effect of the Financial Distress Event on 
the continued performance and delivery of the Services in 
accordance with the Contract; and 

4.3.2 where the Relevant Authority reasonably believes (taking into 
account the discussions and any representations made under 
Paragraph 4.3.1 that the Financial Distress Event could impact 
on the continued performance and delivery of the Deliverables 
in accordance with the Contract: 

(a) submit to the Relevant Authority for its approval, a 
draft Financial Distress Remediation Plan as soon as 
reasonably practicable (and in any event, within 10 
Working Days of the initial notification (or awareness) 
of the Financial Distress Event or such other period 
as the Relevant Authority may permit and notify to the 
Supplier in writing); and 
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(b) to the extent that it is legally permitted to do so and 
subject to Paragraph 4.8, provide such information 
relating to the Supplier, any Monitored Supplier, Key 
Sub-contractors and/or the Guarantor as the Buyer 
may reasonably require in order to understand the risk 
to the Deliverables, which may include forecasts in 
relation to cash flow, orders and profits and details of 
financial measures being considered to mitigate the 
impact of the Financial Distress Event. 

4.4 The Relevant Authority shall not withhold its approval of a draft Financial Distress 
Remediation Plan unreasonably. If the Relevant Authority does not approve the 
draft Financial Distress Remediation Plan, it shall inform the Supplier of its 
reasons and the Supplier shall take those reasons into account in the preparation 
of a further draft Financial Distress Remediation Plan, which shall be resubmitted 
to the Relevant Authority within 5 Working Days of the rejection of the first draft. 
This process shall be repeated until the Financial Distress Remediation Plan is 
approved by the Relevant Authority or referred to the Dispute Resolution 
Procedure set out in Clause 34 of the Core Terms under Paragraph 4.5. 

4.5 If the Relevant Authority considers that the draft Financial Distress Remediation 
Plan is insufficiently detailed to be properly evaluated, will take too long to 

obligations in accordance with the Contract, then it may either agree a further 
time period for the development and agreement of the Financial Distress 
Remediation Plan or escalate any issues with the draft Financial Distress 
Remediation Plan using the Dispute Resolution Procedure in Clause 34 of the 
Core Terms. 

4.6 Following approval of the Financial Distress Remediation Plan by the Relevant 
Authority, the Supplier shall: 

4.6.1 on a regular basis (which shall not be less than fortnightly): 

(a) review and make any updates to the Financial 
Distress Remediation Plan as the Supplier may deem 
reasonably necessary and/or as may be reasonably 
requested by the Relevant Authority, so that the plan 
remains adequate, up to date and ensures the 
continued performance and delivery of the 
Deliverables in accordance with this Contract; and 

(b) provide a written report to the Relevant Authority 
setting out its progress against the Financial Distress 
Remediation Plan, the reasons for any changes made 
to the Financial Distress Remediation Plan by the 
Supplier and/or the reasons why the Supplier may 
have decided not to make any changes; 

4.6.2 where updates are made to the Financial Distress Remediation 
Plan in accordance with Paragraph 4.6.1, submit an updated 
Financial Distress Remediation Plan to the Relevant Authority 
for its approval, and the provisions of Paragraphs 4.4 and 4.5 
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shall apply to the review and approval process for the updated 
Financial Distress Remediation Plan; and 

4.6.3 comply with the Financial Distress Remediation Plan (including 
any updated Financial Distress Remediation Plan) and ensure 
that it achieves the financial and performance requirements set 
out in the Financial Distress Remediation Plan. 

4.7 Where the Supplier reasonably believes that the relevant Financial Distress 
Event under Paragraph 4.1 (or the circumstance or matter which has caused or 
otherwise led to it) no longer exists, it shall notify the Relevant Authority and the 
Parties may agree that the Supplier shall be relieved of its obligations under 
Paragraph 4.6. 

4.8 The Supplier shall use reasonable endeavours to put in place the necessary 
measures to ensure that the information specified at paragraph 4.3.2(b) is 
available when required and on request from the Relevant Authority and within 
reasonable timescales. Such measures may include: 

4.8.1 obtaining in advance written authority from Key Sub- 
contractors, the Guarantor and/or Monitored Suppliers 
authorising the disclosure of the information to the Buyer and/or 
entering into confidentiality agreements which permit 
disclosure; 

4.8.2 agreeing in advance with the Relevant Authority, Key Sub- 
contractors, the Guarantor and/or Monitored Suppliers a form 
of confidentiality agreement to be entered by the relevant 
parties to enable the disclosure of the information to the 
Relevant Authority; 

4.8.3 putting in place any other reasonable arrangements to enable 
the information to be lawfully disclosed to the Relevant 
Authority (which may include making price sensitive 

personnel through confidential arrangements, subject to their 
consent); and 

4.8.4 disclosing the information to the fullest extent that it is lawfully 
entitled to do so, including through the use of redaction, 
anonymisation and any other techniques to permit disclosure 
of the information without breaching a duty of confidentiality. 

5. Financial Indicators 

5.1 Subject to the calculation methodology set out at Annex 3 of this Schedule, the 
Financial Indicators and the corresponding calculations and thresholds used to 
determine whether a Financial Distress Event has occurred in respect of those 
Financial Indicators, shall be as follows: 

 

Financial 
Indicator 

 
Calculation1 

Financial 
Target 

Threshold: 

Monitoring and 
Reporting Frequency [if 
different from the default 
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   position set out in 
Paragraph 2.3(b)] 

1 

[Operating 
Margin] 

OR 

[The higher of (a) 
the Operating 
Margin for the 
most recent 12 
month period and 
(b) the average 
Operating Margin 
for the last two 
12 month 
periods] 

 
 
 
 
 
 
 

[Operating 
Margin = 

Operating Profit 
/ Revenue] 

 
 
 
 
 
 
 

 
[> [8%]] 

 
 

 
Tested and reported 

[yearly / half yearly] in 
arrears within [120 / 90] 

days of each [accounting 
reference date / half year 
end] based upon figures 
for the 12 months ending 

on the relevant 
[accounting reference date 

/ half year end] 

 
 
 

 
2 

[Net Debt to 
EBITDA Ratio] 

 
 
 
 

 
[Net Debt to 

EBITDA ratio = 
Net Debt / 
EBITDA] 

 
 
 
 
 
 
 
[< [2.5]] times 

Tested and reported 
[yearly / half yearly] in 

arrears within [120 / 90] 
days of each [accounting 
reference date / half year 
end] based upon EBITDA 
for the 12 months ending 
on, and Net Debt at, the 

relevant [accounting 
reference date / half year 

end] 

 

 
3 

[Net Debt + Net 
Pension Deficit to 
EBITDA ratio] 

 
[Net Debt + Net 
Pension Deficit 
to EBITDA Ratio 

= (Net Debt + 
Net Pension 

Deficit) / 
EBITDA] 

 
 
 

 
[< [4]] times 

Tested and reported yearly 
in arrears within 90 days of 
each accounting reference 
date based upon EBITDA 
for the 12 months ending 
on, and the Net Debt and 
Net Pension Deficit at, the 

relevant accounting 
reference date 

4 [Net Interest 
Paid Cover = 

[> [4.5]] times Tested and reported 
[yearly / half yearly] in 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

74 

 

 

[Net Interest Paid 
Cover] 

Earnings Before 
Interest and Tax 

/ Net Interest 
Paid] 

 arrears within [120 / 90] 
days of each [accounting 
reference date / half year 
end] based upon figures 
for the 12 months ending 

on the relevant 
[accounting reference date 

/ half year end] 

 
 
 
 
5 

[Acid Ratio] 

 

 
[Acid Ratio = 

(Current Assets 
 Inventories) / 

Current 
Liabilities] 

 
 
 

 
[> [1.5]] times 

Tested and reported 
[yearly / half yearly] in 
arrears within [120 /90] 

days of each [accounting 
reference date / half year 

end] based upon figures at 
the relevant [accounting 
reference date / half year 

end] 

 
 
 
 
6 

[Net Asset value] 

 
 

 
[Net Asset 
Value = Net 

Assets] 

 
 
 

 
[> £0] 

Tested and reported 
[yearly / half yearly] in 
arrears within [120 /90] 

days of each [accounting 
reference date / half year 

end] based upon figures at 
the relevant [accounting 
reference date / half year 

end] 

 
7 

[Group Exposure 
Ratio] 

 
 

[Group 
Exposure / 

Gross Assets] 

 
 

 
[< [25]]% 

Tested and reported yearly 
in arrears within 90 days of 
each accounting reference 
date based upon figures at 

the relevant accounting 
reference date 

    

Key: 1  see Annex 3 to this Schedule which sets out the calculation methodology to 
be used in the calculation of each financial indicator. 
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6. Termination rights 

6.1 The Relevant Authority shall be entitled to terminate the Contract if: 

6.1.1 the Supplier fails to notify the Relevant Authority of a Financial 
Distress Event in accordance with Paragraph 2.3.3; 

6.1.2 the Parties fail to agree a Financial Distress Remediation Plan 
(or any updated Financial Distress Remediation Plan) in 
accordance with Paragraphs 4.3 to 4.5; and/or 

6.1.3 the Supplier fails to comply with the terms of the Financial 
Distress Remediation Plan (or any updated Financial Distress 
Remediation Plan) in accordance with Paragraph 4.6.3, 

which shall be deemed to be an event to which Clause 10.4.1 of the Core 
Terms applies and Clauses 10.6.1 and 10.6.2 of the Core Terms 
shall apply accordingly. 

7. Primacy of Credit Ratings 

7.1 Without prejudice to the  obligations and the Relevant  rights 
and remedies under Paragraph 2, if, following the occurrence of a Financial 
Distress Event pursuant to any of Paragraphs 3.1.2 to 3.1.7, the Rating Agencies 
review and report subsequently that the credit ratings for the FDE Group entities 
do not drop below the relevant Credit Rating Thresholds specified for those 
entities in Annex 2 to this Schedule, then: 

7.1.1 the Supplier shall be relieved automatically of its obligations 
under Paragraphs 4.3 to 4.6; and 

7.1.2 the Relevant Authority shall not be entitled to require the 
Supplier to provide financial information in accordance with 
Paragraph 4.3.2(b). 

8. Board confirmation 

8.1 If the Contract has been specified as a Critical Service Contract under Paragraph 
1.1 of Part B to Order Schedule 8 (Business Continuity and Disaster Recovery) (if 
applicable) then, subject to Paragraph 8.4 of this Schedule, the Supplier shall 
within ninety (90) days after each Accounting Reference Date or within 15 
months of the previous Board Confirmation (whichever is the earlier) provide a 
Board Confirmation to the Relevant Authority in the form set out at Annex 4 to 

is not aware of and has no knowledge: 

8.1.1 that a Financial Distress Event has occurred since the later of 
the Effective Date or the previous Board Confirmation or is 
subsisting; or 

8.1.2 of any matters which have occurred or are subsisting that could 
reasonably be expected to cause a Financial Distress Event. 

8.2 The Supplier shall ensure that in its preparation of the Board Confirmation it 
exercises due care and diligence and has made reasonable enquiry of all 
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relevant Supplier Staff and other persons as is reasonably necessary to 
understand and confirm the position. 

8.3 In respect of the first Board Confirmation to be provided under this Contract, the 
Supplier shall provide the Board Confirmation within 15 months of the Effective 
Date if earlier than the timescale for submission set out in Paragraph 8.1 of this 
Schedule. 

8.4 Where the Supplier is unable to provide a Board Confirmation in accordance with 
Paragraphs 8.1 to 8.3 of this Schedule due to the occurrence of a Financial 
Distress Event or knowledge of subsisting matters which could reasonably be 
expected to cause a Financial Distress Event, it will be sufficient for the Supplier 
to submit in place of the Board Confirmation, a statement from the Board of 
Directors to the Buyer (and where the Supplier is a Strategic Supplier, the 
Supplier shall send a copy of the statement to the Cabinet Office Markets and 
Suppliers Team) setting out full details of any Financial Distress Events that have 
occurred and/or the matters which could reasonably be expected to cause a 
Financial Distress Event. 

9. Optional Clauses 

9.1 Where a  Order Contract is a Bronze Contract, if specified in the Order 
Form, the terms at Annex 5 shall apply to the Order Contract in place of the 
foregoing terms of this Joint Schedule 7. 
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Annex 1: Rating Agencies and their standard Rating System 
 

Experian. 
 

 
Annex 2: Credit Ratings and Credit Rating Thresholds 

 

Entity Credit rating (long 
term) 

Supplier  
 

Key Subcontractor  
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Joint Schedule 10 (Rectification Plan) 
 

 
Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 
and clause references as appropriate] 

Deadline for receiving the 
[Revised] Rectification 
Plan: 

[add date (minimum 10 days from request)] 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 
assessment: 

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 
rectification: 

Steps Timescale
1. [date]  
2. [date]  
3. [date]  
4. [date]  

 [date]  
Timescale for complete 
Rectification of Default 

[X] Working Days 

Steps taken to prevent 
recurrence of Default 

Steps Timescale 
1. [date]  
2. [date]  
3. [date]  
4. [date]  

 [date]  
 
Signed by the Supplier: 

  
Date: 

 

Review of Rectification Plan [Buyer] 

Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan 
Requested] 

Reasons for Rejection (if 
applicable) 

[add reasons] 
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Signed by [Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 

Definitions 
 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

 
all directors, officers, employees, agents, consultants and 
suppliers of the Processor and/or of any Subprocessor 
engaged in the performance of its obligations under a 
Contract; 

Status of the Controller 
 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

 
(a)  in respect of the other Party who is  

 
(b)  in respect of the other Party who is  

 
(c)   with the other Party; 

 
(d)

 
 

in respect of certain Personal Data under a Contract and shall specify in 
Annex 1 (Processing Personal Data) which scenario they think shall apply in 
each situation. 

Where one Party is Controller and the other Party its Processor 
 

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller. 

 
4. The Processor shall notify the Controller immediately if it considers that any of 

 
 

5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing. Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 

(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables; 
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

 
6. The Processor shall, in relation to any Personal Data Processed in connection 

with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Personal Data Breach; 

(iii) state of technological development; and 

(iv) cost of implementing any measures; 

(c) ensure that : 

(i) the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 

(A) are aware of and comply with the  duties under 
this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data; 

(d) not transfer Personal Data outside of the UK or EU unless the prior written 
consent of the Controller has been obtained and the following conditions are 
fulfilled: 
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(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

 
7. Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the 

Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data; 

(c) receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation; 

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data Processed under the 
Contract; 

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 
 

8. 
11 shall include the provision of further information to the Controller, as details 
become available. 

 
9. Taking into account the nature of the Processing, the Processor shall provide 

the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 
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(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation; 

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject; 

(d) assistance as requested by the Controller following any Personal Data Breach; 
and/or 

(e) assistance as requested by the Controller with respect to any request from the 

the Information Commissioner's Office. 
 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 

(b) the Controller determines the Processing includes special categories of data 
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

 
11. The Processor shall allow for audits of its Data Processing activity by the 

 
 

12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation. 

 
13. Before allowing any Subprocessor to Process any Personal Data related to the 

Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 

(b) obtain the written consent of the Controller; 

(c) enter into a written agreement with the Subprocessor which give effect to the 
terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

 
14. The Processor shall remain fully liable for all acts or omissions of any of its 

Subprocessors. 
 

15. The Relevant Authority may, at any time on not less than thirty (30) Working 

controller to processor standard clauses or similar terms forming part of an 
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applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

 
16. The Parties agree to take account of any guidance issued by the Information 

 Office. The Relevant Authority may on not less than thirty (30) 

 

Where the Parties are Joint Controllers of Personal Data 
 

17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11. 

Independent Controllers of Personal Data 
 

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

 
19. Each Party shall Process the Personal Data in compliance with its obligations 

under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it. 

 
20. Where a Party has provided Personal Data to the other Party in accordance 

with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

 
21. The Parties shall be responsible for their own compliance with Articles 13 and 

14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract. 

 
22. The Parties shall only provide Personal Data to each other: 

 
(a) to the extent necessary to perform their respective obligations under the 

Contract; 
 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

 
(c) where it has recorded it in Annex 1 (Processing Personal Data). 

 
23.  Taking into account the state of the art, the costs of implementation and the 

nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

85 

 

 

measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

 
24. A Party Processing Personal Data for the purposes of the Contract shall 

maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

 
25. Where a Party receives a request by any Data Subject to exercise any of their 

rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract 

: 
 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

 
(b) where the request or correspondence is directed to the other Party and/or 

relates to that other Party's Processing of the Personal Data, the Request 
Recipient will: 

 
(i) promptly, and in any event within five (5) Working Days of receipt 

of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

 
(ii) provide any information and/or assistance as reasonably 

requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

 
26. Each Party shall promptly notify the other Party upon it becoming aware of any 

Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall: 

 
(a) do all such things as reasonably necessary to assist the other Party in 

mitigating the effects of the Personal Data Breach; 
 

(b) implement any measures necessary to restore the security of any 
compromised Personal Data; 

 
(c) work with the other Party to make any required notifications to the Information 

 Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

 
(d) not do anything which may damage the reputation of the other Party or that 

Party's relationship with the relevant Data Subjects, save as required by Law. 
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27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data). 

 
28.  Personal Data shall not be retained or processed for longer than is necessary 

specified in Annex 1 (Processing Personal Data). 
 

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

87 

 

 

Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 
of the Processors, however the final decision as to the content of this Annex shall be 
with the Relevant Authority at its absolute discretion. 

1.1 The contact details of the Relevant  Data Protection Officer are: 
[Insert Contact details] 

1.2 The contact details of the  Data Protection Officer are: [Insert Contact 
details] 

1.3 The Processor shall comply with any further written instructions with respect to 
Processing by the Controller. 

1.4 Any such further instructions shall be incorporated into this Annex. 
 

 

Description Details 

Identity of 
Controller for each 
Category of 
Personal Data 

The Relevant Authority is Controller and the Supplier is 
Processor 

The Parties acknowledge that in accordance with paragraph 2 to 
paragraph 15 and for the purposes of the Data Protection 
Legislation, the Relevant Authority is the Controller and the Supplier 
is the Processor of the following Personal Data: 

 

 
 [Insert the scope of Personal Data which the purposes and 

means of the Processing by the Supplier is determined by the 
Relevant Authority] 

 
The Supplier is Controller and the Relevant Authority is 
Processor 

 

 
The Parties acknowledge that for the purposes of the Data 
Protection Legislation, the Supplier is the Controller and the 
Relevant Authority is the Processor in accordance with paragraph 2 
to paragraph 15 of the following Personal Data: 

 

 
 [Insert the scope of Personal Data which the purposes and 

means of the Processing by the Relevant Authority is 
determined by the Supplier] 
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 The Parties are Joint Controllers 
 

 
The Parties acknowledge that they are Joint Controllers for the 
purposes of the Data Protection Legislation in respect of: 

 

 
 [Insert the scope of Personal Data which the purposes and 

means of the Processing is determined by the both Parties 
together] 

 
 

 
The Parties are Independent Controllers of Personal Data 

 

 
The Parties acknowledge that they are Independent Controllers for 
the purposes of the Data Protection Legislation in respect of: 

 Business contact details of Supplier Personnel for which the 
Supplier is the Controller, 

 Business contact details of any directors, officers, employees, 
agents, consultants and contractors of Relevant Authority 
(excluding the Supplier Personnel) engaged in the 

Contract) for which the Relevant Authority is the Controller, 
 [Insert the scope of other Personal Data provided by one 

Party who is Controller to the other Party who will separately 
determine the nature and purposes of its Processing the 
Personal Data on receipt e.g. where (1) the Supplier has 
professional or regulatory obligations in respect of Personal 
Data received, (2) a standardised service is such that the 
Relevant Authority cannot dictate the way in which Personal 
Data is processed by the Supplier, or (3) where the Supplier 
comes to the transaction with Personal Data for which it is 
already Controller for use by the Relevant Authority] 

 
[Guidance where multiple relationships have been identified above, 
please address the below rows in the table for in respect of each 
relationship identified] 
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Duration of the 
Processing 

[Clearly set out the duration of the Processing including dates] 

Nature and 
purposes of the 
Processing 

[Please be as specific as possible, but make sure that you cover all 
intended purposes. 

The nature of the Processing means any operation such as 
collection, recording, organisation, structuring, storage, adaptation 
or alteration, retrieval, consultation, use, disclosure by transmission, 
dissemination or otherwise making available, alignment or 
combination, restriction, erasure or destruction of data (whether or 
not by automated means) etc. 

The purpose might include: employment processing, statutory 
obligation, recruitment assessment etc] 

Type of Personal 
Data 

[Examples here include: name, address, date of birth, NI number, 
telephone number, pay, images, biometric data etc] 

Categories of Data 
Subject 

[Examples include: Staff (including volunteers, agents, and 
temporary workers), customers/ clients, suppliers, patients, 
students / pupils, members of the public, users of a particular 
website etc] 

Plan for return and 
destruction of the 
data once the 
Processing is 
complete 

UNLESS 
requirement under 
Union or Member 
State law to 
preserve that type 
of data 

[Describe how long the data will be retained for, how it be returned 
or destroyed] 
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Annex 2 - Joint Controller Agreement 

1. Joint Controller Status and Allocation of Responsibilities 

1.1 With respect to Personal Data under Joint Control of the Parties, the Parties 
envisage that they shall each be a Data Controller in respect of that Personal Data in 
accordance with the terms of this Annex 2 (Joint Controller Agreement) in 
replacement of paragraphs 2-15 of Joint Schedule 11 (Where one Party is Controller 
and the other Party is Processor) and paragraphs 7-27 of Joint Schedule 11 
(Independent Controllers of Personal Data). Accordingly, the Parties each undertake 
to comply with the applicable Data Protection Legislation in respect of their 
Processing of such Personal Data as Data Controllers. 

1.2 The Parties agree that the [Supplier/Relevant Authority]: 
 

(a) is the exclusive point of contact for Data Subjects and is responsible for all 
steps necessary to comply with the UK GDPR regarding the exercise by Data 
Subjects of their rights under the UK GDPR; 

 
(b) shall direct Data Subjects to its Data Protection Officer or suitable alternative 

in connection with the exercise of their rights as Data Subjects and for any 
enquiries concerning their Personal Data or privacy; 

 
(c) 

information to Data Subjects under Articles 13 and 14 of the UK GDPR; 
 

(d) is responsible for obtaining the informed consent of Data Subjects, in 
accordance with the UK GDPR, for Processing in connection with the 
Deliverables where consent is the relevant legal basis for that Processing; and 

 
(e) shall make available to Data Subjects the essence of this Annex (and notify 

them of any changes to it) concerning the allocation of responsibilities as Joint 
Controller and its role as exclusive point of contact, the Parties having used 
their best endeavours to agree the terms of that essence. This must be outlined 

available by hyperlink or otherwise on all of its public facing services and 
marketing). 

1.3 Notwithstanding the terms of clause 1.2, the Parties acknowledge that a Data 
Subject has the right to exercise their legal rights under the Data Protection 
Legislation as against the relevant Party as Controller. 

2. Undertakings of both Parties 

2.1 The Supplier and the Relevant Authority each undertake that they shall: 
 

(a) report to the other Party every [x] months on: 
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(i)  the volume of Data Subject Access Request (or purported Data 
Subject Access Requests) from Data Subjects (or third parties on 
their behalf); 

 
(ii)  the volume of requests from Data Subjects (or third parties on 

their behalf) to rectify, block or erase any Personal Data; 
 

(iii) any other requests, complaints or communications from Data 
Subjects (or third parties on their behalf) relating to the other 

 
 

(iv) any communications from the Information Commissioner or any 
other regulatory authority in connection with Personal Data; and 

 
(v) any requests from any third party for disclosure of Personal Data 

where compliance with such request is required or purported to 
be required by Law, 

that it has received in relation to the subject matter of the Contract during that 
period; 

 
(b) notify each other immediately if it receives any request, complaint or 

communication made as referred to in Clauses 2.1(a)(i) to (v); 

(c) provide the other Party with full cooperation and assistance in relation to any 
request, complaint or communication made as referred to in Clauses 2.1(a)(iii) 
to (v) to enable the other Party to comply with the relevant timescales set out 
in the Data Protection Legislation; 

 
(d) not disclose or transfer the Personal Data to any third party unless necessary 

for the provision of the Deliverables and, for any disclosure or transfer of 
Personal Data to any third party, (save where such disclosure or transfer is 
specifically authorised under the Contract or is required by Law) ensure 
consent has been obtained from the Data Subject prior to disclosing or 
transferring the Personal Data to the third party. For the avoidance of doubt, 
the third party to which Personal Data is transferred must be subject to 
equivalent obligations which are no less onerous than those set out in this 
Annex; 

 
(e) request from the Data Subject only the minimum information necessary to 

provide the Deliverables and treat such extracted information as Confidential 
Information; 

 
(f) ensure that at all times it has in place appropriate Protective Measures to guard 

against unauthorised or unlawful Processing of the Personal Data and/or 
accidental loss, destruction or damage to the Personal Data and unauthorised 
or unlawful disclosure of or access to the Personal Data; 
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(g) take all reasonable steps to ensure the reliability and integrity of any of its 
Personnel who have access to the Personal Data and ensure that its 
Personnel: 

 
(i) are aware of and comply with their duties under this Annex 2 (Joint 

Controller Agreement) and those in respect of Confidential 
Information; 

 
(ii) are informed of the confidential nature of the Personal Data, are 

subject to appropriate obligations of confidentiality and do not 
publish, disclose or divulge any of the Personal Data to any third 
party where the that Party would not be permitted to do so; and 

 
(iii) have undergone adequate training in the use, care, protection and 

handling of personal data as required by the applicable Data 
Protection Legislation; 

 
(h) ensure that it has in place Protective Measures as appropriate to protect 

against a Personal Data Breach having taken account of the: 
 

(i) nature of the data to be protected; 
 

(ii) harm that might result from a Personal Data Breach; 
 

(iii) state of technological development; and 
 

(iv) cost of implementing any measures; 
 

(i) ensure that it has the capability (whether technological or otherwise), to the 
extent required by Data Protection Legislation, to provide or correct or delete 
at the request of a Data Subject all the Personal Data relating to that Data 
Subject that it holds; and 

 
(j) ensure that it notifies the other Party as soon as it becomes aware of a 

Personal Data Breach. 

2.2 Each Joint Controller shall use its reasonable endeavours to assist the other 
Controller to comply with any obligations under applicable Data Protection 
Legislation and shall not perform its obligations under this Annex in such a way 
as to cause the other Joint Controller to breach any of its obligations under 
applicable Data Protection Legislation to the extent it is aware, or ought 
reasonably to have been aware, that the same would be a breach of such 
obligations. 

3. Data Protection Breach 

3.1 Without prejudice to clause 3.2, each Party shall notify the other Party promptly 
and without undue delay, and in any event within 48 hours, upon becoming 
aware of any Personal Data Breach or circumstances that are likely to give rise 
to a Personal Data Breach, providing the other Party and its advisors with: 
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(a) sufficient information and in a timescale which allows the other Party to meet 
any obligations to report a Personal Data Breach under the Data Protection 
Legislation; and 

 
(b) all reasonable assistance, including: 

 
(i) co-operation with the other Party and the Information 

Commissioner investigating the Personal Data Breach and its 
cause, containing and recovering the compromised Personal Data 
and compliance with the applicable guidance; 

 
(ii) co-operation with the other Party including taking such reasonable 

steps as are directed by the other Party to assist in the 
investigation, mitigation and remediation of a Personal Data 
Breach; 

 
(iii) co-ordination with the other Party regarding the management of 

public relations and public statements relating to the Personal 
Data Breach; and/or 

 
(iv) providing the other Party and to the extent instructed by the other 

Party to do so, and/or the Information Commissioner investigating 
the Personal Data Breach, with complete information relating to 
the Personal Data Breach, including, without limitation, the 
information set out in Clause 3.2. 

3.2 Each Party shall take all steps to restore, re-constitute and/or reconstruct any 
Personal Data where it has lost, damaged, destroyed, altered or corrupted as 
a result of a Personal Data Breach as it was 
cost with all possible speed and shall provide the other Party with all reasonable 
assistance in respect of any such Personal Data Breach, including providing 
the other Party, as soon as possible and within 48 hours of the Personal Data 
Breach relating to the Personal Data Breach, in particular: 

 
(a) the nature of the Personal Data Breach; 

 
(b) the nature of Personal Data affected; 

 
(c) the categories and number of Data Subjects concerned; 

 
(d) the name and contact details of the  Data Protection Officer or other 

relevant contact from whom more information may be obtained; 
 

(e) measures taken or proposed to be taken to address the Personal Data Breach; 
and 

 
(f) describe the likely consequences of the Personal Data Breach. 

4. Audit 

4.1 The Supplier shall permit: 
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(a) the Relevant Authority, or a third-party auditor acting under the Relevant 
 direction, to conduct, at the Relevant  cost, data privacy 

data security and privacy procedures relating to Personal Data, its compliance 
with this Annex 2 and the Data Protection Legislation; and/or 

 
(b) the Relevant Authority, or a third-party auditor acting under the Relevant 

accessible or at which it is able to inspect any relevant records, including the 
record maintained under Article 30 UK GDPR by the Supplier so far as relevant 
to the Contract, and procedures, including premises under the control of any 
third party appointed by the Supplier to assist in the provision of the 
Deliverables. 

 

 
4.2 The Relevant Authority may, in its sole discretion, require the Supplier to 

conducting such an audit, assessment or inspection. 

5. Impact Assessments 

5.1 The Parties shall: 
 

(a) provide all reasonable assistance to each other to prepare any Data Protection 
Impact Assessment as may be required (including provision of detailed 
information and assessments in relation to Processing operations, risks and 
measures); and 

 
(b) maintain full and complete records of all Processing carried out in respect of 

the Personal Data in connection with the Contract, in accordance with the 
terms of Article 30 UK GDPR. 

 

 
6. ICO Guidance 

The Parties agree to take account of any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body. The Relevant 
Authority may on not less than thirty (30) Working  notice to the Supplier 
amend the Contract to ensure that it complies with any guidance issued by 
the Information Commissioner and/or any relevant Central Government Body. 

7. Liabilities for Data Protection Breach 

[Guidance: This clause represents a risk share, you may wish to reconsider 
the apportionment of liability and whether recoverability of losses are likely to 
be hindered by the contractual limitation of liability provisions] 
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7.1 If financial penalties are imposed by the Information Commissioner on either 
the Relevant Authority or the Supplier for a Personal Data Breach ("Financial 
Penalties") then the following shall occur: 

 
(a) if in the view of the Information Commissioner, the Relevant Authority is 

responsible for the Personal Data Breach, in that it is caused as a result of the 
actions or inaction of the Relevant Authority, its employees, agents, 
contractors (other than the Supplier) or systems and procedures controlled by 
the Relevant Authority, then the Relevant Authority shall be responsible for the 
payment of such Financial Penalties. In this case, the Relevant Authority will 
conduct an internal audit and engage at its reasonable cost when necessary, 
an independent third party to conduct an audit of any such Personal Data 
Breach. The Supplier shall provide to the Relevant Authority and its third party 
investigators and auditors, on request and at the Supplier's reasonable cost, 
full cooperation and access to conduct a thorough audit of such Personal Data 
Breach; 

 
(b) if in the view of the Information Commissioner, the Supplier is responsible for 

the Personal Data Breach, in that it is not a Personal Data Breach that the 
Relevant Authority is responsible for, then the Supplier shall be responsible for 
the payment of these Financial Penalties. The Supplier will provide to the 
Relevant Authority and its auditors, on request and at the  sole cost, 
full cooperation and access to conduct a thorough audit of such Personal Data 
Breach; or 

 
(c) if no view as to responsibility is expressed by the Information Commissioner, 

then the Relevant Authority and the Supplier shall work together to investigate 
the relevant Personal Data Breach and allocate responsibility for any Financial 
Penalties as outlined above, or by agreement to split any financial penalties 
equally if no responsibility for the Personal Data Breach can be apportioned. 
In the event that the Parties do not agree such apportionment then such 
Dispute shall be referred to the Dispute Resolution Procedure set out in Clause 
34 of the Core Terms (Resolving disputes). 

7.2 If either the Relevant Authority or the Supplier is the defendant in a legal claim 
brought before a court of competent 
respect of a Personal Data Breach, then unless the Parties otherwise agree, 
the Party that is determined by the final decision of the court to be responsible 
for the Personal Data Breach shall be liable for the losses arising from such 
Personal Data Breach. Where both Parties are liable, the liability will be 
apportioned between the Parties in accordance with the decision of the Court. 

7.3 In respect of any losses, cost claims or expenses incurred by either Party as a 
 

 
(a) if the Relevant Authority is responsible for the relevant Personal Data Breach, 

then the Relevant Authority shall be responsible for the Claim Losses; 
 

(b) if the Supplier is responsible for the relevant Personal Data Breach, then the 
Supplier shall be responsible for the Claim Losses: and 
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(c) if responsibility for the relevant Personal Data Breach is unclear, then the 
Relevant Authority and the Supplier shall be responsible for the Claim Losses 
equally. 

 

 
7.4 Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant Authority 

and the Supplier reaching any other agreement, including by way of 
compromise with a third party complainant or claimant, as to the apportionment 
of financial responsibility for any Claim Losses as a result of a Personal Data 
Breach, having regard to all the circumstances of the Personal Data Breach 
and the legal and financial obligations of the Relevant Authority. 

8. Termination 

If the Supplier is in material Default under any of its obligations under this 
Annex 2 (Joint Controller Agreement), the Relevant Authority shall be entitled 
to terminate the Contract by issuing a Termination Notice to the Supplier in 
accordance with Clause 10 of the Core Terms (Ending the contract). 

9. Sub-Processing 

9.1 In respect of any Processing of Personal Data performed by a third party on 
behalf of a Party, that Party shall: 

 
(a) carry out adequate due diligence on such third party to ensure that it is capable 

of providing the level of protection for the Personal Data as is required by the 
Contract, and provide evidence of such due diligence to the other Party where 
reasonably requested; and 

 
(b) ensure that a suitable agreement is in place with the third party as required 

under applicable Data Protection Legislation. 
 

 
10. Data Retention 

The Parties agree to erase Personal Data from any computers, storage devices 
and storage media that are to be retained as soon as practicable after it has 
ceased to be necessary for them to retain such Personal Data under applicable 
Data Protection Legislation and their privacy policy (save to the extent (and for 
the limited period) that such information needs to be retained by the a Party for 
statutory compliance purposes or as otherwise required by the Contract), and 
taking all further actions as may be necessary to ensure its compliance with 
Data Protection Legislation and its privacy policy. 
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Joint Schedule 12 (Supply Chain Visibility) 
1. Definitions 

 
1.1 In this Schedule, the following words shall have the following meanings and 

they shall supplement Joint Schedule 1 (Definitions): 

 
"Contracts Finder" the  publishing portal for 

public sector procurement opportunities; 

"SME" an enterprise falling within the category of 
micro, small and medium sized enterprises 
defined by the Commission 
Recommendation of 6 May 2003 concerning 
the definition of micro, small and medium 
sized enterprises; 

 Chain Information 
 

the document at Annex 1 of this Schedule 
12; and 

"VCSE" a non-governmental organisation that is 
value-driven and which principally reinvests 
its surpluses to further social, environmental 
or cultural objectives. 

 

 
2. Visibility of Sub-Contract Opportunities in the Supply Chain 

 
2.1 The Supplier shall: 

 
2.1.1 subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract 

opportunities arising from or in connection with the provision of the 
Deliverables above a minimum threshold of £25,000 that arise during the 
Contract Period; 

2.1.2 within 90 days of awarding a Sub-Contract to a Subcontractor, update the 
notice on Contract Finder with details of the successful Subcontractor; 

2.1.3 monitor the number, type and value of the Sub-Contract opportunities 
placed on Contracts Finder advertised and awarded in its supply chain 
during the Contract Period; 

2.1.4 provide reports on the information at Paragraph 2.1.3 to the Relevant 
Authority in the format and frequency as reasonably specified by the 
Relevant Authority; and 

2.1.5 promote Contracts Finder to its suppliers and encourage those 
organisations to register on Contracts Finder. 
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2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide 
a full and detailed description of the Sub-Contract opportunity with each of 
the mandatory fields being completed on Contracts Finder by the Supplier. 

 
2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in 

respect of Sub-Contract opportunities arising after the Effective Date. 

 
2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior 

Approval, agree that a Sub-Contract opportunity is not required to be 
advertised by the Supplier on Contracts Finder. 

 
3. Visibility of Supply Chain Spend 

 
3.1 In addition to any other management information requirements set out in 

the Contract, the Supplier agrees and acknowledges that it shall, at no 
charge, provide timely, full, accurate and complete SME management 

Relevant Authority which incorporates the data described in the Supply 
Chain Information Report Template which is: 

(a) the total contract revenue received directly on the Contract; 

(b) the total value of sub-contracted revenues under the Contract 

(including revenues for non-SMEs/non-VCSEs); and 

(c) the total value of sub-contracted revenues to SMEs and VCSEs. 
 
 

3.2 The SME Management Information Reports shall be provided by the 
Supplier in the correct format as required by the Supply Chain Information 
Report Template and any guidance issued by the Relevant Authority from 
time to time. The Supplier agrees that it shall use the Supply Chain 
Information Report Template to provide the information detailed at 
Paragraph 3.1(a) (c) and acknowledges that the template may be 
changed from time to time (including the data required and/or format) by 
the Relevant Authority issuing a replacement version. The Relevant 

such change and shall specify the date from which it must be used. 

 
3.3 The Supplier further agrees and acknowledges that it may not make any 

amendment to the Supply Chain Information Report Template without the 
prior Approval of the Authority. 
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Order Schedule 1 (Transparency Reports) 
1.1  The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 

transparency principles v1.1 
(https://www.gov.uk/government/publications/procurement-policy-note-0117- 
update-to-transparency-principles). The Supplier shall comply with the provisions 
of this Schedule in order to assist the Buyer with its compliance with its 
obligations under that PPN. 

 
1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS 

Contract, within three (3) Months of the Start Date the Supplier shall submit to the 
Buyer for Approval (such Approval not to be unreasonably withheld or delayed) 
draft Transparency Reports consistent with the content requirements and format 
set out in the Annex of this Schedule. 

 
1.3  If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 
further Approval within five (5) days of receipt of any notice of rejection, taking 
account of any recommendations for revision and improvement to the report 
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report 
the Buyer shall determine what should be included. Any other disagreement in 
connection with Transparency Reports shall be treated as a Dispute. 

 
1.4  The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 
this Schedule. 
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Annex A: List of Transparency Reports 
To be confirmed by the Buyer within 3 months of the Contract Start date. 
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Order Schedule 2 (Staff Transfer) 
Definitions 1.1 In this Schedule, the following words have the following meanings, and 
they shall supplement Joint Schedule 1 (Definitions): 

1. Definitions 

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1 (Definitions): 

 

 Rights 
 

1 the European Council Directive 77/187/EEC on the 
approximation of laws of European member states 
relating to the safeguarding of  rights in the 
event of transfers of undertakings, businesses or parts 
of undertakings or businesses, as amended or re- 
enacted from time to time; 

2 

"Employee 
Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 

a) redundancy payments including contractual or 
enhanced redundancy costs, termination costs 
and notice payments; 

b) unfair, wrongful or constructive dismissal 
compensation; 

c) compensation for discrimination on grounds of 
sex, race, disability, age, religion or belief, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual orientation or 
claims for equal pay; 

d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 
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"Former 
Supplier" 

f) employment claims whether in tort, contract or 
statute or otherwise; 

g) any investigation relating to employment matters 
by the Equality and Human Rights Commission 
or other enforcement, regulatory or supervisory 
body and of implementing any requirements 
which may arise from such investigation; 

a supplier supplying services to the Buyer before the 
Relevant Transfer Date that are the same as or 
substantially similar to the Services (or any part of the 
Services) and shall include any Subcontractor of such 
supplier (or any Subcontractor of any such 
Subcontractor); 

"New Fair Deal"  the revised Fair Deal position set out in the HM Treasury 
guidance: "Fair Deal for Staff Pensions: Staff Transfer 
from Central Government" issued in October 2013 
including: 

(i) any amendments to that document 
immediately prior to the Relevant Transfer 
Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

 
 Fair  Staff Transfers from Central 

Government: A Fair Deal for Staff Pensions
Fair 

Deal for Staff pensions: Procurement of Bulk Transfer 
Agreements and Related Issues  

 

"Partial 
Termination" 

 
 

 
"Relevant 
Transfer" 

"Relevant 
Transfer Date" 

the partial termination of the relevant Contract to the 
extent that it relates to the provision of any part of the 
Services as further provided for in Clause 10.4 (When 
CCS or the Buyer can end this contract) or 10.6 (When 
the Supplier can end the contract); 

a transfer of employment to which the Employment 
Regulations applies; 

in relation to a Relevant Transfer, the date upon which 
the Relevant Transfer takes place. For the purposes of 
Part D: Pensions and its Annexes, where the Supplier or 
a Subcontractor was the Former Supplier and there is 
no Relevant Transfer of the Fair Deal Employees 
because they remain continuously employed by the 
Supplier (or Subcontractor), references to the Relevant 
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 Transfer Date shall become references to the Start 
Date; 

"Staffing 
Information" 

in relation to all persons identified on the Supplier's 
Provisional Supplier Personnel List or Supplier's Final 
Supplier Personnel List, as the case may be, such 
information as the Buyer may reasonably request 
(subject to all applicable provisions of the Data 
Protection Legislation), but including in an anonymised 
format: 

(a) their ages, dates of commencement of employment 
or engagement, gender and place of work; 

 
(b) details of whether they are employed, self- employed 

contractors or consultants, agency workers or 
otherwise; 

 
(c) the identity of the employer or relevant contracting 

Party; 

 
(d) their relevant contractual notice periods and any 

other terms relating to termination of 
employment, including redundancy procedures, 
and redundancy payments; 

 
(e) their wages, salaries, bonuses and profit sharing 

arrangements as applicable; 

 
(f) details of other employment-related benefits, 

including (without limitation) medical insurance, 
life assurance, pension or other retirement 
benefit schemes, share option schemes and 
company car schedules applicable to them; 

 
(g)  any outstanding or potential contractual, statutory 

or other liabilities in respect of such individuals 
(including in respect of personal injury claims); 

 
(h) details of any such individuals on long term sickness 

absence, parental leave, maternity leave or other 
authorised long term absence; 

 (i) copies of all relevant documents and materials 
relating to such information, including copies of 
relevant contracts of employment (or relevant 
standard contracts if applied generally in respect 
of such employees); and 
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 (j)  any other "employee liability information" as such 
term is defined in regulation 11 of the 
Employment Regulations; 

"Supplier's Final 
Supplier 
Personnel List" 

a list provided by the Supplier of all Supplier Staff whose 
will transfer under the Employment Regulations on the 
Service Transfer Date; 

"Supplier's 
Provisional 
Supplier 
Personnel List" 

a list prepared and updated by the Supplier of all 
Supplier Staff who are at the date of the list wholly or 
mainly engaged in or assigned to the provision of the 
Services or any relevant part of the Services which it is 
envisaged as at the date of such list will no longer be 
provided by the Supplier; 

"Term" the period commencing on the Start Date and ending on 
the expiry of the Initial Period or any Extension Period or 
on earlier termination of the relevant Contract; 

"Transferring 
Buyer 
Employees" 

those employees of the Buyer to whom the Employment 
Regulations will apply on the Relevant Transfer Date; 

"Transferring 
Former Supplier 
Employees" 

in relation to a Former Supplier, those employees of the 
Former Supplier to whom the Employment Regulations 
will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together  Party  confer benefits on 
third parties (each such person a  Party  and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA. 

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act. 
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2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary. 

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

o Part C (No Staff Transfer on the Start Date)] 
o Part D (Pensions) 

 Annex D1 (CSPS) 
o Part E (Staff Transfer on Exit) 



Part A: Staff Transfer at the Start Date 
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Outsourcing from the Buyer 

Not applicable. 



Part B: Staff transfer at the Start Date 
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Transfer from a Former Supplier 

Not applicable. 



Part C: No Staff Transfer on the Start Date 
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1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier. 

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 15 
Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2: 

1.4.1 no such offer of employment has been made; 

1.4.2 such offer has been made but not accepted; or 

1.4.3 the situation has not otherwise been resolved; 

the Supplier may within 5 Working Days give notice to terminate the employment or 
alleged employment of such person. 

 
1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 

with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

110 

 

 

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred to 
in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 
1.8 The indemnities in Paragraph 1.5: 

1.8.1 shall not apply to: 

(a) any claim for: 

(i) discrimination, including on the grounds of sex, race, 
disability, age, gender reassignment, marriage 
or civil partnership, pregnancy and maternity or 
sexual orientation, religion or belief; or 

(ii) equal pay or compensation for less favourable 
treatment of part-time workers or fixed-term 
employees, 

in any case in relation to any alleged act or omission of the Supplier 
and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and 

1.8.2  shall apply only where the notification referred to in Paragraph 
1.2.1 is made by the Supplier and/or any Subcontractor to the 
Buyer and, if applicable, Former Supplier within 6 months of the 
Start Date. 

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
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and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former  obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 
Supplier does or does not do something, such obligation shall be limited so that it 
extends only to the extent that the Buyer's contract with the Former Supplier 
contains a contractual right in that regard which the Buyer may enforce, or 
otherwise so that it requires only that the Buyer must use reasonable endeavours 
to procure that the Former Supplier does or does not act accordingly. 
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Part D: Pensions 

Not applicable to this tender. 

1. Definitions 

In this Part D and Part E, the following words have the following meanings and they 
shall supplement Joint Schedule 1 (Definitions), and shall be deemed to include 
the definitions set out in the Annexes to this Part D: 

 
"Actuary" a Fellow of the Institute and Faculty of Actuaries; 

"Admission 
Agreement" 

either or both of the CSPS Admission Agreement 
(as defined in Annex D1: CSPS) or the LGPS 
Admission Agreement (as defined in Annex D3: 
LGPS), as the context requires; 

 Value 
 

the Best Value Authorities Staff Transfers 
(Pensions) Direction 2007 or the Welsh Authorities 
Staff Transfers (Pensions) Direction 2012 (as 
appropriate); 

 
"Broadly 
Comparable" 

 
(a) in respect of a pension scheme, a status 

satisfying the condition that there are no 
identifiable employees who will suffer 
material detriment overall in terms of future 
accrual of pension benefits as assessed in 
accordance with Annex A of New Fair Deal 
and demonstrated by the issue by the 

broad comparability certificate; and/or 

 
(b) in respect of benefits provided for or in respect 

of a member under a pension scheme, 
benefits that are consistent with that pension 

certificate of broad comparability 

Department, 

and "Broad Comparability" shall be construed 
accordingly; 

"CSPS" the schemes as defined in Annex D1 to this Part D; 

 
 

has the meaning in Annex D2 to this Part D; 

 Deal Eligible 
 

each of the CSPS Eligible Employees, the NHSPS 
Eligible Employees and/or the LGPS Eligible 
Employees (as applicable) (and shall include any 
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 such employee who has been admitted to and/or 
remains eligible to join a Broadly Comparable 
pension scheme at the relevant time in accordance 
with paragraph 10 or 11 of this Part D); 

 
"Fair Deal 
Employees" 

 
any of: 

(a) Transferring Buyer Employees; 

 
(b) Transferring Former Supplier Employees; 

 
(c) employees who are not Transferring Buyer 

Employees or Transferring Former Supplier 
Employees but to whom the Employment 
Regulations apply on the Relevant Transfer 
Date to transfer their employment to the 
Supplier or a Subcontractor, and whose 
employment is not terminated in accordance 
with the provisions of Paragraphs 2.5 of 
Parts A or B or Paragraph 1.4 of Part C; 

 
(d)  where the Supplier or a Subcontractor was the 

Former Supplier, the employees of the 
Supplier (or Subcontractor); 

 
who at the Relevant Transfer Date are or become 
entitled to New Fair Deal or Best Value Direction 
protection in respect of any of the Statutory 
Schemes or a Broadly Comparable pension 
scheme provided in accordance with paragraph 10 
of this Part D as notified by the Buyer; 

 
"Fund Actuary" 

 
a Fund Actuary as defined in Annex D3 to this 
Part D; 

"LGPS" the scheme as defined in Annex D3 to this Part D; 

"NHSPS" the schemes as defined in Annex D2 to this Part D; 

 
(a) 

 
(b) 

"Statutory Schemes" means the CSPS, NHSPS or LGPS. 

2. Supplier obligations to participate in the pension schemes 

2.1 In respect of all or any Fair Deal Employees each of Annex D1: CSPS, 
Annex D2: NHSPS and/or Annex D3: LGPS shall apply, as appropriate. 
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2.2 The Supplier undertakes to do all such things and execute any documents 
(including any relevant Admission Agreement and/or Direction Letter/ 
Determination, if necessary) as may be required to enable the Supplier to 
participate in the appropriate Statutory Scheme in respect of the Fair Deal 
Employees and shall bear its own costs in such regard. 

2.3 The Supplier undertakes: 

2.3.1 to pay to the Statutory Schemes all such amounts as are due 
under the relevant Admission Agreement and/or Direction Letter/ 
Determination or otherwise and shall deduct and pay to the 
Statutory Schemes such employee contributions as are required; 
and 

2.3.2 subject to paragraph 5 of Annex D3: LGPS to be fully responsible 
for all other costs, contributions, payments and other amounts 
relating to its participation in the Statutory Schemes, including for 
the avoidance of doubt any exit payments and the costs of 
providing any bond, indemnity or guarantee required in relation 
to such participation. 

2.4 Where the Supplier is the Former Supplier (or a Subcontractor is a 
Subcontractor of the Former Supplier) and there is no Relevant Transfer of the 
Fair Deal Employees because they remain continuously employed by the 
Supplier (or Subcontractor) at the Start Date, this Part D and its Annexes shall 
be modified accordingly so that the Supplier (or Subcontractor) shall comply 
with its requirements from the Start Date or, where it previously provided a 
Broadly Comparable pension scheme, from the date it is able to close accrual 
of its Broadly Comparable pension scheme (following appropriate consultation 
and contractual changes as appropriate) if later. The Supplier (or Sub- 
contractor) shall make arrangements for a bulk transfer from its Broadly 
Comparable pension scheme to the relevant Statutory Scheme in accordance 
with the requirements of the previous contract with the Buyer1. 

3. Supplier obligation to provide information 

3.1 The Supplier undertakes to the Buyer: 

3.1.1 to provide all information which the Buyer may reasonably 
request concerning matters referred to in this Part D as 
expeditiously as possible; and 

3.1.2 not to issue any announcements to any Fair Deal Employee prior 
to the Relevant Transfer Date concerning the matters stated in 
this Part D without the consent in writing of the Buyer (such 
consent not to be unreasonably withheld or delayed); 

3.1.3 retain such records as would be necessary to manage the 
pension aspects in relation to any current or former Fair Deal 
Eligible Employees arising on expiry or termination of the relevant 
Contract. 
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4. Indemnities the Supplier must give 

4.1 The Supplier shall indemnify and keep indemnified CCS, [NHS Pensions], the 
Buyer and/or any Replacement Supplier and/or any Replacement 
Subcontractor on demand from and against all and any Losses whatsoever 
suffered or incurred by it or them which: 

4.1.1  arise out of or in connection with any liability towards all and any 
Fair Deal Employees arising in respect of service on or after the 
Relevant Transfer Date which arise from any breach by the 
Supplier of this Part D, and/or the CSPS Admission Agreement 
and/or the Direction Letter/Determination and/or the LGPS 
Admission Agreement; 

4.1.2 relate to the payment of benefits under and/or participation in a 
pension scheme (as defined in section 150(1) Finance Act 2004) 
provided by the Supplier or a Subcontractor on and after the 
Relevant Transfer Date until the date of termination or expiry of 
the relevant Contract, including the Statutory Schemes or any 
Broadly Comparable pension scheme provided in accordance 
with paragraphs 10 or 11 of this Part D; 

4.1.3 relate to claims by Fair Deal Employees of the Supplier and/or of 
any Subcontractor or by any trade unions, elected employee 
representatives or staff associations in respect of all or any such 
Fair Deal Employees which Losses: 

Subcontractor:  
(a) relate to any rights to benefits under a pension scheme (as 

defined in section 150(1) Finance Act 2004) in respect of 
periods of employment on and after the Relevant Transfer 
Date until the date of termination or expiry of the relevant 
Contract; or 

(b) arise out of the failure of the Supplier and/or any relevant 
Subcontractor to comply with the provisions of this Part D 
before the date of termination or expiry of the relevant 
Contract; and/or 

4.1.4 arise out of or in connection with the Supplier (or its 
Subcontractor) allowing anyone who is not an NHSPS Fair Deal 
Employee to join or claim membership of the NHSPS at any time 
during the Term. 

 
4.2 The indemnities in this Part D and its Annexes: 

4.2.1 shall survive termination of the relevant Contract; and 

4.2.2 shall not be affected by the caps on liability contained in 
Clause 11 (How much you can be held responsible for). 
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5. What happens if there is a dispute 

5.1 The Dispute Resolution Procedure will not apply to any dispute (i) between the 
CCS and/or the Buyer and/or the Supplier or (ii) between their respective 
actuaries and/or the Fund Actuary about any of the actuarial matters referred 
to in this Part D and its Annexes shall in the absence of agreement between 
the CCS and/or the Buyer and/or the Supplier be referred to an independent 
Actuary: 

5.1.1 who will act as an expert and not as an arbitrator; 

5.1.2 whose decision will be final and binding on the CCS and/or the 
Buyer and/or the Supplier; and 

5.1.3 whose expenses shall be borne equally by the CCS and/or the 
Buyer and/or the Supplier unless the independent Actuary shall 
otherwise direct. 

The independent Actuary shall be agreed by the Parties or, failing such agreement the 
independent Actuary shall be appointed by the President for the time being of 
the Institute and Faculty of Actuaries on the application by the Parties. 

6. Other  rights 

6.1 
apply and that the CRTPA applies to this Part D to the extent necessary to 
ensure that any Fair Deal Employee will have the right to enforce any obligation 
owed to him or her or it by the Supplier under this Part D, in his or her or its own 
right under section 1(1) of the CRTPA. 

6.2 Further, the Supplier must ensure that the CRTPA will apply to any Sub- 
Contract to the extent necessary to ensure that any Fair Deal Employee will 
have the right to enforce any obligation owed to them by the Subcontractor in 
his or her or its own right under section 1(1) of the CRTPA. 

7. What happens if there is a breach of this Part D 

7.1 The Supplier agrees to notify the Buyer should it breach any obligations it has 
under this Part D and agrees that the Buyer shall be entitled to terminate its 
Contract for material Default in the event that the Supplier: 

7.1.1 commits an irremediable breach of any provision or obligation it 
has under this Part D; or 

7.1.2 commits a breach of any provision or obligation it has under this 
Part D which, where capable of remedy, it fails to remedy within 
a reasonable time and in any event within 28 days of the date of 
a notice from the Buyer giving particulars of the breach and 
requiring the Supplier to remedy it. 

8. Transferring Fair Deal Employees 

8.1 Save on expiry or termination of the relevant Contract, if the employment of any 
Fair Deal Eligible Employee transfers to another employer (by way of a transfer 
under the Employment Regulations or other form of compulsory transfer of 
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employment) the Supplier shall or shall procure that any relevant Sub- 
contractor shall: 

8.1.1 notify the Buyer as far as reasonably practicable in advance of 
the transfer to allow the Buyer to make the necessary 
arrangements for participation with the relevant Statutory 
Scheme(s); 

8.1.2 consult with about, and inform those Fair Deal Eligible 
Employees of the pension provisions relating to that transfer; and 

8.1.3 procure that the employer to which the Fair Deal Eligible 
Employees are transferred (the "New Employer") complies with 
the provisions of this Part D and its Annexes provided that 
references to the "Supplier" will become references to the New 
Employer, references to "Relevant Transfer Date" will become 
references to the date of the transfer to the New Employer and 
references to "Fair Deal Employees" will become references to 
the Fair Deal Eligible Employees so transferred to the New 
Employer. 

9. What happens to pensions if this Contract ends 

9.1 The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to 
pension issues on expiry or termination of the relevant Contract. 

9.2 The Supplier shall (and shall procure that any of its Subcontractors shall) prior 
to the termination of the relevant Contract provide all such co-operation and 
assistance (including co-operation and assistance from the Broadly 

NHS Pension and/or CSPS and/or the relevant Administering Buyer and/or the 
Buyer may reasonably require, to enable the Replacement Supplier to 
participate in the appropriate Statutory Scheme in respect of any Fair Deal 
Eligible Employee that remains eligible for New Fair Deal protection following a 
Service Transfer. 

 
10. Broadly Comparable Pension Schemes on the Relevant Transfer Date 

10.1 If the terms of any of paragraphs 4 of Annex D2: NHSPS or 3.1 of Annex D3: 
LGPS applies, the Supplier must (and must, where relevant, procure that each 
of its Subcontractors will) ensure that, with effect from the Relevant Transfer 
Date until the day before the Service Transfer Date, the relevant Fair Deal 
Employees will be eligible for membership of a pension scheme under which 
the benefits are Broadly Comparable to those provided under the relevant 
Statutory Scheme, and then on such terms as may be decided by the Buyer. 

10.2 Such Broadly Comparable pension scheme must be: 

10.2.1 established by the Relevant Transfer Date2; 
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10.2.2 a registered pension scheme for the purposes of Part 4 of the 
Finance Act 2004; 

10.2.3 capable of receiving a bulk transfer payment from the relevant 

Comparable pension scheme (unless otherwise instructed by the 
Buyer); 

10.2.4 capable of paying a bulk transfer payment to the Replacement 
 Broadly Comparable pension scheme (or the relevant 

Statutory Scheme if applicable) (unless otherwise instructed by 
the Buyer); and 

10.2.5 maintained until such bulk transfer payments have been received 
or paid (unless otherwise instructed by the Buyer). 

10.3 Where the Supplier has set up a Broadly Comparable pension scheme 
pursuant to the provisions of this Paragraph 10, the Supplier shall (and shall 
procure that any of its Subcontractors shall): 

10.3.1 supply to the Buyer details of its (or its  Broadly 
Comparable pension scheme and provide a full copy of the valid 
certificate of broad comparability (which remains valid as at the 
Relevant Transfer Date) covering all relevant Fair Deal 
Employees, as soon as it is able to do so before the Relevant 
Transfer Date (where possible) and in any event no later than 
seven (7) days after receipt of the certificate; 

10.3.2 be fully responsible for all costs, contributions, payments and 
other amounts relating to the setting up, certification of, ongoing 
participation in and/or withdrawal and exit from the Broadly 
Comparable pension scheme, including for the avoidance of 
doubt any debts arising under section 75 or 75A of the Pensions 
Act 1995; 

10.3.3 instruct any such Broadly Comparable pension  Actuary 
to provide all such co-operation and assistance in agreeing bulk 

Broadly Comparable pension scheme or the Actuary to the 
relevant Statutory Scheme (as appropriate) and to provide all 
such co-operation and assistance with any other Actuary 
appointed by the Buyer (where applicable). This will be with a 
view to the bulk transfer terms providing day for day and/or pound 
for pound (as applicable) (or actuarially equivalent where there 
are benefit differences between the two schemes) credits in the 
Broadly Comparable pension scheme in respect of any Fair Deal 
Eligible Employee who consents to such a transfer3; and 

10.3.4 provide a replacement Broadly Comparable pension scheme in 
accordance with this paragraph 10 with immediate effect for 
those Fair Deal Eligible Employees who are still employed by the 
Supplier and/or relevant Subcontractor and are still eligible for 
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New Fair Deal protection in the event that the Supplier and/or 
Subcontractor's Broadly Comparable pension scheme is 
terminated. The relevant Fair Deal Eligible Employees must be 
given the option to transfer their accrued benefits from the 
previous Broadly Comparable pension scheme to the new 
Broadly Comparable pension scheme on day for day and/or 
pound for pound terms (as applicable) (or actuarially equivalent 
where there are benefit differences between the two schemes). 

10.4 Where the Supplier has provided a Broadly Comparable pension scheme 
pursuant to the provisions of this paragraph 10, the Supplier shall (and shall 
procure that any of its Subcontractors shall) prior to the termination of the 
relevant Contract: 

10.4.1 allow and make all necessary arrangements to effect, in respect 
of any Fair Deal Eligible Employee that remains eligible for New 
Fair Deal protection, following a Service Transfer, the bulk 
transfer of past service from any such Broadly Comparable 

Comparable pension scheme (or the relevant Statutory Scheme 
if applicable). The bulk transfer terms provided shall be on a past 
service reserve basis which should be calculated allowing for 
projected final salary at the assumed date of retirement, leaving 
service or death (in the case of final salary benefits). The 
actuarial basis for this past service reserve basis should be 
aligned to the funding requirements of the Broadly Comparable 
pension scheme in place at the time the bulk transfer terms are 
offered. The bulk transfer terms shall be subject to an underpin 
in relation to any service credits awarded in the Broadly 
Comparable pension scheme in accordance with paragraph 
10.3.3 such that the element of the past service reserve amount 
which relates to such service credits shall be no lower than that 
required by the bulk transfer terms that were agreed in 
accordance with paragraph 10.3.3 but using the last day of the 

Subcontractor (as appropriate) as the date used to determine the 
actuarial assumptions; and 

10.4.2 if the transfer payment paid by the trustees of the Broadly 
Comparable pension scheme is less (in the opinion of the Actuary 

scheme (or to the relevant Statutory Scheme if applicable)) than 
the transfer payment which would have been paid had paragraph 
10.4.1 been complied with, the Supplier shall (or shall procure 
that the Subcontractor shall) pay the amount of the difference to 

Comparable pension 
scheme (or relevant Statutory Scheme if applicable) or as the 
Buyer shall otherwise direct. The Supplier shall indemnify the 

pension scheme (or the relevant Statutory Scheme if applicable) 
(as the Buyer directs) for any failure to pay the difference as 
required under this paragraph. 
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11. Broadly Comparable Pension Scheme in Other Circumstances 

11.1 If the terms of any of paragraphs 2.2 of Annex D1: CSPS, 5.2 of Annex D2: 
NHSPS and/or 3.2 of Annex D3: LGPS apply, the Supplier must (and must, 
where relevant, procure that each of its Subcontractors will) ensure that, with 
effect from the cessation of participation in the Statutory Scheme, until the day 
before the Service Transfer Date, the relevant Fair Deal Eligible Employees will 
be eligible for membership of a pension scheme under which the benefits are 
Broadly Comparable to those provided under the relevant Statutory Scheme at 
the date of cessation of participation in the relevant Statutory Scheme, and then 
on such terms as may be decided by the Buyer. 

11.2 Such Broadly Comparable pension scheme must be: 

11.2.1 established by the date of cessation of participation in the 
Statutory Scheme4; 

11.2.2 a registered pension scheme for the purposes of Part 4 of the 
Finance Act 2004; 

11.2.3 capable of receiving a bulk transfer payment from the relevant 
Statutory Scheme (where instructed to do so by the Buyer); 

11.2.4 capable of paying a bulk transfer payment to the Replacement 
 Broadly Comparable pension scheme (or the relevant 

Statutory Scheme if applicable) (unless otherwise instructed by 
the Buyer); and 

11.2.5 maintained until such bulk transfer payments have been received 
or paid (unless otherwise instructed by the Buyer). 

11.3 Where the Supplier has provided a Broadly Comparable pension scheme 
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall 
procure that any of its Subcontractors shall): 

11.3.1 supply to the Buyer details of its (or its  Broadly 
Comparable pension scheme and provide a full copy of the valid 
certificate of broad comparability (which remains valid as at the 
date of cessation of participation in the Statutory Scheme) 
covering all relevant Fair Deal Eligible Employees, as soon as it 
is able to do so before the cessation of participation in the 
Statutory Scheme (where possible) and in any event no later than 
seven (7) days after receipt of the certificate; 

11.3.2 be fully responsible for all costs, contributions, payments and 
other amounts relating to the setting up, certification of, ongoing 
participation in and/or withdrawal and exit from the Broadly 
Comparable pension scheme, including for the avoidance of 
doubt any debts arising under section 75 or 75A of the Pensions 
Act 1995; 
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11.3.3 where required to do so by the Buyer, instruct any such Broadly 
- 

operation and assistance in agreeing a bulk transfer process with 
the Actuary to the relevant Statutory Scheme and to provide all 
such co-operation and assistance with any other Actuary 
appointed by the Buyer (where applicable). The Supplier must 
ensure that day for day and/or pound for pound (as applicable) 
(or actuarially equivalent where there are benefit differences 
between the two schemes) credits in the Broadly Comparable 
pension scheme are provided in respect of any Fair Deal 
Employee who consents to such a transfer from the Statutory 
Scheme and the Supplier shall be fully responsible for any costs 
of providing those credits in excess of the bulk transfer payment 
received by the Broadly Comparable pension scheme5; and 

11.3.4 provide a replacement Broadly Comparable pension scheme in 
accordance with this paragraph 11 with immediate effect for 
those Fair Deal Eligible Employees who are still employed by the 
Supplier and/or relevant Subcontractor and are still eligible for 
New Fair Deal protection in the event that the Supplier and/or 
Subcontractor's Broadly Comparable pension scheme is closed 
to future accrual and/or terminated. The relevant Fair Deal 
Eligible Employees must be given the option to transfer their 
accrued benefits from the previous Broadly Comparable pension 
scheme to the new Broadly Comparable pension scheme on day 
for day and/or pound for pound terms (as applicable) (or 
actuarially equivalent where there are benefit differences 
between the two schemes). 

11.4 Where the Supplier has provided a Broadly Comparable pension scheme 
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall 
procure that any of its Subcontractors shall) prior to the termination of the 
relevant Contract allow and make all necessary arrangements to effect, in 
respect of any Fair Deal Eligible Employee that remains eligible for New Fair 
Deal protection, following a Service Transfer, the bulk transfer of past service 
from any such Broadly Comparable pension scheme into the Replacement 

 Broadly Comparable pension scheme (or relevant Statutory Scheme 
if applicable). The bulk transfer terms provided shall be sufficient to secure day 
for day and/or pound for pound credits (as applicable) (or actuarially equivalent 
where there are benefit differences between the two schemes) in the 

pension scheme (or relevant 
Statutory Scheme if applicable). For the avoidance of doubt, should the amount 
offered by the Broadly Comparable pension scheme be less than the amount 
required by the Replacement  pension scheme 

the 
Shortfall  
pay the Replacement  Broadly Comparable pension scheme (or 
relevant Statutory Scheme if applicable) the Shortfall as required, provided that 
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in the absence of any agreement between the Supplier and any Subcontractor, 
the Shortfall shall be paid by the Supplier. The Supplier shall indemnify the 
Buyer or the Replacement  Broadly Comparable pension scheme (or 
the relevant Statutory Scheme if applicable) (as the Buyer directs) for any failure 
to pay the Shortfall under this paragraph. 

12. Right of Set-off 

12.1 The Buyer shall have a right to set off against any payments due to the Supplier 
under the relevant Contract an amount equal to: 

12.1.1 any unpaid  contributions or  contributions 
or any other financial obligations under the CSPS or any CSPS 
Admission Agreement in respect of the CSPS Eligible Employees 
whether due from the Supplier or from any relevant 
Subcontractor or due from any third party under any indemnity, 
bond or guarantee; 

12.1.2 any unpaid  contributions or  contributions 
or any other financial obligations under the NHSPS or any 
Direction Letter/Determination in respect of the NHSPS Eligible 
Employees whether due from the Supplier or from any relevant 
Subcontractor or due from any third party under any indemnity, 
bond or guarantee; or 

12.1.3 any unpaid  contributions or  contributions 
or any other financial obligations under the LGPS or any LGPS 
Admission Agreement in respect of the LGPS Eligible Employees 
whether due from the Supplier or from any relevant 
Subcontractor or due from any third party under any indemnity, 
bond or guarantee; 

and shall pay such set off amount to the relevant Statutory Scheme. 

12.2 The Buyer shall also have a right to set off against any payments due to the 
Supplier under the relevant Contract all reasonable costs and expenses 
incurred by the Buyer as result of Paragraphs 12.1 above. 
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Annex D1: 

Civil Service Pensions Schemes (CSPS) 

1. Definitions 

In this Annex D1: CSPS to Part D: Pensions, the following words have the following 
meanings and they shall supplement Joint Schedule 1 (Definitions): 

 
"CSPS 
Admission 
Agreement" 

an admission agreement in the form available on the Civil 
Service Pensions website immediately prior to the Relevant 
Transfer Date to be entered into for the CSPS in respect of 
the Services; 

"CSPS Eligible 
Employee" 

any CSPS Fair Deal Employee who at the relevant time is 
an active member or eligible to participate in the CSPS 
under a CSPS Admission Agreement; 

 
a Fair Deal Employee who at the Relevant Transfer Date is 
or becomes entitled to protection in respect of the CSPS in 
accordance with the provisions of New Fair Deal; 

"CSPS" the Principal Civil Service Pension Scheme available to Civil 
Servants and employees of bodies under Schedule 1 of the 
Superannuation Act 1972 (and eligible employees of other 
bodies admitted to participate under a determination under 
section 25 of the Public Service Pensions Act 2013), as 
governed by rules adopted by Parliament; the Partnership 
Pension Account and its (i) Ill health Benefits Arrangements 
and (ii) Death Benefits Arrangements; the Civil Service 
Additional Voluntary Contribution Scheme; and "alpha" 
introduced under The Public Service (Civil Servants and 
Others) Pensions Regulations 2014. 

2. Access to equivalent pension schemes after transfer 

2.1 In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors 
to which the employment of any CSPS Fair Deal Employee compulsorily 
transfers as a result of either the award of the relevant Contract or a Relevant 
Transfer, if not an employer which participates automatically in the CSPS, shall 
each secure a CSPS Admission Agreement to ensure that CSPS Fair Deal 
Employees or CSPS Eligible Employees as appropriate shall be either admitted 
into, or offered continued membership of, the relevant section of the CSPS that 
they currently contribute to, or were eligible to join immediately prior to the 
Relevant Transfer Date or became eligible to join on the Relevant Transfer 
Date. The Supplier and/or any of its Subcontractors shall procure that the CSPS 
Fair Deal Employees continue to accrue benefits in the CSPS in accordance 
with the provisions governing the relevant section of the CSPS for service from 
(and including) the Relevant Transfer Date. 
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2.2 If the Supplier and/or any of its Subcontractors enters into a CSPS Admission 
Agreement in accordance with paragraph 2.1 but the CSPS Admission 
Agreement is terminated during the term of the relevant Contract for any reason 
at a time when the Supplier or Subcontractor still employs any CSPS Eligible 
Employees, the Supplier shall (and procure that its Subcontractors shall) at no 
extra cost to the Buyer, offer the remaining CSPS Eligible Employees 
membership of a pension scheme which is Broadly Comparable to the CSPS 
on the date those CSPS Eligible Employees ceased to participate in the CSPS 
in accordance with the provisions of paragraph 11 of Part D. 
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Part E: Staff Transfer on Exit 
1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or 
intended Service Transfer; 

1.1.2 receipt of the giving of notice of early termination or any Partial 
Termination of the relevant Contract; 

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that 
the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the Data 
Protection Legislation, the Supplier's Provisional Supplier Personnel List, 
together with the Staffing Information in relation to the Supplier's Provisional 
Supplier Personnel List and it shall provide an updated Supplier's Provisional 
Supplier Personnel List at such intervals as are reasonably requested by the 
Buyer. 

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 

1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor. 

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and 
1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 

 Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 
Provisional Supplier Personnel List other than where any 
replacement is of equivalent grade, skills, experience and 
expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 
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1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment); 

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 
the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 
Replacement Subcontractor of any notice to terminate employment given by 
the Supplier or relevant Subcontractor or received from any persons listed on 
the Supplier's Provisional Supplier Personnel List regardless of when such 
notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
Supplier for information relating to the manner in which the Services are 
organised. Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyersuch information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in 
providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of 
any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 

1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service 
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Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate. 
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee: 

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor. Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall, comply 
with all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national 
insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
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Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor. 

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of: 

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date; 

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of: 

(a) any collective agreement applicable to the 
Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union or staff 
association in respect of any Transferring Supplier 
Employees which the Supplier or any Subcontractor 
is contractually bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier Employee, to 
the extent that the proceeding, claim or demand by 
HMRC or other statutory authority relates to financial 
obligations arising on and before the Service Transfer 
Date; and 

(b) in relation to any employee who is not identified in the 

respect of whom it is later alleged or determined that 
the Employment Regulations applied so as to transfer 
his/her employment from the Supplier to the Buyer 
and/or Replacement Supplier and/or any 
Replacement Subcontractor, to the extent that the 
proceeding, claim or demand by HMRC or other 
statutory authority relates to financial obligations 
arising on or before the Service Transfer Date; 
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2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under regulation 
13 of the Employment Regulations, except to the extent that the 
liability arises from the failure by the Buyer and/or Replacement 
Supplier to comply with regulation 13(4) of the Employment 
Regulations. 

 
2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee 

Liabilities arise or are attributable to an act or omission of the Replacement 
Supplier and/or any Replacement Subcontractor whether occurring or having 
its origin before, on or after the Service Transfer Date including any Employee 
Liabilities: 

2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 

2.4.2 

obligations under the Employment Regulations. 

 
2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 

claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
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becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and 

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, within15 
Working Days of receipt of notice from the Replacement Supplier 
and/or Replacement Subcontractor. 

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed: 

2.7.1 no such offer has been made: 

2.7.2 such offer has been made but not accepted; or 

2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 
(as appropriate) that it may within 5 Working Days give notice to terminate 
the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided 
that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities. 

2.9 The indemnity in Paragraph 2.8: 

2.9.1 shall not apply to: 

(a) any claim for: 

(i) discrimination, including on the grounds of 
sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees, 
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In any case in relation to any alleged act or omission of the 
Replacement Supplier and/or Replacement 
Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and 

2.9.2 shall apply only where the notification referred to in Paragraph 
2.5.1 is made by the Replacement Supplier and/or Replacement 
Subcontractor to the Supplier within 6 months of the Service 
Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in Paragraphs 
2.5 to 2.7, such person shall be treated as a Transferring Supplier Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 

Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between: 

(b) the Supplier and/or any Subcontractor; and 

(c) the Replacement Supplier and/or the Replacement Subcontractor. 
 

 
2.12 The Supplier shall, and shall procure that each Subcontractor shall, promptly 

provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
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Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of: 

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the  Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee; 

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of: 

(a) any collective agreement applicable to the 
Transferring Supplier Employees identified in the 

 

(b) any custom or practice in respect of any Transferring 

Supplier Personnel List which the Replacement 
Supplier and/or Replacement Subcontractor is 
contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 

connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
to such trade union, body or person arising on or after the Service 
Transfer Date; 

2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 

after their transfer to the Replacement Supplier or Replacement 
Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
working conditions of any person identified in the  Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes; 

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 

 Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 
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2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 

(a) in relation to any Transferring Supplier Employee 

List, to the extent that the proceeding, claim or 
demand by HMRC or other statutory authority 
relates to financial obligations arising after the 
Service Transfer Date; and 

(b) in relation to any employee who is not a Transferring 

Supplier Personnel List, and in respect of whom it is 
later alleged or determined that the Employment 
Regulations applied so as to transfer his/her 
employment from the Supplier or Subcontractor, to 
the Replacement Supplier or Replacement 
Subcontractor to the extent that the proceeding, 
claim or demand by HMRC or other statutory 
authority relates to financial obligations arising after 
the Service Transfer Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 

Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 

List or any appropriate employee representative (as defined in 
the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

 
2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 

Liabilities arise or are attributable to an act or omission of the Supplier and/or any 
Subcontractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Employee Liabilities arising from the 
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 
obligations under the Employment Regulations. 
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Order Schedule 3 (Continuous Improvement) 
1.  Rights 

1.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), the Buyer may give CCS the right to enforce the Buyer's 
rights under this Schedule. 

2.  Obligations 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing the 

 costs (including the Charges) and/or improving the quality and efficiency 
of the Deliverables and their supply to the Buyer. 

2.2 The Supplier must adopt a policy of continuous improvement in relation to the 
Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the Buyer's 
costs (including the Charges) and/or improving the quality and efficiency of the 
Deliverables. The Supplier and the Buyer must provide each other with any 
information relevant to meeting this objective. 

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or reducing 
the Charges (without adversely affecting the performance of this Contract) 
during that Contract Year ("Continuous Improvement Plan") for the Buyer's 
Approval. The Continuous Improvement Plan must include, as a minimum, 
proposals: 

2.3.1 identifying the emergence of relevant new and evolving 
technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer 
and ways of working that would provide cost savings and/or 
enhanced benefits to the Buyer (such as methods of 
interaction, supply chain efficiencies, reduction in energy 
consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the 
Deliverables including the quality, responsiveness, 
procedures, benchmarking methods, likely performance 
mechanisms and customer support services in relation to the 
Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the 
Supplier's operations and supply-chains relating to the 
Deliverables, and identifying opportunities to assist the Buyer 
in meeting their sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall be 
submitted by the Supplier to the Buyer for Approval within one hundred (100) 
Working Days of the first Order or six (6) Months following the Start Date, 
whichever is earlier. 
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2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed 
Continuous Improvement Plan or any updates to it within twenty (20) Working 
Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working 
Days of receipt of notice of rejection, submit a revised Continuous Improvement 
Plan reflecting the changes required. Once Approved, it becomes the 
Continuous Improvement Plan for the purposes of this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier shall 
provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must 
request a Variation in accordance with the Variation Procedure and the Supplier 
must implement such Variation at no additional cost to the Buyer or CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in accordance 
with Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to implement 
any agreed deliverables in accordance with the Continuous 
Improvement Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible 
following the start of each quarter (or as otherwise agreed 
between the Parties) to review the Supplier's progress against 
the Continuous Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract Year) 
in accordance with the procedure and timescales set out in Paragraph 2.3. 

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made pursuant 
to it and the costs of implementing any improvement, shall have no effect on 
and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings shall be 
passed on to the Buyer by way of a consequential and immediate reduction in 
the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan so 
as to include details of the way in which the proposal shall be implemented in 
accordance with an agreed gainshare ratio. 
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Order Schedule 4 (Order Tender) 
Ernst and Young Tender submission. 























































































































































































































































































































Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

134 

 

 

Order Schedule 5 (Pricing Details) 
1. Schedule of Rates, fixed for the Contract term and exclusive of VAT. 

Table A  sets out the Schedule of Rates for the following steps of  general 
grant lifecycle: 

Step 1  Design and Development 

Step 2  Market Engagement 

Step 5  Performance Monitoring 

Step 6  Reconciliation and Evaluation 
 

 
2. The Schedule of Rates which are payable by the Buyer and deemed to cover cost of 
salary, variable and fixed overheads, leave allowances, bonuses, profits, mark up, 
insurances, superannuation. 

 
3. Travel and subsistence expenses will only be paid at cost and in line with Defra travel 
policy. 

 
4. Other costs such as workshops will be paid at cost and be agreed with the Buyer in 
advance. 

 
5. Fees will only be paid for productive days or whilst travelling as part of an active 
assignment. 

 
6. The Buyer will not pay for a day of rest following travel, either Overseas or in the UK. 

 
7. Role Definitions are provided in the table below 
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Order Schedule 7 (Key Supplier Staff) 
1.1 The Order Form lists the key roles Key Roles  and names of the persons 

who the Supplier shall appoint to fill those Key Roles at the Start Date. 

 
1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times 

during the Contract Period. 

 
1.3 The Buyer may identify any further roles as being Key Roles and, following 

agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff. 

 
1.4 The Supplier shall not and shall procure that any Subcontractor shall not 

remove or replace any Key Staff unless: 

 
1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 

or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long- 
term sick leave; or 

1.4.3 the  employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 
1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role); 

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days; 

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 

 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 
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1.5 The Buyer may require the Supplier to remove or procure that any 
Subcontractor shall remove any Key Staff that the Buyer considers in any 
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 
any Key Staff. 

Annex 1. Key Roles 
 

Key Role Key Staff Contact Details (emails) 
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Order Schedule 8 (Business Continuity and 
Disaster Recovery) 

 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

 
means, for the purposes of determining whether an 
entity is a Public Sector Dependent Supplier, the 
audited consolidated aggregate revenue (including 
share of revenue of joint ventures and Associates) 
reported by the Supplier or, as appropriate, the 
Supplier Group in its most recent published accounts, 
subject to the following methodology: 

figures for accounting periods of other than 12 months 
should be scaled pro rata to produce a proforma figure 
for a 12 month period; and 

1 where the Supplier, the Supplier Group and/or their 
joint ventures and Associates report in a foreign 
currency, revenue should be converted to British 
Pound Sterling at the closing exchange rate on the 
Accounting Reference Date; 

 or 

 

2 means the Buyer and the Cabinet Office Markets and 
Suppliers Team or, where the Supplier is a Strategic 
Supplier, the Cabinet Office Markets and Suppliers 
Team; 

 3 means, in relation to an entity, an undertaking in 
which the entity owns, directly or indirectly, between 
20% and 50% of the voting rights and exercises a 
degree of control sufficient for the undertaking to be 
treated as an associate under generally accepted 
accounting principles; 

"BCDR Plan" 4 has the meaning given to it in Paragraph 2.2 of this 
Schedule; 

"Business 
Continuity Plan" 

5 has the meaning given to it in Paragraph 2.3.2 of this 
Schedule; 

 
6 has the meaning set out in the listing rules issued by 

the UK Listing Authority; 

 7 the possession by a person, directly or indirectly, of 
the power to direct or cause the direction of the 
management and policies of the other person 
(whether through the ownership of voting shares, by 
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Change  

contract or Controls
Controlled  shall be interpreted accordingly; 

means: 

(1) any change of Control of the Supplier or a 
Parent Undertaking of the Supplier; 

(2) any change of Control of any member of 
the Supplier Group which, in the 
reasonable opinion of the Buyer, could 
have a material adverse effect on the 
Deliverables; 

(3) any change to the business of the Supplier 
or any member of the Supplier Group 
which, in the reasonable opinion of the 
Buyer, could have a material adverse 
effect on the Deliverables; 

(4) a Class 1 Transaction taking place in 
relation to the shares of the Supplier or any 
Parent Undertaking of the Supplier whose 
shares are listed on the main market of the 
London Stock Exchange plc; 

(5) an event that could reasonably be 
regarded as being equivalent to a Class 1 
Transaction taking place in respect of the 
Supplier or any Parent Undertaking of the 
Supplier; 

(6) payment of dividends by the Supplier or 
the ultimate Parent Undertaking of the 
Supplier Group exceeding 25% of the Net 
Asset Value of the Supplier or the ultimate 
Parent Undertaking of the Supplier Group 
respectively in any 12 month period; 

(7) an order is made or an effective resolution 
is passed for the winding up of any 
member of the Supplier Group; 

(8) any member of the Supplier Group 
stopping payment of its debts generally or 
becoming unable to pay its debts within the 
meaning of section 123(1) of the 
Insolvency Act 1986 or any member of the 
Supplier Group ceasing to carry on all or 
substantially all its business, or any 
compromise, composition, arrangement or 
agreement being made with creditors of 
any member of the Supplier Group; 
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 (9) the appointment of a receiver, 
administrative receiver or administrator in 
respect of or over all or a material part of 
the undertaking or assets of any member 
of the Supplier Group; and/or 

 8 any process or events with an effect analogous to 
those in paragraphs (e) to (g) inclusive above occurring 
to a member of the Supplier Group in a jurisdiction 
outside England and Wales; 

National 
 

means those critical elements of UK national 
infrastructure (namely assets, facilities, systems, 
networks or processes and the essential workers that 
operate and facilitate them), the loss or compromise of 
which could result in: 

major detrimental impact on the availability, integrity or 
delivery of essential services  including those services 
whose integrity, if compromised, could result in 
significant loss of life or casualties  taking into account 
significant economic or social impacts; and/or 

9 significant impact on the national security, national 
defence, or the functioning of the UK; 

 Service 
 

10 a service contract which the Buyer has 
categorised as a Gold Contract using the Cabinet 
Office Contract Tiering Tool or which the Buyer 
otherwise considers should be classed as a Critical 
Service Contract; 

 
 

means, together, the: 

Group Structure Information and Resolution 
Commentary; and 

11 UK Public Sector and CNI Contract Information; 

Parent 
 

12 means any Parent Undertaking which provides 
any of its Subsidiary Undertakings and/or Associates, 
whether directly or indirectly, with any financial, 
trading, managerial or other assistance of whatever 
nature, without which the Supplier would be unable to 
continue the day to day conduct and operation of its 
business in the same manner as carried on at the 
time of entering into the Contract, including for the 
avoidance of doubt the provision of the Deliverables 
in accordance with the terms of the Contract; 

 13 
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"Disaster" 14 the occurrence of one or more events which, 
either separately or cumulatively, mean that the 
Deliverables, or a material part thereof will be 
unavailable (or could reasonably be anticipated to be 
unavailable); 

"Disaster 
Recovery 
Deliverables" 

15  the Deliverables embodied in the processes and 
procedures for restoring the provision of Deliverables 
following the occurrence of a Disaster; 

"Disaster 
Recovery Plan" 

16 has the meaning given to it in Paragraph 2.3.3 of 
this Schedule; 

"Disaster 
Recovery 
System" 

17 the system embodied in the processes and 
procedures for restoring the provision of Deliverables 
following the occurrence of a Disaster; 

Structure 
Information and 
Resolution 

 

18 means the information relating to the Supplier 
Group to be provided by the Supplier in accordance 
with Paragraphs 2 to 4 and Appendix 1 to Part B; 

 
 

19 has the meaning set out in section 1162 of the 
Companies Act 2006; 

 Sector 
Dependent 

 

20 means a supplier where that supplier, or that 
 group has Annual Revenue of £50 million 

or more of which over 50% is generated from UK 
Public Sector Business; 

"Related 
Supplier" 

21 any person who provides Deliverables to the 
Buyer which are related to the Deliverables from time 
to time; 

"Review Report" 22 has the meaning given to it in Paragraph 6.3 of 
this Schedule; and 

 
means those suppliers to government listed at 

23 https://www.gov.uk/government/publications/stra 
tegic-suppliers; 

 
24 has the meaning set out in section 1162 of the 

Companies Act 2006; 

 
25 means the Supplier, its Dependent Parent 

Undertakings and all Subsidiary Undertakings and 
Associates of such Dependent Parent Undertakings; 

"Supplier's 
Proposals" 

26 has the meaning given to it in Paragraph 6.3 of 
this Schedule; 
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 Public 
Sector 

 
 
 
 
 

Sector / CNI 
Contract 

 

27 means any goods, service or works provision to 
UK public sector bodies, including Central 
Government Departments and their arm's length 
bodies and agencies, non-departmental public 
bodies, NHS bodies, local authorities, health bodies, 
police, fire and rescue, education bodies and 
devolved administrations; and 

28 means the information relating to the Supplier 
Group to be provided by the Supplier in accordance 
with Paragraphs 2 to 4 and Appendix 2 of Part B; 

 
Part A: BCDR Plan 

 
1. BCDR Plan 

1.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 
4 (DPS Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule. 

1.2 Ninety (90) days following the Start Date the Supplier shall prepare and 
 

), which shall detail the processes and arrangements that the 
Supplier shall follow to: 

1.2.1 ensure continuity of the business processes and operations supported by 
the Services following any failure or disruption of any element of the 
Deliverables; and 

1.2.2 the recovery of the Deliverables in the event of a Disaster 

1.3 The BCDR Plan shall be divided into four sections: 

1.3.1 Section 1 which shall set out general principles applicable to the BCDR 
Plan; 

1.3.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); 

1.3.3 Section 3 which shall relate to disaster recovery (the "Disaster Recovery 
Plan"); and 

1.3.4 Section 4 which shall relate to an Insolvency Event of the Supplier, and Key 
Subcontractors and/or any Supplier Group member (the 

). 

1.2 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty (20) 
Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

145 

 

 

2. General Principles of the BCDR Plan (Section 1) 

2.1 Section 1 of the BCDR Plan shall: 

2.1.1 set out how the business continuity and disaster recovery elements of 
the BCDR Plan link to each other; 

2.1.2 provide details of how the invocation of any element of the BCDR Plan 
may impact upon the provision of the Deliverables and any goods 
and/or services provided to the Buyer by a Related Supplier; 

2.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any 
Related Suppliers with respect to business continuity and disaster 
recovery; 

2.1.4 detail how the BCDR Plan interoperates with any overarching disaster 
recovery or business continuity plan of the Buyer and any of its other 
Related Supplier in each case as notified to the Supplier by the Buyer 
from time to time; 

2.1.5 contain a communication strategy including details of an incident and 
problem management service and advice and help desk facility which 
can be accessed via multiple channels; 

2.1.6 contain a risk analysis, including: 

(a) failure or disruption scenarios and assessments of likely frequency of 
occurrence; 

(b) identification of any single points of failure within the provision of 
Deliverables and processes for managing those risks; 

(c) identification of risks arising from the interaction of the provision of 
Deliverables with the goods and/or services provided by a Related 
Supplier; and 

(d) a business impact analysis of different anticipated failures or 
disruptions; 

2.1.7 provide for documentation of processes, including business processes, 
and procedures; 

2.1.8 set out key contact details for the Supplier (and any Subcontractors) 
and for the Buyer; 

2.1.9 identify the procedures for reverting to "normal service"; 

2.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to minimise 
data loss; 

2.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; 

2.1.12 provide for the provision of technical assistance to key contacts at the 
Buyer as required by the Buyer to inform decisions in support of the 

 

2.1.13 set out how the business continuity and disaster recovery elements of 
the BCDR Plan link to the Insolvency Continuity Plan, and how the 
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Insolvency Continuity Plan links to the business continuity and disaster 
recovery elements of the BCDR Plan; 

2.1.14 contain an obligation upon the Supplier to liaise with the Buyer and (at 

concerning insolvency continuity where applicable; and 

2.1.15 detail how the BCDR Plan links and interoperates with any overarching 
and/or connected insolvency continuity plan of the Buyer and any of its 
other Related Suppliers in each case as notified to the Supplier by the 
Buyer from time to time. 

2.2 The BCDR Plan shall be designed so as to ensure that: 

2.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

2.2.2 the adverse impact of any Disaster is minimised as far as reasonably 
possible; 

2.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313 and all other industry standards from time to 
time in force; and 

2.2.4 it details a process for the management of disaster recovery testing. 

2.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

2.4 The Supplier shall not be entitled to any relief from its obligations under the 

Charges to the extent that a Disaster occurs as a consequence of any breach 
by the Supplier of this Contract. 

3. Business Continuity (Section 2) 

3.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business 
operations supported by the Services including: 

3.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

3.1.2 the steps to be taken by the Supplier upon resumption of the provision 
of Deliverables in order to address the effect of the failure or disruption. 

3.2 The Business Continuity Plan shall: 

3.2.1 address the various possible levels of failures of or disruptions to the 
provision of Deliverables; 

3.2.2 set out the goods and/or services to be provided and the steps to be 
taken to remedy the different levels of failures of and disruption to the 
Deliverables; 
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3.2.3 specify any applicable Performance Indicators with respect to the 
provision of the Business Continuity Services and details of any agreed 

respect of the provision of other Deliverables during any period of 
invocation of the Business Continuity Plan; and 

3.2.4 set out the circumstances in which the Business Continuity Plan is 
invoked. 

4. Disaster Recovery (Section 3) 

4.1 The Disaster Recovery Plan (which shall be invoked only upon the occurrence 
of a Disaster) shall be designed to ensure that upon the occurrence of a 
Disaster the Supplier ensures continuity of the business operations of the 
Buyer supported by the Services following any Disaster or during any period 
of service failure or disruption with, as far as reasonably possible, minimal 
adverse impact. 

4.2 The Supplier's BCDR Plan shall include an approach to business continuity 
and disaster recovery that addresses the following: 

4.2.1 loss of access to the Buyer Premises; 

4.2.2 loss of utilities to the Buyer Premises; 

4.2.3 loss of the Supplier's helpdesk or CAFM system; 

4.2.4 loss of a Subcontractor; 

4.2.5 emergency notification and escalation process; 

4.2.6 contact lists; 

4.2.7 staff training and awareness; 

4.2.8 BCDR Plan testing; 

4.2.9 post implementation review process; 

4.2.10 
provision of the disaster recovery services and details of any agreed 

respect of the provision of other Deliverables during any period of 
invocation of the Disaster Recovery Plan; 

4.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period during 
which the Disaster Recovery Plan is invoked; 

4.2.12 access controls to any disaster recovery sites used by the Supplier in 
relation to its obligations pursuant to this Schedule; and 

4.2.13 testing and management arrangements. 

5. Insolvency Continuity Plan (Section 4) 

5.1 The Insolvency Continuity Plan shall be designed by the Supplier to permit 
continuity of the business operations of the Buyer supported by the Deliverables 
through continued provision of the Deliverables following an Insolvency Event 
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of the Supplier, any Key Sub-contractor and/or any Supplier Group member 
with, as far as reasonably possible, minimal adverse impact. 

5.2 The Insolvency Continuity Plan shall include the following: 

5.2.1 communication strategies which are designed to minimise the potential 
disruption to the provision of the Deliverables, including key contact 
details in respect of the supply chain and key contact details for 
operational and contract Supplier Staff, Key Subcontractor personnel 
and Supplier Group member personnel; 

5.2.2 identification, explanation, assessment and an impact analysis of risks 
in respect of dependencies between the Supplier, Key Subcontractors 
and Supplier Group members where failure of those dependencies could 
reasonably have an adverse impact on the Deliverables; 

5.2.3 plans to manage and mitigate identified risks; 

5.2.4 details of the roles and responsibilities of the Supplier, Key 
Subcontractors and/or Supplier Group members to minimise and 
mitigate the effects of an Insolvency Event of such persons on the 
Deliverables; 

5.2.5 details of the recovery team to be put in place by the Supplier (which 
may include representatives of the Supplier, Key Subcontractors and 
Supplier Group members); and 

5.2.6 sufficient detail to enable an appointed insolvency practitioner to invoke 
the plan in the event of an Insolvency Event of the Supplier. 

6. Review and changing the BCDR Plan 

6.1 The Supplier shall review the BCDR Plan: 

6.1.1 on a regular basis and as a minimum once every six (6) Months; 

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having 
been invoked pursuant to Paragraph 8; and 

6.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this 
Schedule) whereupon the Supplier shall conduct such reviews in 

arting its 
review, the Supplier shall provide an accurate written estimate of the 
total costs payable by the Buyer for the  The costs of 
both Parties of any such additional reviews shall be met by the Buyer 
except that the Supplier shall not be entitled to charge the Buyer for 
any costs that it may incur above any estimate without the  prior 
written approval. 

6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the Services 
which have taken place since the later of the original approval of the BCDR 
Plan or the last review of the BCDR Plan, and shall also have regard to any 
occurrence of any event since that date (or the likelihood of any such event 
taking place in the foreseeable future) which may increase the likelihood of 
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the need to invoke the BCDR Plan. The review shall be completed by the 
Supplier within such period as the Buyer shall reasonably require. 

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each 
such review of the BCDR Plan, provide to the Buyer a report (a "Review 
Report") setting out the Supplier's proposals (the "Supplier's Proposals") 
for addressing any changes in the risk profile and its proposals for 
amendments to the BCDR Plan. 

6.4 
Parties shall use reasonable endeavours to agree the Review Report and the 
Supplier's Proposals. If the Parties are unable to agree Review Report and 
the Supplier's Proposals within twenty (20) Working Days of its submission, 
then such Dispute shall be resolved in accordance with the Dispute 
Resolution Procedure. 

6.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any 
such change shall be at the Su
shown that the changes are required because of a material change to the risk 
profile of the Deliverables. 

7. Testing the BCDR Plan 

7.1 The Supplier shall test the BCDR Plan: 

7.1.1 regularly and in any event not less than once in every Contract Year; 

7.1.2 in the event of any major reconfiguration of the Deliverables 

7.1.3 at any time where the Buyer considers it necessary (acting in its sole 
discretion). 

7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the  requirements and the relevant provisions of the BCDR Plan. 
The Supplier's costs of the additional test shall be borne by the Buyer unless 
the BCDR Plan fails the additional test in which case the Supplier's costs of 
that failed test shall be borne by the Supplier. 

7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise with 
the Buyer in respect of the planning, performance, and review, of each test, 
and shall comply with the reasonable requirements of the Buyer. 

7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data 
in such testing is first approved with the Buyer. Copies of live test data used in 
any such testing shall be (if so required by the Buyer) destroyed or returned to 
the Buyer on completion of the test. 

7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each 
test, provide to the Buyer a report setting out: 

7.5.1 the outcome of the test; 
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7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures) 
revealed by the test; and 

7.5.3 the Supplier's proposals for remedying any such failures. 

7.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity and 
re-testing shall be completed by the Supplier, at its own cost, by the date 
reasonably required by the Buyer. 

8. Invoking the BCDR Plan 

8.1 In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer 
promptly of such invocation). In all other instances the Supplier shall invoke or 
test the BCDR Plan only with the prior consent of the Buyer. 

8.2 The Insolvency Continuity Plan element of the BCDR Plan, including any 
linked elements in other parts of the BCDR Plan, shall be invoked by the 
Supplier: 

8.2.1 Where an Insolvency Event of a Key Sub-contractor and/or Supplier 
Group member (other than the Supplier) could reasonably be expected 
to adversely affect delivery of the Deliverables; and/or 

8.2.2 Where there is an Insolvency Event of the Supplier and the insolvency 
arrangements enable the Supplier to invoke the plan. 

9. Circumstances beyond your control 

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances 
beyond your control) if it would not have been impacted by the Force Majeure 
Event had it not failed to comply with its obligations under this Schedule. 

10. Amendments to this Schedule in respect of Bronze Contracts 

10.1 Where a  Order Contract is a Bronze Contract, if specified 
in the Order Form, the following provisions of this Order Schedule 8, shall be 
disapplied in respect of that Contract: 

10.1.1 Paragraph 1.3.4 of Part A so that the BCDR plan shall only be 
required to be split into the three sections detailed in paragraphs 1.3.1 
to 1.3.3 inclusive; 

10.1.2 Paragraphs 2.1.13 to 2.1.15 of Part A, inclusive; 

10.1.3 Paragraph 5 (Insolvency Continuity Plan) of Part A; 

10.1.4 Paragraph 8.2 of Part A; and 

10.1.5 The entirety of Part B of this Schedule. 

10.2 
Order Form, the following definitions in Paragraph 1 of this Order Schedule 8, 
shall be deemed to be deleted: 
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10.2.1 Annual Review; 

10.2.2 Appropriate Authority or Appropriate Authorities; 

10.2.3 Associates; 

10.2.4 Class 1 Transaction; 

10.2.5 Control; 

10.2.6 Corporate Change Event; 

10.2.7 Critical National Infrastructure; 

10.2.8 Critical Service Contract; 

10.2.9 CRP Information; 

10.2.10 Dependent Parent Undertaking; 

10.2.11 Group Structure Information and Resolution Commentary; 

10.2.12 Parent Undertaking; 

10.2.13 Public Sector Dependent Supplier; 

10.2.14 Subsidiary Undertaking; 

10.2.15 Supplier Group; 

10.2.16 UK Public Sector Business; and 

10.2.17 UK Public Sector/CNI Contract Information. 
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Part B: Corporate Resolution Planning 
 

1. Service Status and Supplier Status 

1.1 This Contract is not a Critical Service Contract. 

1.2 The Supplier shall notify the Buyer in writing within 5 Working Days of the 
Effective Date and throughout the Order Contract Period within 120 days after 
each Accounting Reference Date as to whether or not it is a Public Sector 
Dependent Supplier. 

2. Provision of Corporate Resolution Planning Information 

2.1 Paragraphs 2 to 4 of this Part B shall apply if the Contract has been specified 
as a Critical Service Contract under Paragraph 1.1 of this Part B or the Supplier 
is or becomes a Public Sector Dependent Supplier. 

2.2 Subject to Paragraphs 2.6, 2.10 and 2.11 of this Part B: 

2.2.1 where the Contract is a Critical Service Contract, the Supplier shall 
provide the Appropriate Authority or Appropriate Authorities with the 
CRP Information within 60 days of the Effective Date; and 

2.2.2 except where it has already been provided, where the Supplier is a 
Public Sector Dependent Supplier, it shall provide the Appropriate 
Authority or Appropriate Authorities with the CRP Information within 60 

 

2.3 The Supplier shall ensure that the CRP Information provided pursuant to 
Paragraphs 2.2, 2.8 and 2.9 of this Part B: 

2.3.1 is full, comprehensive, accurate and up to date; 

2.3.2 is split into two parts: 

(a) Group Structure Information and Resolution Commentary; 

(b) UK Public Service / CNI Contract Information and is structured and 
presented in accordance with the requirements and explanatory 
notes set out at Annex I of the latest published version of the 
Resolution Planning Guidance published by the Cabinet Office 
Government Commercial Function and available at 
https://www.gov.uk/government/publications/the- 
outsourcingplaybook and contains the level of detail required 

 

2.3.3 incorporates any additional commentary, supporting documents and 
evidence which would reasonably be required by the Appropriate 
Authority or Appropriate Authorities to understand and consider the 
information for approval; 

2.3.4 provides a clear description and explanation of the Supplier Group 
members that have agreements for goods, services or works provision 
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in respect of UK Public Sector Business and/or Critical National 
Infrastructure and the nature of those agreements; and 

2.3.5 complies with the requirements set out at Appendix 1 (Group Structure 
Information and Resolution Commentary) and Appendix 2 (UK Public 
Sector / CNI Contract Information) respectively. 

2.4 Following receipt by the Appropriate Authority or Appropriate Authorities of the 
CRP Information pursuant to Paragraphs 2.2, 2.8 and 2.9 of this Part B, the 
Buyer shall procure that the Appropriate Authority or Appropriate Authorities 
shall discuss in good faith the contents of the CRP Information with the Supplier 
and no later than 60 days after the date on which the CRP Information was 
delivered by the Supplier either provide an Assurance to the Supplier that the 
Appropriate Authority or Appropriate Authorities approves the CRP Information 
or that the Appropriate Authority or Appropriate Authorities rejects the CRP 
Information. 

2.5 If the Appropriate Authority or Appropriate Authorities rejects the CRP 
Information: 

2.5.1 the Buyer shall (and shall procure that the Cabinet Office Markets and 
Suppliers Team shall) inform the Supplier in writing of its reasons for its 
rejection; and 

2.5.2 the Supplier shall revise the CRP Information, taking reasonable 
account of 
comments, and shall re-submit the CRP Information to the Appropriate 
Authority or Appropriate Authorities for approval within 30 days of the 
date of the Appropriate  or Appropriate  rejection. 
The provisions of paragraph 2.3 to 2.5 of this Part B shall apply again 
to any resubmitted CRP Information provided that either Party may 
refer any disputed matters for resolution by the Dispute Resolution 
Procedure under Clause 34 of the Core Terms at any time. 

2.6 Where the Supplier or a member of the Supplier Group has already provided 
CRP Information to a Department or the Cabinet Office Markets and Suppliers 
Team (or, in the case of a Strategic Supplier, solely to the Cabinet Office 
Markets and Suppliers Team) and has received an Assurance of its CRP 
Information from that Department and the Cabinet Office Markets and Suppliers 
Team (or, in the case of a Strategic Supplier, solely from the Cabinet Office 
Markets and Suppliers Team), then provided that the Assurance remains Valid 
(which has the meaning in paragraph 2.7 below) on the date by which the CRP 
Information would otherwise be required, the Supplier shall not be required to 
provide the CRP Information under Paragraph 2.2 if it provides a copy of the 
Valid Assurance to the Appropriate Authority or Appropriate Authorities on or 
before the date on which the CRP Information would otherwise have been 
required. 

2.7 An Assurance shall be deemed Valid for the purposes of Paragraph 2.6 of this 
Part B if: 

2.7.1 the Assurance is within the validity period stated in the Assurance (or, if 
no validity period is stated, no more than 12 months has elapsed since 
it was issued and no more than 18 months has elapsed since the 
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Accounting Reference Date on which the CRP Information was based); 
and 

2.7.2 no Corporate Change Events or Financial Distress Events (or events 
which would be deemed to be Corporate Change Events or Financial 
Distress Events if the Contract had then been in force) have occurred 
since the date of issue of the Assurance. 

2.8 If the Contract is a Critical Service Contract, the Supplier shall provide an 
updated version of the CRP Information (or, in the case of Paragraph 2.8.3 of 
this Part B its initial CRP Information) to the Appropriate Authority or 
Appropriate Authorities: 

2.8.1 within 14 days of the occurrence of a Financial Distress Event (along 
with any additional highly confidential information no longer exempted 
from disclosure under Paragraph 2.11 of this Part B) unless the 
Supplier is relieved of the consequences of the Financial Distress 
Event under Paragraph 7.1 of Joint Schedule 7 (Financial Distress) (if 
applicable); 

2.8.2 within 30 days of a Corporate Change Event unless not required 
pursuant to Paragraph 2.10; 

2.8.3 within 30 days of the date that: 

(a) the credit rating(s) of each of the Supplier and its Parent 
Undertakings fail to meet any of the criteria specified in Paragraph 
2.10; or 

(b) none of the credit rating agencies specified at Paragraph 2.10 hold 
a public credit rating for the Supplier or any of its Parent 
Undertakings; and 

2.8.4 in any event, within 6 months after each Accounting Reference Date or 
within 15 months of the date of the previous Assurance received from 
the Appropriate Authority (whichever is the earlier), unless: 

(a) updated CRP Information has been provided under any of 
Paragraphs 2.8.1 2.8.2 or 2.8.3 since the most recent Accounting 
Reference Date (being no more than 12 months previously) within 
the timescales that would ordinarily be required for the provision 
of that information under this Paragraph 2.8.4; or 

(b) unless not required pursuant to Paragraph 2.10. 

2.9 Where the Supplier is a Public Sector Dependent Supplier and the Contract is 
not a Critical Service Contract, then on the occurrence of any of the events 
specified in Paragraphs 2.8.1 to 2.8.4 of this Part B, the Supplier shall provide 
at the request of the Appropriate Authority or Appropriate Authorities and within 
the applicable timescales for each event as set out in Paragraph 2.8 (or such 
longer timescales as may be notified to the Supplier by the Buyer), the CRP 
Information to the Appropriate Authority or Appropriate Authorities. 

2.10 Where the Supplier or a Parent Undertaking of the Supplier has a credit rating 
of either: 
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2.10.1 Aa3 or better from  

2.10.2 AA- or better from Standard and Poors; 

2.10.3 AA- or better from Fitch; 

the Supplier will not be required to provide any CRP Information unless or 
until either (i) a Financial Distress Event occurs (unless the Supplier is 
relieved of the consequences of the Financial Distress Event under Paragraph 
7.1 to Joint Schedule 7 (Financial Distress), if applicable) or (ii) the Supplier 
and its Parent Undertakings cease to fulfil the criteria set out in this Paragraph 
2.10, in which cases the Supplier shall provide the updated version of the 
CRP Information in accordance with paragraph 2.8. 

2.11 Subject to Paragraph 4, where the Supplier demonstrates to the reasonable 
satisfaction of the Appropriate Authority or Appropriate Authorities that a 
particular item of CRP Information is highly confidential, the Supplier may, 
having orally disclosed and discussed that information with the Appropriate 
Authority or Appropriate Authorities, redact or omit that information from the 
CRP Information provided that if a Financial Distress Event occurs, this 
exemption shall no longer apply and the Supplier shall promptly provide the 
relevant information to the Appropriate Authority or Appropriate Authorities to 
the extent required under Paragraph 2.8. 

3. Termination Rights 

3.1 The Buyer shall be entitled to terminate the Contract if the Supplier is required 
to provide CRP Information under Paragraph 2 of this Part B and either: 

3.1.1 the Supplier fails to provide the CRP Information within 4 months of the 
Effective Date if this is a Critical Service Contract or otherwise within 4 

request; or 

3.1.2 the Supplier fails to obtain an Assurance from the Appropriate Authority 
or Appropriate Authorities within 4 months of the date that it was first 
required to provide the CRP Information under the Contract, 

which shall be deemed to be an event to which Clause 10.4.1 of the Core Terms 
applies and Clauses 10.6.1 and 10.6.2 of the Core Terms shall apply 
accordingly. 

4. Confidentiality and usage of CRP Information 

4.1 The Buyer agrees to keep the CRP Information confidential and use it only to 
understand the implications of an Insolvency Event of the Supplier and/or 
Supplier Group members on its UK Public Sector Business and/or services in 
respect of CNI and to enable contingency planning to maintain service 
continuity for end users and protect CNI in such eventuality. 

4.2 Where the Appropriate Authority is the Cabinet Office Markets and Suppliers 
Team, at the  request, the Buyer shall use reasonable endeavours to 
procure that the Cabinet Office enters into a confidentiality and usage 
agreement with the Supplier containing terms no less stringent than those 
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placed on the Buyer under paragraph 4.1 of this Part B and Clause 15 of the 
Core Terms. 

4.3 The Supplier shall use reasonable endeavours to obtain consent from any third 
party which has restricted the disclosure of the CRP Information to enable 
disclosure of that information to the Appropriate Authority or Appropriate 
Authorities pursuant to Paragraph 2 of this Part B subject, where necessary, to 
the Appropriate Authority or Appropriate Authorities entering into an appropriate 
confidentiality agreement in the form required by the third party. 

4.4 Where the Supplier is unable to procure consent pursuant to Paragraph 4.3 of 
this Part B, the Supplier shall use all reasonable endeavours to disclose the 
CRP Information to the fullest extent possible by limiting the amount of 
information it withholds including by: 

4.4.1 redacting only those parts of the information which are subject to such 
obligations of confidentiality; 

4.4.2 providing the information in a form that does not breach its obligations 
of confidentiality including (where possible) by: 

(a) summarising the information; 

(b) grouping the information; 

(c) anonymising the information; and 

(d) presenting the information in general terms 

4.5 The Supplier shall provide the Appropriate Authority or Appropriate Authorities 
with contact details of any third party which has not provided consent to disclose 
CRP Information where that third party is also a public sector body and where 
the Supplier is legally permitted to do so. 
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The Supplier shall: 

provide sufficient information to allow the Appropriate Authority to understand the 

contracts listed pursuant to Appendix 2 if the Supplier or another member 
of the Supplier Group is subject to an Insolvency Event; 

ensure that the information is presented so as to provide a simple, effective and 
easily understood overview of the Supplier Group; and 

provide full details of the importance of each member of the Supplier Group to the 

pursuant to Appendix 2 and the dependencies between each. 
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1. The Supplier shall: 

1.1 provide details of all agreements held by members of the Supplier Group where 
those agreements are for goods, services or works provision and: 

1.1.1 are with any UK public sector bodies including: central Government 
departments and their arms-length bodies and agencies, non- 
departmental public bodies, NHS bodies, local authorities, health 
bodies, police fire and rescue, education bodies and the devolved 
administrations; 

1.1.2 are with any private sector entities where the end recipient of the 
service, goods or works provision is any of the bodies set out in 
paragraph 1.1.1 of this Appendix 2 and where the member of the 
Supplier Group is acting as a key sub-contractor under the 
agreement with the end recipient; or 

1.1.3 involve or could reasonably be considered to involve CNI; 

1.2 provide the Appropriate Authority with a copy of the latest version of each 
underlying contract worth more than £5m per contract year and their related 
key sub-contracts, which shall be included as embedded documents within the 
CRP Information or via a directly accessible link. 
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Order Schedule 9 (Security) 
Part A: Short Form Security Requirements 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and they 
shall supplement Joint Schedule 1 (Definitions): 

 

"Breach of 
Security" 

1 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the Buyer 
and/or the Supplier in connection with this 
Contract, 

2 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan" 

3 the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time; 

 
2. Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 
(DPS Management), CCS shall have the right to enforce the Buyer's rights under 
this Schedule. 

2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has undertaken 
a Further Competition it shall also comply with the Security Policy and shall 
ensure that the Security Management Plan produced by the Supplier fully 
complies with the Security Policy. 

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 
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2.4 If the Supplier believes that a change or proposed change to the Security Policy 
will have a material and unavoidable cost implication to the provision of the 
Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier 
must support its request by providing evidence of the cause of any increased 
costs and the steps that it has taken to mitigate those costs. Any change to the 
Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant to 
the Variation Procedure the Supplier shall continue to provide the Deliverables 
in accordance with its existing obligations. 

3. Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its security 
obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract; 

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as developed 
and updated and to any successor to or replacement for such standards, 
guidance and policies, as notified to the Supplier from time to time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative of 
such inconsistency immediately upon becoming aware of the same, and the 
Buyer's Representative shall, as soon as practicable, advise the Supplier which 
provision the Supplier shall be required to comply with. 

4. Security Management Plan 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management Plan 
in accordance with this Schedule. The Supplier shall thereafter comply 
with its obligations set out in the Security Management Plan. 

4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph 3 and 
any other provisions of this Contract relevant to security; 

(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 
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(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the  Confidential 
Information and the Government Data) and any system that could 
directly or indirectly have an impact on that Information, data 
and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, Information 

Government Data) to the extent used by the Buyer or the Supplier 
in connection with this Contract or in connection with any system 
that could directly or indirectly have an impact on that Information, 
data and/or the Deliverables; 

(e) set out the security measures to be implemented and maintained 
by the Supplier in relation to all aspects of the Deliverables and 
all processes associated with the provision of the Goods and/or 
Services and shall at all times comply with and specify security 
measures and procedures which are sufficient to ensure that the 
Deliverables comply with the provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and deliver 
to the Buyer for Approval a fully complete and up to date Security 
Management Plan which will be based on the draft Security 
Management Plan. 

4.3.2 If the Security Management Plan submitted to the Buyer in accordance 
with Paragraph 4.3.1, or any subsequent revision to it in accordance 
with Paragraph 4.4, is Approved it will be adopted immediately and will 
replace the previous version of the Security Management Plan and 
thereafter operated and maintained in accordance with this Schedule. 
If the Security Management Plan is not Approved, the Supplier shall 
amend it within ten (10) Working Days of a notice of non-approval from 
the Buyer and re-submit to the Buyer for Approval. The Parties will use 
all reasonable endeavours to ensure that the approval process takes 
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as little time as possible and in any event no longer than fifteen (15) 
Working Days from the date of its first submission to the Buyer. If the 
Buyer does not approve the Security Management Plan following its 
resubmission, the matter will be resolved in accordance with the 
Dispute Resolution Procedure. 

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2. However a refusal by the Buyer to Approve the Security 
Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan in 
accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule. 

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated by 
the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes; 

(c) where necessary in accordance with paragraph 2.2, any change to 
the Security Policy; 

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of 
controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

163 

 

 

shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security incident 
management process (as detailed in the Security Management Plan) upon 
becoming aware of any Breach of Security or any potential or attempted Breach 
of Security. 

5.2 Without prejudice to the security incident management process, upon becoming 
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier 
shall: 

5.2.1 immediately take all reasonable steps (which shall include any action or changes 
reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused by 
any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted Breach 
of Security; 

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or attempted 
Breach of Security, including a cause analysis where 
required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-compliance of 
the Security Management Plan with the Security Policy (where relevant in 
accordance with paragraph 2.2) or the requirements of this Schedule, then any 
required change to the Security Management Plan shall be at no cost to the 
Buyer. 
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Order Schedule 10 (Exit Management) 
1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

"Exclusive Assets" 1 Supplier Assets used exclusively by the 
Supplier or a Key Subcontractor in the 
provision of the Deliverables; 

"Exit Information" 2 has the meaning given to it in 
Paragraph 3.1 of this Schedule; 

"Exit Manager" 3 the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

 4 the plan produced and updated by the 
Supplier during the Initial Period in 
accordance with Paragraph 4 of this 
Schedule; 

  

"Non-Exclusive Assets" 6 those Supplier Assets used by the 
Supplier or a Key Subcontractor in 
connection with the Deliverables but which 
are also used by the Supplier or Key 
Subcontractor for other purposes; 

  

"Replacement Goods" 8 any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the 
Goods following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Replacement Services" 9 any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 
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"Termination Assistance" 10 the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
other assistance required by the Buyer 
pursuant to the Termination Assistance 
Notice; 

"Termination Assistance 
Notice" 

11 has the meaning given to it in 
Paragraph 5.1 of this Schedule; 

"Termination Assistance 
Period" 

12 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 5.2 of 
this Schedule; 

  

"Transferable Contracts" 14 Sub-Contracts, licences for 
Supplier's Software, licences for Third 
Party Software or other agreements which 
are necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

  

"Transferring Contracts" 16 has the meaning given to it in 
Paragraph 8.2.3 of this Schedule. 

 
2. Supplier must always be prepared for contract exit 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

166 

 

 

2.1 The Supplier shall: 

2.1.1 procure that all licences for Third Party Software and all Sub-Contracts shall 
be assignable and/or capable of novation (at no cost or restriction to the 
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or 
any Replacement Supplier upon the Supplier ceasing to provide the 
Deliverables (or part of them) and if the Supplier is unable to do so then the 
Supplier shall promptly notify the Buyer and the Buyer may require the 
Supplier to procure an alternative Subcontractor or provider of Deliverables. 

2.2 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

3. Assisting re-competition for Deliverables 

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

4. Exit Plan 

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the 
Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

4.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 
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pursuant to Paragraph 4.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 a detailed description of both the transfer and cessation processes, including 
a timetable; 

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or the 
Buyer; 

4.3.3 details of any contracts which will be available for transfer to the Buyer and/or 
the Replacement Supplier upon the Expiry Date together with any reasonable 
costs required to effect such transfer; 

4.3.4 proposals for the training of key members of the Replacement  staff 
in connection with the continuation of the provision of the Deliverables 
following the Expiry Date; 

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all 
documentation relating to the use and operation of the Deliverables and 
required for their continued use; 

4.3.6 proposals for the assignment or novation of all services utilised by the 
Supplier in connection with the supply of the Deliverables; 

4.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

4.3.8 proposals for the disposal of any redundant Deliverables and materials; 

4.3.9 how the Supplier will ensure that there is no disruption to or degradation of the 
Deliverables during the Termination Assistance Period; and 

4.3.10 any other information or assistance reasonably required by the Buyer or a 
Replacement Supplier. 

4.4 The Supplier shall: 

4.4.1 maintain and update the Exit Plan (and risk management plan) no less 
frequently than: 

(a) every six (6) months throughout the Contract Period; 
and 

(b) no later than twenty (20) Working Days after a 
request from the Buyer for an up-to-date copy of the 
Exit Plan; 

(c) as soon as reasonably possible following a 
Termination Assistance Notice, and in any event no 
later than ten (10) Working Days after the date of the 
Termination Assistance Notice; 

(d) as soon as reasonably possible following, and in any 
event no later than twenty (20) Working Days 
following, any material change to the Deliverables 
(including all changes under the Variation Procedure); 
and 
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4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly 
correct any identified failures. 

4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the 
context requires), shall that draft become the Exit Plan for this Contract. 

4.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

5. Termination Assistance 

5.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and initial period during which it is anticipated that Termination 
Assistance will be required, which shall continue no longer than twelve (12) 
Months after the End Date. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the initial period specified in the Termination Assistance Notice in 
one or more extensions, in each case provided that: 

5.2.1 no such extension shall extend the Termination Assistance Period beyond the 
date twelve (12) Months after the End Date; and 

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty 
(20) Working Days prior to the date on which the Termination Assistance Period 
is otherwise due to expire. 

5.3 The Buyer shall have the right to terminate its requirement for Termination 
Assistance by serving not less than (20) Working Days' written notice upon 
the Supplier. 

5.4 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph 4, the Supplier will provide the Termination 
Assistance in good faith and in accordance with the principles in this 
Schedule and the last Buyer approved version of the Exit Plan (insofar as it 
still applies). 

6. Termination Assistance Period 

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise perform its 
obligations under this Contract and, if required by the Buyer, provide the 
Termination Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its Replacement 
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Supplier including assistance and/or access to facilitate the orderly transfer of 
responsibility for and conduct of the Deliverables to the Buyer and/or its 
Replacement Supplier; 

6.1.3 use all reasonable endeavours to reallocate resources to provide such 
assistance without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination 

Levels, the provision of the Management Information or any other reports nor 
to any other of the Supplier's obligations under this Contract; 

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date Registers 
to the Buyer; 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from 
which the de-installation or removal of Supplier Assets is required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

7. Obligations when the contract is terminated 

7.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

7.2.1 vacate any Buyer Premises; 

7.2.2 remove the Supplier Equipment together with any other materials used by the 
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe 
and tidy condition. The Supplier is solely responsible for making good any 
damage to the Sites or any objects contained thereon, other than fair wear 
and tear, which is caused by the Supplier; 

7.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or termination 
to: 

(a) such information relating to the Deliverables as 
remains in the possession or control of the Supplier; 
and 

(b) such members of the Supplier Staff as have been 
involved in the design, development and provision of 
the Deliverables and who are still employed by the 
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Supplier, provided that the Buyer and/or the 
Replacement Supplier shall pay the reasonable costs 
of the Supplier actually incurred in responding to such 
requests for access. 

7.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

8. Assets, Sub-contracts and Software 

8.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in 
connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material modifications to, 
or dispose of, any existing Supplier Assets or acquire any new Supplier 
Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred 
to the Buyer and/or the Replacement Supplier ("Transferring Assets"); 

8.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; 
and 

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or 
novated to the Buyer and/or the Replacement Supplier (the "Transferring 
Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

8.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges. 

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 
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8.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non- 
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or 
the Replacement Supplier to use such assets (with a right of sub-licence or 
assignment on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement 
Supplier to bear the reasonable proven costs of procuring the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier. The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a 
novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the 
Replacement Supplier, discharge all the obligations and liabilities created by 
or arising under that Transferring Contract and exercise its rights arising 
under that Transferring Contract, or as applicable, procure that the 
Replacement Supplier does the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 8.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 8.9 which is 
intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

9. No charges 

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

10. Dividing the bills 

10.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate; 
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10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or 
entitled to (as the case may be) that part of the value of the invoice pro rata to 
the number of complete days following the transfer, multiplied by the daily 
rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the 
rest of the invoice. 
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Order Schedule 12 (Clustering) 
1. When you should use this Schedule 

1.1 This Schedule is required where various Other Contracting Authorities want to 
join with the Buyer to efficiently contract collectively under a single Order 
Contract rather than as separate individual Buyers under separate Order 
Contracts. 

2. Definitions 

2.1 means a person named as such in the Annex A to this 
Schedule which shall be incorporated into the Order Form. 

3. Cluster Members benefits under the Contract 

3.1 The Buyer has entered into this Order Contract both for its own benefit and for 
the benefit of the Cluster Members. 

3.2 The Cluster Members who are to benefit under the Order Contract are identified 
in Annex 1 to this Schedule which shall be included into the Order Form. 

3.3 Cluster Members shall have all of the rights granted to the Buyer under an Order 
Contract. Accordingly, where the context requires in order to assure the Cluster 
Members rights and benefits under an Order Contract, and unless the Buyer 
otherwise specifies, references to the Buyer in an Order Contract (including 
those references to a Party which are intended to relate to the Buyer) shall be 
deemed to include a reference to the Cluster Members. 

3.4 Each of the Cluster Members will be a third party beneficiary for the purposes 
of the CRTPA and may enforce the relevant provisions of an Order Contract 
pursuant to CRTPA. 

3.5 The Parties to an Order Contract may in accordance with its provisions vary, 
terminate or rescind that Order Contract or any part of it, without the consent of 
any Cluster Member. 

3.6 The enforcement rights granted to Cluster Members under Paragraph 1.4 are 
subject to the following provisions: 

3.6.1 the Buyer may enforce any provision of an Order Contract on behalf of 
a Cluster Member; 

3.6.2 any claim from a Cluster Member under the CRTPA to enforce an Order 
Contract shall be brought by the Buyer if reasonably practicable for the 
Buyer and Cluster Member to do so; and 

3.6.3 the Supplier's limits and exclusions of liability in the Order Contract shall 
apply to any claim to enforce an Order Contract made by the Buyer on 
behalf of a Cluster Member and to any claim to enforce an Order 
Contract made by a Cluster Member acting on its own behalf. 

3.7 Notwithstanding that Cluster Members shall each receive the same Services 
from the Supplier the following adjustments will apply in relation to how the 
Order Contract will operate in relation to the Buyer and Cluster Members: 
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3.7.1 Services will be provided by the Supplier to each Cluster Member and 
Buyer separately; 

3.7.2 the Supplier's obligation in regards to reporting will be owed to each 
Cluster Member and Buyer separately; 

3.7.3 the Buyer and Cluster Members shall be entitled to separate invoices in 
respect of the provision of Deliverables; 

3.7.4 the separate invoices will correlate to the Deliverables provided to the 
respective Buyer and Cluster Members; 

3.7.5 the Charges to be paid for the Deliverables shall be calculated on a per 
Cluster Member and Buyer basis and each Cluster Member and the 
Buyer shall be responsible for paying their respective Charges; 

3.7.6 the Service Levels and corresponding Service Credits will be calculated 
in respect of each Cluster Member and Buyer, and they will be reported 
and deducted against Charges due by each respective Cluster Member 
and Buyer; and 

3.7.7 such further adjustments as the Buyer and each Cluster Member may 
notify to the Supplier from time to time. 
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Annex A  Cluster Members 

The Deliverables shall also be provided for the benefit of the following Cluster 
Members: 

 

Name of Cluster 
Member 

Services to be 
provided 

Duration Special Terms 

Centre for 
Environment, 
Fisheries and 
Aquaculture 
Science 

All services Contract term N/A 

Environment 
Agency 

All services Contract term N/A 

Forestry 
Commission 

All services Contract term N/A 

Marine 
Management 
Organisation 

All services Contract term N/A 

Natural England All services Contract term N/A 

Rural Payments 
Agency 

All services Contract term N/A 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

176 

 

 

Order Schedule 14 (Service Levels) 
Definitions 

In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 

 
 Service 

 
The point at which the buyer deems deliverables are 
unable to be fulfilled for any reason; 

"Service Credits" any service credits specified in the Annex to Part A of 
this Schedule being payable by the Supplier to the 
Buyer in respect of any failure by the Supplier to meet 
one or more Service Levels; 

"Service Credit 
Cap" 

has the meaning given to it in the Order Form; 

"Service Level 
Failure" 

means a failure to meet the Service Level 
Performance Measure in respect of a Service Level; 

"Service Level 
Performance 
Measure" 

shall be as set out against the relevant Service Level 
in the Annex to Part A of this Schedule; and 

"Service Level 
Threshold" 

The range of measures through 

1-4 

 
What happens if you  meet the Service Levels 

The Supplier shall at all times provide the Deliverables to meet or exceed the 
Service Level Performance Measure for each Service Level. 

The Supplier acknowledges that any Service Level Failure shall entitle the 
Buyer to the rights set out in Part A of this Schedule including the right 
to any Service Credits and that any Service Credit is a price adjustment 
and not an estimate of the Loss that may be suffered by the Buyer as a 

Measure. 

The Supplier shall send Performance Monitoring Reports to the Buyer 
detailing the level of service which was achieved in accordance with 
the provisions of Part B (Performance Monitoring) of this Schedule. 

A Service Credit shall be the  exclusive financial remedy for a Service 
Level Failure except where: 

the Supplier has over the previous (twelve) 12 Month period exceeded 
the Service Credit Cap; and/or 

the Service Level Failure: 

has arisen due to a Prohibited Act or wilful Default by the 
Supplier; 



Ref: RM6322 Grant Administration and Fund Disbursement Services DPS 
Project Version: v1.0 
Model Version: v1.4 

177 

 

 

results in the corruption or loss of any Government Data; and/or 

results in the Buyer being required to make a compensation 
payment to one or more third parties; and/or 

the Buyer is otherwise entitled to or does terminate this Contract 
pursuant to Clause 10.4 (CCS and Buyer Termination Rights). 

Not more than once in each Contract Year, the Buyer may, on giving the 

Service Level Performance Measure in respect of one or more Service 
Levels and the Supplier shall not be entitled to object to, or increase 
the Charges as a result of such changes, provided that: 

the total number of Service Levels for which the weighting is to be 
changed does not exceed the number applicable as at the Start 
Date; 

the principal purpose of the change is to reflect changes in the Buyer's 
business requirements and/or priorities or to reflect changing 
industry standards; and 

there is no change to the Service Credit Cap. 

Critical Service Level Failure 

On the occurrence of a Critical Service Level Failure: 

any Service Credits that would otherwise have accrued during the relevant 
Service Period shall not accrue; and 

the Buyer shall (subject to the Service Credit Cap) be entitled to withhold and 
retain as compensation a sum equal to any Charges which would 
otherwise have been due to the Supplier in respect of that Service 
Period ("Compensation for Critical Service Level Failure"), 

provided that the operation of this paragraph 3 shall be without prejudice to 
the right of the Buyer to terminate this Contract and/or to claim damages from 
the Supplier for material Default. 
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1. Service Levels 

If the level of performance of the Supplier: 

1.1 is likely to or fails to meet any Service Level Performance Measure; or 

1.2 is likely to cause or causes a Critical Service Failure to occur, 

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its 
absolute discretion and without limiting any other of its rights, may: 

require the Supplier to immediately take all remedial action that is 
reasonable to mitigate the impact on the Buyer and to rectify or 
prevent a Service Level Failure or Critical Service Level Failure 
from taking place or recurring; 

instruct the Supplier to comply with the Rectification Plan Process; 

if a Service Level Failure has occurred, deduct the applicable Service 
Level Credits payable by the Supplier to the Buyer; and/or 

if a Critical Service Level Failure has occurred, exercise its right to 
Compensation for Critical Service Level Failure (including the 
right to terminate for material Default). 

2. Service Credits 

2.1 The Buyer shall use the Performance Monitoring Reports supplied by 
the Supplier to verify the calculation and accuracy of the Service 
Credits, if any, applicable to each Service Period. 

2.2 Service Credits are a reduction of the amounts payable in respect of 
the Deliverables and do not include VAT. The Supplier shall set-off the 
value of any Service Credits against the appropriate invoice in 
accordance with calculation formula in the Annex to Part A of this 
Schedule. 
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Part B: Performance Monitoring 

3. Performance Monitoring and Performance Review 

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall 
provide the Buyer with details of how the process in respect of the 
monitoring and reporting of Service Levels will operate between the 
Parties and the Parties will endeavour to agree such process as soon 
as reasonably possible. 

3.2 The Supplier shall provide the Buyer with performance monitoring 
reports ("Performance Monitoring Reports") in accordance with the 
process and timescales agreed pursuant to paragraph 1.1 of Part B of 
this Schedule which shall contain, as a minimum, the following 
information in respect of the relevant Service Period just ended: 

3.2.1 for each Service Level, the actual performance achieved over 
the Service Level for the relevant Service Period; 

3.2.2 a summary of all failures to achieve Service Levels that occurred 
during that Service Period; 

3.2.3 details of any Critical Service Level Failures; 

3.2.4 for any repeat failures, actions taken to resolve the underlying 
cause and prevent recurrence; 

3.2.5 the Service Credits to be applied in respect of the relevant 
period indicating the failures and Service Levels to which the 
Service Credits relate; and 

3.2.6 such other details as the Buyer may reasonably require from 
time to time. 

3.3 The Parties shall attend meetings to discuss Performance Monitoring 
Reports ("Performance Review Meetings") on a Monthly basis. The 
Performance Review Meetings will be the forum for the review by the 
Supplier and the Buyer of the Performance Monitoring Reports. The 
Performance Review Meetings shall: 

3.3.1 take place within one (1) week of the Performance Monitoring 
Reports being issued by the Supplier at such location and time 
(within normal business hours) as the Buyer shall reasonably 
require; 

3.3.2 be attended by the Supplier's Representative and the 
Representative; and 

3.3.3 be fully minuted by the Supplier and the minutes will be 
circulated by the Supplier to all attendees at the relevant 
meeting and also to the  Representative and any other 
recipients agreed at the relevant meeting. 

3.4 The minutes of the preceding Month's Performance Review Meeting 
will be agreed and signed by both the Supplier's Representative and 
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3.5 The Supplier shall provide to the Buyer such documentation as the 
Buyer may reasonably require in order to verify the level of the 
performance by the Supplier and the calculations of the amount of 
Service Credits for any specified Service Period. 

 

 
4. Satisfaction Surveys 

4.1 The Buyer may undertake satisfaction surveys in respect of the 
Supplier's provision of the Deliverables. The Buyer shall be entitled to 
notify the Supplier of any aspects of their performance of the provision 
of the Deliverables which the responses to the Satisfaction Surveys 
reasonably suggest are not in accordance with this Contract. 
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Order Schedule 15 (Order Contract 
Management) 

1. Definitions 

1.1  In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

 
"Operational 

Board" 
the board established in accordance with paragraph 

2.1 of this Schedule; 

"Project Manager" the manager appointed in accordance with 
paragraph 2.1 of this Schedule; 

 
2. Project Management 

2.1  The Supplier and the Buyer shall each appoint a Project Manager for the 
purposes of this Contract through whom the provision of the Services and the 
Deliverables shall be managed day-to-day. 

2.2  The Parties shall ensure that appropriate resource is made available on a 
regular basis such that the aims, objectives and specific provisions of this 
Contract can be fully realised. 

2.3  Without prejudice to paragraph 4 below, the Parties agree to operate the 
boards specified as set out in the Annex to this Schedule. 

3. Role of the Supplier Contract Manager 

3.1 The Supplier's Contract Manager shall be: 

3.1.1 the primary point of contact to receive communication from the 
Buyer and will also be the person primarily responsible for providing 
information to the Buyer; 

3.1.2 able to delegate his position to another person at the Supplier but 
must inform the Buyer before proceeding with the delegation and it 
will be the delegated person's responsibility to fulfil the Contract 
Manager's responsibilities and obligations; 

3.1.3 able to cancel any delegation and recommence the position 
himself; and 

3.1.4 replaced only after the Buyer has received notification of the 
proposed change. 

3.2 The Buyer may provide revised instructions to the Supplier's Contract 
Manager in regards to the Contract and it will be the Supplier's Contract 
Manager's responsibility to ensure the information is provided to the Supplier 
and the actions implemented. 

3.3 Receipt of communication from the Supplier's Contract Manager by the Buyer 
does not absolve the Supplier from its responsibilities, obligations or liabilities 
under the Contract. 
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4. Role of the Operational Board 

4.1  The Operational Board shall be established by the Buyer for the purposes of 
this Contract on which the Supplier and the Buyer shall be represented. 

4.2  The Operational Board members, frequency and location of board meetings 
and planned start date by which the board shall be established are set out in 
the Order Form. 

4.3  In the event that either Party wishes to replace any of its appointed board 
members, that Party shall notify the other in writing for approval by the other 
Party (such approval not to be unreasonably withheld or delayed). Each Buyer 
board member shall have at all times a counterpart Supplier board member of 
equivalent seniority and expertise. 

4.4  Each Party shall ensure that its board members shall make all reasonable 

required. If any board member is not able to attend a board meeting, that person 
shall use all reasonable endeavours to ensure that a delegate attends the 
Operational Board meeting in his/her place (wherever possible) and that the 
delegate is properly briefed and prepared and that he/she is debriefed by such 
delegate after the board meeting. 

4.5  The purpose of the Operational Board meetings will be to review the 
performance under this Contract. The agenda for each meeting shall be set by 
the Buyer and communicated to the Supplier in advance of that meeting. 

5. Contract Risk Management 

5.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Order Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the 
Buyer, processes for: 

5.2.1 the identification and management of risks; 

5.2.2 the identification and management of issues; and 

5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours the 
accounts and records which the Supplier is required to keep. 

5.4 The Supplier will maintain a risk register of the risks relating to the Order 
Contract which the Buyer and the Supplier have identified. 
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The Parties agree to operate the following boards at the locations and at the 
frequencies set out below: 

 
Board Frequency Location 
Operational Board  
regular quarterly meeting 

Quarterly Teleconference (Microsoft 
Teams) 

Operational Board  
Annual Review 

Annually Defra  2 Marsham Street, 
London, SW1P 4D 
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Order Schedule 16 (Benchmarking) 
1. DEFINITIONS 

1.1 In this Schedule, the following expressions shall have the following meanings: 
 

"Benchmark Review" 1 a review of the Deliverables carried out in 
accordance with this Schedule to determine 
whether those Deliverables represent Good 
Value; 

"Benchmarked 
Deliverables" 

2 any Deliverables included within the scope of 
a Benchmark Review pursuant to this 
Schedule; 

"Comparable Rates" 3 the Charges for Comparable Deliverables; 

"Comparable 
Deliverables" 

4 deliverables that are identical or materially 
similar to the Benchmarked Deliverables 
(including in terms of scope, specification, 
volume and quality of performance) provided 
that if no identical or materially similar 
Deliverables exist in the market, the Supplier 
shall propose an approach for developing a 
comparable Deliverables benchmark; 

"Comparison Group" 5 a sample group of organisations providing 
Comparable Deliverables which consists of 
organisations which are either of similar size 
to the Supplier or which are similarly 
structured in terms of their business and their 
service offering so as to be fair comparators 
with the Supplier or which, are best practice 
organisations; 

"Equivalent Data" 6 data derived from an analysis of the 
Comparable Rates and/or the Comparable 
Deliverables (as applicable) provided by the 
Comparison Group; 

"Good Value" 7 that the Benchmarked Rates are within the 
Upper Quartile; and 

"Upper Quartile" 8 in respect of Benchmarked Rates, that based 
on an analysis of Equivalent Data, the 
Benchmarked Rates, as compared to the 
range of prices for Comparable Deliverables, 
are within the top 25% in terms of best value 
for money for the recipients of Comparable 
Deliverables. 
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2. When you should use this Schedule 

2.1 The Supplier acknowledges that the Buyer wishes to ensure that the 
Deliverables, represent value for money to the taxpayer throughout the Contract 
Period. 

2.2 This Schedule sets to ensure the Contracts represent value for money 
throughout and that the Buyer may terminate the Contract by issuing a 
Termination Notice to the Supplier if the Supplier refuses or fails to comply with 
its obligations as set out in Paragraphs 3 of this Schedule. 

2.3 Amounts payable under this Schedule shall not fall within the definition of a Cost. 

3. Benchmarking 

3.1 How benchmarking works 

3.1.1 The Buyer and the Supplier recognise that, where specified in 
DPS Schedule 4 (DPS Management), the Buyer may give CCS 
the right to enforce the Buyer's rights under this Schedule. 

3.1.2 The Buyer may, by written notice to the Supplier, require a 
Benchmark Review of any or all of the Deliverables. 

3.1.3 The Buyer shall not be entitled to request a Benchmark Review 
during the first six (6) Month period from the Contract Start Date 
or at intervals of less than twelve (12) Months after any 
previous Benchmark Review. 

3.1.4 The purpose of a Benchmark Review will be to establish 
whether the Benchmarked Deliverables are, individually and/or 
as a whole, Good Value. 

3.1.5 The Deliverables that are to be the Benchmarked Deliverables 
will be identified by the Buyer in writing. 

3.1.6 Upon its request for a Benchmark Review the Buyer shall 
nominate a benchmarker. The Supplier must approve the 
nomination within ten (10) Working Days unless the Supplier 
provides a reasonable explanation for rejecting the 
appointment. If the appointment is rejected then the Buyer may 
propose an alternative benchmarker. If the Parties cannot 
agree the appointment within twenty (20) days of the initial 
request for Benchmark review then a benchmarker shall be 
selected by the Chartered Institute of Financial Accountants. 

3.1.7 The cost of a benchmarker shall be borne by the Buyer 
(provided that each Party shall bear its own internal costs of 
the Benchmark Review) except where the Benchmark Review 
demonstrates that the Benchmarked Service and/or the 
Benchmarked Deliverables are not Good Value, in which case 
the Parties shall share the cost of the benchmarker in such 
proportions as the Parties agree (acting reasonably). Invoices 
by the benchmarker shall be raised against the Supplier and 
the relevant portion shall be reimbursed by the Buyer. 
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3.2 Benchmarking Process 

3.2.1 The benchmarker shall produce and send to the Buyer, for 
Approval, a draft plan for the Benchmark Review which must 
include: 

(a) a proposed cost and timetable for the Benchmark Review; 

(b) a description of the benchmarking methodology to be used 
which must demonstrate that the methodology to be used is 
capable of fulfilling the benchmarking purpose; and 

(c) a description of how the benchmarker will scope and identify 
the Comparison Group. 

3.2.2 The benchmarker, acting reasonably, shall be entitled to use 
any model to determine the achievement of value for money 
and to carry out the benchmarking. 

3.2.3 The Buyer must give notice in writing to the Supplier within ten 
(10) Working Days after receiving the draft plan, advising the 
benchmarker and the Supplier whether it Approves the draft 
plan, or, if it does not approve the draft plan, suggesting 
amendments to that plan (which must be reasonable). If 
amendments are suggested then the benchmarker must 
produce an amended draft plan and this Paragraph 3.2.3 shall 
apply to any amended draft plan. 

3.2.4 Once both Parties have approved the draft plan then they will 
notify the benchmarker. No Party may unreasonably withhold 
or delay its Approval of the draft plan. 

3.2.5 Once it has received the Approval of the draft plan, the 
benchmarker shall: 

(a) finalise the Comparison Group and collect data relating to 
Comparable Rates. The selection of the Comparable Rates 
(both in terms of number and identity) shall be a matter for the 
Supplier's professional judgment using: 

(i) market intelligence; 

(ii) the  own data and experience; 

(iii) relevant published information; and 

(iv) pursuant to Paragraph 3.2.7 below, information from other suppliers or 
purchasers on Comparable Rates; 

(b) by applying the adjustment factors listed in Paragraph 3.2.7 
and from an analysis of the Comparable Rates, derive the 
Equivalent Data; 

(c) using the Equivalent Data, calculate the Upper Quartile; 

(d) determine whether or not each Benchmarked Rate is, and/or 
the Benchmarked Rates as a whole are, Good Value. 

3.2.6 The Supplier shall use all reasonable endeavours and act in 
good faith to supply information required by the benchmarker 
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in order to undertake the benchmarking. The Supplier agrees 
to use its reasonable endeavours to obtain information from 
other suppliers or purchasers on Comparable Rates. 

3.2.7 In carrying out the benchmarking analysis the benchmarker 
may have regard to the following matters when performing a 
comparative assessment of the Benchmarked Rates and the 
Comparable Rates in order to derive Equivalent Data: 

(a) the contractual terms and business environment under which 
the Comparable Rates are being provided (including the scale 
and geographical spread of the customers); 

(b) exchange rates; 

(c) any other factors reasonably identified by the Supplier, which, 
if not taken into consideration, could unfairly cause the 
Supplier's pricing to appear non-competitive. 

3.3 Benchmarking Report 

3.3.1 For the purposes of this Schedule "Benchmarking Report" 
shall mean the report produced by the benchmarker following 
the Benchmark Review and as further described in this 
Schedule. 

3.3.2 The benchmarker shall prepare a Benchmarking Report and 
deliver it to the Buyer, at the time specified in the plan Approved 
pursuant to Paragraph 3.2.3, setting out its findings. Those 
findings shall be required to: 

(a) include a finding as to whether or not a Benchmarked Service 
and/or whether the Benchmarked Deliverables as a whole 
are, Good Value; 

(b) if any of the Benchmarked Deliverables are, individually or as 
a whole, not Good Value, specify the changes that would be 
required to make that Benchmarked Service or the 
Benchmarked Deliverables as a whole Good Value; and 

(c) include sufficient detail and transparency so that the Party 
requesting the Benchmarking can interpret and understand 
how the Supplier has calculated whether or not the 
Benchmarked Deliverables are, individually or as a whole, 
Good Value. 

The Parties agree that any changes required to this Contract identified in 
the Benchmarking Report shall be implemented at the direction of 
the Buyer in accordance with Clause 24 (Changing the contract). 
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Order Schedule 18 (Background Checks) 
1. When you should use this Schedule 

This Schedule should be used where Supplier Staff must be vetted before working 
on the Contract. 

2. Definitions 

  means any conviction listed in Annex 1 to this 
Schedule. 

3. Relevant Convictions 

3.1 The Supplier must ensure that no person who discloses that they have 
a Relevant Conviction, or a person who is found to have any Relevant 
Convictions (whether as a result of a police check or through the 
procedure of the Disclosure and Barring Service (DBS) or otherwise), is 
employed or engaged in any part of the provision of the Deliverables 
without Approval. 

3.2 Notwithstanding Paragraph 3.1 for each member of Supplier Staff who, 
in providing the Deliverables, has, will have or is likely to have access to 
children, vulnerable persons or other members of the public to whom the 
Buyer owes a special duty of care, the Supplier must (and shall procure 
that the relevant Sub-Contractor must): 

(a) carry out a check with the records held by the Department 
for Education (DfE); 

(b) conduct thorough questioning regarding any Relevant 
Convictions; and 

(c) ensure a police check is completed and such other 
checks as may be carried out through the Disclosure and 
Barring Service (DBS), 

and the Supplier shall not (and shall ensure that any Sub-Contractor shall not) 
engage or continue to employ in the provision of the Deliverables 
any person who has a Relevant Conviction or an inappropriate 
record. 
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Annex 1  Relevant Convictions 

Any Criminal Conviction. 
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Order Schedule 20 (Order Specification) 
This Schedule sets out the characteristics of the Deliverables that the Supplier will 
be required to make to the Buyer under this Order Contract. 

Introduction 

length bodies to provide outsourced delivery and surge capacity across the following 
range of policy areas: Climate Change, Environment, Farming and Agriculture, Food, 
Government and Governance, Marine & Fisheries, Socio-economics and Social 
Sciences. 

General Grant Administration delivery is specified as the six steps of the general 
grant lifecycle. These are recurring, fundamental requirements. The grant life cycle 
provides a framework for the delivery of general grants. 

The Authority reserves the right to outsource some or all elements of grant lifecycle 
steps dependent on the complexity and type of grant being administered and the 
associated risks. 

 
The indicative list of potential users of this proposed contract are: Forestry 
Commission, Rural Payments Agency, Environment Agency, Marine Management 
Organisation, Natural England and the Centre for Environment, Fisheries and 
Aquaculture Science. 

 
The Supplier shall provide Services to the Authority for the design, administration 
and disbursement of funds via general competed grant schemes. These schemes 
may be of low, medium and high complexity, domestic and international. Services 
provided by the Supplier must be fully compliant with the Government functional 
standards and supporting minimum requirements Government Functional Standard 
GovS 015: Grants - GOV.UK (www.gov.uk) 

The Supplier shall offer all of the six steps of Defra grant lifecycle that are listed 
below: 

1. Design & Development 
 

2. Market Engagement 
 

3. Application Assessment 
 

4. General Grant Award and Payment 
 

5. Performance Monitoring 
 

6. Reconciliation and Evaluation 
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1. DESIGN AND DEVELOPMENT 

The Supplier shall comply with all aspects described in points (1A, 1B, 1C, 1D & 1E) 
below. 

1A. Design and Development of Scheme Policy and Guidance 

The Supplier shall work closely with the Authority to support the aims and outcomes 
to be achieved, including but not limited to: a. The recommendation of appropriate 
scheme design elements, e.g. design and delivery models, communications and 
marketing routes, management of potential grant applicants and assessment 
methodologies including assessment criteria and scoring systems. The Supplier may 
be required to engage with the 
processes. 

 

 
b. The research and development of mechanisms and prevention measures to deal 
with the management of risks including fraud, misuse of funds and reputational risk. 

c. Development of a suite of performance management tools and documents to 
measure and articulate the success of schemes at an individual grant recipient level, 
including appropriate methodologies to measure, track and evaluate performance. 

d. Development and maintenance of a risk register with a clear indication of who is 
responsible, reporting and mitigating actions to be taken where risks escalate. 

e. Work closely with the Authority to support the completion of the Equalities Impact 
under section 149 of the Equality 

Act 2010. 

The exact requirement for design and development will be agreed in the Service 
Order Form. 

 

 
1B. Development of Assessment and / or Award Process 

The Supplier shall work closely with the Authority on the design of the fund 
assessment and / or award, including, but not limited to: 

a. Supporting the Authority in developing fund guidelines, as well as designing 
application forms and processes. 

b. Supporting the Authority develop the selection process. 

c. Helping the Authority to take effective decisions regarding which applications to 
support by making strategic recommendations regarding the wider scheme 
objectives. 
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d. Delivering clear advice that provides support and recommendations to decision 
makers, facilitating effective decision making. 

 

 
1C. Design of Monitoring and Reporting Regimes 

The Supplier shall design effective monitoring regimes (a Grant Management Plan) 
to track progress towards scheme objectives and inform decisions on intervention, 
including but not limited to: 

a. Monitoring progress of activities towards agreed milestones for individual and 
wider schemes. 

b. Monitoring progress towards objectives of individual and wider schemes. 

c. Monitoring the appropriate disbursement and subsequent use of funding. 

d. Collecting and reporting on scheme performance, using quantitative and 
qualitative information, including feedback from the Authority and grant applicants. 

The Supplier shall help manage relationships on behalf of the Authority by deciding 
the appropriate level of engagement with grant applicants on behalf of the Authority. 

The Supplier shall work closely with Authority in a proactive and constructive manner 
to deal with issues that arise ensuring that the Authority is kept informed of any 
issues identified on the risk register and bringing their expertise and advice to ensure 
best possible results for the scheme, in a transparent and accountable manner. 

 

 
1D. Signposting and Triage to Sources of Support both pre and post 
Application 

The Supplier shall work closely with the Authority to proactively anticipate challenges 
for grant applicants that could affect the achievement of desired outcomes, including 
challenges such as but not limited to: 

a. Those that could have a direct effect on the achievement of desired outcomes, 
e.g. risks associated with business continuity. 

b. Those associated with a change in the wider operating environment that could 
affect the achievement of desired outcomes. 

c. Provide support to grant applicants by signposting existing sources of information, 
guidance and advice (such as funding), including free and paid-for sources 

d. Facilitate and provide support to peer networks of grant applicants to work in 
partnership with others, share knowledge and lessons learned. 
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Such requirements will be specified by the Authority in the Service Order Form. 
 

 
1E. Technical  support 

The Supplier shall work closely with the Authority to design and deliver packages of 
direct support to achieve the stated scheme aims. Such requirements may be at both 
pre-application and post-award stages and must be targeted to ensure the best 
possible outcomes from the scheme. They must include, but not be limited to, 
activities such as: 

a. Providing expert consultancy support for specific elements of project delivery, 
including development or refinement of  own IT systems as necessary to 
support scheme management. 

b. Bringing together grant applicants developing or delivering similar projects. 

c. Providing targeted technical support to applicants in the management of their 
application, if required. 

d. Providing packages of technical support to potential grant applicants ensuring that 
they successfully deliver to delivery agreed milestones. 

The exact requirement will be dependent on the type and style of the scheme, 
therefore, exact detail of the type of service required as outlined above will be 
agreed in the Service Order Form. 

 

 
2 MARKET ENGAGEMENT 

The Supplier shall comply with all aspects described in points (2A, 2B, 2C) below. 

2A. Communications and Marketing 

The Supplier shall work closely with the Authority to: 

a. Identify and target relevant audiences and potential applicants. 
 

b. Incorporate the findings from market engagement into refining the scheme design. 

 

c. Promote the scheme to relevant audiences and potential applicants and; 

d. Provide impartial help for applicants through the application process by creating 
and delivering clear messages through a range of mediums e.g. personal 
engagement and/or interaction. 

The Supplier shall work closely with the Authority to create opportunities to bring 
together applicants and potential applicants to achieve the development of high- 
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quality proposals. Specifically, suppliers will be required to run events where 
potential applicants and applicants can increase their knowledge. 

The Supplier shall work closely with Authority to identify, target and interact at the 
right level with audiences to promote the ongoing activities and achievements of the 
scheme as a whole. 

The Supplier shall establish key messages in agreement with the Authority to 
promote the scheme successfully; identify the appropriate style of communication to 
potential applicants and applicants, e.g. newsletters or social media posts; and 
publicise the success and achievements of the applicant(s). 

The nature of the required communication and marketing is dependent on the type 
and style of the scheme therefore, exact details of the type of service required will be 
agreed with the Authority in the Service Order Form. 

 

 
2B. Production and Design of Supporting Intelligent Guidance and Materials 

The Supplier shall design and produce guidance for grant applicants. This must 
include, but not be limited to: 

a. Appropriate pre-application guidance, clearly communicating scheme aims, 
objectives and criteria, to ensure that relevant audiences and potential applicants are 
easily able to make accurate decisions around the suitability of a scheme 
specification for their organisation and project. 

b. Appropriate application guidance, which supports applicants to provide all required 
information through the application process. 

c. Distribution of relevant specific guidance if required for a particular scheme, e.g. 
state aid, security, financial requirements and FAQs. 

d. Guidance that motivates and supports grant applicants to implement best practice 
in the management and delivery of the activities that are funded. 

 

 
2C. Design of Templates for Audience Usability 

The Supplier shall work closely with the Authority to develop easy to use and easily 
accessible digital and paper application forms that are appropriately styled with any 
accompanying materials where appropriate and comply with The Public Sector 
Bodies (Websites and Mobile Applications) Accessibility Regulations 2018. Where 
the Authority opts to use their own digital system(s), the supplier shall ensure the 
design is compatible with that system. 
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These forms will include, but not be limited to, application, award and monitoring for 
applicants. The Supplier may be required to hold and maintain documentation and 
information (including digital information) on behalf of the Authority. This will be 
agreed in the Service Order Form. 

The Supplier shall work closely with the Authority to develop materials to support and 
guide staff and decision makers in executing assessments, awards, monitoring and 
evaluation of schemes. The style and language used for any material will be agreed 
between the Authority and the Supplier in the Service Order Form. 

The Supplier shall work closely with the Authority to decide upon the most suitable 
platform for accessibility. 

The exact requirement will be dependent on the type and style of the scheme 
therefore, exact detail of the type of service required as outlined above will be 
agreed in the Service Order Form. 

 

 
3. APPLICATION ASSESSMENT 

The Supplier shall comply with all aspects described in points (3A and 3B) below. 

3A. Customer and Administrative support 

The Supplier shall provide the Authority with customer service and administrative 
support services that facilitate the delivery of fund administration through, but not 
limited to, the following activities: 

Customer Service 

A function that will provide assistance, advice and guidance to applicants and 
potential applicants participating, or seeking to participate in a scheme 
commissioned by the Authority. The scope of the support will include but not be 
limited to: 

a. The provision of an enquiry service proportionate to the scheme, which furnishes 
prompt and professional advice concerning all aspects of the scheme. 

b. The production and dissemination of visible and clear guidance concerning the 
application and payment processes associated with scheme initiatives, including the 
prompt provision of accurate information in response to queries submitted by 
applicants. 

c. The delivery of a high quality service experience to potential applicants that 
facilitates applications assessments through the process. 
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d. The timely resolution of complaints received as a consequence of the 
delivery of the scheme and a mechanism for providing the Authority with full 
transparency of any complaints received and their status (in terms of resolution). 

process of resolving a complaint during the term of the relevant Service Order Form. 

Record Management 

The supplier shall be responsible for the receipt, processing, filing/retrieval, 
management, and retention/disposal of all records and information associated with 
their administration of a scheme on behalf of Authority. Administrative services will 
support the easy identification and retrieval of individual records or files for 
publication or audit, enabling the Authority to be transparent and accountable. The 
services must have the following characteristics: 

a. The ability to accommodate the  policies for the management, retention, 
backup and disposal of records and files. 

b. Provide for security of information requiring special protection. 

c. Compliance with the Data Protection Act / GDPR. 

d. Training of the  personnel and creation of user guides to facilitate 
access to archived data. 

e. Comprehensive auditable records of the performance of a scheme on an on-going 
basis including but not limited to, number of applicants and number of proposals. 

The Supplier will be responsible for compiling and providing the Authority with 
regular status reports concerning the projects being run. 

Where required, records shall be transferred to the Authority for audit trail purposes. 

Administrative Services 

The Supplier shall provide administrative services which will include but not be 
limited to: 

a. Risk management. The Supplier will be responsible for implementing and 
maintaining a risk and issues register to capture at least: 

i. Demand (number of applications) 

ii. Delivery and Performance issues to an appropriate degree 

iii. Fraud, irregularity and counter fraud 

iv. Reputational 
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b. Identify and facilitate opportunities for potential applicants to work together (peer 
to peer support) and manage the administration and logistics of peer-to-peer support 
for funded projects. This includes: 

i. Arranging venues for meetings 

ii. Sending out invitations to potential applicants and collating responses 

iii. Small value purchases in support of peer-to-peer meetings e.g. stationery / 
refreshments; 

iv. Travel booking services e.g. taxi bookings. 
 

 
3B. Scheme Assessment 

The Supplier shall work closely with the Authority to make decisions in respect of 
fund assessment, including but not limited to: 

a. Reading and evaluation of applications 

b. Managing the receipt and assessment of all applications in a scheme, including 
producing assessment summaries, scoring based on predefined criteria and making 

 

c. Supporting effective decision making by assessing and presenting the extent to 
which individual applications 
defined assessment criteria 

d. Seeking (where required) clarification from applicants concerning their 
applications 

e. 
These checks will include as a minimum financial checks and assurance (Know your 
Applicant, assessing the financial health of the applicant, other sources of funding / 
multiple applications, areas of special concern). Spotlight checks, and onward 
funding. 

The nature of the required scheme assessment is dependent on the type and style of 
the scheme therefore, exact detail of the type of service required as outlined above 
will be agreed in the Service Order Form. 

 

 
4. GENERAL GRANT AWARD AND PAYMENT 

The Supplier shall comply with all aspects described in points (4A & 4B) below. 

4A. Scheme Award 
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The Supplier shall work closely with the Authority to make decisions in respect of 
fund award, including but not limited to: 

a. Supporting effective decision making by assessing and presenting the extent to 

defined assessment criteria 

b. Seeking (where required) clarification from applicants concerning their 
applications 

c. Performing due diligence checks 

d. Recommendation of successful applicants 

e. Securing approvals for award 

f. Communicating the results (successful and unsuccessful notifications) to 
applicants via debriefing sessions as agreed with the Authority 

g. Secure signatures on the Funding Agreement as required by the Authority 

h. Maintaining data on the number and profile of applications including their 
outcomes 

j. Provide the Authority with the necessary information for inclusion on the 
Government Grants Information Service (GGIS). 

The nature of the required scheme assessment is dependent on the type and style of 
the particular schemescheme therefore, exact detail of the type of service required 
as outlined above will be agreed in the Service Order Form. 

4B. Payment Processing 

The Authority will process payments by: 

a. Bulk uploads through its inhouse established payment mechanism and 
disburse funds directly to successful grant recipients, OR 

b. Setting up a fund account to enable the Supplier to draw down funds from the 
account for onward payments to successful grant recipients, and it will be their 
responsibility to use the funding to disburse to grant recipients in a timely and 
accurate manner as defined by the Authority at time of the Service Order 
Form. Required payments can be either preplanned or reactive in accordance 
with the grant agreement. 

Unless agreed in writing by the Authority or prohibited by the Law, where the 
Supplier is providing a Service that includes the subcontracting of all or part of the 
Service for the purposes of receiving payments from, or making payments to 
recipients, and / or making payments to suppliers, the Supplier shall utilise CCS 
Commercial Agreements for the selection and supply of those subcontracted 
services. 
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The Supplier shall ensure competent management of funds held in accordance with 
the requirements specified by the Authority at Service Order Form. 

If required and in agreement with the Authority, the Supplier shall suggest processes 
to perform checks to ensure that the recipient of funds is financially stable and is 
sufficiently competent to hold and manage the funds provided to them. 

The Supplier shall provide financial controls to mitigate fraud risk. 

For pre-planned payments, the Supplier shall release the funds to the participant for 
the amount as instructed by the Authority. 

For reactive payments, the Supplier shall confirm that predetermined criteria have 
been met to assess if the payment can be made. Authorisation will be required from 
the Authority before release of the payment. 

The Supplier shall ensure funds are released in line with agreed monitoring and 
payment processes specified by the Authority. 

The Authority shall provide the Supplier with a list of generic funds to be paid to grant 
recipients on a date specified in the Service Order Form. 

The Supplier shall provide the Authority with a full record of the payments transacted 
against any scheme, within 24 hours of the receipt of a request. 

The Supplier shall, if required by the Authority, liaise with suppliers that are 
monitoring the performance of recipients of funds and manage any payment 
suspension to those recipients if so, required by the Authority. 

The Supplier shall, if required by the Authority, obtain and maintain client insurance 
to the level specified by the Authority. 

The nature of the required fund payment processing is dependent on the type and 
style of the scheme, therefore, the exact detail of the type of service required as 
outlined above will be agreed in the Service Order Form. 

4C. Government Grant Management Function Reporting and Government 
Grant Information System (GGIS). 

The Supplier shall provide a table of awards information and any subsequent changes 
to enable Defra to upload into GGIS  a template will be provided by the Authority. 

 
5. PERFORMANCE MONITORING 

The Supplier shall comply with all aspects described in point 5A below. 

5A. Performance and Financial Monitoring 
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The Supplier shall work closely with the Authority to support the monitoring of 
performance of the grants in accordance with reporting and monitoring requirements 
in the Grant funding agreement including, including but not limited to: 

a. Setting up monitoring and evaluation processes including those related to risk and 
fraud management 

b. Providing the Authority with the necessary information for inclusion on the 
Government Grants Information Service (GGIS) 

c. Conducting regular reviews to identify risk (including counter fraud) and record 
outcomes and assess delivery of value for money 

d. Taking action to resolve issues as agreed with the Authority 

e. Supporting the Authority in carrying out any other tasks that relate to performance 
and financial monitoring. 

f. Reporting any perceived fraudulent or erroneous behaviour by recipients 

If required by the Authority and relevant to the type of funding being disbursed, 
setting up mechanisms for recouping funding if sent fraudulently, in error or through 
other means which requires the recipient to return some, or all of the money paid to 
them 

The exact requirement will be dependent on the type and style of the scheme 
therefore, exact detail of the type of service required as outlined above will be 
agreed in the Service Order Form. 

 

 
6. RECONCILIATION AND EVALUATION 

The Supplier shall comply with all aspects described in point 6A below. 

6A. Evaluation of Outcomes and Delivery 

The Supplier shall work collaboratively with the  independent evaluator to: 

a. Design and deliver comprehensive and robust evaluation of a scheme, its 
outcomes and impact 

b. Measure and report on the outcomes and impact of scheme spend; including 
promoting and incorporating lessons learned from the measuring and reporting 
activity into future work. For example, qualitative research, (in-depth interviews, 
focus groups, online discussion communities, workshops); qualitative methods, 
(online, telephone, face to face surveys, randomised control trial (RCT), longitudinal 
evaluation, media analysis (including social media) 

c. Report on lessons learnt and good practice 
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d. Where understanding the existing evidence base is the principal focus of work e.g. 
literature reviews, rapid evidence assessments, scoping/mapping exercises, 

etc. the Supplier shall work closely with the Authority to provide secondary research 
evidence. 

The Supplier shall work closely with the Authority to deliver strategic planning and 
development such as to inform policy design and formulation and/or future strategy. 
For example: 

a. Qualitative research 

b. Deliberative engagement 

c. Collaborative engagement / co-creation and other qualitative approaches 

d. Telephone / online / face to face surveys to quantify attitudes and behaviours 
relevant to policy development 

e. Observational and behavioural approaches  ethnography 

The Supplier shall work closely with Authority to deliver research support services; 
e.g. interviewing, recruiting, data processing, statistical analysis, data linking, data 
manipulation, statistical modelling, social media analysis and re-analysis. 

Using the above, the Supplier will provide the Authority with sufficient evaluation data 
to allow the Authority to measure the success of the scheme against its Deliverables. 
These will vary from scheme to scheme and must be set out by the Authority. 

The exact requirement will be dependent on the type and style of the particular 
scheme therefore, exact detail of the type of service required as outlined above will 
be agreed in the Service Order Form. 

 

 
7. COUNTER FRAUD SERVICES 

The Supplier shall comply with all aspects described in point 7A below. 

7A. Fraud Detection and Prevention 

The Supplier shall work closely with the Authority to develop systems and processes 
to prevent fraud occurring whilst a scheme is live 

a. Where required, develop Post Event Assurance Plans designed to identify and 
recover funds subject to fraud or error 

b. Review schemes, in line with the fraud risk assessment and the terms of the fund 
agreement, to ascertain if fraud has happened or is happening 
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c. Investigate any alleged or confirmed fraud in line with the  Counter 
Fraud teams instructions 

d. Report findings back to the Authority 

e. Make recommendations to mitigate any future fraud risk 

The exact requirement will be dependent on the type and style of the scheme 
therefore, exact detail of the type of service required as outlined above will be 
agreed in the Service Order Form. 

 

 
8. SOCIAL VALUE 

8.1 The Supplier will be expected to embed social value into all Service Order 
Forms, in line with the Social Value Act 2012, the requirements of the Authority and 
any subsequent government initiatives to enable the effective implementation of 
social value. 

8.2. The Supplier must provide evidence of their commitment to social value and 
demonstrate an ability and willingness to work with the Authority to identify and help 
further their social value requirements in all Service Order Forms. To satisfy this 
requirement, the Supplier must agree to provide or deliver reasonable and 
proportionate social value benefits within all Service Order Forms. The Supplier 
should consider the following policy themes, as a minimum: 

a. Tackling economic inequality 

b. Fighting climate change 

c. Equal opportunity; and 

d. Wellbeing 

8.3 The Supplier shall comply with and/or identify proposed social value initiatives, 
proportionate and relevant to each Service Order Form. 

8.4 The Supplier shall deliver measurable benefits and impacts in respect of the 
social value priorities, when identified in the Servicer Order Form. 

8.5 The Supplier shall record and report performance against the social value 
requirements, when detailed in the Service Order Form. This may include self-serve 
reports delivering metrics and outcomes. 

 

 
9. MODERN SLAVERY 
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9.1 The Supplier should have processes in place that ensures that minimum human 
rights standards are upheld in all regions where grants are distributed, aligning 
performance expectations with UK standards regardless of local legislation 
variations. 

9.2 The Supplier should implement assurance mechanisms to verify compliance with 
the code of conduct signed by grant recipients, conducting risk assessments to 
identify high-risk grants requiring deeper scrutiny. 

9.3 The Supplier should have clear processes for grievance and remediation in case 
of identifying victims of modern slavery, ensuring swift and effective support for those 
affected. 

 

 
10. SUSTAINABILITY 

10.1. The Supplier shall ensure that it adheres to Government guidance and best 
practice as set out in the Greening Government Commitments. 

10.2 The Supplier shall, when applicable, provide an annual Carbon Reduction Plan 
in line with Procurement Policy Note 06/21 confirming their commitment to achieving 
Net Zero by 2050 in the UK, and setting out the environmental management 
measures that they have in place and which will be in effect and utilised during the 
performance of the contract. 

10.3 If required by the Authority, the Supplier shall provide support to a number of 
strategic priorities related to the environment within wider government policy, which 
include, but are not limited to: 

a. Sustainable development 

b. Carbon Net Zero 

c. Energy Efficiency Directive (EED) Standards 

10.4 The Supplier shall support the Authority to meet the Government agenda in 
terms of business sustainability. This requires consideration of commercial needs 
and the ability to make a positive impact on society and the environment, both locally 
and globally, as detailed in CCS Joint Schedule 5 (Corporate Social Responsibility). 

10.5 The Supplier shall work with the Authority to identify opportunities to introduce 
innovation, reduce cost and waste and ensure sustainable development is at the 
heart of their operations. 

 

 
11 REGIONAL, NATIONAL AND INTERNATIONAL STANDARDS 
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11.1. The Supplier shall ensure that the services they deliver conform to applicable 
standards and decarbonisation targets. 

11.2. The Supplier shall ensure that applicable products and services support the 
adoption of measures set out in relevant government, guidance and standards 
including, but not limited to, the following: 

a. Common Minimum Standards (CMS) 

b. Government Buying Standards Sustainable procurement: the Government Buying 
Standards (GBS) - GOV.UK (www.gov.uk) 

c. Supplier Code of Conduct 20230503 V3 Supplier Code of Conduct.docx 
(publishing.service.gov.uk) 

d. Greening Government Commitments  see Greening government commitments: 
- GOV.UK (www.gov.uk) 

e. Applicable regulations 

11.3. If required by the Authority, the Supplier shall ensure that Services delivered 
 

Guidance and set of standards on delivering International Schemes can be found 
here https://www.gov.uk/government/publications/fcdo-programme-operating- 
framework 




