



Department for Transport **Group Commercial Directorate Great Minster House** Horseferry Road London SW1P 4DR

Contract Agreement Number: TMIMB0014

08 March 2021

EON-Controls	
Sent via email	

D	
Dear	,

TMIMB0014 IMO BMS Panel Replacement – CONTRACT AWARD

1.	On behalf of the Secretary of State for Transport, I am writing to accept your
	tender for EON-Controls to undertake the IMO BMS Panel Replacement Works
	at
	. Feedback on your tender is at Annex A.

- 2. The form of contract to be let is under NEC4 Engineering and Construction Contract Option A.
- Following a review of the contract, we feel it beneficial for both parties to include 3. Option X2 of the NEC4 Option A contract in the agreement. Please see below description of the clause:

Option X2: Changes in the Law

X2.1 A change in the law of the country in which the Site is located is a compensation event if it occurs after the Contract Date. If the effect of a compensation event which is a change in the law is to reduce the total Defined Cost, the prices are reduced.

If you have any concerns about the inclusion of this clause, please let us know.

- 4. Please contact the Project Manager | to arrange dates for this work to be undertaken and for the project kick-off meeting.
- 5. The Firm Price for this Contract is £ 37,649.00 exclusive of VAT.
- 6. You will be issued with a Purchase Order number for this contract which must be quoted on all invoices. An electronic copy of the invoice should be submitted to the Contract Manager for approval. approval is received the invoice can be submitted electronically to for payment.

7 .	Invoices received without the correct will delay receipt of payment.	t PO number will be returned to you and		
8.	on company headed paper the detail	this letter of engagement and also confirm s below to enable your company to be set for the issue of a PO and invoicing. Both		
Yours	s sincerely,			
by au ho ity of the Se re ary o St te for Transpo				
	by confrm rece pt of he ab ve let er or Contra t Agreeme t No: TMIMB00 4	the IM BMS anel Replacement W rks		
Signe	d:	Date 08.03.2021		
Name				

Annex A

