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SECTION 1 - FORM OF CONTRACT 
PARTIES:  

(1)  THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL 
 AFFAIRS of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 

 AND 

(2)  Ricardo-AEA Ltd registered in England and Wales under number 8229264  whose 
registered office is Shoreham Technical Centre, Old Shoreham Road, Shoreham-
by-Sea, West Sussex, BN43 5FG (the “Contractor”) 

 (each a “Party” and together the “Parties”) 

 WHEREAS 

a) Following a competitive tender process, the Authority wishes to appoint the 
Contractor to provide the certain services and the Contractor agrees to provide 
those services in accordance with these terms and conditions. 

   

NOW IT IS HEREBY AGREED as follows: 

1. TERMS OF CONTRACT 

1.1 The “Contract” comprises the following: 

Section 1: Form of Contract 

Section 2: Terms and Conditions 

Schedule 1:  Specification 

Schedule 2:  Prices 

Schedule 3: Change Control 

Schedule 4:  Commercially Sensitive Information 

Schedule 5: Processing, Personal Data and Data Subjects 

Schedule 6:  Non-Disclosure Agreement 

Schedule 7: Co-Funder Provision 
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Schedule 8: Contractor’s Proposal 

1.2      Execution of the Contract is carried out in accordance with EU Directive 99/93 
(Community framework for electronic signatures) and the Electronic 
Communications Act 2000. The Contract is formed on the date on which both 
Parties communicate acceptance of its terms on the Authority’s electronic contract 
management system (“Bravo”). 

1.3      The Contract starts on 25 May 2022 (the “Commencement Date”) and ends on 2 
September 2022 (the “End Date”) unless it is terminated early or extended in 
accordance with the Contract.   
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SECTION 2 - TERMS AND CONDITIONS 
Contents 
A1 Definitions and Interpretation        

A2 The Authority’s Obligations         

A3 Contractor’s Status       

A4 Notices and Communications         

A5 Mistakes in Information        

A6 Conflicts of Interest 

         

B1 Specification          

B2 Samples 

B3 Delivery 

B4 Risk and Ownership 

B5 Non-Delivery 

B6 Labelling and Packaging 

B7 Training 

B8 Provision and Removal of Equipment 

B9 Goods Delivery 

B10 Service Delivery 

B11 Key Personnel      

B12 Contractor’s Staff         

B13 Inspection of Premises         

B14 Licence to Occupy Premises        

B15 Property 
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B16 Biological Materials          

B17 Offers of Employment         

B18 Employment Provisions        

 

C1 Price          

C2 Payment and VAT         

C3 Recovery of Sums Due        

C4 Price During Extension 

 

D1 Prevention of Fraud and Bribery         

D2 Discrimination 

D3      Rights of Third Parties     

D4 Health and Safety 

D5 Environmental Requirements       

 

E1 Authority Data          

E2  Data Protection      

E3 Official Secrets Acts and Finance Act 1989   

E4 Confidential Information        

E5 Freedom of Information        

E6 Publicity, Media and Official Enquiries       

E7 Security          

E8 Intellectual Property Rights 

E9 Commercial Exploitation        

E10 Audit 
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E11 Tax Compliance    

 

F1 Failure to meet requirements 

F2 Monitoring Contract Performance  

F3 Reporting 

F4 Remedies for inadequate performance  

F5 Transfer and Sub-Contracting 

F6 Waiver     

F7 Variation            

F8 Severability       

F9 Remedies Cumulative       

F10 Entire Agreement         

F11 Counterparts           

 

G1 Liability, Indemnity and Insurance       

G2 Warranties and Representations 

G3 Force Majeure        

 

H1 Termination on Insolvency and Change of Control     

H2 Termination on Default         

H3 Termination on Notice          

H4 Other Termination Grounds 

H5 Consequences of Expiry or Termination 

H6 Disruption           

H7 Recovery upon Termination        
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H8 Retendering and Handover        

H9 Exit Management         

H10 Exit Procedures 

H11 Knowledge Retention       

 

I1 Governing Law and Jurisdiction       

I2 Dispute Resolution         

A GENERAL PROVISIONS 
A1 Definitions and Interpretation 

 Unless the context otherwise requires the following terms shall have the meanings 
given to them below:  

 “Affected Party” means the Party seeking to claim relief in respect of a Force 
Majeure Event. 

 “Affiliate” means in relation to a body corporate, any other entity which directly or 
indirectly Controls is Controlled by, or is under direct or indirect common Control 
with, that body corporate from time to time. 

 “Approval” and “Approved” means the prior written consent of the Authority. 

 “Authorised Representative” means the Authority representative named in the CCN 
as authorised to approve agreed Variations. 

 “Authority Data” means  

(a)  the data, text, drawings, diagrams, images or sounds (together with any 
database made up of any of these) which are embodied in any electronic, 
magnetic, optical or tangible media, and which are: (i) supplied to the 
Contractor by or on behalf of the Authority; or (ii) which the Contractor is 
required to generate, process, store or transmit pursuant to the Contract; or 

(b)  any Personal Data for which the Authority is the Controller. 

 “Authority Premises” means any premises owned, occupied or controlled by the 
Authority or any other Crown Body which are made available for use by the 
Contractor or its Sub-Contractors for provision of the Services. 
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 “Authority Software” means software which is owned by or licensed to the Authority 
(other than under or pursuant to the Contract) and which is or will be used by the 
Contractor for the purposes of providing the Services. 

 “Authority System” means the Authority’s computing environment (consisting of 
hardware, software and/or telecommunications networks or equipment) used by the 
Authority or the Contractor in connection with the Contract which is owned by or 
licensed to the Authority by a third party and which interfaces with the Contractor 
System or which is necessary for the Authority to receive the Services. 

 “Biological Materials” means any material (including, without limitation, plants, 
animals, microbes or viruses) of biological origin which contains genetic information 
capable of reproduction and/or material derived from the same that is collected or 
produced through the Contract. 

 “BPSS” means the HMG Baseline Personnel Security Standard for Government 
employees. 

 “Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 

 “CCN” means a change control notice in the form set out in Schedule 3. 

 “Commencement Date” means the date set out in paragraph 1.3 of the Form of 
Contract. 

 “Commercially Sensitive Information” means the information listed in Schedule 4 
comprising the information of a commercially sensitive nature relating to: 

(a)   the Price; 

(b)  details of the Contractor’s Intellectual Property Rights; and 

(c) the Contractor’s business and investment plans which the Contractor has 
indicated to the Authority that, if disclosed by the Authority, would cause the 
Contractor significant commercial disadvantage or material financial loss. 

 “Confidential Information” means any information which has been designated as 
confidential by either Party in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) including information the 
disclosure of which would, or would be likely to, prejudice the commercial interests 
of any person or trade secrets or Intellectual Property Rights of either Party and all 
Personal Data. Confidential Information shall not include information which:  

(a) was public knowledge at the time of disclosure otherwise than by breach of 
clause E4;  
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(b) was in the possession of the receiving Party, without restriction as to its 
disclosure, before receiving it from the disclosing Party;  

(c) is received from a third party (who lawfully acquired it) without restriction as 
to its disclosure; or 

(d) is independently developed without access to the Confidential Information. 

 “Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 

 “Contract Period” means the period from the Commencement Date to:  

(a) the End Date; or 

(b) following an Extension the end date of the Extension 

 or such earlier date of termination or partial termination of the Contract in 
accordance with the Law or the Contract.  

 “Contracting Authority” means any contracting authority (other than the Authority) as 
defined in regulation 3 of the Regulations.    

 “Contractor Software” means software which is proprietary to the Contractor, 
including software which is or will be used by the Contractor for the purposes of 
providing the Services and which is set out in Schedule 7.  

 “Contractor System” means the information and communications technology system 
used by the Contractor in performing the Services including the Software, the 
Contractor Equipment and related cabling (but excluding the Authority System). 

 “Control” means that a person possesses, directly or indirectly, the power to direct 
or cause the direction of the management and policies of the other person (whether 
through the ownership of voting shares, by contract or otherwise) and “Controls” 
and “Controlled" shall be interpreted accordingly. 

 “Conventions” means any and all of: i) the Convention on Biological Diversity and 
the International Treaty on Plant Genetic Resources for Food and Agriculture, 
including any Protocols and other additions or amendments from time to time; ii) 
any guidelines adopted by the parties to the same (including, without limitation, the 
Bonn Guidelines on Access to Genetic Resources and Fair and Equitable Sharing 
of the Benefits Arising out of their Utilization); and iii) any national legal or regulatory 
requirements made in pursuance of the provisions of the same in any territory. 

 “Controller” has the meaning given in the GDPR. 

 “Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, 
Designs and Patents Act 1988. 
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 “Crown” means the government of the United Kingdom (including the Northern 
Ireland Executive Committee and Northern Ireland Departments, the Scottish 
Executive and the National Assembly for Wales), including, but not limited to, 
government ministers, government departments, government offices and 
government agencies and “Crown Body” is an emanation of the foregoing. 

 “Data Loss Event” means any event that results, or may result, in unauthorised 
access to Personal Data held by the Contractor under this Contract, and/or actual 
or potential loss and/or destruction of Personal Data in breach of this Contract, 
including any Personal Data Breach. 

 “Data Protection Impact Assessment” means an assessment by the Controller of 
the impact of the envisaged processing on the protection of Personal Data. 

 “Data Protection Legislation” means  (i) the GDPR, the LED and any applicable 
national implementing Laws as amended from time to time  (ii) the DPA 2018 to the 
extent that it relates to processing of personal data and privacy; and (iii) all 
applicable Law about the processing of personal data and privacy. 

 “Data Protection Officer” has the meaning given in the GDPR. 

 “Data Subject” has the meaning given in the GDPR. 

 “Data Subject Request” means a request made by, or on behalf of, a Data Subject 
in accordance with rights granted pursuant to the Data Protection Legislation to 
access their Personal Data. 

 “Database Rights” means as rights in databases are defined in s.3A of Part 1 
Chapter 1 of the Copyright, Designs and Patents Act 1988. 

 “Default” means any breach of the obligations of the relevant Party (including 
abandonment of the Contract in breach of its terms, repudiatory breach or breach of 
a fundamental term) or any other default, act, omission, negligence or statement of 
the relevant Party or the Staff in connection with the subject-matter of the Contract 
and in respect of which such Party is liable to the other.  

 “DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a 
promotor of tax schemes to tell HMRC of any specified notifiable arrangements or 
proposals and to provide prescribed information on those arrangements or 
proposals within set time limits as contained in Part 7 of the Finance Act 2004 and 
in secondary legislation made under vires contained in Part 7 of the Finance Act 
2004 and as extended to NICs by the National Insurance (Application of Part 7 of 
the Finance Act 2004) regulations 2012, SI 2012/1868 made under section 132A of 
the Social Security Administration Act 1992.  

 “DPA 2018” means the Data Protection Act 2018.  
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 “EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and 
any guidance and/or codes of practice issued by the Information Commissioner or 
relevant government department in relation to such regulations. 

 “End Date” means the date set out in paragraph 1.3 of the Form of Contract. 

 “Equipment” means the Contractor’s equipment, consumables, plant, materials and 
such other items supplied and used by the Contractor in the delivery of the 
Services. 

 “Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 

 “FOIA” means the Freedom of Information Act 2000 and any subordinate legislation 
made under that Act from time to time together with any guidance and/or codes of 
practice issued by the Information Commissioner or relevant government 
department in relation to such legislation. 

 “Force Majeure Event” means any event outside the reasonable control of either 
Party affecting its performance of its obligations under the Contract arising from 
acts, events, omissions, happenings or non-happenings beyond its reasonable 
control and which are not attributable to any wilful act, neglect or failure to take 
reasonable preventative action by that Party, including acts of God, riots, war or 
armed conflict, acts of terrorism, acts of government, local government or regulatory 
bodies, for flood, storm or earthquake, or disaster but excluding any industrial 
dispute relating to the Contractor or the Staff or any other failure in the Contractor’s 
supply chain. 

 “Form of Contract” means Section 1 of the Contract. 

 “GDPR” means the General Data Protection Regulation (Regulation (EU) 
2016/679). 

 “General Anti-Abuse Rule” means: 

(a) the legislation in Part 5 of the Finance Act 2013; and 

(b) any future legislation introduced into parliament to counteract tax advantages 
arising from abusive arrangements to avoid NICs; 

 “Good Industry Practice” means standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and 
foresight which would reasonably and ordinarily be expected from a skilled and 
experienced person or body engaged in a similar type of undertaking under the 
same or similar circumstances. 
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 “Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) 
under the Contract as specified in Schedule 1 including any modified or alternative 
goods. 

 “Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 
Halifax and others. 

 “HMRC” means HM Revenue & Customs. 

 “ICT Environment” means the Authority System and the Contractor System. 

 “Income” means any revenues received by the Contractor (including, without 
limitation, the sale or disposal of products or services, royalties, payments for 
licences or options and stage payments) irrespective of whether such payment is in 
money or other consideration, arising from the use or exploitation of the Results or 
any part of the Results. 

 “Information” has the meaning given under section 84 of the FOIA.   

 “Initial Contract Period” means the period from the Commencement Date to the End 
Date. 

 “Intellectual Property Rights” means patents, utility models, inventions, trademarks, 
service marks, logos, design rights (whether registrable or otherwise), applications 
for any of the foregoing, copyright, database rights, domain names, plant variety 
rights, Know-How, trade or business names, moral rights and other similar rights or 
obligations whether registrable or not in any country (including but not limited to the 
United Kingdom) and the right to sue for passing off. 

 “ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 

 “Key Biological Materials” means Biological Materials held by or on behalf of the 
Contractor that are agreed by the Contractor, the Authority and (if relevant) the 
appropriate independent scientific advisory body (in each case acting reasonably) 
to be of national or international importance. 

 “Key Personnel” mean those persons named in the Specification as key personnel. 

 “Know-How” means all information not in the public domain held in any form 
(including without limitation that comprised in or derived from drawings, data 
formulae, patterns, specifications, notes, samples, chemical compounds, biological 
materials, computer software, component lists, instructions, manuals, brochures, 
catalogues and process descriptions and scientific approaches and methods). 

 “Law” means any law, statute, subordinate legislation within the meaning of section 
21(1) of the Interpretation Act 1978, bye-law, enforceable right within the meaning 
of section 2 of the European Communities Act 1972, regulation, order, regulatory 
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policy, mandatory guidance or code of practice, judgment of a relevant court of law, 
or directives or requirements of any Regulatory Body with which the relevant Party 
is bound to comply.   

 “LED” means Law Enforcement Directive (Directive (EU) 2016/680). 

 “Malicious Software” means any software program or code intended to destroy, 
interfere with, corrupt, or cause undesired effects on program files, data or other 
information, executable code or application software macros, whether or not its 
operation is immediate or delayed, and whether the malicious software is 
introduced wilfully, negligently or without knowledge of its existence. 

 “Material Breach” means a breach (including an anticipatory breach) that is serious 
in the widest sense of having a serious effect on the benefit which the Authority 
would otherwise derive from: 

(a) a substantial portion of the Contract; or 

(b) any of the obligations set out in clauses A6, B16, D1, E1, E2, E3, E4, E7, E8 
or E11. 

 “Month” means calendar month. 

 “NICs” means National Insurance Contributions. 

 “Occasion of Tax Non-Compliance” means: 

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or 
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect 
as a result of: 

i. a Relevant Tax Authority successfully challenging the Contractor 
under the General Anti-Abuse Rule or the Halifax Abuse principle or 
under any tax rules or legislation that have an effect equivalent or 
similar to the General Anti-Abuse Rule or the Halifax Abuse Principle; 

ii. the failure of an avoidance scheme which the Contractor was involved 
in, and which was, or should have been, notified to the Relevant Tax 
Authority under the DOTAS or any equivalent or similar regime; and/or 

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or 
after 1 October 2012 gives rise on or after 1 April 2013 to a criminal 
conviction in any jurisdiction for tax related offences which is not spent at the 
Commencement Date or to a civil penalty for fraud or evasion. 

 “Personal Data” has the meaning given in the GDPR. 
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 “Personal Data Breach” has the meaning given in the GDPR. 

 “Premises” means the location where the Services are to be supplied as set out in 
the Specification.   

 “Price” means the price (excluding any applicable VAT) payable to the Contractor 
by the Authority under the Contract, as set out in Schedule 2 for the full and proper 
performance by the Contractor of its obligations under the Contract.   

 “Processor” has the meaning given in the GDPR. 

 “Prohibited Act” means: 

(a) to directly or indirectly offer, promise or give any person working for or 
engaged by the Authority a financial or other advantage to: 

i. induce that person to perform improperly a relevant function or 
activity; or 

ii. reward that person for improper performance of a relevant function or 
activity; 

(b) to directly or indirectly request, agree to receive or accept any financial or 
other advantage as an inducement or a reward for improper performance of 
a relevant function or activity in connection with the Contract; 

(c) an offence: 

i. under the Bribery Act 2010 (or any legislation repealed or revoked by 
such Act; 

ii. under legislation or common law concerning fraudulent acts; or 

iii. the defrauding, attempting to defraud or conspiring to defraud the 
Authority; 

(d) any activity, practice or conduct which would constitute one of the offences 
listed under (c) above if such activity, practice or conduct has been carried 
out in the UK. 

 “Project Year” means each period of 12 months during the Contract Period 
beginning with the Commencement Date. 

 “Protective Measures” means appropriate technical and organisational measures 
which may include: pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and services, ensuring 
that availability of and access to Personal Data can be restored in a timely manner 
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after an incident, and regularly assessing and evaluating the effectiveness of the 
such measures adopted by it including those outlined in Schedule 8. 

 “Property” means the property, other than real property, issued or made available to 
the Contractor by the Authority in connection with the Contract. 

 “Purchase Order” means the document in which the Authority specifies the Services 
which are to be supplied by the Contractor under the Contract. 

 “Quality Standards” means the quality standards published by BSI British 
Standards, the National Standards Body of the United Kingdom, the International 
Organisation for Standardization or other reputable or equivalent body (and their 
successor bodies) that a skilled and experienced operator in the same type of 
industry or business sector as the Contractor would reasonably and ordinarily be 
expected to comply with, and as may be further detailed in Schedule 1. 

 “Receipt” means the physical or electronic arrival of the invoice at the address 
specified in clause A4.4 or at any other address given by the Authority to the 
Contractor for the submission of invoices from time to time. 

 “Regulations” means the Public Contract Regulations 2015 (SI 2015/102). 

 “Regulatory Body” means a government department and regulatory, statutory and 
other entities, committees, ombudsmen and bodies which, whether under statute, 
rules, regulations, codes of practice or otherwise, are entitled to regulate, 
investigate, or influence the matters dealt with in the Contract or any other affairs of 
the Authority. 

 "Relevant Conviction" means a conviction that is relevant to the nature of the 
Services or as listed by the Authority and/or relevant to the work of the Authority. 

 “Relevant Requirements” means all applicable Law relating to bribery, corruption 
and fraud, including the Bribery Act 2010 and any guidance issued by the Secretary 
of State for Justice pursuant to section 9 of the Bribery Act 2010. 

 “Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the 
jurisdiction in which the Contractor is established. 

 “Replacement Contractor” means any third party supplier appointed by the Authority 
to supply any goods and/or services which are substantially similar to any of the 
Services in substitution for any of the Services following the expiry, termination or 
partial termination of the Contract. 

 “Request for Information” means a request for information under the FOIA or the 
EIR. 
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 “Results” means any guidance, specifications, reports, studies, instructions, toolkits, 
plans, data, drawings, databases, patents, patterns, models, designs or other 
material which is: 

a) prepared by or for the Contractor for use in relation to the performance of its 
obligations under the Contract; or 

b) the result of any work done by the Contractor, the Staff or any Sub-
Contractor in relation to the provision of the Services. 

 “Returning Employees” means those persons agreed by the Parties to be employed 
by the Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the 
Services immediately before the end of the Contract Period. 

 “Security Policy Framework” means the HMG Security Policy Framework (available 
from the Cabinet Office’s Government Security Secretariat) as updated from time to 
time. 

 “Services” means the services set out in Schedule 1 (including any modified or 
alternative services) and, if the context so requires, includes Goods. 

 “Specification” means the description of the Services to be supplied under the 
Contract as set out in Schedule 1 including, where appropriate, the Key Personnel, 
the Premises and the Quality Standards. 

 “SSCBA” means the Social Security Contributions and Benefits Act 1992.   

 “Staff” means all persons employed by the Contractor to perform its obligations 
under the Contract together with the Contractor’s servants, agents, students, 
suppliers and Sub-Contractors used in the performance of its obligations under the 
Contract. 

 “Sub–Contract” means a contract between 2 or more suppliers, at any stage of 
remoteness from the Authority in a sub-contracting chain, made wholly or 
substantially for the purpose of performing (or contributing to the performance of) 
the whole or any part of the Contract and “Sub-Contractor” shall be construed 
accordingly. 

 “Sub-processor” means any third party appointed to process Personal Data on 
behalf of the Contractor related to this Contract.   

 “Tender” means the document submitted by the Contractor to the Authority in 
response to the Authority’s invitation to suppliers for formal offers to supply the 
Services.  

 “TFEU” means the Treaty on the Functioning of the European Union. 
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 “Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual 
Property Rights). 

 “Third Party Software” means software which is proprietary to any third party which 
is or will be used by the Contractor to provide the Services including the software 
and which is specified as such in Schedule 7. 

 “Treaties” means the Treaty on European Union and the TFEU. 

 “TUPE” means the Transfer of Undertakings (Protection of Employment) 
Regulations 2006. 

 “TUPE Information” means the information set out in clause B17.1. 

 “Valid Invoice” means an invoice containing the information set out in clause C2.5. 

 “Variation” means a variation to the Specification, the Price or any of the terms or 
conditions of the Contract. 

 “VAT” means value added tax charged or regulated in accordance with the 
provisions of the Value Added Tax Act 1994. 

 “Working Day” means a day (other than a Saturday or Sunday) on which banks are 
open for general business in the City of London.   

 In the Contract, unless the context implies otherwise: 

(a)  the singular includes the plural and vice versa; 

(b) words importing the masculine include the feminine and the neuter;  

(c) reference to a clause is a reference to the whole of that clause  unless stated 
otherwise; 

(d)  references to a person include an individual, company, body corporate, 
corporation, unincorporated association, firm, partnership or other legal entity 
or central Government body; 

(e)  the words “other”, “in particular”, “for example”, “including” and similar words 
shall not limit the generality of the preceding words and shall be construed as 
if they were immediately followed by the words “without limitation”; 

(f)  headings are included for ease of reference only and shall not affect the 
interpretation or construction of the Contract; 

(g)  a reference to any Law includes a reference to that Law as amended, 
extended, consolidated or re-enacted from time to time; 
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(h)  references to the Contract are references to the Contract as amended from 
time to time; and 

(i) if there are no Co-funders, references to the Co-funders shall have no 
meaning or effect. 

A2 The Authority’s Obligations 

A2.1 Save as otherwise expressly provided, the obligations of the Authority under the 
Contract are obligations of the Authority in its capacity as a contracting counterparty 
and nothing in the Contract shall operate as an obligation upon, or in any other way 
fetter or constrain the Authority in any other capacity, and the exercise by the 
Authority of its duties and powers in any other capacity shall not lead to any liability 
(howsoever arising) on the part of the Authority to the Contractor. 

A3 Contractor’s Status  

A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall 
create a contract of employment, a relationship of agency or partnership or a joint 
venture between the Parties and accordingly neither Party shall be authorised to act 
in the name of, or on behalf of, or otherwise bind the other Party save as expressly 
permitted by the terms of the Contract. 

A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation 
to the Contract shall not) say or do anything that might lead any other person to 
believe that the Contractor is acting as the agent or employee of the Authority. 

A4 Notices and Communications 

A4.1 Subject to clause A4.3, where the Contract states that a notice or communication 
between the Parties must be “written” or “in writing” it is not valid unless it is made 
by letter (sent by hand, first class post, recorded delivery or special delivery) or by 
email or by communication via Bravo. 

A4.2 If it is not returned as undelivered a notice served: 

(a) in a letter is deemed to have been received 2 Working Days after the day it 
was sent; and 

(b) in an email is deemed to have been received 4 hours after the time it was 
sent provided it was sent on a Working Day 

or when the other Party acknowledges receipt, whichever is the earlier. 

A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to 
terminate the Contract or any part of the Services are valid only if served in a letter 
by hand, recorded delivery or special delivery. 
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A4.4 Notices shall be sent to the addresses set out below or at such other address as the 
relevant Party may give notice to the other Party for the purpose of service of 
notices under the Contract: 

(a) For the Authority:  

 Contact Name: ; 

 Address: Defra, Seacole Building, 2 Marsham Street, London, SW1P 4DF; 
and 

 Email:  

(b) For the Contractor: 

 Contact Name: ; 

 Address: Ricardo Energy & Environment, Gemini Building, Fermi Avenue, 
Harwell, OX11 0QR; and 

 Email: salessupportteam@ricardo.com. 

A5 Mistakes in Information 

A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and 
information supplied to the Authority by the Contractor in connection with the 
Services and shall pay the Authority any extra costs occasioned by any 
discrepancies, errors or omissions therein. 

A6 Conflicts of Interest 

A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor 
nor any Staff is placed in a position where, in the reasonable opinion of the 
Authority, there is or may be an actual conflict, or a potential conflict, between the 
pecuniary or personal interests of the Contractor and the duties owed to the 
Authority under the provisions of the Contract. The Contractor will notify the 
Authority without delay giving full particulars of any such conflict of interest which 
may arise. 

A6.2 The Authority may terminate the Contract immediately by notice and/or take or 
require the Contractor to take such other steps it deems necessary if, in the 
Authority’s reasonable opinion, there is or may be an actual conflict, or a potential 
conflict, between the pecuniary or personal interests of the Contractor and the 
duties owed to the Authority under the provisions of the Contract. The actions of the 
Authority pursuant to this clause A6 shall not prejudice or affect any right of action 
or remedy which shall have accrued or shall thereafter accrue to the Authority. 
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B. THE SERVICES 
B1 Specification 

B1.1 In consideration of the Contractor supplying the Services the Contractor shall be 
paid the Price.    

B2 Samples 

B2.1 If requested by the Authority, the Contractor shall provide the Authority with 
samples of Goods for evaluation and Approval, at the Contractor’s cost and 
expense. 

B2.2 The Contractor shall ensure that the Goods are fully compatible with any 
equipment, to the extent specified in the Specification.  

B2.3 The Contractor acknowledges that the Authority relies on the skill and judgment of 
the Contractor in the supply of the Goods and the performance of the Contractor’s 
obligations under the Contract.  

B3 Delivery 

B3.1 Unless otherwise stated in the Specification, where the Goods are delivered by the 
Contractor, the point of delivery shall be when the Goods are removed from the 
transporting vehicle at the Premises. If the Goods are collected by the Authority, the 
point of delivery shall be when the Goods are loaded on the Authority’s vehicle. 

B3.2 Except where otherwise provided in the Contract, delivery shall include the 
unloading, stacking or installation of the Goods by the Staff or the Contractor’s 
suppliers or carriers at such place as the Authority or duly authorised person shall 
reasonably direct.  

B3.3 Any access to the Premises and any labour and equipment that may be provided by 
the Authority in connection with delivery shall be provided without acceptance by 
the Authority of any liability whatsoever to the extent permitted by law. 

B3.4 Where access to the Premises is necessary in connection with delivery or 
installation of the Goods, the Contractor and its Sub-Contractors shall at all times 
comply with the security requirements of the Authority. 

B3.5 The Authority shall be under no obligation to accept or pay for any Goods supplied 
earlier than the date for delivery stated in the Specification. 

B3.6 The Authority is under no obligation to accept or pay for any Goods delivered in 
excess of the quantity ordered. If the Authority elects not to accept such over-
delivered Goods it shall give notice to the Contractor to remove them within 5 
Working Days and to refund to the Authority any expenses incurred by it as a result 
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of such over-delivery (including but not limited to the costs of moving and storing 
the Goods), failing which the Authority may dispose of such Goods and charge the 
Contractor for the costs of such disposal. The risk in any over-delivered Goods shall 
remain with the Contractor unless they are accepted by the Authority. 

B3.7 Unless expressly agreed to the contrary, the Authority shall not accept delivery by 
instalments. If, however, the Authority does specify or agree to delivery by 
instalments, delivery of any instalment later than the date specified or agreed for its 
delivery shall, without prejudice to any other rights or remedies of the Authority, 
entitle the Authority to terminate the whole of any unfulfilled part of the Contract 
without further liability to the Authority. 

B3.8 The Authority may inspect and examine the manner in which the Contractor 
supplies the Services at the Premises during normal business hours on reasonable 
notice. The Contractor shall provide free of charge all such facilities as the Authority 
may reasonably require for such inspection and examination. In this clause B3, 
Services include planning or preliminary work in connection with the supply of the 
Services. 

B3.9 If reasonably requested to do so by the Authority, the Contractor shall co-ordinate 
its activities in supplying the Services with those of the Authority and other 
contractors engaged by the Authority. 

B3.10 Timely supply of the Services is of the essence of the Contract, including in relation 
to commencing the supply of the Services within the time agreed or on a specified 
date. If the Contractor fails materially to deliver the Services within the time 
promised or specified in the Specification, the Authority is released from any 
obligation to accept and pay for the Services and may terminate the Contract, in 
either case without prejudice to any other rights and remedies of the Authority.  

B4 Risk and Ownership 

B4.1 Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any 
other rights or remedies of the Authority (including the Authority’s rights and 
remedies under clause F1 (Failure to meet Requirements)), pass to the Authority at 
the time of delivery.  

B4.2 Ownership in the Goods shall, without prejudice to any other rights or remedies of 
the Authority (including the Authority’s rights and remedies under clause F1), pass 
to the Authority at the time of delivery (or payment, if earlier). 

B5 Non-Delivery 

B5.1 On dispatch of any consignment of the Goods the Contractor shall send the 
Authority an advice note specifying the means of transport, the place and date of 
dispatch, the number of packages and their weight and volume.  
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B5.2 If the Authority has been informed in writing of the despatch of the Goods and, 
having been placed in transit, the Goods are not delivered to the Authority on the 
due date for delivery, the Authority shall, within 10 Working Days of the notified date 
of delivery, give notice to the Contractor that the Goods have not been delivered 
and may request the Contractor to deliver substitute Goods free of charge within the 
timescales specified by the Authority or terminate the Contract in accordance with 
clause B3.10. 

B6  Labelling and Packaging 

B6.1 The Contractor shall ensure that the Goods are labelled and packaged in 
accordance with the Contract.  

B6.2 The Contractor shall comply with the Packaging & Packaging Waste Directive 
(94/62/EC), implemented in the UK by the Packaging (Essential Requirements) 
Regulations 2003. The container in which the Goods are held shall be labelled with 
the Contractor’s name, the net, gross and tare weights, and contain a description of 
its contents. All containers of hazardous Goods (and all documents relating thereto) 
shall bear prominent and adequate warnings.   

B6.3 The Contractor is responsible for the removal and disposal of all packaging 
materials from the Premises within the period specified by the Authority and at no 
cost to the Authority. 

B6.4 If no period for collection and disposal is specified by the Authority, the Contractor 
shall collect the packaging from the Premises no later than 10 Working Days from 
the date of delivery of the Goods. The Authority shall be entitled to dispose of any 
packaging materials which have not been collected by the Contractor within those 
10 Working Days or such other period specified by the Authority for collection. The 
Contractor shall be responsible for the payment of any costs incurred by the 
Authority in connection with its collection and disposal of that packaging material.  

B6.5 The Contractor shall: 

(a) use packaging capable of easy recovery for further use or recycling. 
Packaging materials shall be easily separable by hand into recyclable parts 
consisting of one material (e.g. cardboard, paper, plastic, textile); 

(b) reuse the packaging and, where reuse is not practicable, recycle the 
materials in the manufacture of crates, pallets, boxes, cartons, cushioning 
and other forms of packaging, where these fulfil other packaging 
specifications; 

(c) make maximum use of materials taken from renewable sources, if recycled 
materials are not suitable or not readily available;  
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(d) if using wooden pallets or timber derived products for the packaging and 
supply of Goods comply with the Authority’s timber procurement policy; 

(e) review packaging specifications periodically to ensure that no unnecessary 
limitations on the use of recycled materials exist; and 

(f) if requested to do so, provide the Authority with a description of the product 
packaging and evidence to satisfy the Authority that it is reusing, recycling 
and reviewing its use of packaging. The evidence should provide proof of 
compliance with BS EN 13430 on recyclability or BS EN 13429 on 
reusability, or equivalent. 

B7 Training 

B7.1 If included in the Specification, the Price includes the cost of instruction of the 
Authority’s personnel in the use and maintenance of the Goods and such instruction 
shall be in accordance with the requirements detailed in the Specification. 

B8 Provision and Removal of Equipment 

B8.1 The Contractor shall provide all the Equipment and resource necessary for the 
supply of the Services. 

B8.2  The Contractor shall not deliver any Equipment to or begin any work on the 
Premises without obtaining Approval. 

B8.3 All Equipment brought onto the Premises is at the Contractor’s own risk and the 
Authority has no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or 
contributed to by the Authority’s Default. The Contractor shall provide for the 
haulage or carriage thereof to the Premises and the removal of Equipment when no 
longer required at its sole cost.   

B8.4 Unless otherwise agreed, Equipment brought onto the Premises remains the 
property of the Contractor.  

B8.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment is the 
property of the Authority and shall on request be delivered to the Authority as 
directed by the Authority. The Contractor will keep a full and accurate inventory of 
such Equipment and will deliver that inventory to the Authority on request and on 
completion of the Services. 

B8.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean 
condition.  

B8.7 The Contractor shall, at the Authority’s written request, at its own expense and as 
soon as reasonably practicable:   
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(a) remove immediately from the Premises Equipment which is, in the 
Authority’s opinion, hazardous, noxious or not supplied in accordance with 
the Contract; and 

(b) replace such item with a suitable substitute item of Equipment. 

B8.8 Within 20 Working Days of the end of the Contract Period, the Contractor shall 
remove the Equipment together with any other materials used by the Contractor to 
supply the Services and shall leave the Premises in a clean, safe and tidy condition. 
The Contractor shall make good any damage to those Premises and any fixtures 
and fitting in the Premises which is caused by the Contractor or Staff.   

B9 Goods Delivery 

B9.1 The Contractor shall perform its obligations under the Contract: 

(a) with appropriately experienced, qualified and trained personnel with all due 
skill, care and diligence;  

(b) in accordance with Good Industry Practice; and 

(c)   in compliance with all applicable Laws. 

B9.2 The Contractor shall ensure the Goods: 

(a)   conform in all respects with the Specification and, where applicable, with any 
sample approved by the Authority; 

(b) operate in accordance with the relevant technical specifications and 
correspond with the requirements of the Specification; 

(c) conform in all respects with all applicable Laws; and 

(d) are free from defects in design, materials and workmanship and are fit and 
sufficient for all the purposes for which such goods are ordinarily used and 
for any particular purpose made known to the Contractor by the Authority.  

B10  Service Delivery 

B10.1 The Contractor shall at all times comply with the Quality Standards and, where 
applicable, shall maintain accreditation with the relevant Quality Standards 
authorisation body. To the extent that the standard of the Service has not been 
specified in the Contract, the Contractor shall agree the relevant standard of the 
Services with the Authority prior to the supply of the Services and, in any event, the 
Contractor shall perform its obligations under the Contract in accordance with the 
Law and Good Industry Practice.   



 

 June 2018   24 

 

B10.2 The Contractor shall ensure that all Staff supplying the Services do so with all due 
skill, care and diligence and shall possess such qualifications, skills and experience 
as are necessary for the proper supply of the Services. The Contractor shall ensure 
that those Staff are properly managed and supervised. 

B10.3 If the Specification includes installation of equipment the Contractor shall notify the 
Authority in writing when it has completed installation. Following receipt of such 
notice, the Authority shall inspect the installation and shall, by giving notice to the 
Contractor:  

(a) accept the installation; or  

(b) reject the installation and inform the Contractor why, in the Authority’s 
reasonable opinion, the installation does not satisfy the Specification.   

B10.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor 
shall immediately rectify or remedy any defects and if, in the Authority’s reasonable 
opinion, the installation does not, within 2 Working Days or such other period 
agreed by the Parties, satisfy the Specification, the Authority may terminate the 
Contract with immediate effect by notice. 

B10.5 The installation shall be complete when the Contractor receives a notice issued by 
the Authority in accordance with clause B10.3(a). Notwithstanding acceptance of 
any installation in accordance with clause B10.3(a), the Contractor shall remain 
solely responsible for ensuring that the Services and the installation conform to the 
Specification. No rights of estoppel or waiver shall arise as a result of the 
acceptance by the Authority of the installation. 

B10.6 During the Contract Period, the Contractor shall: 

(a) at all times have all licences, approvals and consents necessary to enable 
the Contractor and Staff to carry out the installation; 

(b) provide all tools and equipment (or procure the provision of all tools and 
equipment) necessary for completion of the installation; and 

(c) not, in delivering the Services, in any manner endanger the safety or 
convenience of the public. 

B11  Key Personnel 

B11.1 The Contractor acknowledges that the Key Personnel are essential to the proper 
provision of the Services.  

B11.2 The Key Personnel shall not be released from supplying the Services without the 
agreement of the Authority, except by reason of long-term sickness, maternity 
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leave, paternity leave or termination of employment or other similar extenuating 
circumstances.  

B11.3 Any replacements to the Key Personnel shall be subject to Approval. Such 
replacements shall be of at least equal status, experience and skills to the Key 
Personnel being replaced and be suitable for the responsibilities of that person in 
relation to the Services. 

B11.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or 
B11.3. Such agreement shall be conditional on appropriate arrangements being 
made by the Contractor to minimise any adverse effect on the Services which could 
be caused by a change in Key Personnel. 

B11.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose 
presence is, in the Authority’s reasonable opinion, undesirable. The Contractor shall 
comply with any such request immediately. 

B12 Contractor’s Staff 

B12.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw 
permission to remain on, the Authority’s Premises: 

(a) any member of the Staff; or 

(b) any person employed or engaged by any member of the Staff 

 whose admission or continued presence would, in the Authority’s reasonable 
opinion, be undesirable.  

B12.2 At the Authority’s written request, the Contractor shall provide a list of the names 
and addresses of all persons who may require admission in to the Authority’s 
Premises, specifying the capacities in which they are concerned with the Contract 
and giving such other particulars as the Authority may reasonably request.   

B12.3 The decision of the Authority as to whether any person is to be refused access to 
the Authority’s Premises and as to whether the Contractor has failed to comply with 
clause B12.2 shall be final. 

B12.4 The Contractor shall ensure that all Staff who have access to the Authority’s 
Premises, the Authority System or the Authority Data have been cleared in 
accordance with the BPSS. 

B13  Inspection of Premises 

B13.1 Save as the Authority may otherwise direct, the Contractor is deemed to have 
inspected the Premises before submitting its Tender and to have complete due 
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diligence in relation to all matters connected with the performance of its obligations 
under the Contract. 

B14  Licence to Occupy Premises  

B14.1 Any land or Premises made available from time to time to the Contractor by the 
Authority in connection with the Contract shall be on a non-exclusive licence basis 
free of charge and shall be used by the Contractor solely for the purpose of 
performing its obligations under the Contract. The Contractor shall have the use of 
such land or Premises as licensee and shall vacate the same on termination of the 
Contract.   

B14.2  The Contractor shall limit access to the land or Premises to such Staff as is 
necessary for it to perform its obligations under the Contract and the Contractor 
shall co-operate (and ensure that its Staff co-operate) with such other persons 
working concurrently on such land or Premises as the Authority may reasonably 
request.  

B14.3  Should the Contractor require modifications to the Authority’s Premises, such 
modifications shall be subject to Approval and shall be carried out by the Authority 
at the Contractor’s expense. The Authority shall undertake approved modification 
work without undue delay.   

B14.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises 
shall) observe and comply with such rules, regulations and requirements (including 
those relating to security arrangements) as may be in force from time to time for the 
conduct of personnel when on the Authority’s Premises as determined by the 
Authority. 

B14.5 The Contract does not create a tenancy of any nature whatsoever in favour of the 
Contractor or its Staff and no such tenancy has or shall come into being and, 
notwithstanding any rights granted pursuant to the Contract, the Authority retains 
the right at any time to use the Premises owned or occupied by it in any manner it 
sees fit. 

B15 Property  

B15.1 All Property is and shall remain the property of the Authority and the Contractor 
irrevocably licenses the Authority and its agents to enter any Premises of the 
Contractor during normal business hours on reasonable notice to recover any such 
Property. The Contractor shall not in any circumstances have a lien or any other 
interest on the Property and the Contractor shall at all times possess the Property 
as fiduciary agent and bailee of the Authority. The Contractor shall take all 
reasonable steps to ensure that the title of the Authority to the Property and the 
exclusion of any such lien or other interest are brought to the notice of all Sub-
Contractors and other appropriate persons and shall, at the Authority’s request, 
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store the Property separately and ensure that it is clearly identifiable as belonging to 
the Authority. 

B15.2 The Property shall be deemed to be in good condition when received by or on 
behalf of the Contractor unless the Contractor notifies the Authority otherwise within 
5 Working Days of receipt. 

B15.3 The Contractor shall maintain the Property in good order and condition (excluding 
fair wear and tear), and shall use the Property solely in connection with the Contract 
and for no other purpose without Approval. 

B15.4 The Contractor shall ensure the security of all the Property whilst in its possession, 
either on the Premises or elsewhere during the supply of the Services, in 
accordance with the Authority’s reasonable security requirements as required from 
time to time. 

B15.5 The Contractor shall be liable for all loss of or damage to the Property, unless such 
loss or damage was caused by the Authority’s negligence. The Contractor shall 
inform the Authority immediately of becoming aware of any defects appearing in, or 
losses or damage occurring to, the Property. 

B16  Biological Materials 

B16.1 The Contractor shall ensure that any Biological Materials collected by or on behalf 
of the Contractor in the course of performance of the Services are: 

(a) collected and used in accordance with the Conventions, where relevant; 

(b) made available to the Authority (or such other person as the Authority may 
specify) whenever and wherever and in whatever format the Authority may 
reasonably require for any purpose (including, without limitation, handover on 
termination of the Services); and 

(c) stored for whatever period is reasonably required by the Authority (or, in the 
absence of any such requirement, an appropriate period in all the 
circumstances taking into account the nature of the relevant Biological 
Materials) following termination of the Contract. 

B16.2 The Contractor recognises and acknowledges for the purposes of clause B16.1 (c) 
that Key Biological Materials in its possession are likely to require long term 
maintenance and shall put in place appropriate procedures for ensuring that 
relevant samples are selected for this purpose where applicable. 

B16.3 The Contractor shall identify any requirements of the Conventions (including, 
without limitation, benefit-sharing requirements arising from use of Biological 
Materials) which may apply in connection with the Services. The Contractor shall 
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comply with any such requirements and inform the Authority of the same. This 
clause B16.3 shall be without prejudice to the generality of clause B10.1. 

B16.4 Failure to comply with any obligation in clause B16 shall amount to a Material 
Breach for the purpose of clause H2 (Termination on Default). For the avoidance of 
doubt, where no Biological Materials are, or are to be, collected by or on behalf of 
the Contractor in the course of performance of the Contract all references to 
Biological Materials in this clause B16 or elsewhere in the Contract shall have no 
effect. 

B17 Offers of Employment 

B17.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and 
for 12 Months thereafter the Contractor shall not employ or offer employment to any 
of the Authority’s staff who have been associated with the Services and/or the 
Contract without Approval. 

B18 Employment Provisions 

B18.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor 
shall fully and accurately disclose to the Authority all information that the Authority 
may reasonably request in relation to the Staff including the following: 

(a) the total number of Staff whose employment/engagement shall terminate at 
the end of the Contract Period, save for any operation of Law; 

(b) the age, gender, salary or other remuneration, future pay settlements and 
redundancy and pensions entitlement of the Staff referred to in clause 
B18.1(a); 

(c) the terms and conditions of employment/engagement of the Staff referred to 
in clause B18.1(a), their job titles and qualifications; 

(d) details of any current disciplinary or grievance proceedings ongoing or 
circumstances likely to give rise to such proceedings and details of any 
claims current or threatened; and 

(e) details of all collective agreements with a brief summary of the current state 
of negotiations with any such bodies and with details of any current industrial 
disputes and claims for recognition by any trade union. 

B18.2 At intervals determined by the Authority (which shall not be more frequent than 
once every 30 days) the Contractor shall give the Authority updated TUPE 
Information. 
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B18.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant 
its completeness and accuracy and the Authority may assign the benefit of this 
warranty to any Replacement Contractor. 

B18.4 The Authority may use TUPE Information it receives from the Contractor for the 
purposes of TUPE and/or any retendering process in order to ensure an effective 
handover of all work in progress at the end of the Contract Period. The Contractor 
shall provide the Replacement Contractor with such assistance as it shall 
reasonably request. 

B18.5 If TUPE applies to the transfer of the Services on termination of the Contract, the 
Contractor shall indemnify and keep indemnified the Authority, the Crown and any 
Replacement Contractor against all actions, suits, claims, demands, losses, 
charges, damages, costs and expenses and other liabilities which the Authority or 
the Crown or any Replacement Contractor may suffer or incur as a result of or in 
connection with: 

(a) the provision of TUPE Information; 

(b) any claim or demand by any Returning Employee (whether in contract, tort, 
under statute, pursuant to EU Law or otherwise) in each case arising directly 
or indirectly from any act, fault or omission of the Contractor or any Sub-
Contractor in respect of any Returning Employee on or before the end of the 
Contract Period; 

(c) any failure by the Contractor or any Sub-Contractor to comply with its 
obligations under regulations 13 or 14 of TUPE or any award of 
compensation under regulation 15 of TUPE save where such failure arises 
from the failure of the Authority or a Replacement Contractor to comply with 
its duties under regulation 13 of TUPE; 

(d) any claim (including any individual employee entitlement under or 
consequent on such a claim) by any trade union or other body or person 
representing any Returning Employees arising from or connected with any 
failure by the Contractor or any Sub-Contractor to comply with any legal 
obligation to such trade union, body or person; and 

(e) any claim by any person who is transferred by the Contractor to the Authority 
and/or a Replacement Contractor whose name is not included in the list of 
Returning Employees. 

B18.6 If the Contractor becomes aware that TUPE Information it provided has become 
inaccurate or misleading, it shall notify the Authority and provide the Authority with 
up to date TUPE Information. 

B18.7 This clause B18 applies during the Contract Period and indefinitely thereafter. 
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B18.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the 
end of the Contract Period the Contractor shall not (and shall procure that any Sub-
Contractor shall not) without Approval (such Approval not to be unreasonably 
withheld or delayed): 

(a) amend or vary (or purport to amend or vary) the terms and conditions of 
employment or engagement (including, for the avoidance of doubt, pay) of 
any Staff (other than where such amendment or variation has previously 
been agreed between the Contractor and the Staff in the normal course of 
business and where any such amendment or variation is not in any way 
related to the transfer of the Services); 

(b) terminate or give notice to terminate the employment or engagement of any 
Staff (other than in circumstances in which the termination is for reasons of 
misconduct or lack of capability); 

(c) transfer away, remove, reduce or vary the involvement of any other Staff 
from or in the provision of the Services (other than where such transfer or 
removal: (i) was planned as part of the individual’s career development; (ii) 
takes place in the normal course of business; and (iii) will not have any 
adverse impact upon the delivery of the Services by the Contractor, 
(provided that any such transfer, removal, reduction or variation is not in any 
way related to the transfer of the Services); or 

(d) recruit or bring in any new or additional individuals to provide the Services 
who were not already involved in providing the Services prior to the relevant 
period. 

C PAYMENT 
C1 Price 

C1.1 In consideration of the Contractor’s performance of its obligations under the 
Contract, the Authority shall pay the Price in accordance with clause C2. 

C2 Payment and VAT  

C2.1   The Contractor shall submit invoices to the Authority on the dates set out in 
Schedule 2. 

C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, 
pay the Contractor a sum equal to the VAT chargeable on the value of the Services 
supplied in accordance with the Contract. 
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C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and 
shall show the amount of VAT payable separately on all invoices as an extra 
charge. If the Contractor fails to show VAT on an invoice, the Authority will not, at 
any later date, be liable to pay the Contractor any additional VAT. 

C2.4  All Contractor invoices shall be expressed in sterling or such other currency as shall 
be permitted by the Authority in writing.  

C2.5    Valid Invoices shall include: 

(a) the Contractor’s full name, address and title of the Contract; 

(b) (if Goods are included in the Specification) the name and quantity of the 
Goods delivered including batch numbers; 

(c) the Purchase Order number 

and, if requested by the Authority: 

(d) timesheets for Staff engaged in providing the Services signed and dated by 
the Authority’s representative on the Premises on the day; 

(e) the name of the individuals to whom the timesheet relates and hourly rates 
for each; 

(f) identification of which individuals are Contractor's staff and which are Sub-
Contractors; 

(g) the address of the Premises and the date on which work was undertaken; 

(h) the time spent working on the Premises by the individuals concerned; 

(i) details of the type of work undertaken by the individuals concerned; 

(j) details of plant or materials operated and on standby; 

(k) separate identification of time spent travelling and/or meal or rest breaks; 
and 

(l) where appropriate, details of journeys made and distances travelled. 

C2.6    The Authority shall not pay Contractor time spent on meal or rest breaks and the 
Contractor shall ensure that all workers take adequate meal or rest breaks. 

C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 

C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace 
along with any time taken in travelling to or from the break location and/or any 
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facilities for cleaning/changing/washing in preparation for or return from a meal or 
rest break. 

C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a 
minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum 
of one hour break will be taken within a shift in excess of 12 hours and the 
Contractor's rates and Contract Price must include such breaks. 

C2.10  The Authority shall not pay the Contractor’s overhead costs unless specifically 
agreed in writing by the Authority and overhead costs shall include, without 
limitation; facilities, utilities, insurance, tax, head office overheads, indirect staff 
costs and other costs not specifically and directly ascribable solely to the provision 
of the Services. 

C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which 
is on standby then in circumstances where plant was waiting to be transferred 
between Premises or where the Authority has instructed that the plant is retained on 
the Premises then a standby charge of 60% of agreed rates may be made in 
respect of such relevant periods if supported by timesheets.   

C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 

C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work 
was being carried out on the Premises at that time or no operator or other relevant 
staff were available (unless the standby is because the Contractor is awaiting 
licensing of the Premises on the Authority’s instructions). 

C2.14 The Authority shall not pay for plant or equipment which is stood down during any 
notice period pursuant to clauses H1, H2 and/or H3 and the Contractor shall 
mitigate such costs as far as is reasonably possible, for example, by reutilising 
Staff, plant, materials and services on other contracts. 

C2.15 The Contractor may claim expenses only if they are clearly identified, supported by 
original receipts and Approved. 

C2.16  If the Authority pays the Contractor prior to the submission of a Valid Invoice this 
payment shall be on account of and deductible from the next payment to be made.   

C2.17 If any overpayment has been made or the payment or any part is not supported by 
a Valid Invoice the Authority may recover this payment against future invoices 
raised or directly from the Contractor. All payments made by the Authority to the 
Contractor shall be on an interim basis pending final resolution of an account with 
the Contractor in accordance with the terms of this clause C2. 
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C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a 
Valid Invoice. Valid Invoices should be submitted for payment to the following 
address: 

 Accounts-Payable Accounts-payable.def@govl.sscl.com  (the Authority’s preferred 
option); or  SSCL AP, Defra, PO Box 790, Newport Gwent, NP10 8FZ.  

C2.19  If a payment of an undisputed amount is not made by the Authority by the due date, 
then the Authority shall pay the Contractor interest at the interest rate specified in 
the Late Payment of Commercial Debts (Interest) Act 1998. 

C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which 
requires payment to be made of all sums due to Sub-Contractors within 30 days 
from the receipt of a valid invoice. 

C2.21 The Contractor shall indemnify the Authority on a continuing basis against any 
liability, including any interest, penalties or costs incurred, which is levied, 
demanded or assessed on the Authority at any time in respect of the Contractor’s 
failure to account for or to pay any VAT relating to payments made to the Contractor 
under the Contract. Any amounts due under this clause C2.21 shall be paid by the 
Contractor to the Authority not less than 5 Working Days before the date upon 
which the tax or other liability is payable by the Authority. 

C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to 
terminate the Contract under clause H2.3 for failure to pay undisputed sums of 
money. 

C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 

C3 Recovery of Sums Due 

C3.1 If under the Contract any sum of money is recoverable from or payable by the 
Contractor to the Authority (including any sum which the Contractor is liable to pay 
to the Authority in respect of any breach of the Contract), the Authority may 
unilaterally deduct that sum from any sum then due, or which at any later time may 
become due to the Contractor from the Authority under the Contract or under any 
other agreement with the Authority or the Crown. 

C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall 
be a sum of money recoverable by the Party who made the overpayment from the 
Party in receipt of the overpayment.  

C3.3 The Contractor shall make all payments due to the Authority without any deduction 
whether by way of set-off, counterclaim, discount, abatement or otherwise unless 
the Contractor has a valid court order requiring an amount equal to such deduction 
to be paid by the Authority to the Contractor. 
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C3.4 All payments due shall be made within a reasonable time unless otherwise 
specified in the Contract, in cleared funds, to such bank or building society account 
as the recipient Party may from time to time direct. 

C4  Price during Extension 

C4.1 Subject to Schedule 2 and clause F7 (Variation), the Price shall apply for the Initial 
Contract Period and until the end date of any extension or such earlier date of 
termination or partial termination of the Contract in accordance with the Law or the 
Contract.  

D. STATUTORY OBLIGATIONS 
D1  Prevention of Fraud and Bribery 

D1.1 The Contractor represents and warrants that neither it, nor to the best of its 
knowledge any Staff, have at any time prior to the Commencement Date: 

(a) committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; 
and/or 

(b) been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible 
for participation in government procurement programmes or contracts on the 
grounds of a Prohibited Act. 

D1.2 The Contractor shall not during the Contract Period: 

(a) commit a Prohibited Act; and/or 

(b) do or suffer anything to be done which would cause the Authority or any of its 
employees, consultants, contractors, sub-contractors or agents to contravene any 
of the Relevant Requirements or otherwise incur any liability in relation to the 
Relevant Requirements. 

D1.3 The Contractor shall, during the Contract Period: 

(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure 
compliance with the Relevant Requirements and prevent the occurrence of a 
Prohibited Act; and 

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 
and make such records available to the Authority on request. 
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D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware 
of any breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or 
any of the Staff have: 

(a) been subject to an investigation or prosecution which relates to an alleged 
Prohibited Act;  

(b) been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible 
for participation in government procurement programmes or contracts on the 
grounds of a Prohibited Act; and/or 

(c) received a request or demand for any undue financial or other advantage of 
any kind in connection with the performance of the Contract or otherwise 
suspects that any person directly or indirectly connected with the Contract 
has committed or attempted to commit a Prohibited Act. 

D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall 
respond promptly to the Authority’s enquiries, co-operate with any investigation, and 
allow the Authority to audit any books, records and/or any other relevant 
documentation. 

D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by 
notice: 

(a) require the Contractor to remove from performance of the Contract any Staff 
whose acts or omissions have caused the Default; or 

(b) immediately terminate the Contract. 

D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 
Prohibited Act, the identity of the party who the Authority believes has committed 
the Prohibited Act and the action that the Authority has taken (including, where 
relevant, the date on which the Contract shall terminate). 

D2 Discrimination 

D2.1 The Contractor shall: 

(a) perform its obligations under the Contract in accordance with: 

i) all applicable equality Law (whether in relation to race, sex, gender 
reassignment, age, disability, sexual orientation, religion or belief, 
pregnancy maternity or otherwise); 

ii) the Authority’s equality and diversity policy as given to the Contractor 
from time to time; 
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iii) any other requirements and instructions which the Authority 
reasonably imposes in connection with any equality obligations 
imposed on the Authority at any time under applicable equality Law; 
and 

(b) take all necessary steps and inform the Authority of the steps taken to 
prevent unlawful discrimination designated as such by any court or tribunal, 
or the Equality and Human Rights Commission (or any successor 
organisation). 

D3 Rights of Third Parties 

D3.1 The provisions of clause B18.5 and E8.3 confer benefits on persons named in such 
provisions (together “Third Party Provisions”) other than the Parties (each person a 
“Third Party Beneficiary”) and are intended to be enforceable by Third Party 
Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act 1999 
(“CRTPA”).  

D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA 
to enforce any provisions of the Contract but this does not affect any right or 
remedy of any person which exists or is available otherwise than pursuant to the 
CRTPA and does not apply to the Crown. 

D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party 
Provision without Approval. 

D3.4 Any amendments to the Contract may be made by the Parties without the consent 
of any Third Party Beneficiary. 

D4 Health and Safety 

D4.1 The Contractor shall perform its obligations under the Contract in accordance with: 

(a)  all applicable Law regarding health and safety; and 

(b)  the Authority’s health and safety policy while at the Authority’s 
 Premises. 

D4.2 Each Party shall notify the other as soon as practicable of any health and safety 
incidents or material health and safety hazards at the Authority’s Premises of which 
it becomes aware and which relate to or arise in connection with the performance of 
the Contract. The Contractor shall instruct Staff to adopt any necessary associated 
safety measures in order to manage any such material health and safety hazards. 
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D5 Environmental Requirements 

D5.1 The Contractor shall in the performance of the Contract have due regard to the 
Authority’s environmental, sustainable and ethical procurement policies 
(“Environmental Policies”) which require the Authority through its procurement and 
management of suppliers to: 

(a) conserve energy, water, wood, paper and other resources and reduce waste; 

(b) phase out the use of ozone depleting substances; 

(c) minimise the release of greenhouse gases, volatile organic compounds and 
other substances damaging to health and the environment; 

(d) minimise the use of products harmful to health and the environment such as 
hazardous substances and solvents, replacing them with more benign 
substances where feasible and, where such substances are necessary, to 
ensure that they are stored in properly labelled containers, used and 
disposed of in compliance with legal and regulatory requirements and any 
instructions from the Authority; 

(e) reduce fuel emissions wherever possible; 

(f) maximise the use of recovered materials and, if recycled materials are not 
suitable or not readily available, to maximise the use of materials taken from 
renewable sources; and 

(g) promote the design of products that are capable of reuse or remanufacture 
or easily separable into recyclable parts consisting of one material (e.g. steel, 
plastic, textile). 

D5.2 The Contractor shall ensure that any equipment and materials used in the provision 
of the Services do not contain: 

(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), 
halons, carbon tetrachloride, 111 trichoroethane, bromochloromethane or 
any other damaging substances; and/or 

(b) HFCs and other gaseous and non-gaseous substances with a high global 
warming potential; unless given written permission by the Authority to do so. 

D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and 
other greenhouse gases; minimise the use of substances damaging or hazardous 
to health and the environment and reduce waste by, for example, using  resources 
more efficiently and reusing, recycling and composting and respecting biodiversity.  
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D5.4 If required by the Authority the Contractor shall provide the Authority with 
information about its compliance with its obligations under clause D5.3.  

D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental 
Policies. 

D5.6 The Contractor shall comply with the minimum environmental mandatory standards 
in the “Government Buying Standards” and in addition where required by the 
Authority, comply with any relevant “Best Practice” and “Class Leader” standards in 
relation to any goods on that list which are supplied to the Authority by or on behalf 
of the Contractor under the Contract. 

D5.7 The Contractor shall: 

(a) identify any risks from climate change and variable weather such as higher 
temperatures, droughts, flooding, sea and river level rises, coastal and 
riparian erosion, water scarcity, and loss of water quality which may disrupt 
and/or affect the supply of the Services; and 

(b) if such risks have been identified, enhance the resilience of its organisation 
to enable it to adapt and deal with the effects of such extreme events, 
including by having the necessary awareness-raising, evaluation, preventive, 
preparatory, recovery measures and support systems in place in order to 
minimise any disruption to the supply of the Services. 

D6 Timber and Wood Derived Products 

D6.1  For the purposes of clauses D6.1 to D6.8 the following terms shall have the 
following meanings: 

(a)  “Timber” means any product that contains wood or wood fibre, with the 
exception of "recycled" materials (see below). Such products range from 
solid wood to those where the manufacturing processes obscure the wood 
element, for example, paper. Timber and wood-derived products supplied or 
used in performance of the Services that have been recycled or reclaimed 
are referred to as "recycled" timber, which is defined below. Timber and 
wood-derived products supplied or used in performance of the Services that 
are not recycled are referred to as "virgin" timber when the distinction needs 
to be made for clarity. Short-rotation coppice is exempt from the 
requirements for timber and wood-derived products and falls under 
agricultural regulation and supervision rather than forestry; 

(b)  “Legal and Sustainable” means production and process methods, also 
referred to as timber production standards, and in the context of social 
criteria, contract performance conditions (only), as defined by the document 
titled "UK Government timber procurement policy: Definition of Legal and 
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Sustainable for timber procurement" (available at 
www.gov.uk/government/publications/timber-definition-of-legal-and-
sustainable or CPET). The edition current on the day the Contract is 
awarded shall apply; 

(c)  “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a 
reference to the EU scheme to address the problem of illegally logged 
timber; 

(d)  “FLEGT-licensed” means production and process methods, also referred to 
as timber production standards, and in the context of social criteria, contract 
performance conditions only, as defined by a bilateral Voluntary Partnership 
Agreement (“VPA”) between the European Union and a timber-producing 
country under the FLEGT scheme, where both Parties have agreed to 
establish a system under which timber that has been produced in 
accordance with the relevant laws of the producing country, and other criteria 
stipulated by the VPA, are licensed for export by the producing country 
government; 

(e)  “Recycled” means recovered wood that prior to being supplied to the 
Authority had an end use as a standalone object or as part of a structure. 
The term "recycled" is used to cover the following categories: pre-consumer 
recycled wood and wood fibre or industrial by products but excluding sawmill 
co-products (sawmill co-products are deemed to fall within the category of 
virgin timber), post-consumer recycled wood and wood fibre, and drift wood. 
It also covers reclaimed timber which was abandoned or confiscated at least 
ten years previously. Documentary evidence and independent verification 
also apply to recycled materials, but will focus on the use to which the timber 
was previously put rather than the forest source; 

(f)  “Short-rotation coppice” means a specific management regime whereby the 
poles of trees are cut every one to two years and which is aimed at 
producing biomass for energy. It is exempt from the UK government timber 
procurement policy requirements and falls under agricultural regulation and 
supervision rather than forestry. The exemption only refers to short-rotation 
coppice, and not 'conventional' coppice which is forest management and 
therefore subject to the timber policy; and 

(g)  “CPET” means the UK Government’s Central Point of Expertise on Timber.  

D6.2 All Timber supplied or used by the Contractor in providing the Services (including all 
Timber supplied or used by Sub-Contractors) shall comply with Schedule 1 and 
shall originate from a forest source where management of the forest has full regard 
for:  
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(a) identification, documentation and respect of legal, customary and traditional 
tenure and use rights related to the forest;  

(b) mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work 
conditions; and  

(c) safeguarding the basic labour rights and health and safety of forest workers 
(the “Social Criteria”).  

D6.3 If requested by the Authority and not already provided in its Tender, the Contractor 
shall give the Authority evidence that the Timber supplied or used in providing the 
Services complies with the requirements of Schedule 1 and with the requirements 
of the Social Criteria.  

D6.4 The Authority may at any time during the Contract Period and for 6 years after final 
delivery under the Contract require the Contractor to produce the evidence required 
for the Authority's inspection within 14 days of the Authority's written request.  

D6.5 The Contractor shall maintain records of all Timber delivered to and accepted by 
the Authority for 6 years from final delivery under the Contract. 

D6.6 The Authority shall decide whether the evidence submitted to it demonstrates 
legality and sustainability, or FLEGT-licence or equivalent, and is adequate to 
satisfy the Authority that the Timber complies with Schedule 1 and complies with 
the requirements of the Social Criteria. If the Authority is not satisfied, the 
Contractor shall commission and meet the costs of an "independent verification" 
and resulting report that will: (a) verify the forest source of the timber or wood; and 
(b) assess whether the source meets the relevant criteria. 

D6.7 In the Contract "Independent Verification" means that an evaluation is undertaken 
and reported by an individual or body whose organisation, systems and procedures 
conform to ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies 
operating product certification systems (as amended form time to time) or 
equivalent, and who is accredited to audit against forest management standards by 
a body whose organisation, systems and procedures conform to ISO 17011: 2004 
General Requirements for Providing Assessment and Accreditation of Conformity 
Assessment Bodies (as amended from time to time) or equivalent.  

D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with the 
Social Criteria. If the Authority rejects any Timber the Contractor shall supply 
alternative Timber which does comply at no additional cost to the Authority and 
without causing delay to delivery of the Services. 
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E PROTECTION OF INFORMATION 
E1  Authority Data 

E1.1 The Contractor shall not delete or remove any proprietary notices contained within 
or relating to the Authority Data.  

E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 
necessary for the performance by the Contractor of its obligations under this 
Contract or as otherwise expressly authorised in writing by the Authority.  

E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the 
Contractor shall supply Authority Data to the Authority as requested by the Authority 
in the format specified in the Specification.  

E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the 
corruption or loss of Authority Data.  

E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure 
that up-to-date back-ups are stored securely off-site. The Contractor shall ensure 
that such back-ups are made available to the Authority immediately upon request.  

E1.6 The Contractor shall ensure that any system on which the Contractor holds any 
Authority Data, including back-up data, is a secure system that complies with the 
Security Policy Framework.  

E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the 
Contractor's Default so as to be unusable, the Authority may:  

(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  

(b) itself restore or procure the restoration of Authority Data, and shall be repaid 
by the Contractor any reasonable expenses incurred in doing so.  

E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data 
has or may become corrupted, lost or sufficiently degraded in any way for any 
reason, then the Contractor shall notify the Authority immediately and inform the 
Authority of the remedial action the Contractor proposes to take. 

E2  Data Protection  

E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, 
the Authority is the Controller and the Contractor is the Processor unless otherwise 
specified in Schedule 5. The only processing that the Contractor is authorised to do 
is listed in Schedule 5 by the Authority and may not be determined by the 
Contractor. 
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E2.2 The Contractor shall notify the Authority immediately if it considers that any of the 
Authority’s instructions infringe the Data Protection Legislation. 

E2.3 The Contractor shall provide all reasonable assistance to the Authority in the 
preparation of any Data Protection Impact Assessment prior to commencing any 
processing.  Such assistance may, at the discretion of the Authority, include: 

(a) a systematic description of the envisaged processing operations and the 
purpose of the processing; 

(b) an assessment of the necessity and proportionality of the processing 
operations in relation to the Services; 

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

E2.4 The Contractor shall, in relation to any Personal Data processed in connection with 
its obligations under this Contract:  

(a) process that Personal Data only in accordance with Schedule 5 unless the 
Contractor is required to do otherwise by Law. If it is so required the 
Contractor shall promptly notify the Authority before processing the Personal 
Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures which are appropriate to 
protect against a Data Loss Event, which the Authority may reasonably reject 
(but failure to reject shall not amount to approval by the Authority of the 
adequacy of the Protective Measures), having taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Data Loss Event; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Staff do not process Personal Data except in accordance with this 
Contract (and in particular Schedule 5);  

(ii) it takes all reasonable steps to ensure the reliability and integrity of 
any Staff who have access to the Personal Data and ensure that they: 
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(A) are aware of and comply with the Contractor’s duties under this 
clause; 

(B) are subject to appropriate confidentiality undertakings with the 
Contractor or any Sub-processor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by the 
Authority or as otherwise permitted by this Contract; and 

(D) have undergone adequate training in the use, care, protection 
and handling of Personal Data; and 

(d) not transfer Personal Data outside of the European Union unless the prior 
written consent of the Authority has been obtained and the following 
conditions are fulfilled: 

(i) the Authority or the Contractor has provided appropriate safeguards in 
relation to the transfer (whether in accordance with the GDPR Article 
46 or LED Article 37) as determined by the Authority; 

(ii) the Data Subject has enforceable rights and effective legal remedies; 

(iii) the Contractor complies with its obligations under the Data Protection 
Legislation by providing an adequate level of protection to any 
Personal Data that is transferred (or, if it is not so bound, uses its best 
endeavours to assist the Authority in meeting its obligations); and 

(iv) the Contractor complies with any reasonable instructions notified to it 
in advance by the Authority with respect to the processing of the 
Personal Data; 

(e) at the written direction of the Authority, delete or return Personal Data (and 
any copies of it) to the Authority on termination of the Contract unless the 
Contractor is required by Law to retain the Personal Data. 

E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in 
relation to any Personal Data processed in connection with its obligations under this 
Contract,  it: 

(a) receives a Data Subject Request (or purported Data Subject Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either 
Party's  obligations under the Data Protection Legislation;  
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(d) receives any communication from the Information Commissioner or any other 
regulatory authority;  

(e) receives a request from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Data Loss Event. 

E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of 
further information to the Authority in phases, as details become available. 

E2.7 Taking into account the nature of the processing, the Contractor shall provide the 
Authority with full assistance  in relation to either Party's obligations under Data 
Protection Legislation in relation to any Personal Data processed in connection with 
its obligations under this Contract and any complaint, communication or request 
made under Clause E2.5 (and insofar as possible within the timescales reasonably 
required by the Authority) including by promptly providing: 

(a) the Authority with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Authority to enable the 
Authority to comply with a Data Subject Request within the relevant 
timescales set out in the Data Protection Legislation;  

(c) the Authority, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Authority following any Data Loss Event;  

(e) assistance as requested by the Authority with respect to any request from 
the Information Commissioner’s Office, or any consultation by the Authority 
with the Information Commissioner's Office. 

E2.8 The Contractor shall maintain complete and accurate records and information to 
demonstrate its compliance with this clause. This requirement does not apply where 
the Contractor employs fewer than 250 staff, unless: 

(a) the Authority determines that the processing is not occasional; 

(b) the Authority determines the processing includes special categories  of data 
as referred to in Article 9(1) of the GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the GDPR; or  

(c) the Authority determines that the processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 
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E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the 
Authority or the Authority’s designated auditor. 

E2.10 Each Party shall designate its own Data Protection Officer if required by the Data 
Protection Legislation.  

E2.11 Before allowing any Sub-processor to process any Personal Data related to this 
Contract, the Contractor must:  

(a) notify the Authority in writing of the intended Sub-processor and processing; 

(b) obtain the written consent of the Authority; 

(c) enter into a written agreement with the Sub-processor which give effect to 
the terms set out in this clause E2 such that they apply to the Sub-processor; 
and 

(d) provide the Authority with such information regarding the Sub-processor as 
the Authority may reasonably require. 

E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-
processors. 

E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this 
clause by replacing it with any applicable controller to processor standard clauses 
or similar terms forming part of an applicable certification scheme (which shall apply 
when incorporated by attachment to this Contract). 

E2.14 The Parties agree to take account of any non-mandatory guidance issued by the 
Information Commissioner’s Office. The Authority may on not less than 30 Working 
Days’ notice to the Contractor amend this Contract to ensure that it complies with 
any guidance issued by the Information Commissioner’s Officer.  

E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its 
expiry. 

E3 Official Secrets Acts and Finance Act 1989 

E3.1 The Contractor shall comply with the provisions of:  

(a) the Official Secrets Acts 1911 to 1989; and 

(b) section 182 of the Finance Act 1989. 

E4 Confidential Information  

E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is 
expressly permitted elsewhere in the Contract each Party shall treat all Confidential 
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Information belonging to the other Party as confidential and shall not disclose any 
Confidential Information belonging to the other Party to any other person without the 
other party’s consent, except to such persons and to such extent as may be 
necessary for the performance of the Party’s obligations under the Contract. 

E4.2 The Contractor hereby gives its consent for the Authority to publish the whole 
Contract (but with any information which is Confidential Information belonging to the 
Authority redacted) including from time to time agreed changes to the Contract, to 
the general public.   

E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional 
advisors and consultants sign a non-disclosure agreement prior to commencing any 
work in connection with the Contract in substantially the form attached in Schedule 
5 and, if applicable, incorporating the requirements of clause E2.11. The Contractor 
shall maintain a list of the non-disclosure agreements completed in accordance with 
this clause E4.3. 

E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the 
list and, subsequently upon request by the Authority, copies of such of the listed 
non-disclosure agreements as required by the Authority. The Contractor shall 
ensure that its Staff, professional advisors and consultants are aware of the 
Contractor’s confidentiality obligations under the Contract. 

E4.5 The Contractor may only disclose the Authority's Confidential Information to the 
Staff who are directly involved in the provision of the Services and who need to 
know the information, and shall ensure that such Staff are aware of and shall 
comply with these obligations as to confidentiality.  

E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the 
Authority's Confidential Information received otherwise than for the purposes of this 
Contract.  

E4.7 Clause E4.1 shall not apply to the extent that:  

(a) such disclosure is a requirement of Law placed upon the Party making the 
disclosure, including any requirements for disclosure under the FOIA or the 
EIR;  

(b) such information was in the possession of the Party making the disclosure 
without obligation of confidentiality prior to its disclosure by the information 
owner;  

(c) such information was obtained from a third party without obligation of 
confidentiality;  
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(d) such information was already in the public domain at the time of disclosure 
otherwise than by a breach of the Contract; or  

(e) it is independently developed without access to the other Party's Confidential 
Information.  

E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential 
Information obtained from the Contractor:  

(a) for the purpose of the examination and certification of the Authority’s 
accounts; 

(b)  for the purpose of any examination pursuant to section 6(1) of the National 
Audit Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources; 

(c) to any Crown Body or any Contracting Authority and the Contractor hereby 
acknowledges that all government departments or Contracting Authorities 
receiving such Confidential Information may further disclose the Confidential 
Information to other government departments or other Contracting 
Authorities on the basis that the information is confidential and is not to be 
disclosed to a third party which is not part of any government department or 
any Contracting Authority; 

(d) to any consultant, contractor or other person engaged by the Authority 
provided that in disclosing information under clauses E4.8 (c) and (d) the 
Authority discloses only the information which is necessary for the purpose 
concerned and requests that the information is treated in confidence and that 
a confidentiality undertaking is given where appropriate.  

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any 
techniques, ideas or Know-How gained during the performance of its obligations 
under the Contract in the course of its normal business, to the extent that this does 
not result in a disclosure of the other Party’s Confidential Information or an 
infringement of the other Party’s Intellectual Property Rights.  

E4.10 The Authority shall use all reasonable endeavours to ensure that any government 
department, Contracting Authority, employee, third party or Sub-Contractor to whom 
the Contractor's Confidential Information is disclosed pursuant to clause E4.6 is 
made aware of the Authority's obligations of confidentiality.  

E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may 
terminate the Contract immediately on notice to the Contractor.  

E4.12 In order to ensure that no unauthorised person gains access to any Confidential 
Information or any data obtained in the supply of the Services, the Contractor shall 
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maintain adequate security arrangements that meet the requirements of 
professional standards and best practice. 

E4.13 The Contractor will immediately notify the Authority of any breach of security in 
relation to Confidential Information and all data obtained in the supply of the 
Services and will keep a record of such breaches. The Contractor will use its best 
endeavours to recover such Confidential Information or data however it may be 
recorded. The Contractor will co-operate with the Authority in any investigation as a 
result of any breach of security in relation to Confidential Information or data. 

E4.14 The Contractor shall, at its own expense, alter any security systems at any time 
during the Contract Period at the Authority’s request if the Authority reasonably 
believes the Contractor has failed to comply with clause E4.12. 

E5  Freedom of Information 

E5.1 The Contractor acknowledges that the Authority is subject to the requirements of 
the FOIA and the EIR.  

E5.2 The Contractor shall transfer to the Authority all Requests for Information that it 
receives as soon as practicable and in any event within 2 Working Days of receipt:  

(a) give the Authority a copy of all Information in its possession or control in the 
form that the Authority requires within 5 Working Days (or such other period 
as the Authority may specify) of the Authority's request; 

(b) provide all necessary assistance as reasonably requested by the Authority to 
enable the Authority to comply with its obligations under the FOIA and EIR; 
and 

(c) not respond to directly to a Request for Information unless authorised to do 
so in writing by the Authority. 

E5.3 The Authority shall determine in its absolute discretion and notwithstanding any 
other provision in the Contract or any other agreement whether the Commercially 
Sensitive Information and any other Information is exempt from disclosure in 
accordance with the provisions of the FOIA and/or the EIR.  

E6 Publicity, Media and Official Enquiries 

E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any 
obligations under the Regulations, or any policy requirements as to transparency, 
neither Party shall make any press announcement or publicise the Contract or any 
part thereof in any way, except with the written consent of the other Party.   

E6.2 The Contractor shall use its best endeavours to ensure that its Staff, professional 
advisors and consultants comply with clause E6.1.   
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E6.3 Notwithstanding clause E6.1 but subject to clause E4 (Confidential Information) and 
Schedule 4, the Contractor shall endeavour to make the Results generally available 
(including in scientific journals where reasonably appropriate) and shall 
acknowledge in any public statement the financial support of the Authority and the 
Co-funders. The Contractor shall send details of any proposed publication to the 
Authority at least 2 weeks prior to the proposed publication and shall notify the 
Authority immediately if approached by the media about the Services. 

E6.4 Subject to clause E4 (Confidential Information) and Schedule 4 the Authority may 
disclose, copy and otherwise distribute to the public or use in any way any 
information arising out of the Services or comprised in any work relating to the 
Services. 

E6.5 Nothing in the Contract shall permit or require the Contractor or the Co-funders to 
make any disclosure of information which would jeopardise any commercial 
exploitation of the Results. 

E7 Security 

E7.1 The Authority shall be responsible for maintaining the security of the Authority’s 
Premises in accordance with its standard security requirements. The Contractor 
shall comply with all security requirements of the Authority while on the Authority’s 
Premises, and shall ensure that all Staff comply with such requirements.   

E7.2 The Authority shall give the Contractor upon request copies of its written security 
procedures. 

E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the 
latest versions of anti-virus definitions available from an industry accepted anti-virus 
software vendor to check for and delete Malicious Software from the ICT 
Environment.  

E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-
operate to reduce the effect of the Malicious Software and, particularly if Malicious 
Software causes loss of operational efficiency or loss or corruption of the Authority 
Data, assist each other to mitigate any losses and to restore the provision of 
Services to their desired operating efficiency.  

E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause 
E7.4 shall be borne by the Parties as follows:  

(a) by the Contractor where the Malicious Software originates from the 
Contractor Software, the Third Party Software or the Authority Data (whilst 
the Authority Data was under the control of the Contractor); and  
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(b) by the Authority if the Malicious Software originates from the Authority 
Software or Authority Data (whilst the Authority Data was under the control of 
the Authority).  

E8 Intellectual Property Rights   

E8.1 All Intellectual Property Rights in:  

(a) the Results; or  

(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, 
data, drawings, databases, patents, patterns, models, designs or other 
material which is furnished to or made available to the Contractor by or on 
behalf of the Authority (together with the Results, the "IP Materials") shall 
vest in the Authority (save for Copyright and Database Rights which shall 
vest in Her Majesty the Queen) and the Contractor shall not, and shall 
ensure that the Staff shall not, use or disclose any IP Materials without 
Approval save to the extent necessary for performance by the Contractor of 
its obligations under the Contract. 

E8.2 The Contractor hereby assigns: 

(a)  to the Authority, with full title guarantee, all Intellectual Property Rights (save 
for Copyright and Database Rights) which may subsist in the IP Materials. 
This assignment shall take effect on the date of the Contract or (in the case 
of rights arising after the date of the Contract) as a present assignment of 
future rights that will take effect immediately on the coming into existence of 
the Intellectual Property Rights produced by the Contractor; 

(b)   to Her Majesty the Queen, with full title guarantee, all Copyright and 
Database Rights which may subsist in the IP Materials prepared in 
accordance with clauses E8.1 (a) and (b), and shall execute all documents 
and do all acts as are necessary to execute these assignments. 

E8.3 The Contractor shall: 

(a) ensure that the third party owner of any Intellectual Property Rights that are 
or which may be used to perform the Services grants to the Authority a non-
exclusive licence or, if itself a licensee of those rights, shall grant to the 
Authority an authorised sub-licence, to use, reproduce, modify, develop and 
maintain the Intellectual Property Rights in the same. Such licence or sub-
licence shall be non-exclusive, perpetual, royalty-free, worldwide and 
irrevocable and shall include the right for the Authority to sub-license, 
transfer, novate or assign to other Contracting Authorities, the Crown, the 
Replacement Contractor or to any other third party supplying goods and/or 
services to the Authority (“Indemnified Persons”);  
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(b) not infringe any Intellectual Property Rights of any third party in supplying the 
Services; and 

(c) during and after the Contract Period, indemnify and keep indemnified the 
Authority and the Indemnified Persons from and against all actions, suits, 
claims, demands, losses, charges, damages, costs and expenses and other 
liabilities which the Authority or the Indemnified Persons may suffer or incur 
as a result of or in connection with any breach of this clause E8.3, except to 
the extent that any such claim results directly from: 

i) items or materials based upon designs supplied by the Authority; or 

ii) the use of data supplied by the Authority which is not required to be 
verified by the Contractor under any  provision of the Contract. 

E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought 
against the Authority for infringement or alleged infringement of any Intellectual 
Property Right in materials supplied and/or licensed by the Contractor to the 
Authority. 

E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation 
arising in connection with any claim, demand or action by any third party for 
infringement or alleged infringement of any third party Intellectual Property Rights 
(whether by the Authority, the Contractor or an Indemnified Person) arising from the 
performance of the Contractor’s obligations under the Contract (“Third Party IP 
Claim”), provided that the Contractor shall at all times:  

(a) consult the Authority on all material issues which arise during the conduct of 
such litigation and negotiations;  

(b) take due and proper account of the interests of the Authority; and 

(c) not settle or compromise any claim without Approval (not to be unreasonably 
withheld or delayed). 

E8.6 The Authority shall at the request of the Contractor afford to the Contractor all 
reasonable assistance for the purpose of contesting any Third Party IP Claim and 
the Contractor shall indemnify the Authority for all costs and expenses (including, 
but not limited to, legal costs and disbursements) incurred in doing so. The 
Contractor shall not be required to indemnify the Authority under this clause E8.6 in 
relation to any costs and expenses to the extent that such arise directly from the 
matters referred to in clauses E8.3 (c) i) and ii).   

E8.7 The Authority shall not, without the Contractor’s consent, make any admissions 
which may be prejudicial to the defence or settlement of any Third Party IP Claim. 
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E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is 
likely to be made, the Contractor shall notify the Authority and, at its own expense 
and subject to Approval (not to be unreasonably withheld or delayed), shall (without 
prejudice to the rights of the Authority under clauses E8.3 and G2.1(g) use its best 
endeavours to: 

(a) modify any or all of the Services without reducing the performance or 
functionality of the same, or substitute alternative services of equivalent 
performance and functionality, so as to avoid the infringement or the alleged 
infringement; or 

(b) procure a licence to use the Intellectual Property Rights and supply the 
Services which are the subject of the alleged infringement, on terms which 
are acceptable to the Authority 

 and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 
Working Days of receipt by the Authority of the Contractor’s notification the 
Authority may terminate the Contract immediately by notice to the Contractor. 

E8.9 The Contractor grants to the Authority and, if requested by the Authority, any 
Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive 
licence (with a right to sub-license) to use any Intellectual Property Rights that the 
Contractor owned or developed prior to the Commencement Date and which the 
Authority (or the Replacement Contractor) reasonably requires in order for the 
Authority to exercise its rights under, and receive the benefit of, the Contract 
(including, without limitation, the Services). 

E9 Commercial Exploitation 

E9.1 The Contractor shall: 

(a) ensure that its staff, students and sub-contractors are and will be engaged in 
relation to the Contract and the Services on terms which do not entitle any of 
them to any rights in the Results; and 

(b) ensure that it is and remains entitled to transfer free from any encumbrances 
any title and/or rights necessary to effect the vesting of Intellectual Property 
Rights required by the Contract. 

E9.2 Subject to clauses E9.3 and E9.4 the Contractor will use reasonable endeavours to 
exploit the Results commercially for its benefit and the benefit of the Authority and 
the Co-funders. 

E9.3 The Contractor shall identify and inform the Authority of any Results which it 
considers suitable for commercial exploitation. If the Contractor has identified an 
opportunity for the commercial exploitation of the Results then it shall either apply to 
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the Authority for a licence (with a right to sub-license as required) as may be 
necessary, or provide such assistance as is required by the Authority to facilitate a 
licence being granted by the Authority to a third party. 

E9.4 The Contractor shall identify and inform the Authority of any Results which may be 
suitable for registration as a patent, copyright, registered design, trade mark or 
other legal protection and shall use its reasonable endeavours to apply for such 
protection throughout or in any part of the world in the name of the Authority, and 
shall maintain such protection in such part of the world as it considers suitable at its 
own expense. 

E9.5 Subject to clause E9.6 the Income from the commercial exploitation of the Results 
shall, after deduction of allowable costs as described below, be apportioned 
between the Parties as follows: 

(a) the Authority and Co-Funders: 10%, to be divided in the proportion of the 
actual payments made to the Contractor under the Contract by the Authority 
and Co-Funders respectively; and 

(b) the Contractor: 90%. 

E9.6 The Income referred to in clause E9.5 shall be payable for the longer of: 

(a) the term of any patent arising from or incorporating any of the Results; and 

(b) the period in which any Know-How arising from the Results and used in any 
products or services exploited by the Contractor remains secret and 
substantial. 

E9.7 The allowable costs for the purposes of clause E9.5 shall be limited to: 

(a) the registration fees for the registering of any rights in relation to such 
Results; 

(b) any legal costs reasonably incurred in relation to legal proceedings in relation 
to such Results in any appropriate forum and before any appropriate tribunal 
in any country and any costs ordered by any such tribunal to be paid by the 
Parties or any of them; 

(c) any other reasonable cost or expenditure which may be agreed from time to 
time by the Authority and the Contractor; and 

(d) subject to Approval, any reasonable marketing, packaging and/or distribution 
costs, and any relevant experimental development costs including costs of 
field trials and/or demonstration projects incurred at the Contractor’s 
expense. 
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E9.8 The Contractor shall have sole responsibility for making any payments due to Staff 
under any rewards or incentive schemes, whether contractual, ex gratia, or 
statutory, in relation to the Results, and any such payments shall not be a cost or 
expenditure liable to be subtracted from any Income pursuant to clause E9.5. Any 
payments in respect of a share of Income to be made to the Authority and/or the 
Co-funders by the Contractor shall be made promptly, in such format as the 
Authority may direct and accompanied by sufficient information to enable the 
Authority to identify: i) the contract to which such payments relate; and ii) the means 
(including a full breakdown of allowable costs) by which such payments have been 
calculated. 

E9.9 If the Contractor does not intend to protect or exploit any Results then the Authority 
shall be entitled to obtain protection at its own cost and (if clause E8.1 has been 
amended or varied so that ownership of the Results vests in the Contractor) to have 
assigned to it at no charge all rights in the relevant Results. The Contractor will not 
be entitled to any share of the Income generated as the result of the protection or 
exploitation of the relevant Results obtained by the Authority. 

E9.10 For the avoidance of doubt, clauses E9.5 to E9.9 do not apply to and do not affect 
any Intellectual Property Rights in existence before the commencement of the 
Services.  

E10  Audit 

E10.1 The Contractor shall keep and maintain until 6 years after the end of the Contract 
Period, or as long a period as may be agreed between the Parties, full and accurate 
records of the Contract including the Services supplied under it, all expenditure 
reimbursed by the Authority, and all payments made by the Authority. The 
Contractor shall on request afford the Authority or the Authority’s representatives 
such access to those records and processes as may be requested by the Authority 
in connection with the Contract. 

E10.2 The Contractor agrees to make available to the Authority, free of charge, whenever 
requested, copies of audit reports obtained by the Contractor in relation to the 
Services.             

E10.3 The Contractor shall permit duly authorised representatives of the Authority and/or 
the National Audit Office to examine the Contractor’s records and documents 
relating to the Contract and to provide such copies and oral or written explanations 
as may reasonably be required. 

E10.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General 
(and his  appointed representatives) access free of charge during normal business 
hours on reasonable notice to all such documents (including computerised 
documents and data) and other information as the Comptroller and Auditor General 
may reasonably require for the purposes  of his financial audit of the Authority and 
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for carrying out examinations into the economy, efficiency and effectiveness with 
which the Authority has used its resources. The Contractor shall provide such 
explanations as are reasonably required for these purposes. 

E11 Tax Compliance 

E11.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the 
Contractor shall: 

(a) notify the Authority in writing of such fact within 5 Working Days of its 
occurrence; and 

(b) promptly give the Authority: 

i) details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with any 
mitigating factors it considers relevant; and 

ii) such other information in relation to the Occasion of Tax Non-
Compliance as the Authority may reasonably require. 

E11.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in 
respect of consideration received under the Contract, the Contractor shall: 

(a) at all times comply with ITEPA and all other statutes and regulations relating 
to income tax, and SSCBA and all other statutes and regulations relating to 
NICs, in respect of that consideration; and 

(b) indemnify the Authority against any income tax, NICs and social security 
contributions and any other liability, deduction, contribution, assessment or 
claim arising from or made in connection with the provision of the Services 
by the Contractor or any Staff. 

F.  CONTROL OF THE CONTRACT 
F1 Failure to meet Requirements  

F1.1 If the Authority informs the Contractor in writing that the Authority reasonably 
believes that any part of the Services do not meet the requirements of the Contract 
or differs in any way from those requirements, and this is not as a result of a default 
by the Authority, the Contractor shall at its own expense re-schedule and carry out 
the Services in accordance with the requirements of the Contract within such 
reasonable time as may be specified by the Authority. 

F1.2 The Authority may by notice to the Contractor reject any of the Goods which fail to 
conform to the approved sample or fail to meet the Specification. Such notice shall 
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be given within a reasonable time after delivery to the Authority of such Goods. If 
the Authority rejects any of the Goods pursuant to this clause the Authority may 
(without prejudice to its other rights and remedies) either: 

(a) have such Goods promptly, free of charge and in any event within 5 Working 
Days, either repaired by the Contractor or replaced by the Contractor with 
Goods which conform in all respects with the approved sample or with the 
Specification and due delivery shall not be deemed to have taken place until 
such repair or replacement has occurred; or 

(b) treat the Contract as discharged by the Contractor’s breach and  obtain  a 
refund (if payment for the Goods has already been made)  from the 
Contractor in respect of the Goods concerned together with payment of any 
additional expenditure reasonably incurred by the Authority in obtaining other 
goods in replacement.  

F1.3 The Authority will be deemed to have accepted the Goods if it expressly states the 
same in writing or fails to reject the Goods in accordance with clause F1.2. 

F1.4 The issue by the Authority of a receipt note for delivery of the Goods shall not 
constitute any acknowledgement of the condition, quantity or nature of those 
Goods, or the Authority's acceptance of them. 

F1.5 The Contractor hereby guarantees the Goods against faulty materials or 
workmanship for such period as may be specified in the Specification or, if no 
period is specified, for a period of 18 months from the date of delivery. If the 
Authority shall within such period or within 25 Working Days thereafter give notice 
to the Contractor of any defect in any of the Goods as may have arisen during such 
period under proper and normal use, the Contractor shall (without prejudice to any 
other rights and remedies which the Authority may have) promptly remedy such 
defects (whether by repair or replacement as the Authority shall elect) free of 
charge. 

F1.6 Any Goods rejected or returned by the Authority as described in clause F1.2 shall 
be returned to the Contractor at the Contractor’s risk and expense. 

F2  Monitoring of Contract Performance 

F2.1 The Contractor shall immediately inform the Authority if any of the Services are not 
being or are unable to be performed, the reasons for non-performance, any 
corrective action and the date by which that action will be completed.  

F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 
Commencement Date thereafter (each being a "Review Date"), the Authority shall 
carry out a review of the performance of the Contractor (“Checkpoint Review”). 
Without prejudice to the generality of the foregoing, the Authority may in respect of 
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the period under review consider such items as (but not limited to): the Contractor’s 
delivery of the Services; the Contractor’s contribution to innovation in the Authority; 
whether the Services provide the Authority with best value for money; consideration 
of any changes which may need to be made to the Services; a review of future 
requirements in relation to the Services and progress against key milestones.  

F2.3 The Contractor shall provide at its own cost any assistance reasonably required by 
the Authority to perform such Checkpoint Review including the provision of data and 
information. 

F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results 
of each Checkpoint Review stating any areas of exceptional performance and areas 
for improvement in the provision of the Services and where there is any shortfall in 
any aspect of performance reviewed as against the Authority’s expectations and the 
Contractor’s obligations under this Contract. 

F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 
applicable). The Authority shall consider any Contractor comments and may 
produce a revised Checkpoint Review Report. 

F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review 
Report (revised as appropriate) provide the Authority with a plan to address 
resolution of any shortcomings and implementation of improvements identified by 
the Checkpoint Review Report.  

F2.7 Actions required to resolve shortcomings and implement improvements (either as a 
consequence of the Contractor’s failure to meet its obligations under this Contract 
identified by the Checkpoint Review Report, or those which result from the 
Contractor’s failure to meet the Authority's expectations notified to the Contractor or 
of which the Contractor ought reasonably to have been aware) shall be 
implemented at no extra charge to the Authority. 

F3 Reporting 

F3.1 Unless otherwise authorised in writing by the Authority, the Contractor shall submit 
an annual report (the “Annual Report”) for each Project Year to the Authority in 
accordance with this clause F3.  

F3.2 The Contractor shall provide one hard copy of the Annual Report and one copy on 
either computer readable disk or e-mail in the format specified by or agreed with the 
Authority, no later than 4 weeks after the end of each Project Year, or, for work 
lasting one year or less, no later than 4 weeks after completion of the Services.  

F3.3 The Annual Report shall: 
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(a) list the scientific objectives set out in the Specification, indicating where 
amendments have been agreed; 

(b) indicate in non-scientific terms the scientific progress achieved since the 
Commencement Date or since the last Annual Report; how this relates to the 
policy objectives as set out in the relevant current statement of policy 
rationale and programme objectives relating to research and development 
issued by the Authority in accordance with the Specification, plus any 
findings of particular interest; 

(c) indicate whether the scientific objectives in the Specification are appropriate 
for the remainder of the Contract Period, giving reasons for any changes, 
together with financial, Staff and time implications; 

(d) list the milestones for the relevant Project Year as set out in the 
Specification, indicating which milestones have been met and whether the 
remaining milestones appear realistic (subject to clause F4); 

(e) list any outputs, for example, published papers or presentations and identify 
any opportunities for exploiting any Intellectual Property Rights or technology 
transfer arising out of the Services and any action taken to protect and 
exploit such Intellectual Property Rights; and 

(f) comment briefly on any new scientific opportunities which may arise from the 
Services. 

F3.4 Unless Approved, the Contractor shall submit by the completion date of the 
Services a final report (the “Final Report”) consisting of 2 hard copies and one 
electronic copy on either computer readable disk or by e-mail in a format specified 
by the Authority. The Final Report shall include the following: 

(a) the Services’ code and title as set out in the Specification; the name of the 
Contractor; the total costs; and the Commencement Date and date of 
completion of the Services; 

(b) an executive summary of not more than 2 sides of A4 written in a style 
understandable to the intelligent non-scientist. This should include the main 
objectives of the Services; the methods and findings of the research; and any 
other significant events and options for new work; and 

(c) a scientific report. 

F3.5 The scientific report referred to in clause F3.4(c) above shall contain: 

(a) the scientific objectives as set out in the Specification; 

(b) the extent to which the objectives set out in the Specification have been met; 
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(c) details of methods used and the Results obtained, including statistical 
analysis where appropriate; 

(d) a discussion of the Results and their reliability; 

(e) the main implications of the findings; 

(f) possible future work; and 

(g) any action resulting from the research, for example, protection of Intellectual 
Property Rights and knowledge transfer. 

F3.6  Notwithstanding clause E6 (Publicity, Media and Official Enquiries), the Authority 
may publish the Final Report on a website. When submitting the Final Report to the 
Authority the Contractor shall indicate any information contained in the Final Report 
which it considers to be commercially sensitive or which might otherwise merit non-
publication and the Authority shall not disclose such information without first having 
consulted the Contractor (without prejudice to the Authority’s discretion as to 
whether to publish following such consultation). 

F3.7 The Authority reserves the right to reject any Annual Report or Final Report 
submitted by the Contractor which is not, in the reasonable opinion of the Authority, 
satisfactory, either in form or content, having regard to the provisions of this 
Schedule. If an Annual Report or Final Report is rejected by the Authority, the 
Contractor shall remedy any deficiencies identified by the Authority and submit a 
revised version at no additional cost to the Authority or the Co-funders. 

F3.8 The Contractor shall supply any additional reports, including financial reports, in 
respect of the Services, at such time or times, and in such form, as the Authority 
may reasonably require. Without prejudice to the generality of the foregoing, the 
Contractor shall provide to the Authority such information as the Authority may 
reasonably require regarding commercial exploitation of the Results, including 
details of any licences granted to third parties in respect of any Intellectual Property 
Rights in the same. The Contractor shall further keep at its normal place of 
business detailed accurate and up to date records and accounts showing details of 
its commercial exploitation of the Results including the sale of products or services 
which incorporate the Results, Income received, allowable costs deducted and the 
amount of licensing revenues received by it in respect of the Results in a format 
sufficient to ascertain that revenue sharing pursuant to the Contract has been 
properly accounted for and apportioned in accordance with the Contract. 

F3.9 The Contractor shall, subject to reasonable notice, attend all meetings specified in 
the Contract or otherwise arranged by the Authority for the purpose of discussion of 
the Services. 
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F4 Remedies for inadequate performance 

F4.1 If the Authority reasonably believes the Contractor has committed a Material Breach 
it may, without prejudice to its rights under clause H2 (Termination on Default), do 
any of the following: 

(a) without terminating the Contract, itself supply or procure the supply of all or 
part of the Services until such time as the Contractor has demonstrated to 
the Authority’s reasonable satisfaction that the Contractor will be able to 
supply the Services in accordance with the Specification;  

(b) without terminating the whole of the Contract, terminate the Contract in 
respect of part of the Services only (whereupon a corresponding reduction in 
the Price shall be made) and thereafter itself supply or procure a third party 
to supply such part of the Services; 

(c) withhold or reduce payments to the Contractor in such amount as the 
Authority reasonably deems appropriate in each particular case; and/or 

(d) terminate the Contract in accordance with clause H2. 

F4.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the 
Authority may charge the Contractor for any costs reasonably incurred and any 
reasonable administration costs in respect of the supply of any part of the Services 
by the Authority or a third party to the extent that such costs exceed the payment 
which would otherwise have been payable to the Contractor for such part of the 
Services.   

F4.3 If the Authority reasonably believes the Contractor has failed to supply all or any 
part of the Services in accordance with the Contract, professional or industry 
practice which could reasonably be expected of a competent and suitably qualified 
person, or any legislative or regulatory requirement, the Authority may give the 
Contractor notice specifying the way in which its performance falls short of the 
requirements of the Contract or is otherwise unsatisfactory.  

F4.4 If the Contractor has been notified of a failure in accordance with clause F4.3 the 
Authority may: 

(a) direct the Contractor to identify and remedy the failure within such time as 
may be specified by the Authority and to apply all such additional resources 
as are necessary to remedy that failure at no additional charge to the 
Authority within the specified timescale; and/or 

(b) withhold or reduce payments to the Contractor in such amount as the 
Authority deems appropriate in each particular case until such failure has 
been remedied to the satisfaction of the Authority. 
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F4.5   If the Contractor has been notified of a failure in accordance with clause F4.3, it 
shall: 

(a) use all reasonable endeavours to immediately minimise the impact of such 
failure to the Authority and to prevent such failure from recurring; and 

(b) immediately give the Authority such information as the Authority may request 
regarding what measures are being taken to comply with the obligations in 
this clause F4.5 and the progress of those measures until resolved to the 
satisfaction of the Authority.  

F4.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance 
with clause F4.5 within the time specified by the Authority, the Authority may treat 
the continuing failure as a Material Breach and may terminate the Contract 
immediately on notice to the Contractor.  

F5 Transfer and Sub-Contracting 

F5.1 Except where clauses F5.5 and F5.6 both apply, the Contractor shall not transfer, 
charge, assign, sub-contract or in any other way dispose of the Contract or any part 
of it without Approval. All such documents shall be evidenced in writing and shown 
to the Authority on request. Sub-contracting any part of the Contract shall not 
relieve the Contractor of any of its obligations or duties under the Contract. 

F5.2 The Contractor is responsible for the acts and/or omissions of its Sub-Contractors 
as though they are its own. If it is appropriate, the Contractor shall provide each 
Sub-Contractor with a copy of the Contract and obtain written confirmation from 
them that they will provide the Services fully in accordance with the Contract.  

F5.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records 
relating to the Services for at least 6 years from the date of their creation and make 
them available to the Authority on request in accordance with the provisions of 
clause E10 (Audit). If any Sub-Contractor or supplier does not allow the Authority 
access to the records then the Authority shall have no obligation to pay any claim or 
invoice made by the Contractor on the basis of such documents or work carried out 
by the Sub-Contractor or supplier. 

F5.4 If the Authority has consented to the award of a Sub-Contract the Contractor shall 
ensure that: 

(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-
Contract if the relevant Sub-Contractor does not comply in the performance 
of its contract with legal obligations in environmental, social or labour law; 

(b) the Sub-Contractor includes a provision having the same effect as set out in 
clause F5.4 (a) in any Sub-Contract which it awards; and  
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(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by 
the Contractor to the Authority immediately. 

F5.5 If the Authority believes there are: 

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 
57 of the Regulations, the Contractor shall replace or not appoint the Sub-
Contractor; or 

(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to 
regulation 57 of the Regulations, the Authority may require the Contractor to 
replace or not appoint the Sub-Contractor and the Contractor shall comply 
with such requirement. 

F5.6 Notwithstanding clause F5.1, the Contractor may assign to a third party (the 
“Assignee”) the right to receive payment of the Price or any part thereof due to the 
Contractor (including any interest which the Authority incurs under clause C2 
(Payment and VAT)). Any assignment under this clause F5.6 shall be subject to: 

(a) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause C3 (Recovery of Sums Due); 

(b) all related rights of the Authority under the Contract in relation to the recovery 
of sums due but unpaid; and 

(c) the Authority receiving notification under both clauses F5.7 and F5.8.  

F5.7 If the Contractor assigns the right to receive the Price under clause F5.6, the 
Contractor or the Assignee shall notify the Authority in writing of the assignment and 
the date upon which the assignment becomes effective. 

F5.8 The Contractor shall ensure that the Assignee notifies the Authority of the 
Assignee’s contact information and bank account details to which the Authority shall 
make payment. 

F5.9 The provisions of clause C2 shall continue to apply in all other respects after the 
assignment and shall not be amended without Approval.     

F5.10 Subject to clause F5.11, the Authority may assign, novate or otherwise dispose of 
its rights and obligations under the Contract or any part thereof to: 

(a)    any Contracting Authority; 

(b)   any other body established or authorised by the Crown or under statute in 
order substantially to perform any of the functions that had previously been 
performed by the Authority; or  
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(c) any private sector body which substantially performs the functions of the 
Authority provided that any such assignment, novation or other disposal shall 
not increase the burden of the Contractor’s obligations under the Contract. 

F5.11 Any change in the legal status of the Authority such that it ceases to be a 
Contracting Authority shall not, subject to clause F5.12, affect the validity of the 
Contract and the Contract shall bind and inure to the benefit of any successor body 
to the Authority. 

F5.12 If the rights and obligations under the Contract are assigned, novated or otherwise 
disposed of pursuant to clause F5.10 to a body which is not a Contracting Authority 
or if there is a change in the legal status of the Authority such that it ceases to be a 
Contracting Authority (in the remainder of this clause F5 both such bodies being 
referred to as the “Transferee”): 

(a) the rights of termination of the Authority in clauses H1 and H2 shall be 
available to the Contractor in respect of the Transferee; and  

(b) the Transferee shall only be able to assign, novate or otherwise dispose of 
its rights and obligations under the Contract or any part thereof with the prior 
consent in writing of the Contractor. 

F5.13 The Authority may disclose to any Transferee any Confidential Information of the 
Contractor which relates to the performance of the Contractor’s obligations under 
the Contract. In such circumstances the Authority shall authorise the Transferee to 
use such Confidential Information only for purposes relating to the performance of 
the Contractor’s obligations under the Contract and for no other purpose and shall 
take all reasonable steps to ensure that the Transferee gives a confidentiality 
undertaking in relation to such Confidential Information.   

F5.14 Each Party shall at its own cost and expense carry out, or use all reasonable 
endeavours to ensure the carrying out of, whatever further actions (including the 
execution of further documents) the other Party reasonably requires from time to 
time for the purpose of giving that other Party the full benefit of the provisions of the 
Contract.   

F6 Waiver 

F6.1 The failure of either Party to insist upon strict performance of any provision of the 
Contract, or the failure of either Party to exercise, or any delay in exercising, any 
right or remedy shall not constitute a waiver of that right or remedy and shall not 
cause a diminution of the obligations established by the Contract. 

F6.2 No waiver shall be effective unless it is expressly stated to be a waiver and 
communicated to the other Party in writing in accordance with clause A4.2 
(Notices).   
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F6.3 A waiver of any right or remedy arising from a breach of the Contract shall not 
constitute a waiver of any right or remedy arising from any other or subsequent 
breach of the Contract. 

F7 Variation  

F7.1 If, after the Commencement Date, the Authority’s requirements change, the 
Authority may request a Variation subject to the terms of this clause 7. 

F7.2 The Authority may request a Variation by notifying the Contractor in writing of the 
Variation and giving the Contractor sufficient information to assess the extent of the 
Variation and consider whether any change to the Price is required in order to 
implement the Variation within a reasonable time limit specified by the Authority. If 
the Contractor accepts the Variation it shall confirm it in writing. 

F7.3 If the Contractor is unable to accept the Variation or where the Parties are unable to 
agree a change to the Price, the Authority may:  

(a) allow the Contractor to fulfil its obligations under the Contract without the 
Variation to the Specification; or 

(b) terminate the Contract immediately except where the Contractor has already 
delivered all or part of the Services or where the Contractor can show 
evidence of substantial work being carried out to fulfil the requirements of the 
Specification; and in such case the Parties shall attempt to agree upon a 
resolution to the matter. If a resolution cannot be reached, the matter shall be 
dealt with under the Dispute Resolution procedure detailed in clause I2 
(Dispute Resolution).   

F7.4  No Variation will take effect unless and until recorded in a validly executed CCN. 
Execution of a CCN shall be made via electronic signature as described in clause 
1.2 of Section 1 of the Contract. 

F7.5 A CCN takes effect on the date both Parties communicate acceptance of the CCN 
via Bravo and, on the date it communicates its acceptance of the CCN in this way, 
the Contractor is deemed to warrant and represent that the CCN has been 
executed by a duly authorised representative of the Contractor in addition to the 
warranties and representations set out in clause G2. 

F7.6 The provisions of clauses F7.4 and F7.5 may be varied in an emergency if it is not 
practicable to obtain the Authorised Representative’s approval within the time 
necessary to make the Variation in order to address the emergency. In an 
emergency, Variations may be approved by a different representative of the 
Authority. However, the Authorised Representative shall have the right to review 
such a Variation and require a CCN to be entered into on a retrospective basis 
which may itself vary the emergency Variation. 
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F8 Severability 

F8.1 If any provision of the Contract which is not of a fundamental nature is held invalid, 
illegal or unenforceable for any reason by any court of competent jurisdiction, such 
provision shall be severed and the remainder of the provisions of the Contract shall 
continue in full force and effect as if the Contract had been executed with the 
invalid, illegal or unenforceable provision eliminated.  

F9 Remedies Cumulative 

F9.1 Except as expressly provided in the Contract all remedies available to either Party 
for breach of the Contract are cumulative and may be exercised concurrently or 
separately, and the exercise of any one remedy shall not be deemed an election of 
such remedy to the exclusion of other remedies. 

F10  Entire Agreement 

F10.1 The Contract constitutes the entire agreement between the Parties in respect of the 
matters dealt with therein. The Contract supersedes all prior negotiations between 
the Parties and all representations and undertakings made by one Party to the 
other, whether written or oral, except that this clause shall not exclude liability in 
respect of any fraudulent misrepresentation.  

F11 Counterparts 

F11.1 The Contract may be executed in counterparts, each of which when executed and 
delivered shall constitute an original but all counterparts together shall constitute 
one and the same instrument.   

G LIABILITIES 
G1 Liability, Indemnity and Insurance  

G1.1 Neither Party limits its liability for: 

(a) death or personal injury caused by its negligence; 

(b) fraud or fraudulent misrepresentation; 

(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 
1979 or section 2 of the Supply of Goods and Services Act 1982; 

(d) any breach of clauses D1, E1, E2 or E4 or any breach of Schedule 8; or 

(e) any liability to the extent it cannot be limited or excluded by Law.  
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G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and 
keep the Authority indemnified fully against all claims, proceedings, demands, 
charges, actions, damages, costs, breach of statutory duty, expenses and any other 
liabilities which may arise out of the supply, or the late or purported supply, of the 
Services or the performance or non-performance by the Contractor of its obligations 
under the Contract or the presence of the Contractor or any Staff on the Premises, 
including in respect of any death or personal injury, loss of or damage to property, 
financial loss arising from any advice given or omitted to be given by the Contractor, 
or any other loss which is caused directly by any act or omission of the Contractor.  

G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract 
shall not exceed £5,000,000. 

G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or 
expense if and to the extent that it is caused by the negligence or wilful misconduct 
of the Authority or by breach by the Authority of its obligations under the Contract.   

G1.5 The Authority may recover from the Contractor the following losses incurred by the 
Authority to the extent they arise as a result of a Default by the Contractor: 

(a) any additional operational and/or administrative costs and expenses incurred 
by the Authority, including costs relating to time spent by or on behalf of the 
Authority in dealing with the consequences of the Default; 

(b) any wasted expenditure or charges; 

(c) the additional costs of procuring a Replacement Contractor for the remainder 
of the Contract Period and or replacement deliverables which shall include 
any incremental costs associated with the Replacement Contractor and/or 
replacement deliverables above those which would have been payable under 
the Contract; 

(d) any compensation or interest paid to a third party by the Authority; and  

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs 
incurred by the Authority in defending any proceedings which result in such 
fine or penalty.  

G1.6   Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 

(a)  loss of profits, turnover, business opportunities or damage to goodwill (in 
each case whether direct or indirect); or 

(b)  indirect, special or consequential loss.  

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from 
the Commencement Date for such period as necessary to enable the Contractor to 
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comply with its obligations herein, take out and maintain with a reputable insurance 
company a policy or policies of insurance providing an adequate level of cover in 
respect of all risks which may be incurred by the Contractor, arising out of the 
Contractor’s performance of its obligations under the Contract, including death or 
personal injury, loss of or damage to property or any other loss. Such policies shall 
include cover in respect of any financial loss arising from any advice given or 
omitted to be given by the Contractor. Such insurance shall be maintained for the 
duration of the Contract Period and for a minimum of 6 years following the end of 
the Contract. 

G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such 
insurance shall be in accordance with any legal requirement from time to time in 
force. 

G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies 
referred to in this clause or a broker’s verification of insurance to demonstrate that 
the appropriate cover is in place, together with receipts or other evidence of 
payment of the latest premiums due under those policies. 

G1.10 If the Contractor does not give effect to and maintain the insurances required by the 
provisions of the Contract, the Authority may make alternative arrangements to 
protect its interests and may recover the costs of such arrangements from the 
Contractor. 

G1.11 The provisions of any insurance or the amount of cover shall not relieve the 
Contractor of any liabilities under the Contract.   

G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to 
the extent that it is reasonably within its power) permit anything to occur in relation 
to the Contractor, which would entitle any insurer to refuse to pay any claim under 
any insurance policy in which the Contractor is an insured, a co-insured or 
additional insured person. 

G2 Warranties and Representations 

G2.1 The Contractor warrants and represents on the Commencement Date and for the 
Contract Period that: 

(a) it has full capacity and authority and all necessary consents to enter into and 
perform the Contract and that the Contract is executed by a duly authorised 
representative of the Contractor; 

(b) in entering the Contract it has not committed any fraud; 

(c) as at the Commencement Date, all information contained in the Tender or 
other offer made by the Contractor to the Authority remains true, accurate 
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and not misleading, save as may have been specifically disclosed in writing 
to the Authority prior to execution of the Contract and in addition, that it will 
advise the Authority of any fact, matter or circumstance of which it may 
become aware which would render such information to be false or 
misleading; 

(d) no claim is being asserted and no litigation, arbitration or administrative 
proceeding is presently in progress or, to the best of its knowledge and 
belief, pending or threatened against it or any of its assets which will or might 
have an adverse effect on its ability to perform its obligations under the 
Contract; 

(e)   it is not subject to any contractual obligation, compliance with which is likely 
to have a material adverse effect on its ability to perform its obligations under 
the Contract; 

(f)   no proceedings or other steps have been taken and not discharged (nor, to 
the best of its knowledge, are threatened) for the winding up of the 
Contractor or for its dissolution or for the appointment of a receiver, 
administrative receiver, liquidator, manager, administrator or similar officer in 
relation to any of the Contractor’s assets or revenue; 

(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual 
Property Rights that are necessary for the performance of its obligations 
under the Contract; 

(h) any person engaged by the Contractor shall be engaged on terms which do 
not entitle them to any Intellectual Property Right in any IP Materials;  

(i)  in the 3 years (or period of existence where the Contractor has not been in 
existence for 3 years) prior to the date of the Contract: 

(i) it has conducted all financial accounting and reporting activities in 
compliance in all material respects with the generally accepted 
accounting principles that apply to it in any country where it files 
accounts; 

(ii) it has been in full compliance with all applicable securities and tax 
laws and regulations in the jurisdiction in which it is established; and 

(iii) it has not done or omitted to do anything which could have a material 
adverse effect on its assets, financial condition or position as an 
ongoing business concern or its ability to fulfil its obligations under the 
Contract;  
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(j)  it has and will continue to hold all necessary (if any) regulatory approvals 
from the Regulatory Bodies necessary to perform its obligations under the 
Contract; and 

(k) it has notified the Authority in writing of any Occasions of Tax Non-
Compliance and any litigation in which it is involved that is in connection with 
any Occasion of Tax Non-Compliance. 

G3 Force Majeure 

G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under 
this clause G3 from liability for failure to meet its obligations under the Contract for 
as long as and only to the extent that the performance of those obligations is 
directly affected by a Force Majeure Event. Any failure or delay by the Contractor in 
performing its obligations under the Contract which results from a failure or delay by 
an agent, Sub-Contractor or supplier shall be regarded as due to a Force Majeure 
Event only if that agent, Sub-Contractor or supplier is itself impeded by a Force 
Majeure Event from complying with an obligation to the Contractor. 

G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure 
Notice, which shall include details of the Force Majeure Event, its effect on the 
obligations of the Affected Party and any action the Affected Party proposes to take 
to mitigate its effect. 

G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under 
this clause G3 to the extent that consequences of the relevant Force Majeure 
Event: 

(a) are capable of being mitigated by any of the Services, but the Contractor has 
failed to do so; and/or 

(b) should have been foreseen and prevented or avoided by a prudent provider 
of services similar to the Services, operating to the standards required by the 
Contract. 

G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the 
Force Majeure Notice, and at regular intervals thereafter, the Parties shall consult in 
good faith and use reasonable endeavours to agree any steps to be taken and an 
appropriate timetable in which those steps should be taken, to enable continued 
provision of the Services affected by the Force Majeure Event. 

G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and 
during its subsistence use their respective reasonable endeavours to prevent and 
mitigate the effects of the Force Majeure Event. Where the Contractor is the 
Affected Party, it shall take all steps in accordance with Good Industry Practice to 
overcome or minimise the consequences of the Force Majeure Event. 
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G3.6 Where, as a result of a Force Majeure Event: 

(a) an Affected Party fails to perform its obligations in accordance with the 
Contract, then during the continuance of the Force Majeure Event: 

i) the other Party shall not be entitled to exercise its rights to terminate the 
Contract in whole or in part as a result of such failure pursuant to clause 
H2.1 or H2.3; and 

ii) neither Party shall be liable for any Default arising as a result of such failure; 

(b) the Contractor fails to perform its obligations in accordance with the Contract 
it shall be entitled to receive payment of the Price (or a proportional payment 
of it) only to the extent that the Services (or part of the Services) continue to 
be performed in accordance with the terms of the Contract during the 
occurrence of the Force Majeure Event. 

G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 
Majeure Event ceases or no longer causes the Affected Party to be unable to 
comply with its obligations under the Contract.  

G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as 
the Force Majeure Event no longer causes the Affected Party to be unable to 
comply with its obligations under the Contract and shall not be dependent on the 
serving of notice under clause G3.7. 

H DEFAULT, DISRUPTION AND TERMINATION 
H1 Termination on Insolvency and Change of Control 

H1.1 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a company and in 
respect of the Contractor: 

(a) a proposal is made for a voluntary arrangement within Part I of the 
Insolvency Act 1986 or of any other composition scheme or arrangement 
with, or assignment for the benefit of, its creditors; 

(b) a shareholders’ meeting is convened for the purpose of considering a 
resolution that it be wound up or a resolution for its winding-up is passed 
(other than as part of, and exclusively for the purpose of, a bona fide 
reconstruction or amalgamation); 

(c) a petition is presented for its winding up (which is not dismissed within 14 
days of its service) or an application is made for the appointment of a 
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provisional liquidator or a creditors’ meeting is convened pursuant to section 
98 of the Insolvency Act 1986; 

(d) a receiver, administrative receiver or similar officer is appointed over the 
whole or any part of its business or assets; 

(e) an application order is made either for the appointment of an administrator or 
for an administration order, an administrator is appointed, or notice of 
intention to appoint an administrator is given; 

(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency 
Act 1986; 

(g) being a “small company” within the meaning of section 247(3) of the 
Companies Act 1985, a moratorium comes into force pursuant to Schedule 
A1 of the Insolvency Act 1986; or 

(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any 
other jurisdiction. 

H1.2 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is an individual and: 

(a) an application for an interim order is made pursuant to sections 252-253 of 
the Insolvency Act 1986 or a proposal is made for any composition scheme 
or arrangement with, or assignment for the benefit of, the Contractor’s 
creditors; 

(b) a petition is presented and not dismissed within 14 days or order made for 
the Contractor’s bankruptcy; 

(c) a receiver, or similar officer is appointed over the whole or any part of the 
Contractor’s assets or a person becomes entitled to appoint a receiver, or 
similar officer over the whole or any part of his assets;  

(d) the Contractor is unable to pay his debts or has no reasonable prospect of 
doing so, in either case within the meaning of section 268 of the Insolvency 
Act 1986; 

(e) a creditor or encumbrancer attaches or takes possession of, or a distress, 
execution, sequestration or other such process is levied or enforced on or 
sued against, the whole or any part of the Contractor’s assets and such 
attachment or process is not discharged within 14 days; 

(f) he dies or is adjudged incapable of managing his affairs within the meaning 
of Part VII of the Mental Capacity Act 2005;  
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(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 
substantial part of his business; or 

(h)       any event similar to those listed in clauses H1.2(a) to (g) occurs under the 
law of any other jurisdiction. 

H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 
negotiations which will or may result in a merger, take-over, change of control, 
change of name or status including where the Contractor undergoes a change of 
control within the meaning of section 1124 of the Corporation Taxes Act 2010 
(“Change of Control”). The Authority may terminate the Contract with immediate 
effect by notice and without compensation to the Contractor within 6 Months of: 

(a) being notified that a Change of Control has occurred; or 

(b) where no notification has been made, the date that the Authority becomes 
aware of the Change of Control, but shall not be permitted to terminate 
where Approval was granted prior to the Change of Control.  

H1.4 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a partnership and: 

(a) a proposal is made for a voluntary arrangement within Article 4 of the 
Insolvent Partnerships Order 1994 or a proposal is made for any other 
composition, scheme or arrangement with, or assignment for the benefit of, 
its creditors; or 

(b)  it is for any reason dissolved; or 

(c) a petition is presented for its winding up or for the making of any 
administration order, or an application is made for the appointment of a 
provisional liquidator; or 

(d) a receiver, or similar officer is appointed over the whole or any part of its 
assets; or 

(e) the partnership is deemed unable to pay its debts within the meaning of 
section 222 or 223 of the Insolvency Act 1986 as applied and modified by the 
Insolvent Partnerships Order 1994; or 

(f) any of the following occurs in relation to any of its partners: 

(i) an application for an interim order is made pursuant to sections 252-
253 of the Insolvency Act 1986 or a proposal is made for any 
composition scheme or arrangement with, or assignment for the 
benefit of, his creditors; 
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(ii) a petition is presented for his bankruptcy; or 

(iii) a receiver, or similar officer is appointed over the whole or any part of 
his assets; 

(g)       any event similar to those listed in clauses H1.4(a) to (f) occurs under the law 
of any other jurisdiction. 

H1.5    The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a limited liability 
partnership and: 

(a) a proposal is made for a voluntary arrangement within Part I of the 
Insolvency Act 1986 or a proposal is made for any other composition, 
scheme or arrangement with, or assignment for the benefit of, its creditors; 

(b) it is for any reason dissolved; 

(c) an application is made either for the appointment of an administrator or for 
an administration order, an administrator is appointed, or notice of intention 
to appoint an administrator is given within Part II of the Insolvency Act 1986; 

(d) any step is taken with a view to it being determined that it be wound up 
(other than as part of, and exclusively for the purpose of, a bona fide 
reconstruction or amalgamation) within Part IV of the Insolvency Act 1986; 

(e) a petition is presented for its winding up (which is not dismissed within 14 
days of its service) or an application is made for the appointment of a 
provisional liquidator within Part IV of the Insolvency Act 1986; 

(f) a receiver, or similar officer is appointed over the whole or any part of its 
assets; or 

(g) it is or becomes unable to pay its debts within the meaning of section 123 of 
the Insolvency Act 1986; 

(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency 
Act 1986; or 

(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the 
law of any other jurisdiction. 

H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as 
being references to that Act as applied under the Limited Liability Partnerships Act 
2000 subordinate legislation.   
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H2 Termination on Default 

H2.1 The Authority may terminate the Contract with immediate effect by notice if the 
Contractor commits a Default and: 

(a) the Contractor has not remedied the Default to the satisfaction of the 
Authority within 25 Working Days or such other period as may be specified 
by the Authority, after issue of a notice specifying the Default and requesting 
it to be remedied; 

(b) the Default is not, in the opinion of the Authority, capable of remedy; or 

(c) the Default is a Material Breach. 

H2.2 If, through any Default of the Contractor, data transmitted or processed in 
connection with the Contract is either lost or sufficiently degraded as to be 
unusable, the Contractor shall be liable for the cost of reconstitution of that data and 
shall reimburse the Authority in respect of any charge levied for its transmission and 
any other costs charged in connection with such Default.  

H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 
Contractor shall give notice to the Authority of its failure to pay. If the Authority fails 
to pay such undisputed sums within 90 Working Days of the date of such notice, the 
Contractor may terminate the Contract in writing with immediate effect, save that 
such right of termination shall not apply where the failure to pay is due to the 
Authority exercising its rights under clause C3.1 (Recovery of Sums Due) or to a 
Force Majeure Event. 

H3 Termination on Notice 

H3.1 The Authority may terminate the Contract at any time by giving 30 days’ notice to 
the Contractor. 

H4 Other Termination Grounds  

H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 

(a) the Contract has been subject to a substantial modification which requires a 
new procurement procedure pursuant to regulation 72(9) of the Regulations; 

(b) the Contractor was, at the time the Contract was awarded, in one of the 
situations specified in regulation 57(1) of the Regulations, including as a 
result of the application of regulation 57 (2), and should therefore have been 
excluded from the procurement procedure which resulted in its award of the 
Contract; 



 

 June 2018   75 

 

(c) the Contract should not have been awarded to the Contractor in view of a 
serious infringement of the obligations under the Treaties and the 
Regulations that has been declared by the Court of Justice of the European 
Union in a procedure under Article 258 of the TFEU; or 

(d) the Contractor has not, in performing the Services, complied with its legal 
obligations in respect of environmental, social or labour law. 

H5 Consequences of Expiry or Termination 

H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 
arrangements for the supply of the Services the Authority may recover from the 
Contractor the cost reasonably incurred of making those other arrangements and 
any additional expenditure incurred by the Authority throughout the remainder of the 
Contract Period. 

H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 
payments to the Contractor (for Services supplied by the Contractor prior to 
termination and in accordance with the Contract but where the payment has yet to 
be made by the Authority), until the Authority has established the final cost of 
making the other arrangements envisaged under this clause. 

H5.3    If the Authority terminates the Contract under clause H3 the Authority shall make 
no further payments to the Contractor except for Services supplied by the 
Contractor prior to termination and in accordance with the Contract but where the 
payment has yet to be made by the Authority.  

H5.4 Save as otherwise expressly provided in the Contract: 

(a) termination or expiry of the Contract shall be without prejudice to any rights, 
remedies or obligations accrued under the Contract prior to termination or 
expiration and nothing in the Contract shall prejudice the right of either Party 
to recover any amount outstanding at such termination or expiry; and 

(b) termination of the Contract shall not affect the continuing rights, remedies or 
obligations of the Authority or the Contractor under clauses C2 (Payment and 
VAT), C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 
(Data Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the 
Finance Act 1989), E4 (Confidential Information), E5 (Freedom of 
Information), E8 (Intellectual Property Rights), E10 (Audit), F10 (Remedies 
Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences of 
Expiry or Termination), H7 (Recovery upon Termination) and I1 (Governing 
Law and Jurisdiction). 
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H6 Disruption 

H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 
obligations under the Contract it does not disrupt the operations of the Authority, its 
employees or any other contractor employed by the Authority. 

H6.2 The Contractor shall immediately inform the Authority of any actual or potential 
industrial action, whether such action be by its own employees or others, which 
affects or might affect its ability at any time to perform its obligations under the 
Contract. 

H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its 
proposals to continue to perform its obligations under the Contract. 

H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 
unacceptable by the Authority acting reasonably, then the Contract may be 
terminated with immediate effect by the Authority by notice.   

H6.5 If the Contractor is unable to deliver the Services owing to disruption of the 
Authority’s normal business, the Contractor may request a reasonable allowance of 
time, and, in addition, the Authority will reimburse any additional expense 
reasonably incurred by the Contractor as a direct result of such disruption. 

H7 Recovery upon Termination 

H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 

(a) immediately return to the Authority all Confidential Information, Personal 
Data and IP Materials in its possession or in the possession or under the 
control of any permitted suppliers or Sub-Contractors, which was obtained or 
produced in the course of providing the Goods and Services; 

(b) immediately deliver to the Authority all Property (including materials, 
documents, information and access keys) provided to the Contractor in good 
working order; 

(c) immediately vacate any Authority Premises occupied by the Contractor; 

(d) assist and co-operate with the Authority to ensure an orderly transition of the 
provision of the Services to the Replacement Contractor and/or the 
completion of any work in progress; and 

(e) promptly provide all information concerning the provision of the Services 
which may reasonably be requested by the Authority for the purposes of 
adequately understanding the manner in which the Services have been 
provided and/or for the purpose of allowing the Authority and/or the 
Replacement Contractor to conduct due diligence. 
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H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may 
recover possession thereof and the Contractor grants a licence to the Authority or 
its appointed agents to enter (for the purposes of such recovery) any premises of 
the Contractor or its permitted suppliers or Sub-Contractors where any such items 
may be held. 

H8  Retendering and Handover 

H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, 
and thereafter keep updated, in a fully indexed and catalogued format, all the 
information necessary to enable the Authority to issue tender documents for the 
future provision of the Services. 

H8.2 The Authority shall take all necessary precautions to ensure that the information 
referred to in clause H8.1 is given only to potential providers who have qualified to 
tender for the future provision of the Services. 

H8.3 The Authority shall require that all potential providers treat the information in 
confidence; that they do not communicate it except to such persons within their 
organisation and to such extent as may be necessary for the purpose of preparing a 
response to an invitation to tender issued by the Authority; and that they shall not 
use it for any other purpose. 

H8.4 The Contractor indemnifies the Authority against any claim made against the 
Authority at any time by any person in respect of any liability incurred by the 
Authority arising from any deficiency or inaccuracy in information which the 
Contractor is required to provide under clause H8.1. 

H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 
Representative, to any person representing any potential provider whom the 
Authority has selected to tender for the future provision of the Services. 

H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, 
the Authority shall give the Contractor 7 days’ notice of a proposed visit together 
with a list showing the names of all persons who will be visiting. Their attendance 
shall be subject to compliance with the Contractor’s security procedures, subject to 
such compliance not being in conflict with the objectives of the visit. 

H8.7 The Contractor shall co-operate fully with the Authority during any handover at the 
end of the Contract. This co-operation shall include allowing full access to, and 
providing copies of, all documents, reports, summaries and any other information 
necessary in order to achieve an effective transition without disruption to routine 
operational requirements. 

H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall 
transfer to the Authority, or any person designated by the Authority, free of charge, 
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all computerised filing, recording, documentation, planning and drawing held on 
software and utilised in the provision of the Services. The transfer shall be made in 
a fully indexed and catalogued disk format, to operate on a proprietary software 
package identical to that used by the Authority. 

H9 Exit Management 

H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority 
to the extent necessary to effect an orderly assumption by a Replacement 
Contractor in accordance with the procedure set out in clause H10. 

H10 Exit Procedures 

H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 
termination of this Contract, either by performing them itself or by engaging a third 
party to perform them, the Contractor shall co-operate fully with the Authority and 
any such third party and shall take all reasonable steps to ensure the timely and 
effective transfer of the Services without disruption to routine operational 
requirements. 

H10.2 The following commercial approach shall apply to the transfer of the Services if the 
Contractor: 

(a) does not have to use resources in addition to those normally used to deliver 
the Services prior to termination or expiry, there shall be no change to the 
Price; or 

(b) reasonably incurs additional costs, the Parties shall agree a Variation to the 
Price based on the Contractor’s rates either set out in Schedule 2 or forming 
the basis for the Price. 

H10.3 When requested to do so by the Authority, the Contractor shall deliver to the 
Authority details of all licences for software used in the provision of the Services 
including the software licence agreements. 

H10.4 Within one Month of receiving the software licence information described above, the 
Authority shall notify the Contractor of the licences it wishes to be transferred, and 
the Contractor shall provide for the approval of the Authority a plan for licence 
transfer. 

H11   Knowledge Retention 

H11.1 The Contractor shall co-operate fully with the Authority in order to enable an 
efficient and detailed knowledge transfer from the Contractor to the Authority on the 
completion or earlier termination of the Contract and in addition, to minimise any 
disruption to routine operational requirements. To facilitate this transfer, the 
Contractor shall provide the Authority free of charge with full access to its Staff, and 



 

 June 2018   79 

 

in addition, copies of all documents, reports, summaries and any other information 
requested by the Authority. The Contractor shall comply with the Authority’s request 
for information no later than 15 Working Days from the date that that request was 
made. 

I DISPUTES AND LAW 
I1 Governing Law and Jurisdiction 

I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out 
of or in connection with it, shall be governed by and interpreted in accordance with 
English Law and shall be subject to the jurisdiction of the Courts of England and 
Wales. The submission to such jurisdiction shall not limit the right of the Authority to 
take proceedings against the Contractor in any other court of competent jurisdiction, 
and the taking of proceedings in any other court of competent jurisdiction shall not 
preclude the taking of proceedings in any other jurisdiction whether concurrently or 
not.   

I2  Dispute Resolution 

I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute 
between them arising out of or in connection with the Contract within 20 Working 
Days of either Party notifying the other of the dispute and such efforts shall involve 
the escalation of the dispute to the finance director of the Contractor and the 
commercial director of the Authority.   

I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking 
from any court of competent jurisdiction an interim order restraining the other Party 
from doing any act or compelling the other Party to do any act. 

I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party 
may refer it to mediation pursuant to the procedure set out in clause I2.5.   

I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended 
or delayed by the reference of a dispute to mediation (or arbitration) and the 
Contractor and the Staff shall comply fully with the requirements of the Contract at 
all times. 

I2.5 The procedure for mediation and consequential provisions relating to mediation are 
as follows: 

(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement 
between the Parties or, if they are unable to agree upon a Mediator within 10 
Working Days after a request by one Party to the other or if the Mediator 
agreed upon is unable or unwilling to act, either Party shall within 10 Working 
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Days from the date of the proposal to appoint a Mediator or within 10 
Working Days of notice to either Party that he is unable or unwilling to act, 
apply to the Centre for Effective Dispute Resolution to appoint a Mediator; 

(b) the Parties shall within 10 Working Days of the appointment of the Mediator 
meet with him in order to agree a programme for the exchange of all relevant 
information and the structure to be adopted for negotiations. If appropriate, 
the Parties may at any stage seek assistance from the Centre for Effective 
Dispute Resolution to provide guidance on a suitable procedure; 

(c) unless otherwise agreed, all negotiations connected with the dispute and any 
settlement agreement relating to it shall be conducted in confidence and 
without prejudice to the rights of the Parties in any future proceedings; 

(d) if the Parties reach agreement on the resolution of the dispute, the 
agreement shall be recorded in writing and shall be binding on the Parties 
once it is signed by their duly authorised representatives; 

(e) failing agreement, either of the Parties may invite the Mediator to provide a 
non-binding but informative written opinion. Such an opinion shall be 
provided on a without prejudice basis and shall not be used in evidence in 
any proceedings relating to the Contract without the prior written consent of 
both Parties; and 

(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator 
being appointed, or such longer period as may be agreed by the Parties, 
then any dispute or difference between them may be referred to the Courts 
unless the dispute is referred to arbitration pursuant to the procedures set 
out in clause I2.6. 

I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the 
procedures set out in clauses I2.1 and I2.3 have been completed save that: 

(a) The Authority may at any time before court proceedings are commenced, 
serve a notice on the Contractor requiring the dispute to be referred to and 
resolved by arbitration in accordance with clause I2.7; 

(b) if the Contractor intends to commence court proceedings, it shall serve notice 
on the Authority of its intentions and the Authority shall have 21 days 
following receipt of such notice to serve a reply on the Contractor requiring 
the dispute to be referred to and resolved by arbitration in accordance with 
clause I2.7; and 

(c) the Contractor may request by notice to the Authority that any dispute be 
referred and resolved by arbitration in accordance with clause I2.7, to which 
the Authority may consent as it sees fit. 
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I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 

(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 
and the Authority shall give a notice of arbitration to the Contractor (the 
“Arbitration Notice”) stating: 

(i) that the dispute is referred to arbitration; and 

(ii) providing details of the issues to be resolved;  

(b) the London Court of International Arbitration (“LCIA”) procedural rules in 
force at the date that the dispute was referred to arbitration in accordance 
with I2.7(b) shall be applied and are deemed to be incorporated by reference 
to the Contract and the decision of the arbitrator shall be binding on the 
Parties in the absence of any material failure to comply with such rules; 

(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  

(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of 
the Arbitration Notice being issued by the Authority under clause I2.7(a) or if 
the person appointed is unable or unwilling to act, the arbitrator shall be 
appointed by the LCIA; 

(e) the arbitration proceedings shall take place in London and in the English 
language; and  

(f) the arbitration proceedings shall be governed by, and interpreted  in 
accordance with, English Law. 
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SCHEDULE 1 - SPECIFICATION 
 

1. Aim of research  

1.1. To inform the Authority’s work on placing obligations on producers, under the 
Extended Producer Responsibility scheme for packaging to encourage greater use 
of reusable /refillable packaging, a review is required of comparable countries’ 
arrangements where they have implemented similar schemes.  

1.2. The review must cover:   

a) What measures/arrangements comparable countries have implemented to  
encourage greater use of reusable and refillable packaging, and to what level 
of success; 

b) An evaluation of closed loop packaging strategies in the private sector and 
the appetite for it among their customers;  

c) How other comparable countries have approached setting legal requirements 
or obligations on businesses, including:  

i. the form these obligations/targets/requirements/standards take;  

ii. how they measure, monitor and evaluate progress;  

iii. the metrics or performance indicators adopted;  

iv. how successful different approaches have been;  

v. the implications for business and the infrastructure required to support 
these packaging systems; and 

vi. the impact on consumer behaviour, etc.; 

d) Availability of any agreed industry standards on packaging refill and reuse; 

e) How other countries have approached setting recycling targets to encourage 
‘closed loop’ recycling of packaging (i.e. plastic packaging recycled back into 
plastic packaging). This is something the Authority is interested in 
considering as part of a later phase of packaging EPR, and in the case of 
plastics, once we have seen the impact of the plastic packaging tax; 

f) A review of any assessments that international organisations and the 
European Commission have carried out on refillable and reusable packaging, 
and the information gathered from this. 

2.  Background 

2.1  The Government is committed to developing an Extended Producer Responsibility 
(EPR) scheme for packaging as part of our wider commitment to tackle the 
packaging waste problem.  We have conducted two consultations and in 2022 we 
will publish the Government Response to the 2021 consultation. 
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2.2  The intended outcomes of packaging EPR are that: 
  

• Use of unnecessary packaging is reduced;    
• Opportunities to replace single-use packaging with reusable or refillable 

packaging increase, particularly for consumer products 
• Use of packaging materials or packaging formats that are difficult to recycle 

is reduced   
• More packaging is designed to be recyclable and is recycled;  
• together with measures such as a deposit return scheme for beverage  

containers (DRS), contribute to a reduction in littered packaging.   

2.3 Following on-going engagement with stakeholders, Government has decided that 
the initial focus of EPR will be on incentivising the use of easy to recycle packaging 
and completing the work necessary to put in place a cost effective and efficient 
recycling system to ensure that all packaging is recycled.   

2.4  Government wants to see more use of reusable /refillable packaging which is why 
we have signalled in the 2021 consultation on packaging EPR our intention to 
introduce obligations on producers from 2025, once the new arrangements for EPR 
are in place and further work on how best to introduce such obligations has been 
completed.  

2.5 This research is part of this work, as the Authority would like an overview of what 
measures or legal obligations comparable countries have introduced on producers 
regarding the use of reusable/refillable packaging and in particular proposals being 
considered across Europe, given that many businesses operating in the UK are 
also operating across Europe. The results from the research will then feed into the 
Authority’s consideration of which obligations could be introduced on producers in 
relation to reusable /refillable packaging.  

 

2.6  Alongside this work the Authority is reviewing The Packaging (Essential 
Requirements) Regulations 2015.   

 

3.  Research Objectives 

3.1. To understand how other comparable countries to the UK have approached EPR in 
relation to reusable/refillable packaging, the Authority has outlined the following 
research objectives and questions to be answered by this project: 

a. How have legal requirements or obligations on businesses been decided and 
implemented? 

b. What are these legal requirements or obligations? How is reusable/refillable 
packaging defined? To what types of packaging have they been applied (e.g. 
primary, secondary or tertiary/transit packaging?  The Authority is particularly 
interested in measures that relate to primary packaging. 

c. Have targets been used? If yes, what are they and how have they been set? 
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d. How is success measured, monitored and evaluated? What metrics or 
performance indicators have been adopted or have been proposed?  

e. What data is collected to measure how successful the approach has been?  
f. Are there any agreed industry standards on reusable/refillable packaging 

which could be useful for the UK to consider? 
g. How have other countries approached setting recycling targets to encourage 

‘closed loop’ recycling of packaging? (i.e. plastic packaging recycled back 
into plastic packaging). This is something the Authority is interested in 
considering as part of a later phase of packaging EPR, and in the case of 
plastics, once we have seen the impact of the plastic packaging tax. 

h. What are the implications on business, infrastructure required to support the 
use of reusable/refillable packaging, and consumer behaviour? 

 
3.2 In responding to these questions, the issues, challenges and benefits in broad 

terms of introducing such measures should be highlighted and the answers should 
explore where the main risks of implementing such measures potentially are, 
including how they could be managed.  

 
4.  Approach and Methodology 

4.1. The project will largely be to set out the measures for encouraging the use of 
reusable/refillable packaging adopted by or being considered by comparable 
countries to the UK, highlighting the issues/challenges/benefits in broad terms and 
explore where the main risks associated with introducing such measures potentially 
are, including how they could be managed.  

4.2. An initial report will be required, with recommendations on which measures for 
refillable/reusable packaging the final report should focus, and the reasons why. It is 
expected that the final report will be published by the Authority, and therefore 
should be of high quality. The draft final report will be reviewed and commented on 
by the Authority, potentially resulting in iterations to improve the quality if needed. 
The Contractor is to take this into account when planning the work.  

4.3. Stakeholder engagement – The Contractor is encouraged strongly to speak to 
relevant organisations as relevant, but no foreign travel is expected. 

 

5. Deliverables and Timelines 

Inception Meeting Inception meeting between the 
project steering group and the 
Contractor. 

26 May 2022 at 9-10:30 

Progress updates Fortnightly teleconference/ 
phone call to update the Defra 
Project Officer on progress, with 
steering group participation if 

Fortnightly or as issues arise 
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required. 

Initial report with 
recommendations 
on which 
measures to 
consider further 
for the final report  

 7 July 2022 at 12:00 pm 

Interim meeting   14 July 2022 at 10-11:30 pm 

Data analysis and 
outputs 

Data collection, collation and 
analysis. 

Ongoing  

Draft final report 
 

Draft final report to include all 
outputs and supporting text. To 
be provided by e-mail to the 
Defra Project Officer.  

9 August 2022 at 12:00 pm 

Draft final report 
meeting 

 11 August 2022 at 10-11:30 
pm 

Final Report  
 

Final report, incorporating 
comments from the steering 
group on the draft report. 
To be provided by e-mail to the 
Defra Project Officer. 

19 August 2022 by 12:00 pm 

 

6. Accessibility requirements for GSR reports  

 The Contractor is expected to meet government requirements for accessible reports 
(guidance is available here: www.gov.uk/guidance/guidance-and-tools-for-digital-
accessibility).   

  This includes, but is not limited to, consideration of:  

• font (size, style and justification)  
• headings and sub-headings to structure reports  
• alt-text for images, charts or graphs  
• table captions and summaries in all tables   
• colours that are suitable for those with colour-blindness  
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 The Contractor is expected to outline how they will meet accessibility requirements 
and what processes they have in place to assure this.  
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SCHEDULE 3 - CHANGE CONTROL 
Contract Change Note (“CCN”) 
CCN Number 
 
Contract Reference Number & Title 
 
Variation Title 
 
Number of Pages 

 

 
 
WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project name] dated 
[dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract 
 
IT IS AGREED as follows 
 
1. The Original Contract shall be amended as set out in this Change Control Notice: 

 
Change Requestor / Originator  
Summary of Change  
Reason for Change  
Revised Contract Price Original Contract Value £ 

Previous Contract 
Changes 

£ 

Contract Change Note 
[x] 

£ 

New Contract Value £ 
Revised Payment Schedule  
Revised Specification (See Annexe  [x] for 
Details) 

 

Revised Contract Period  
Change in Contract Manager(s)  
Other Changes  

 
2. Save as amended all other terms of the Original Contract shall remain effective. 
 
3. This CCN takes effect from the date on which both Parties communicate acceptance of its terms 

via Bravo. 
 

 

  

  









 

 June 2018   93 

 

SCHEDULE 6 - NON-DISCLOSURE 
AGREEMENT 
THIS NON DISCLOSURE AGREEMENT is made the [insert day] day of [insert date] (the 
“Commencement Date” 

BETWEEN: 

[Insert full name of contractor] of [insert full address but if registered company please 
insert the following - (registered in England and Wales under number [insert company 
number]) whose registered office is situated at [        ] (the “Contractor”); 

and 

[Insert name and address of the Staff member, professional advisor or consultant of the 
Contractor ] (the "Disclosee"). 

(each a “Party” and together the “Parties”). 

WHEREAS: 

(a) The Contractor has contracted with the Secretary of State for Environment, 
Food and Rural Affairs (the “Authority") to provide goods and/or services to 
the Authority in an agreement dated [insert date] (the “Contract").   

(b) The Contract places an obligation of confidentiality on the Contractor. The 
Disclosee is an  [insert employee, professional advisor or consultant] of the 
Contractor engaged in the provision of certain goods and/or services to the 
Authority in support of or in connection with the goods and/or services to be 
provided by the Contractor under the Contract.  

(c) The Disclosee may therefore, have communicated to it, certain Confidential 
Information belonging to the Authority which is proprietary and must be held 
in confidence. Accordingly, the Contract requires the Contractor to ensure 
that the Disclosee enters into a non-disclosure agreement with the 
Contractor on the terms set out herein. 

(d) Any Confidential Information disclosed by the Authority or the Contractor to 
the Disclosee, whether contained in original or copy documents, will at all 
times remain the property of the Authority together with all notes, 
memoranda and drawings that have been made as a result of access to such 
Confidential Information. 
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NOW IT IS AGREED as follows: 

 Definition and Interpretation 

 

1. In this Agreement: 

a) “Confidential Information” means:  any information which has been 
designated as confidential by the Authority  in writing or that ought to be 
considered as confidential (however it is conveyed or on whatever media it is 
stored) whether commercial, financial, technical or otherwise  including 
(without limitation) information belonging to or in respect of the Authority 
which relates to research, development, trade secrets, formulae, processes, 
designs, specifications, the Authority data, internal management, information 
technology and infrastructure and requirements, price lists and lists of, and 
information about, customers and employees, all materials and information 
belonging to third parties in respect of which the Disclosee owes obligations 
of confidence; information the disclosure of which would, or would be likely 
to, prejudice the commercial interests of any person,  intellectual property 
rights or know-how of the Authority and all personal data within the meaning 
of the General Data Protection Regulation (Regulation (EU) 2016/679); 
whether or not that information is marked or designated as confidential or 
proprietary;  whether arising prior to, on or after the Commencement Date;  

b) “Law” means any applicable Act of Parliament, subordinate legislation within 
the meaning of Section 21(1) of the Interpretation Act 1978, exercise of the 
royal prerogative, enforceable community right within the meaning of Section 
2 of the European Communities Act 1972, regulatory policy, guidance or 
industry code, judgment of a relevant court of law, or directives or 
requirements of any regulatory body of which the Contractor is bound to 
comply.  

2. In construing this Agreement the general words introduced or followed by the word 
include(s) or including or in particular shall not be given a restrictive meaning 
because they are followed or preceded (as the case may be) by particular examples 
intended to fall within the meaning of the general words. 

3. Unless the context requires otherwise, the singular shall include the plural and vice 
versa, and the masculine shall include the feminine and vice versa. 

4. Reference to any legislative and statutory requirement or similar instrument shall be 
deemed to include reference to any subsequent amendment to them. 

5. References to any person shall, as the context may require, be construed as a 
reference to any individual, firm, company, corporation, government department, 
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agency, or any association or partnership (whether or not having a separate legal 
personality). 

 CONFIDENTIALITY 

6. The Disclosee undertakes to: keep confidential all Confidential Information and 
safeguard it accordingly; and that any Confidential Information supplied will not be 
used by  it for any purpose other than in connection with  the Contractor’s delivery 
of the goods and/or services under the Contract without the prior written permission 
of the Authority. 

7. The Disclosee will take all necessary precautions to ensure that the Confidential 
Information is held in confidence and will provide proper and secure storage for all 
information and any papers, drawings or other materials which relate to or are 
compiled from such information. 

8. The Disclosee shall, with respect to any Confidential Information it receives directly 
from or on behalf of the Authority or from the Contractor, comply, with all 
instructions and/or guidelines produced and supplied by or on behalf of the 
Authority from time to time for the handling and storage of Confidential Information, 
generally or for specific items. 

9. The Disclosee will not disclose any Confidential Information or any part thereof to 
any third party.  

10. Where the Disclosee is an employee, breach of the obligations set out herein in this 
Agreement shall be a cause of disciplinary proceedings, and the Contractor shall 
institute and enforce such disciplinary proceedings as against the Disclosee in 
relation to such breach.  

11. Where the Disclosee is a professional advisor or consultant, breach of the 
obligation set out herein shall entitle the Contractor to terminate the contract of 
engagement with the Disclosee  immediately, and the Contractor shall enforce such 
right of termination as against the Disclosee in relation to such breach.  

12. All Confidential Information in tangible form received hereunder together with all 
copies thereof shall be destroyed or returned immediately to the Contractor or 
where so required by the Authority and notified to the Disclosee, to the Authority, 
upon request or upon completion of the task for the purposes of which such 
Confidential Information was released. 

13. The Confidential Information will not be used by the Disclosee for any purpose or in 
any way other than under this Agreement. 

14. The following circumstances shall not constitute a breach of the obligations of 
confidentiality contained in this Agreement: 
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14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 
Law or pursuant to the rules or any order having the force of Law of any court, of 
competent jurisdiction; 

14.2 Disclosure of Confidential Information by the Disclosee where and to the extent that 
the Confidential Information has, except as a result of breach of confidentiality, 
become publicly available or generally known to the public at the time of such 
disclosure; 

14.3 Disclosure of Confidential Information by the Disclosee where and to the extent that 
the Confidential Information is already lawfully in the possession of a recipient or 
lawfully known to it prior to such disclosure; 

14.4 Possession of Confidential Information by the Disclosee where it has been acquired 
from a third party who is not in breach of any obligation of confidence in providing 
that Confidential Information; 

 provided that, in no event shall information relating to the affairs of any identifiable 
person be disclosed or released from the obligations herein without the prior written 
consent of the Authority. 

15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 
circumstances of the loss or unauthorised disclosure, if any, of the Confidential 
Information or any part of the Confidential Information and in addition, the action 
being taken to rectify that loss or unauthorised disclosure. 

16. The obligations contained in this Agreement shall continue until notified in writing by 
the Authority or the Confidential Information becomes public knowledge (other than 
by breach of the terms of this Agreement). 

17. No licence of any intellectual property rights (including but not limited to patent 
rights, copyrights, trademarks and rights in proprietary information and/or know-how 
and whether registrable or unregistrable) is granted hereby, beyond that necessary 
to enable use of the Confidential Information for the purpose for which the 
Confidential Information was released. 

18. Nothing in this Agreement shall be construed as compelling any of the Parties to 
disclose any Confidential Information or to enter into any further contractual 
relationship with any other party. 

19. No representation or warranties are given regarding the accuracy, completeness or 
freedom from defects of the Confidential Information or with respect to infringement 
of any rights including intellectual property rights of others. 
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20. Without affecting any other rights or remedies that the other Parties may have, the 
Disclosee acknowledges and agrees that damages alone would not be an adequate 
remedy for any breach of any of the provisions of this Agreement. 

 GENERAL 

21. No failure or delay by any Party to this Agreement in exercising any of its rights 
hereunder shall operate as a waiver of such rights, nor shall any single or partial 
exercise preclude any further exercise of such rights. Any waiver by a Party of any 
breach or non-compliance with any term of this Agreement shall not constitute a 
waiver of any subsequent breach of non-compliance with the same or any other 
term of this Agreement. 

22. No Party may assign this Agreement or any of its rights and obligations hereunder 
without the prior written consent of the Authority. 

23. Any notice under this Agreement shall be in writing and shall be delivered by post, 
fax or e-mail to the address of the Party in question set out at the beginning of this 
Agreement or such other address (or e-mail address or fax number) as the Parties 
may notify one another from time to time. 

24. No term of this Agreement shall be enforceable, by virtue of the Contracts (Rights of 
Third Parties) Act 1999, by any person who is not a party to this Agreement other 
than the Authority. The Parties shall only with the prior written consent of the 
Authority be entitled to vary any of the provisions of this Agreement without notifying 
or seeking the consent of any third party and the rights conferred by section 2 of the 
Contracts (Rights of Third Parties) Act 1999 are excluded. 

25. This Agreement shall be governed by and shall be interpreted in accordance with 
the laws of England. 

26. The courts of England have exclusive jurisdiction to settle any disputes which may 
arise out of or in connection with this Agreement and accordingly that any 
proceedings, suit or action arising out of or in connection therewith shall be brought 
in such courts. 

 This Agreement has been entered into on the date first written above. 

 SIGNED by the authorised signatory for and on behalf of the Contractor: 

 _______________________________________________________ 

 SIGNED by the Disclosee: 

 _______________________________________________________ 
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SCHEDULE 7- CO-FUNDING 
1.  PURPOSE OF THIS SCHEDULE 

1.1 This Schedule 9 sets out additional terms to apply to the Contract where Co-funders 
are party to the Contract. 

2.  INTERPRETATION 

2.1 Any reference to Co-funders shall be read in the singular where only one Co-funder 
is a party to the Contract.   

2.2 Any reference to “either Party” in the Contract shall be interpreted to mean “any 
Party” and references to “neither Party” shall be interpreted to mean “no Party”; 
corresponding references to “the other Party” shall be read as “the other Parties” 
accordingly. 

3. CONTRACT PROVISIONS APPLYING TO THE CO-FUNDERS 

3.1 If the Co-funders fail to make any payment in accordance with Schedule 2 the 
Authority may issue a notice to the Contractor in accordance with clause A4.2 
(Notices) identifying the default of the Co-funders and, without prejudice to any 
other rights or remedies, terminating the Contract with immediate effect. 

3.2 Each Co-funder agrees to comply with the obligations expressed to apply to the 
Authority in clause C with respect to that part of the Price which is payable by the 
relevant Co-funder as set out in Schedule 2. Any reference to “the Authority” in 
clause C shall be interpreted as if it read “the Authority or the Co-funders, as the 
case may be”.  

3.3 Clause E8.5 (Intellectual Property Rights) is deleted and replaced with the following: 

“E8.5 The Contractor shall not infringe any Intellectual Property Rights of any third party in 
supplying the Services and the Contractor shall, during and after the Contract 
Period, indemnify and keep indemnified the Authority and the Crown and the Co-
funders from and against all actions, suits, claims, demands, losses, charges, 
damages, costs and expenses and other liabilities which the Authority, the Crown or 
the Co-funders (as the case may be) may suffer or incur as a result of or in 
connection with any breach of this clause E8.5, except to the extent that any such 
claim results directly from: 

(a) items or materials based upon designs supplied by the Authority; or 

(b) the use of data supplied by the Authority which is not required to be verified by the 
Contractor under any  provision of the Contract.” 
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3.4 The Contractor shall, in addition to informing the Authority of the matters referred to 
in clause F2.1 (Monitoring of Contract Performance), immediately inform the Co-
funders of the same matter(s). The Authority shall pay due regard to any 
representations made by the Co-funders in exercising its rights under clauses F2.2 
to F2.7 and the reference to “no extra charge to the Authority” in clause F2.7 shall 
be interpreted to mean “no extra charge to the Authority or the Co-funders”. 

3.5 The indemnity from the Contractor to the Authority set out in clause G1.2 
(Liabilities) is also given to the Co-funders, so that each reference to “the Authority” 
in that clause should be read as “the Authority and the Co-funders”. Accordingly, 
each reference to “the Authority” in clause G1.3 shall be read as “the Authority and 
the Co-funders”. 

3.6 The Contractor shall not (and shall ensure that any other person engaged in relation 
to the Contract shall not) say or do anything that might lead any other person to 
believe that the Contractor is acting as the agent or employee of the Co-funders.  
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