
                                                                                                                      

  

 

 

 

  

FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
  

ROUTE:  187 
 
 

ROUTE AGREEMENT 
 

 
THIS ROUTE AGREEMENT is dated the SIXTEENTH day of MARCH 2023. 
 
 
BETWEEN  
 
(1) LONDON BUS SERVICES LIMITED (and its successors in title) whose 

registered office is at 5 Endeavour Square, London, E20 1JN (the 
“Corporation”); 
 
and 

 
(2) METROLINE WEST LIMITED of company number 08401654 and whose 

registered office is at Comfortdelgro House, 329 Edgware Road, 
Cricklewood, London, NW2 6JP (the “Operator”). 

 
 

RECITALS: 
 
The Parties have entered into a Framework Agreement by which they have 
agreed that whenever the Parties enter into a Route Agreement for the provision 
of bus services by the Operator which is expressed to be pursuant to the 
Framework Agreement, Annex B and Annex C of the Framework Agreement 
shall apply to the Route Agreement as if they were incorporated into the Route 
Agreement.  
 
 
IT IS AGREED AS FOLLOWS: 
 
1. This is an agreement entered into pursuant to the Framework Agreement 

for the provision of bus services by the Operator on the terms and 
conditions set out herein. 

 
 
2. This Route Agreement includes this Agreement together with the Schedules 

hereto (and any documents referred to therein) and the terms, conditions 
and Schedules set out in Annex B and Annex C of the Framework 
Agreement, except in so far as they may be varied by Schedule IC to this 
Route Agreement, provided that only Part 1 of Annex C shall be legally 
binding and all other documents contained in Annex C are for guidance and 
information only. 

 
 



                                                                                                                      

  

 

 

 

  

 
3. The Corporation reserves the right at any time to make any changes to all or 

any part of Annex C provided that in relation to Part 1 only, the Corporation 
shall comply with any express conditions which may be set out in the Route 
Agreement relating to such changes. 

 
 
4. Wherever Annex B of the Framework Agreement indicates that a Schedule 

is completed individually in respect of each Route Agreement such 
Schedules are attached hereto. 

 
 
5. This Route Agreement commenced on 3 May 2022 and the Services 

commenced on 4 March 2023 (the "Commencement Date").  This Route 
Agreement shall continue in force until 1 March 2030 (the "Expiry Date") 
unless earlier terminated in accordance with the provisions of the 
Framework Agreement or this Route Agreement. 

 
 
 
 
 
Signed on behalf of the Signed on behalf of the 
Corporation by Operator by: 
 
               
                     
Signature: _____________________ Signature:  ______________________ 
 
 
Name:     TOM CUNNINGTON  Name:  _________________________ 
 
 
Position: HEAD OF BUS Position:  _______________________ 

 BUSINESS DEVELOPMENT  
 
 
 
 
 
 
 
 
 
 
 
 
 
      
 
      



                                                                                                                      

  

 

 

 

  

FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 
 

SCHEDULE I 
 
 

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION  
 
 
 
 
This Schedule comprises the following: 
 
 
Schedule IA –  Route Requirements and Route Description 
 
Schedule IB –  Working Timetable, Peak Vehicle Requirements and Scheduled 

In Service Mileage 
 
Schedule IC –  Special Conditions and Variations from Annex B Terms and  
                         Conditions 
 
Schedule ID –  Minimum Performance Standards  
 
 



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
SCHEDULE IA 

 
 

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION 
 

 
PART 1 – ROUTE  REQUIREMENTS 

 
 
 
1. Terminal Points 
 
Route number 187 shall operate in accordance with the Working Timetable 
contained in Schedule IB and the Public Timetable in Schedule IA Part 2. 
 
 
2. Stopping Arrangements 
 
All buses operating on the Services must serve all stops on the line of route 
designated for the route. 

 
Drivers must pick up/set down at all bus stops where passengers wish to board 
and/or alight.  If a driver is certain no passengers wish to board or alight, they 
may continue.  If the driver is in any doubt, they must stop. 

 
 

3. Garage Address 
 
The operation of this route will be managed from the Operator’s garage as 
detailed below: 
 
 Garage Address:      

Willesden Junction Garage (WJ)  
Station Road 
Willesden Junction 
London 
NW10 4XB 

 
4. Layovers 
 
The Working Timetable incorporates scheduled running times and layover times 
considered necessary by the Operator to enable the Services to be operated to 
at least the Minimum Performance Standards set out in Schedule ID. 



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
SCHEDULE IA 

 
 

ROUTE REQUIREMENTS AND ROUTE DESCRIPTION 
 

 
PART 2 – ROUTE DESCRIPTION 

 
 
 
1. Route Description –  
 
 As detailed on the attached Route Description.   
 
 
2. Public Timetable –  
 
  Due to the widespread use of Stop Specific Timetables (SSTT), Public 
         Timetables are no longer being issued.  
 
 



                                                                                                                      

  

 

 

 

  

LONDON BUSES - ROUTE DESCRIPTION 
 
 

ROUTE 187: Park Royal, Central Middlesex Hospital - Finchley Road, O2 
Centre 

 
 
Date of Structural Change: 4 March 2023. 
 

Date of Service Change: 4 March 2023. 
 

Reason for Issue: New Contract. 
 
 

STREETS TRAVERSED 
 
Towards Finchley Road, O2 Centre: Central Middlesex Hospital Bus Interchange, 
Private Road In Central Middlesex Hospital Grounds, Coronation Road, Western 
Road, Asda Access Road, Park Royal Road, Minerva Road, North Acton Road, 
Acton Lane, Station Road, Harlesden High Street, Park Parade, Wrottesley Road, All 
Souls' Avenue, Doyle Gardens, Liddell Gardens, Chamberlayne Road, Banister 
Road, Kilburn Lane, Premier Corner, Salusbury Road, Fernhead Road, Shirland 
Road, Formosa Street, Warwick Avenue, Clifton Gardens, Clifton Road, Maida Vale, 
Hall Road, Circus Road, Wellington Road, Finchley Road, Sainsburys Access Road. 
 
 
Towards Park Royal, Central Middlesex Hospital: Sainsburys Access Road, Bus 
Turning Circle, Sainsburys Access Road, Finchley Road, Avenue Road, Adelaide 
Road, Finchley Road, Wellington Road, Circus Road, Hall Road, Maida Vale, Clifton 
Road, Clifton Gardens, Warwick Avenue, Formosa Street, Shirland Road, Fernhead 
Road, Carlton Vale, Kilburn Lane, Banister Road, Chamberlayne Road, Station 
Terrace, Chamberlayne Road, Liddell Gardens, Doyle Gardens, All Souls' Avenue, 
Wrottesley Road, Park Parade, Harlesden High Street, Station Road, Acton Lane, 
North Acton Road, Chase Road, Standard Road, Park Royal Road, Private Road In 
Central Middlesex Hospital Grounds. 
 



                                                                                                                      

  

 

 

 

  

 

AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND 
DESCRIPTIONS 
 
Please note that only stands, curtailment points, & blind descriptions as detailed in 
this contractual document may be used. 
 
PARK ROYAL, CENTRAL MIDDLESEX HOSPITAL 
 
Private stand for 3 buses in bus interchange area. 2 spaces on south side of Central 
Middlesex Hospital Bus Interchange and 1 space in the layby beyond bus stop A. 
Buses proceed from Private Road In Central Middlesex Hospital Grounds via Central 
Middlesex Hospital Bus Interchange to stand, departing to Central Middlesex 
Hospital Bus Interchange.  Set down in Private Road In Central Middlesex Hospital 
Grounds, at Stop A (BP4971 - Central Middlesex Hospital, Last Stop on LOR: 
BP4971 - Central Middlesex Hospital) and pick up in Central Middlesex Hospital Bus 
Interchange, at Stop C (BP4969 - Central Middlesex Hospital, First Stop on LOR: 
BP4969 - Central Middlesex Hospital). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  No more than 1 bus on Route 187 should be 

scheduled to stand at any one time. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Park Royal, Central Middlesex Hospital. 
OTHER INFORMATION:  Toilet facilities to be advised. 
 
 
WILLESDEN JUNCTION STATION (from FINCHLEY ROAD, O2 CENTRE) 
 
Private stand for three buses in parking area on north side of turning circle at eastern 
end of Station Approach. 
Buses proceed from Park Parade via Harlesden High Street, Station Road, Old Oak 
Lane, Station Approach and Bus Standing Area to stand, departing via Bus Standing 
Area, Bus Turning Circle, Station Approach, Old Oak Lane, Station Road and 
Harlesden High Street to Park Parade.  Set down in Park Parade, At stop D (1381 - 
Park Parade, Last Stop on LOR: 1381 - Park Parade) and pick up in Park Parade, At 
stop C (1380 - Park Parade, First Stop on LOR: 1380 - Park Parade). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  Unscheduled curtailments only. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Harlesden, Jubilee Clock. 
 
 



                                                                                                                      

  

 

 

 

  

KENSAL RISE STATION 
 
Public stand in Station Terrace in two parts: 
1.  On east side, for 4 buses, commencing opposite No. 20 and extending 45 metres 
north to a point 10 metres south of northern steps leading to Chamberlayne Road. 
2.  On north side, for 2 buses, commencing opposite No. 11 and extending 20 
metres westwards. 
 
From Finchley Road, O2 Centre. 
Buses proceed from Station Terrace via Dagmar Gardens, Linden Avenue and 
Station Terrace to stand, departing via Station Terrace to Chamberlayne Road.  Set 
down in Station Terrace, at Stop KR (34114 - Kensal Rise Station #, Last Stop on 
LOR: 34114 - Kensal Rise Station #) and pick up in Chamberlayne Road, at Stop KJ 
(11615 - Station Terrace, First Stop on LOR: 11615 - Station Terrace). 
 
From Park Royal, Central Middlesex Hospital. 
Buses proceed from Chamberlayne Road via Station Terrace, Dagmar Gardens, 
Linden Avenue and Station Terrace to stand, departing via Station Terrace and 
Chamberlayne Road to Station Terrace.  Set down in Chamberlayne Road, at Stop 
KH (7733 - Kensal Rise Station #, Last Stop on LOR: 7733 - Kensal Rise Station #) 
and pick up in Station Terrace, at Stop KR (34114 - Kensal Rise Station #, First Stop 
on LOR: 34114 - Kensal Rise Station #). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  Unscheduled curtailments only. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Kensal Rise. 
 
 



                                                                                                                      

  

 

 

 

  

QUEENS PARK STATION, CLAREMONT ROAD 
 
Public stand for three buses on east side of Claremont Road (eastern arm), 
commencing 18 metres north of the kerb line of Kilburn Lane and extending 37 
metres north. 
 
From Finchley Road, O2 Centre. 
Buses proceed from Kilburn Lane via Claremont Road to stand, departing via 
Claremont Road and Kilburn Lane to Premier Corner.  Set down in Kilburn Lane, at 
Stop H (11705 - Queen's Park Station <> #, Last Stop on LOR: 11705 - Queen's 
Park Station <> #) and pick up in Premier Corner, at Stop B (11609 - Queen's Park 
Station <> #, First Stop on LOR: 11609 - Queen's Park Station <> #). 
 
From Park Royal, Central Middlesex Hospital. 
Buses proceed from Kilburn Lane via Claremont Road to stand, departing via 
Claremont Road to Kilburn Lane.  Set down in Kilburn Lane, at Stop A (8408 - 
Allington Road, Last Stop on LOR: 8408 - Allington Road) and pick up in Kilburn 
Lane, at Stop H (11705 - Queen's Park Station <> #, First Stop on LOR: 11705 - 
Queen's Park Station <> #). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  Unscheduled curtailments only. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Queens Park. 
OTHER INFORMATION:  Additional buses may stand alongside the blank 

wall of the northern arm. 
 
 
WARWICK AVENUE (from Park Royal, Central Middlesex Hospital) 
 
Buses proceed from Clifton Gardens via Randolph Avenue, Sutherland Avenue, 
Maida Vale and Clifton Road departing to Clifton Gardens.  Set down in Clifton 
Gardens, At stop K (1803 - Warwick Avenue Station <>, Last Stop on LOR: 1803 - 
Warwick Avenue Station <>) and pick up in Clifton Gardens, At stop H (1804 - 
Warwick Avenue Station <>, First Stop on LOR: 1804 - Warwick Avenue Station <>). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  Turning Point Only - Buses must not stand 
BLIND DISPLAY:  Warwick Avenue. 
 
 



                                                                                                                      

  

 

 

 

  

SWISS COTTAGE STATION, FINCHLEY ROAD (SOUTH) (from Park Royal, 
Central Middlesex Hospital) 
 
Public stand for one bus in bay on west side of Finchley Road, commencing at a 
point 71 metres north of Hilgrove Road and extending 12 metres south. 
Buses proceed from Finchley Road direct to stand, departing via Finchley Road and 
Avenue Road to Adelaide Road.  Set down in Finchley Road, At stop M (33934 - 
Swiss Cottage Station <>, Last Stop on LOR: 11964 - Boundary Road) and pick up 
in Adelaide Road, at Stop D (BP6378 - Swiss Cottage Station<> / Avenue Road, 
First Stop on LOR: BP6378 - Swiss Cottage Station<> / Avenue Road). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  Unscheduled curtailments only. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Swiss Cottage. 
 
 
FINCHLEY ROAD, O2 CENTRE 
 
Private stand for two buses in layby on south side of access road to Sainsburys car 
park, extending 29 metres east. 
Buses proceed from Sainsburys Access Road direct to stand, departing to 
Sainsburys Access Road.  Set down in Sainsburys Access Road, at Stop FC 
(HC878 - O2 Centre / Sainsbury's, Last Stop on LOR: BP2127 - O2 Centre / 
Sainsbury's) and pick up in Sainsburys Access Road, at Stop FC (BP2127 - O2 
Centre / Sainsbury's, First Stop on LOR: BP2127 - O2 Centre / Sainsbury's). 
 
AVAILABILITY:  At any time. 
OPERATING RESTRICTIONS:  No more than 1 bus on Route 187 should be 

scheduled to stand at any one time. 
MEAL RELIEFS:  No meal relief vehicles to stand at any time. 
FERRY VEHICLES:  No ferry vehicles to park on stand at any time. 
BLIND DISPLAY:  Finchley Road, O2 Centre. 
OTHER INFORMATION:  Sainsburys toilet facilities available 24 hours a day 

on Mondays to Saturdays and 1100-1700 on 
Sundays. 

 
 
 



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187  

 
 

SCHEDULE IB 
 
 

WORKING TIMETABLE, PEAK VEHICLE REQUIREMENTS, AND SCHEDULED IN SERVICE MILEAGE 
 
The following quantities of vehicles shall be used to operate the Services and constitute the “Peak Vehicle Requirement” (PVR) by day type 
and time of day in respect of the Services 
 

 Working Timetable Number of Vehicles In Service Daily Scheduled 
In Service Miles 

Number of 
Days 

Scheduled in 
Service 
Mileage 

 Reference 
No. 

Effective 
Date 

Vehicle 
Type** 

AM 
PVR 

Midday 
PVR 

PM 
PVR 

Evening 
PVR 

Per Day Days Days 

Mondays to 
Fridays  

187- 59877- 
MT-MF-1 

06/03/23 A 10 10 10 5 1,158.71 250 289,677.50 

Saturdays & 
Good Friday 

187- 59877- 
MT-Sa-1 

04/03/23 A N/A 10 N/A 5 1,142.73 56 63,992.88 

Sundays & Public 
Holidays* 

187- 59877- 
MT-Su-1 

05/03/23 A N/A 7 N/A 5 863.24 58 50,067.92 

        Total Scheduled 
In Service Mileage 

364 403,738.30 

*  Excluding Christmas Day and Good Friday 
** See Schedule IIA Part 1 
 
The AM PVR is the maximum quantity of vehicles in service between 07.00 hours and 09.30 hours on Mondays to Fridays.  
The PM PVR is the maximum quantity of vehicles in service between 15.00 hours and 18.30 hours on Mondays to Fridays. 



                                                                                                                      

  

 

 

 

  

 
 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
SCHEDULE IC 

 
 

SPECIAL CONDITIONS AND VARIATIONS FROM 
ANNEX B TERMS AND CONDITIONS 

 
 
1. 

 
Early Termination Date  
(clause 27.9) 
 

 
26 February 2027 

2. Sponsored Route 
(clause 27.10) 
 

No 

3. Multiple Termination 
Clause 27.11 to apply    
 

No 
 

4. Is the Operator permitted to accept advertising on the vehicles? 
(clause 20 of Annex B) 
 

Yes 

5. Incentive Provisions – Do the Incentive Provisions apply? (clause 46) 
 
* For this Route Agreement, clause 46 of Annex B of the 

Framework Agreement shall be deleted in its entirety and 
replaced by the following clause: 

 
“46. INCENTIVE PROVISIONS 
 
46.1 The provisions contained in this Route Agreement in relation 

to Performance Payments only and not the Contract Extension 
Criteria shall for the purposes of this clause 46 be referred to 
as the “Incentive Provisions”. 

 
46.2 The following Contract Extension Criteria provisions shall not 

apply to this Route Agreement: 
 

46.3.1 clause 2 and clause 44.2; and  
46.3.2 Schedule IX in its entirety. 

 
All other provisions of the Route Agreement shall continue to 
apply provided that where any other part of the Route 
Agreement relates to or can reasonably be inferred as relating 
to clauses 46.3.1 or 46.3.2 or any part thereof, such parts shall 
apply mutatis mutandis.” 

 
 
 

Yes * 



                                                                                                                      

  

 

 

 

  

6. 
 
 
 
 

Spare Vehicle – The Operator shall ensure that the following 
number of spare vehicles, which are specified in Schedule IIA Part 
1, are available for the provision of the Services.                                                             

 
1 

7. Route Risk Assessment - The Corporation acknowledges receipt of the Route Risk 
Assessment pertaining to route 187. 
 

8. Contract Price Adjustment – applied from Tranche 730 onwards:  
 
Paragraph 9.2.2 is deleted and replaced by the following:  
 
 The percentage price adjustment (R) is a 12-month rolling average given by: - 

 
 
Where: 

 
 
 
 

W = 0.85 representing the proportion of the Contract Price that is to be 
adjusted by movement in the Consumer Price Index. 
 

Pi+1 = The Consumer Prices Index published for the month that is i+1 
month prior to the anniversary of the Date of Tender as set out in 
Table D7BT published by the Office for National Statistics (ONS). 
 

Pi+13 = The Consumer Prices Index published for the month that is i+13 
months prior to the anniversary of the Date of Tender as set out in 
Table D7BT published by the Office for National Statistics (ONS). 
 

   
  For the avoidance of doubt 15% of the prevailing Contract Price is 

non- adjustable. 
 



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
SCHEDULE ID 

 
 

MINIMUM PERFORMANCE STANDARDS 
 
 

 
Minimum Operated Mileage Standard 
 

 
 98% 

 
Route Categorisation 

 
Low Frequency Route 

 

 
Initial Minimum Performance Standard  
(1 April 2023 to 5 January 2024) 
 

 
80.0% “On Time”  

 
Minimum Performance Standard  

 
80.0% “On Time” 

 

 
Method of monitoring QSI Performance 
 

 
Full iBus  

 

 
QSI Coverage Locations 
 

 
See attached list of Full iBus QSI 
Locations 
 

 
QSI Threshold 
 

 
                   Not Applicable 

 



                                                                                                                      

  

 

 

 

  

 

FRAMEWORK AGREEMENT  ROUTE AGREEMENT 

NO:  QC0102  NO:  QC82701 

     

   ROUTE: 187 

    

     

                 SCHEDULE ID - ATTACHMENT 

      
OUT 
DIRECTION   

BACK 
DIRECTION  

Timing 
Point Code Stop Name   

Timing 
Point Code Stop Name 

     
PRYLHP Central Middlesex Hospital  FNRDOC O2 Centre / Sainsbury's 

     
HARLMC Willesden County Court  SCOTSN Swiss Cottage Station <> 

     
WRTRAS All Souls Avenue  SJWDSN St John's Wood Station <> 

     
KSLRSN Kensal Rise Station #  WRKASN Warwick Avenue Station <> 

     
QNPKSN Queen's Park Station <> #  QNPKSN Queen's Park Station <> # 

     
WRKASN Warwick Avenue Station <>  KSLRSN Wrentham Avenue 

     
SJWDSN St John's Wood Station <>  WRTRAS All Souls Avenue 

     

   HARLMC Willesden County Court 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                                                                                      

  

 

 

 

  

FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
 

SCHEDULE IIA 
 
 

VEHICLE SPECIFICATION 
 
 
 
 
This Schedule comprises the following: 
 
 
Part 1 Vehicle Description 
 
Part 2 No longer used 
 



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 

 
SCHEDULE IIA 

 
 

PART 1 - VEHICLE DESCRIPTION 
 
 
 
 
The vehicles approved for use in the Services shall be 
 

 Vehicle Type A 
Chassis Manufacturer and Type 
 Volvo  

Body Manufacturer and Type 
 

MCV 

Single or Double Deck 
 

Single Deck 

Upper Deck Air Cooling System 
 

Not Applicable 

Minimum Seating Capacity 
 

30 + 1 wheelchair space 

Maximum Standing Capacity 
 

37 

Maximum Length  
 

10,350mm 

Maximum Width 
 

2,500mm 

Number of Doors 
 

Two 

Year of Manufacture 
 

2023 

Engine Type (Including Euro Rating) 
 

Electric Vehicle 

 
Notes: 
 
Where appropriate the utilisation of the respective Vehicle Types is shown in Schedule IB.  



                                                                                                                      

  

 

 

 

  

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
 
 

SCHEDULE IIIA 
 
 

FARE CHART 
 

 
 
The Fare chart relating to this Route Agreement will be provided by the Corporation 
prior to the Commencement Date and from time to time during the life of the Route 
Agreement.   
 
In accordance with Schedule II of the Route Agreement, a current fare chart shall be 
displayed or be available for inspection by members of the public on each vehicle used 
to operate the Services.    
 
The Operator’s obligations in respect of fare collection arrangements, ticket checking 
and inspection remain unchanged.   
 



                                                                                                                      

 

 
FRAMEWORK AGREEMENT 
NO:  QC0102 

ROUTE AGREEMENT 
NO:  QC82701 

  
 ROUTE:  187 
  

VERSION NO:  00 
  

EFFECTIVE DATE:  4 MARCH 2023 
 
 

SCHEDULE IVA 
 
 

CONTRACT PRICE AND OTHER FINANCIAL DETAILS 
 
 
 
1. Contract Price £ 2,808,000.00 per annum 
 
  
2. Period Contract Payment £ 216,000.00 
 
 
3. Scheduled In Service Mileage 403,738.30 miles p.a. 
  
  
4. Deduction Figure £ 6.96 per mile 
 
 
5.        Date of Tender 22 February 2022 
 
 
6. Contract Price Adjustment – The basis upon which the Contract Price 

      shall be adjusted is as set out in paragraph 9.2 of Schedule IVB. 
 
 
7. The Payment Year commences on the first day of Payment Period 11 

(Quarter 4) and ends on the last day of Payment Period 10 (Quarter 3), save 
where the Initial Payment Year applies. 

 
 
8. Notwithstanding the provisions of paragraph 2.3 of Schedule IVD of the 

Framework Agreement, the Initial Payment Year shall be from 1 April 2023 
(Payment Period 1, Quarter 1) to 5 January 2024 (Payment Period 10, 
Quarter 3). 

 
 


