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Construction of Mezzanine Floor,

Classroom and Welding Bays
for
East Surrey College
Gatton Point South

Redhill

Surrey



	Item
	Description
	Qty
	Unit
	Costs

	
	
	
	
	

	1.01
	Preliminaries
	
	
	

	
	
	
	
	

	1.02
	Provide site supervision throughout the duration of the project with a qualified person which would include first aid skills
	
	
	

	
	

	
	
	

	1.03
	Unload all materials as delivered to site and distribute where required
	
	
	

	
	
	
	
	

	1.04
	Site cleanliness throughout duration of contract including any general skips for excess materials
	
	
	

	
	
	
	
	

	1.05
	College to provide access to toilet facilities throughout the project but contractor to provide welfare station
	
	
	

	
	
	
	
	

	1.06
	College to provide water and electricity but contractor to supply all plant and transformers for 110V tools
	
	
	

	
	
	
	
	

	1.07
	Provide barriers or Harris fencing to isolate work area from College
	
	
	

	
	
	
	
	

	1.08
	Provide College with Pre Construction Health & Safety file with the Method Statements, Risk assessments and COSHH data sheets relevant to the project for the Colleges CDM coordinator to approve
	
	
	

	
	
	
	
	

	1.09
	Post relevant site signage before and during contract works
	
	
	

	
	
	
	
	

	
	The College will provide locations for skips and contractors vehicles but no secure site storage 
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	2.01
	Strip Out Works
	
	
	

	
	
	
	
	

	2.02
	Take back jumbo wall to allow room for new mezzanine floor
	
	
	

	
	
	
	
	

	2.03
	Isolate and remove the high level gas heater once the mezzanine floor is constructed
	
	
	

	
	
	
	
	

	2.04
	Cut back galvanised steel fresh air supply duct to have grill fitted on completion through new wall
	
	
	

	
	
	
	
	

	2.05
	Remove any redundant ducting/containment above the area that is to have the mezzanine floor
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	3.01
	Mezzanine Floor Works
	
	
	

	
	
	
	
	

	3.02
	Provide genie lifts or forklift truck to take delivery of materials
	
	
	

	
	
	
	
	

	3.03
	Construct 10.0m x 5.0m x 2.5m high free-standing structural steel mezzanine floor
	1
	
	

	
	
	
	
	

	
	Inset beam construction – overall depth 343mm
	
	
	

	
	
	
	
	

	
	Loading – 4.8 kN/m2
	
	
	

	
	
	
	
	

	
	Usage - Storage
	
	
	

	
	
	
	
	

	
	Decking – 38mm P6 Particle Board
	
	
	

	
	
	
	
	

	
	Column grid – 5.0m x 3.27m
	
	
	

	
	
	
	
	

	3.05
	Single staircase with open risers and handrail to risers and landing
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	4.01
	Partitioning Works
	
	
	

	
	
	
	
	

	4.02
	Supply labour and materials to construct a 50mm Dufaylite Ultra board (or similar – kompanel) metal SAA H section wall with appropriate bracing to surround the staircase to prevent students going up the stairs
	
	
	

	
	
	
	
	

	4.03
	Supply labour and materials to construct a 50mm Dufaylite, metal H section mezzanine floor to underside of roof joists solid wall around the perimeter of the new mezzanine floor
	
	
	

	
	
	
	
	

	4.04
	Supply labour and materials to construct a 75mm solid wall to form the classroom consisting of 50mm metal studs and a single sheet of 12.5mm plasterboard either side with a 40mm rockwool infill between the boards to be from the existing floor to the underside of the mezzanine floor
	
	
	

	
	
	
	
	

	4.05
	Supply black plastic 100mm skirting to both sides of all the new walls
	
	
	

	
	
	
	
	

	4.06
	Supply and fit into the 75mm solid wall 6 x 1200mm x 1000mm single glazed aluminium SAA windows with 6.4mm laminated glass 
	6
	
	

	
	
	
	
	

	4.07
	Supply and fit SAA cover trims over the square edge plasterboard joints to match the H section look elsewhere
	
	
	

	
	
	
	
	

	4.08
	Supply plasterboard and metal corner beads on the end of the jumbo stud wall after it has been cut back to fit the mezzanine floor
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	
	
	
	

	5.01
	Joinery Works
	
	
	

	
	
	
	
	

	5.02
	Supply and fit in a 50mm SAA aluminium frame and hang 1 x 1981mm x 838mm solid core plywood ready to paint door at the bottom of the stairs to open into the main room with a push/pull handle, kick plate and a lock
	1
	
	

	
	
	
	
	

	5.03
	Supply and fit in a 75mm aluminium SAA frame and hang 1 x 1981mm x 838mm solid core plywood ready to paint door with a 1500mm x 150mm x 6.4mm laminated glass vision panel and push/pull handle, kick plate and door closer
	1
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	
	
	
	

	6.01
	Construction Works
	
	
	

	
	
	
	
	

	6.02
	Supply and lay 215mm x 440mm x 100mm concrete blocks 3.6N to form the welding bays to a height of 2250mm against the existing block wall using a universal wall starter system
	
	
	

	
	
	
	
	

	6.03
	Supply and lay 215mm blocks to form a back wall and then dividing walls against the jumbo stud wall
	
	
	

	
	
	
	
	

	
	All facing block work must be concave pointed as this is a finished wall and will not be painted or plastered
	
	
	

	
	
	
	
	

	6.04
	Make good the block wall where the old extraction from the gas heater at high level was situated
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	7.01
	Welding Bay Works
	
	
	

	
	
	
	
	

	7.02
	Supply and fit a steel pole along the front of the bays clipped to the top of the block wall to take the welding curtain – nominal size 30mm
	
	
	

	
	
	
	
	

	7.03
	Supply and fit a 41mm metal framework for the lights to be hung above the bay
	
	
	

	
	
	
	
	

	
	Available from Direct Channel Support Systems – 0121 270 8507
	
	
	

	
	
	
	
	

	
	41mm slotted channel with single gusset base plates
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	
	
	
	
	

	8.01
	Ceiling Works
	
	
	

	
	
	
	
	

	8.02
	Supply and fit a 24mm metal grid and fit 600mm x 600mm lay in ceiling tiles inside the new classroom area
	20
	M2
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	
	
	
	

	9.01
	Power and Lighting Works
	
	
	

	
	
	
	
	

	9.02
	Supply and fit 1 x 10W LED single IP65 non corrosive light fittings per bay
	12
	
	

	
	
	
	
	

	9.03
	Supply and fit 3 x 600mm x 600mm LED light modules in the classroom
	3
	
	

	
	
	
	
	

	9.04
	Supply and fit 1 x 600mm x 600mm LED light module with 3 hour emergency back up pack
	1
	
	

	
	
	
	
	

	9.05
	2 x light switches for the bay lights
	2
	
	

	
	
	
	
	

	9.06
	1 x light switch for the classroom
	1
	
	

	
	
	
	
	

	9.07
	Reposition the lights above the mezzanine floor so they give the maximum headroom
	
	
	

	
	
	
	
	

	9.08
	Supply and fit a bulkhead light in the stairs up to the mezzanine floor with a 3 hour emergency light back up pack
	
	
	

	
	
	
	
	

	9.09
	Supply and fit 3 compartment trunking on the inside wall of the new classroom under the glazed section
	
	
	

	
	
	
	
	

	9.10
	Supply and fit 10 x double switched socket outlets in the new dado trunking
	10
	
	

	
	
	
	
	

	9.11
	Alter existing power supply on Welding Bay block wall to serve the relocated heater
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	10.01
	Mechanical Works
	
	
	

	
	
	
	
	

	10.02
	Cap off gas supply where old heater removed
	
	
	

	
	
	
	
	

	10.03
	Rehang heater on the other side of the building using the old fixings where possible
	
	
	

	
	
	
	
	

	10.04
	Do any remedial work to the back of the heater to make it operational
	
	
	

	
	
	
	
	

	10.05
	Connect the gas to the repositioned heater
	
	
	

	
	
	
	
	

	10.06
	Supply and fit a metal grill in the mezzanine floor where the existing ducting has been cut back to
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	

	
	
	

	11.01
	Decoration Works
	
	
	

	
	
	
	
	

	11.02
	Make good the end of the jumbo wall and fill around the metal plasterboard corner beads
	
	
	

	
	
	
	
	

	11.03
	Apply 1 x mist coat and 2 x further coats of trade matt emulsion to the new partitions
	
	
	

	
	
	
	
	

	11.04
	Apply 3 coats of oil based paint to the 2 x new doors – colour to be advised
	2
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	Item
	Description
	Qty
	Unit
	Costs

	
	
	
	
	

	12.01
	General Items
	
	
	

	
	
	
	
	

	12.02
	Clear site on completion of works
	
	
	

	
	
	
	
	

	12.03
	Clean site on completion of works
	
	
	

	
	
	
	
	

	12.04
	Provide test certificates for electrical installation
	
	
	

	
	
	
	
	

	12.05
	Provide a Gas Safety Certificate on the gas works from a Gas Safe Registered Engineer complying with the Gas Safety Regulations 1998
	
	
	

	
	
	
	
	

	12.06
	Provide O & M manual on all products supplied on the project
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	Total:
	
	
	


	
	Cost Summary
	

	
	
	

	
	
	

	
	

	

	1.0
	Preliminaries
	

	
	
	

	2.0
	Strip Out works
	

	
	
	

	3.0
	Mezzanine Floor Works
	

	
	
	

	4.0
	Partitioning Works
	

	
	
	

	5.0
	Joinery Works
	

	
	
	

	6.0
	Construction Works
	

	
	
	

	7.0
	Welding Bay Works
	

	
	
	

	8.0
	Ceiling Works
	

	
	
	

	9.0
	Power and Lighting Works
	

	
	
	

	10.0
	Mechanical Works
	

	
	
	

	11.0
	Decoration Works
	

	
	
	

	12.0
	General Works
	

	
	
	

	
	College Contingency
	£2,000.00

	
	
	

	
	
	

	
	Project Total 
	

	
	
	

	
	All costs are exclusive of vat
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