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BARCLAYS BANK BUILDING – LISKEARD

					
DATE: October 24’
Specification 


DESCRIPTION

	0
	
	
	



Note:

If the supplier wishes to offer an alternative product to that which has been specified, this must be agreed in writing with the client as part of the clarification process detailed in the ITT.

EXTERIOR WORKS


	1
	Erect a boarded and netted (where required) compliant scaffold to front, side, rear, and part return side of building to allow sufficient access to service all gutters, downpipes, windows, and roof of the building. 
Cost of Licence application to the Local Authority to be included
Cost of weekly certification to be included

All waste and welfare setup can be accommodated within the rear car park.

	
	

	2
	Rake-out and around all metal windows and re-seal

	
	

	3
	Rake-out loose mortar to joints on granite façade and re-point with like-for-like product as required.
Budget 4m/2

Also rake-out loose to capping on walls surrounding ramp and entrance
	
	

	4
	Rake-out and remove all defective putty to wooden sash windows – rub back, refill, and paint as required
	
	

	5
	Clean-out, repair, reseal, rub-back and repaint all gutters, down-pipes and other rainwater goods
Wash-through with sufficient water to ensure clear and free-flowing, with no leaks.
Allow to rod and clear to underground drainage system level.
	
	

	6
	Check, repair, rubdown and repaint all facia and soffit to main building
Like-for-like paint
	
	

	7
	Check, repair, replace wooden & wire bird cage defence to front and rear side elevations
Like-for-like
	
	

	8
	Check leadwork and chimney breasts, clean valleys, hips, flaunches, pots, remove debris off roof surfaces.
Use a suitable biocide treatment followed by a suitable soft wash system with soft-medium brush.

Following cleaning works allow a provisional item to rake out and infill horizontal cracking to render of the chimney stacks. Render to be raked out to adequate depth renewed to be flush with existing surfaces using a suitable like-for-like render. Allow to undertake all works in strict accordance with BS EN 13914-1:2005 - External Rendering

Repair as required.                                            PC SUM
	
	










.

£ 2500

	9
	Remove / replace all rusted hanging basket holders to building
	
	

	10
	Rub-back, refurbish / repaint / re-stain external front, side and suite doors to match existing colours
	
	

	11
	Repair pointing to roadside elevation – like for like – budget 5m/2
	
	

	12
	Repair pointing to rear elevation to areas around down-pipe where there are signs of defective pointing and water ingress to the building using a like-for-like mortar.
	
	

	13
	Include a provisional item to investigate the leak site through the wall within the second-floor flat living space/kitchen. If defects are not visible from the scaffold allow to trace and identify any pipework internally within the wall thickness. 
Please note this item remains subject to instruction following inspection.                                          PC SUM
Repair following identification above             PC SUM
	
	





£250
£250

	14
	Include a provisional sum of £450.00 per window for repairs based upon 22 no. Sash/casement windows. The contractor is to provide a detailed window schedule identifying any existing defects and including photographs and itemised costed repairs based upon the tendered costs below and provide this to for review and instruction
	
	

	15
	Repair / re-fix wooden fencing to rear plant area – re-stain to match existing                                       PC SUM
	
	
£550

	16
	Replace gas cupboard door as required
	
	

	17
	Remove guttering and replace ply facia to three sides of Annex Suite with like-for-like waterproof ply
Ensure smooth joints between boards
Repaint white
Clean and re-fit guttering and downpipes – replace seals and clips as required
Flush to ensure no leaks and free-flowing
	
	

	18
	Check all opening window and door mechanisms to annex, service as required
Check seals – replace as required
Rub-down frames, fill where needed, and re-stain to match existing	

	
	

	19
	Clean-off / brush Annex/Suite roof 
Re-fix loose, replace broken tiles, re-bed any loose ridge tiles

Clean flat roof junction to main building – repair as required -                                                             PC SUM
	
	




£500

	20
	Cut back and manicure all vegetation, plants, trees and hedging to carpark area
	
	

	21
	Refurbish street/parking light bollards with the parking area and adjacent walkways
	
	

	22
	Repair, replace, repaint all fencing, bollards and gates throughout (including entrance gates to suite, and metal handrails to front elevation.
Match existing colours wherever possible
	
	

	23
	Allow to replace missing anti-roost Cowls to 4no. Chimney stacks incorporating 13 no. pots. To be Brewer bird guard (round) in black or similar approved. The contractor is to inspect the chimney pots/flues to ensure the correct type based upon any usage is ordered/fitted. Installation is to be undertaken in strict accordance with the manufacturers guidance notes                         PC SUM
	
	






£350

	24
	
	
	

	25
	
	
	







MAIN BUILDING - INTERIOR

Front Door – Inner Lobby

	1
	Clean
	
	

	2
	Deal with damp marks to window above door – reaffix paper
	
	

	3
	Fill holes throughout
	
	

	4
	Re-paint walls
	
	

	5
	Re-paint skirting
	
	

	6
	Clean and re-stain wood panels to door rear as required
	
	

	7
	Clean and service aluminium doors
	
	

	8
	Clean carpet/matting
	
	

	9
	
	
	

	10
	
	
	



Main Hall

	1
	Cap-off and remove radiator from internal stud-wall (LHS) to re-position to outer wall later.
Relocate 15mm Copper pipework to side wall where safe remove to allow for a flush finish.
Repeat same for area around position of old night safe
	
	

	2
	Remove all dead wiring and data cables throughout

	
	

	3
	Remove all redundant ply & MDF partition walling

	
	

	4
	Reduce 13a socket outlet capacity throughout and re-position to suit new needs

	
	

	5
	Disconnect supply to dumb waiter

	
	

	6
	Remove all old floor covering from, but not including entrance door mat, to ramp up to annex suite
Remove old glue residue
	
	

	7
	Strip-off all water damaged paper, plaster and skirting throughout

	
	

	8
	Treat walls, re-plaster and re-paper as required
Apply paint as per schedule thereafter

	
	

	9
	Make-good area to front elevation where ATM has been removed – include removal of steel plate to floor

	
	

	10
	Make good wall to side elevation, brick-up and re-plaster position where night safe removed
	
	

	11
	Box-over ‘dumb-waiter’ mechanism to left of this position to look like fake chimney breast
Vent at both ground and first floor
	
	

	12
	Block-up small archway to right of dumbwaiter with CLS Stud and plasterboard – skim and paint
	
	

	13
	Match and replace damaged ceiling tiles – checking and repairing grid alignment from side-to side and back to front
	
	

	14
	Save good ceiling tiles to re-use at first floor inner hallway ceiling
	
	




Changing Space – Rear LHS

	1
	To rear elevation – temporarily remove radiator and cap 

	
	

	2
	Hack off all water damaged plaster

	
	

	3
	Remove and replace wood panel with multiple socket outlets – reduce in number as required

	
	

	4
	Refurbish and repaint wooden cupboards to left hand rear side wall

	
	

	5
	Construct ¾ height stud partition between windows to form 1 changing room – CLS frame @ 600 centres, 12mm PB – tape, scrim and paint
Provide heavy duty curtain pole to ‘doorway’.

	
	

	6
	Refurbish 2x aluminium secondary glazing units as required, replace locks.

	
	

	7
	
	
	

	8
	
	
	




Side Office – Rear – RHS

	1
	Strip walls, skirting and flooring as required

	
	

	2
	Remove unwanted power and data points as directed

	
	

	3
	Move power to new location for hand wash water heater.

	
	

	4
	Form trench to floor, break through outer wall and connect new soil pipe to existing drain-run – make damp-proof barrier, refill, re-cover/screed
	
	

	5
	Form plasterboard partition wall (CLS @ 600 centres) to front with 12mm Rockwool Flexi-insulation panels for sound deadening
Wheelchair-wide door openings -
Double door entry to form ‘air lock’
Fit DDA Compliant handrails throughout – BLUE
Emergency pull cord alarm system

	
	

	6
	Lay Altro floor – Cap & Cove edging

	
	

	7
	Run cold water feed to wall from first floor supply above
	
	

	8
	Fit toilet suite and sink unit to positions marked
(As per Schedule)
	
	

	9
	Connect drainage to run
	
	

	10
	Seal all to flooring as required
	
	

	11
	Clean and refurbish aluminium opening window – fit opaque cling to glass.
	
	

	12
	
	
	



CENTRAL PILLAR

	1
	Remove all defective plasterwork and skirting
Treat walls 
Re-render

	
	

	2
	Replace skirting with like-for like

	
	

	3
	Re-paper & decorate

	
	

	4
	
	
	

	5
	
	
	

	6
	
	
	



Central Area

	1
	Remove damaged wall coverings, fill all holes and then replace paper.
	
	

	2
	Repaint walls
(to schedule)
	
	

	3
	Prepare and re-paint all skirting
	
	

	4
	
	
	

	5
	
	
	






Corridor to Rear Suite

	1
	Remove damage ceiling tiles and any redundant cables above – Match & replace tiles
	
	

	2
	Hack-off defective plaster and remove damaged skirting
	
	

	3
	Re-plaster as required and replace skirting as required 
	
	

	4
	Prepare and paint
	
	

	5
	Clean carpet
	
	

	6
	
	
	

	7
	
	
	

	8
	
	
	




Main Hall Area

	1
	Erect timber stud wall in front of lift as per plan
CLS & 600 centres, 12mm Plasterboard, tape, plaster, skirting, and decorate.
(as per schedule)
	
	

	2
	Fit heavy duty curtain pole to small fitting room (right of stairs to basement)
	
	

	3
	
	
	

	4
	
	
	




Stairs to First and Second Floor

	1
	Remove all redundant security locks/mechanisms to door, make good, rub-back and decorate.

	
	

	2
	Remove all redundant wiring to walls

	
	

	3
	Re-stick lining paper up to second floor top landing

	
	

	4
	Investigate apparent leak at second floor landing level

	
	

	5
	Service emergency exit door

	
	

	6
	Service/repair first floor sash window - redecorate

	
	

	7
	Service/repair second floor sash window - redecorate

	
	

	8
	Repaint walls

	
	

	9
	Repaint all skirting and stair-risers

	
	

	10
	Re-varnish doors to first floor landing

	
	

	11
	Re-varnish doors to second floor landing

	
	

	12
	Service handrail and varnish as required

	
	

	13
	Small inner lobby at 2nd floor
Repeat processes as above

	
	

	14
	Clean carpet bottom – to – top 

	
	

	15
	
	
	

	16
	
	
	



First Floor
Hallway

	1
	Replace damaged ceiling tiles as required after stud wall removed and realigned

	
	

	2
	Fill any holes in or damage to walls, and Repaint walls

	
	

	3
	Repaint skirting

	
	

	4
	
	
	

	5
	
	
	

	6
	
	
	




Large Front Room

	1
	Remove all redundant electrics, data and coms cables

	
	

	2
	Remove Carpet

	
	

	3
	Remove all old lighting 

	
	

	4
	Remove ceiling tiles and replace with new white – Fit GU10 dimmable downlighters to lighting plan 

	
	

	5
	Refurbish and repaint 3x large sliding sash windows

	
	

	6
	Fill all holes to walls

	
	

	7
	Isolate power to dumb waiter

	
	

	8
	Box-over ‘dumb-waiter’ mechanism to look like fake chimney breast

	
	

	9
	Fit period fire surround
                                                                                      PC SUM
	
	
£1500

	10
	Repaint walls

	
	

	11
	Repaint all woodwork

	
	

	12
	Replace missing plastic trunking

	
	

	13
	Service ventilation and AC system

	
	

	14
	
	
	



Toilets

Female 

	1
	Remove all back to bare walls and floor – total strip
Remove front plasterboard wall to inner hall
	
	

	2
	Rake-out damaged plaster

	
	

	3
	Re-plaster as required

	
	

	4
	Refurbish windows & Redecorate

	
	

	5
	Check floor for signs of rot
                                                                                     PC SUM
	
	
£1600

	6
	Reconfigure to provide 3x unisex WC’s as per plan
(note additional schedule)
	
	




Male

	1
	Remove all back to bare walls and floor
	
	

	2
	Rake-out damaged plaster

	
	

	3
	Re-plaster as required

	
	

	4
	Refurbish windows & Redecorate

	
	

	5
	Check floor for signs of rot
                                                                                     PC SUM
	
	
£1200

	6
	Run a 15mm cold-water feed under the floor to service the new WC at rear on ground floor level.
	
	

	7
	Leave as empty space

	
	

	8
	
	
	




Rear Office

	1
	Remove carpet & Replace
(As per schedule)
	
	

	2
	Remove ceiling tiles & grid to expose original plaster ceiling 

	
	

	3
	Investigate source of water ingress

	
	

	4
	Renovate ceiling & re-paint white
                                                                                     PC SUM
	
	
£1500

	5
	Replace picture rail to walls	

	
	

	6
	Check for rot in floor
                                                                                     PC SUM
	
	
£1000

	7
	Refurbish window and redecorate

	
	

	8
	Re-paint walls 
White – one feature colour wall
	
	

	9
	Re-paint skirting and other woodwork to white

	
	

	10
	
	
	

	11
	
	
	

	12
	
	
	




Second Floor
Staff Kitchen & Rest Room

	1
	Remove and replace kitchen units with modern Howdens
(Allendale – Dusk Blue) 
To same layout
	
	

	2
	Fit new electric water heater under

	
	

	3
	Fill all holes to walls

	
	

	4
	Service window and repair/replace bottom section of sash window
Paint window
                                                                                     PC SUM
	
	


£1500

	5
	Investigate possible leak to chimney breast
	
	

	6
	Reaffix lining paper
	
	

	7

	Paint walls and skirting
(To schedule)
	
	

	8
	
	
	

	9
	
	
	

	10
	
	
	




Store Room

	1
	Wipe-down walls with sugar soap
	
	

	2
	2x coats emulsion
	
	

	3
	Clean floor
	
	

	4
	Service lighting
	
	




Rear Suite

Rear entrance lobby area

	1
	Fill all holes

	
	

	2
	Re-paint walls & woodwork
	
	

	3
	Refurbish entrance door, inc. electric opening mechanism, and re-stain as necessary

	
	

	4
	Clean Carpet

	
	

	5
	Service gas CH Boiler in cupboard
	
	

	6
	
	
	




Open Plan Area

	1
	Fill holes to all walls & paint

	
	

	2
	Re-paint all skirting and internal doors

	
	

	3
	Clean and re-stain exterior window frames as required

	
	

	4
	Service any opening windows

	
	

	5
	Check fire doors have correct intumescent strips fitted

	
	

	6
	
	
	



Side Offices  1,2,3, & 4

	1
	Fill holes to all walls, prepare & paint

	
	

	2
	Re-paint all skirting and internal doors

	
	

	3
	Clean and re-stain exterior window frames as required

	
	

	4
	Service any opening windows

	
	

	5
	Check fire doors have intumescent strips fitted

	
	

	6
	
	
	




Kitchenette

	1
	Replace single kitchen base unit, re-use worksurface, and re-fit
Use Howdens – Allendale – Dusk Blue
	
	

	2
	Install new electric water heater under

	
	

	3
	Fill holes to walls, prepare and re-decorate throughout

	
	

	4
	Repaint all woodwork and metal security bars white.

	
	

	5
	Clean existing floor covering

	
	

	6
	
	
	




M&E

	1
	Service and re-commission gas boilers to basement of main building and cupboard in entrance foyer of suite

	
	

	2
	Undertake leak tests for all water supplies

	
	

	3
	Install all electrics as per layout plan

	
	

	4
	Install data as per layout plan

	
	

	5
	Install all comms as per layout plan

	
	

	6
	Test and recommission fire alarm
Ensure link to 2nd Floor flat is working
	
	

	7
	Test and re-commission burglar alarm with new panel and auto-dialer

	
	

	8
	Provide full set of test and commissioning certificates

	
	




Preferred Subcontracted Items (see note at the start of the document):

	
	Kitchen units
	
	

	
	Howdens –
     Allendale – Dusk Blue
NOTE – LIKE FOR LIKE REPLACEMENT
	
	

	
	Bathrooms & Plumbing – 
	
	

	
	Wolseley/Plumb Centre
As detailed Below
	
	


[image: ]
	
	FIRST FLOOR UNISEX WC’s
	
	

	
	
Create 3x individual WC cubicles each with sanitary ware from the above schedule

H&C Mixer to percussion tap (detailed above)

Altro flooring – cap & cove 
White ‘Metro Tiles’ over to dado height
Dado rail with William Morris paper (xxxxxx) over

Wood to be stained – medium oak

Central ceiling light  (flying saucer IP Rated) = PIR activated
3rd – larger WC to have a pull-down baby changing unit

Each to have extraction – utilise and adapt existing venting / ducting to rear wall

	
	

	
	Doors to each to be: Howdens (or equivalent)

x3 – ‘Linear Oak’ or ‘4 Panel Shaker’ – Stained medium oak  – dependent on final price – chrome furniture and safety locks

	
	

	
	
	
	



	
	Flooring:
	
	

	
	BFC Carpet World or an agreed alternative	

	
	

	
	Main ‘Hall Area’
     Karndean – Lime Washed Oak – KP99

Toilet Areas
     Altro Walkway 20 – Minster / VM2018P
	
	

	
	Carpeted Areas for Replacement
Gerflor – Latour 2
     Stanton 08943   LRV 10.04


NOTE:
ALL CARPETS REMAINING OR FOR SALVAGE AND RE-LAYING ARE TO BE CLEANED AND DRIED 
PRICE ACCORDINGLY


	
	



	
	Paint: 

	
	

	
	GF Disabled Compliant WC
Zinzer interior “Perma White” to walls

Main Areas

Dulux Trade White undercoat
Dulux Trade White Gloss
Dulux Trade White Matt Emulsion
Feature Walls (as marked)
     Dulux Trade – Morning Jewel 6
     Dulux Trade – Jarvan Dawn 1
     Dulux Trade – Blue Diamond 4

	
	

	
	Allow to thoroughly prepare and redecorate all external metal work to property. All surfaces must be suitably dry, and free from anything that will interfere with the adhesion of the materials to be applied. Remove all loose and failing or suspect paint.  Feather edges of sound paint. Remove all dust. Remove all loose scale and rust by thorough scraping and wire brushing. Where necessary surfaces should be blast cleaned. Spot prime all bare metalwork with a Trade Rust Inhibiting Primer Undercoat. Wash remaining sound paint with hot water and liquid detergent solution to remove any contaminants, frequently changing the water. Wet abrade to provide a key. Rinse with clean water to remove all residues. Allow to dry. Following appropriate surface preparation and spot priming, apply 1no. coat of a Trade Rust Inhibiting Primer Undercoat and finish with 2no. coats of a Trade Metal Gloss (colours to match existing). All preparatory and application works are to be undertaken in strict accordance with the manufacturer’s guidance notes.
	
	

	
	The external metal work includes but is not limited to the following: Cast iron rainwater goods, SVPs and associated connections, flag pole and supports, handrail and balustrade to front elevation, gates and posts to side elevation and carpark barrier (if unsure on scope/areas please clarify at this tender stage).

	
	

	
	Allow to thoroughly prepare and redecorate all previously decorated external timber work to the property. All surfaces must be suitably dry, and free from anything that will interfere with the adhesion of the materials to be applied. Remove all loose, and failing or suspect paint. Prior to painting the moisture should not exceed 18%. Remove grey and denatured surfaces by rubbing down with abrasive paper or by mechanical means and round sharp edges 1-3mm. Feather edges of sound paint. Remove all dust. Organic growth must be removed and the area treated with a Fungicidal Wash. Remove any defective putty glazing, clean and prime rebates, replacement putties must be allowed to form a hard skin. Treat knots with two thin coats of fresh knotting. Fill any fixing holes, open joints and shallow surface defects. Rub down with a suitable grade of abrasive paper. Remove all dust. Spot prime all bare areas with 1no. coat of a Trade Flexible Primer Undercoat. Wash remaining sound paint with hot water and liquid detergent solution to remove any contaminants, frequently changing the water. Wet abrade to provide a key. Rinse with clean water to remove all residues. Allow to dry. Bring forward spot primed areas and undercoat overall with 1no. liberal coat of a Trade Flexible Primer Undercoat and finish with 2no. full
coats of a Trade Gloss (colours to match existing). All preparatory and application works are to be undertaken in strict accordance with the manufacturer’s guidance notes
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	




	
	NOTES:
	
	

	
	The Kitchenette in the suite can be used for welfare prior to being redecorated
	
	

	
	Upon completion allow to undertake a Builders clean of the affected works areas to leave the site clean, tidy and dust free
	
	

	
	Upon completion allow to clean the glass to the windows (both sides) and leave these clean and streak free.
	
	








	
	Health & Safety
	
	

	
	All Contractors are to tender these works on the understanding that if selected, they will be appointed Principal Contractor under the Construction (Design & Management) Regulations 2007.  As such they will have a duty to prepare Health & Safety Plan for approval by the Client and CDM Co-ordinator prior to works being committed for commencement.  In this regard, the Health & Safety Plan is required to be submitted for consideration, not less than 7 working days before the proposed commencement date.  Any delay to the commencement of these works as a result of a late submission of this document will be entirely the Contractors costs.
	
	

	
	The Contractor will also be required to provide the Health & Safety File documentation to the Planning Supervisor, not less than 48 hours before the date of Practical Completion.  This is to include relevant guarantees operating and maintenance manuals, as-built drawings details and any Statutory Approvals etc.
	
	

	
	The Contractor is to be fully responsible for ensuring the safety of his operatives whilst working on site and to ensure that all scaffolding for access is arranged in accordance with current regulations and Code of Practice.
	
	

	
	The Contractor is to ensure all necessary C.O.S.S.H. sheets are obtained for relevant material use within the specification and that all requirements detailed within the sheet are followed to ensure the manufacturers recommendations and requirements are fully complied with. 
	
	






image1.png
To:|7124E70 - CASH SALES PLUMB CENTER SALTASH WOLSELEY SALTASH
UNITS 283 LIBBY COURT
FAO:|CHRIS WILKES TAMAR VIEW INDUSTRIAL ESTATE
Quotation Number: |LEBI38711 KINGS MILL ROAD
Your Ref: PL12 6LD
Job/Site Ref:| CHRIS WILKES 01752 841826
Quotation Date:[05/07/2024 01752 845801
CatNo Product Description Quantity Per Each () Total Line Value (£)

GA24821 _|KENLEY COMFORT HIGHT PAN 26.0165 * 3 157.600 472.80
PA01423 |KENLEY SOFT CLOSE SEAT 26.0170 * 3 58.400 175.20
PA19733 |EB KENLEY CC BTW CISTERN 260167 * 3 73.600 220.80
A31725 CLOAKROOM BASIN 419X216MM 2TH WHITE 3 74.865 224.59
257452 * @ CB TAP HOLE STOPPER - CHROME 3 1.869 5.61
A05409 _|* NAB CIRCO MINI BASIN MIXER NO WST CP 3 41.716 125.15
C50152 __|* NABIS 1 1/4" LONG/SOLID GRID WST CP 3 8.037 24.11
Sub Total £1,248.26

DA62914 |NON CONCUSSIVE BASIN MIXER TAP 3 75.340 226.02
Sub Total £226.02

T DISABLE WC
T75837 SEQUENTIAL THERMO BASIN MIXER 1 137.896 137.90
C50152 _|* NABIS 1 1/4" LONG/SOLID GRID WST CP 1 8.037 8.04
D02364 | S/HAM 21 E8928 350MM 1TH RH H/R BASIN WH 1 55.120 55.12
D02626 * SAR 600MM S/STEEL GRAB RAIL - BLUE 2 21.752 43.50
D02617 * SAR 450MM BLUE ABS GRAB RAIL 1 7.492 7.49
D02629 * SAR 850 S/STEEL HINGED RAIL BLUE 1 114.822 114.82
Sub Total £366.87
Quotation Total £1,841.15
Cat No Product Description Quantity Per Each (£) Total Line Value (£)

PRICES CORRECT ONLY AS AT QUOTATION DATE SHOWN. Price as at INVOICE date may differ due to market fluctuations. Carriage charges may apply.
Prices quoted include the cost of packaging and Insurance etc. Prices quoted EXCLUDE VAT unless stated otherwise.
Wolseley UK Conditions of Business apply at all times. To view Wolseley UK Terms and Conditions please visit http:/www.wolseley-terms.co.uk/





