



SCHEDULE 10:

EQUIPMENT REGISTER

Version number	Issue Date	Comment
1.0	April 2025	Execution Version

CONTENTS

PART A - AUTHORITY ASSETS	3
PART B - CONTRACTOR ASSETS.....	4

The Contractor shall, no later than sixty (60) Days after the Services Commencement Date, issue to the Authority a draft Equipment Register for review and approval in accordance with **Schedule 17 (Review Procedure)**. The Contractor shall update the Equipment Register not less than once every six (6) Months and in any event promptly upon any material change in the equipment used by the Contractor to provide the Services (and such update shall be submitted to the Authority for review and approval in accordance with **Schedule 17 (Review Procedure)**).

PART A - AUTHORITY ASSETS
Section 1 – Authority Assets (to be maintained and replaced by the Contractor)

Asset	Owned by	Description	Location	Use in conjunction with Services

Section 2 – Prison specific Assets (to be maintained and replaced by the Contractor)

Assets relating to Healthcare Services:

Asset	Owned by	Description	Location	Use in conjunction with Services

Assets relating to Social Care Services:

Asset	Owned by	Description	Location	Use in conjunction with Services



OFFICIAL

HMP Forest Bank

Commercial and Contract Management Directorate

Other Assets (if any):

Asset	Owned by	Description	Location	Use in conjunction with Services

PART B - CONTRACTOR ASSETS

Asset	Owned by	Description	Location	Use in conjunction with Services