Order Form

ORDER REFERENCE:

24825 Reducing Parental Conflict

THE BUYER: Department for Work and Pensions (DWP)

BUYER ADDRESS Caxton House, Tothill Street, London, SW1H 9DA

THE SUPPLIER: IFF Research Ltd

St Magnus House

3 Lower Thames Street

London EC3R 6HD

REGISTRATION NUMBER: 00849983

DUNS NUMBER: 211574041

DPS SUPPLIER REGISTRATION SERVICE ID: Redacted

This Order Form is for the provision of the Call-Off Deliverables and dated 22/12/22

It is issued under the Framework Contract with the reference number RM6126 for the provision of research conducted to evaluate the Local Grant element of the 2022-25 Reducing Parental Conflict programme.

ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers are missing we are not using those schedules. If the documents conflict, the following order of precedence applies:

- This Order Form including the Order Special Terms and Order Special Schedules.
- 2. Joint Schedule 1(Definitions and Interpretation)
- 3. DPS Special Terms
- 4. The following Schedules in equal order of precedence:
- 1. Joint Schedules: -
- 1.1 Joint Schedule 1 (Definitions)
- 1.2 Joint Schedule 2 (Variation Form)
- 1.3 Joint Schedule 3 (Insurance Requirements)

- 1.4 Joint Schedule 4 (Commercially Sensitive Information)
- 1.5 Joint Schedule 6 (Key Subcontractors)
- 1.6 Joint Schedule 7 (Financial Difficulties)
- 1.7 Joint Schedule 10 (Rectification Plan)
- 1.8 Joint Schedule 11 (Processing Data)
- 1.9 Joint Schedule 12 (Supply Chain Visibility)
- 2. Order Schedules: -
- 2.1 Order Schedule 1 (Transparency Reports)
- 2.2 Order Schedule 2 (Staff Transfer)
- 2.3 Order Schedule 3 (Continuous Improvement)
- 2.4 Order Schedule 5 (Pricing Details)
- 2.5 Order Schedule 7 (Key Supplier Staff)
- 2.6 Order Schedule 8 (Business Continuity and Disaster Recovery)
- 2.7 Order Schedule 9 (Security)
- 2.8 Order Schedule 10 (Exit Management)
- 2.9 Order Schedule 14 (Service Levels)
- 2.10 Order Schedule 15 (Order Contract Management)
- 2.11 Order Schedule 20 (Order Specification)
- 5. CCS Core Terms (DPS version) v1.0.3
- 6. Joint Schedule 5 (Corporate Social Responsibility)
- 7. [Order Schedule 4 (Order Tender) as long as any parts of the Order Tender that offer a better commercial position for the Buyer (as decided by the Buyer) take precedence over the documents above.

No other Supplier terms are part of the Order Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS:

The following Special Terms are incorporated into this Order Contract: None

ORDER START DATE: 22 December 2022

ORDER EXPIRY DATE: 21 March 2025

ORDER INITIAL PERIOD: 2 years, 3 months

DELIVERABLES:

See details in Order Schedule 20 (Order Specification)

OFFICIAL

MAXIMUM LIABILITY:

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core Terms.

The estimated Year 1 Charges used to calculate liability in the first Contract Year is Redacted

ORDER CHARGES

Redacted

See details in Order Schedule 5 (Pricing Details)

The Charges can only be changed by agreement in writing between the Buyer and the Supplier.

REIMBURSABLE EXPENSES

None

PAYMENT METHOD

Electronic invoice containing purchase order number Invoice intervals to be agreed with DWP Contract Manager (contact details to be provided)

BUYER'S INVOICE ADDRESS:

Invoices must contain the purchase order number and submitted to SSCL by email to Redacted. Copy invoice to DWP Contract Manager (contact details to be supplied)

BUYER'S AUTHORISED REPRESENTATIVE:

Redacted

SUPPLIER'S AUTHORISED REPRESENTATIVE:

Redacted

SUPPLIER'S CONTRACT MANAGER:

Redacted

Fortnightly			
PROGRESS MEETING FREQUENCY			
Fortnightly			
KEY STAFF:			
Redacted			
KEY SUBCONTRACTORS: None			
COMMERCIALLY SENSITIVE INFORMATION:			
Redacted			
SERVICE CREDITS: Not applicable			
ADDITIONAL INSURANCES: Not applicable			
GUARANTEE: Not applicable			
For and on behalf of the Supplier:		For and on behalf of the Buyer:	
	Redacted		Redacted
Proposal			
Redacted			

PROGRESS REPORT FREQUENCY: