SUPPORT SERVICES TASKING PROFORMA PART 1

REQUEST FOR A TIME / COST QUOTATION

To: FNH UK Limited	From: Lethality - STSP				
Phoenix House	Elm 3C NH4 #4325				
Slade Green Road	DE&S				
Erith	Abbey Wood				
Kent DA8 2HY	Bristol BS34 8JH				
CONTRACT NUMBER:	TASK REFERENCE NO:				
SSP/00166	SSP/00166/0				
CONTRACTORS REFERENCE:	UIN:				
	FOURDMENT(O) CONCERNIED				
PRIORITY/DATE REQUIRED:	EQUIPMENT(S) CONCERNED:				
You are requested to provide a Time an	nd Cost Quotation for the Task detailed below. This shall be				
submitted on SS Tasking Proforma Part					
- cazamina an co i aciming i referma i an	a z to tho i reject managen				
TASK TITLE:					
TASK DESCRIPTION:					
(Include applicable					
DEFSTANs, AQAPs,					
ISO & Delivery					
Address/UIN)					
ITEMS TO BE ISSUED					
UNDER CONTRACT					
LOAN TERMS: (if					
applicable)					
, ,					
RISK REGISTER REQUIRED	UPDATED SAFETY CASE				
	REQUIRED				
	ricted				
DATE:					
SIGNED:					
NAME:					
Commercial Authority:					
DATE:					
SIGNED:					
NAME:					
<u> </u>					

Copy to: STSP Commercial STSP Finance

SUPPORT SERVICES TASKING PROFORMA PART 2

TIME / COST QUOTATION

	To:	Lethality - STSP Elm 3C NH4 #4325 DE&S Abbey Wood Bristol BS34 8JH		From:	FNH UK Limited Phoenix House Slade Green Road Erith Kent DA8 2HY		
SSP/00166 CONTRACTORS REFERENCE: PRIORITY/DATE REQUIRED: A time/cost quotation is provided below. On the basis of current programme planning the resources defined in Section 4 are available for the period shown without conflict with existing commitments and your task can be undertaken. PROPOSED START DATE: PROPOSED COMPLETION DATE: Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached)). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). Sun-Contracted Work (breakdown to be attached). E sun-Contracted Work (breakdown to be attached). E ceneral & Admin @ Overheads @ Frofit @ Total FIRM Price Exchange Rate Used	CONT			TACK D	EFEDENCE NO:		
PRIORITY/DATE REQUIRED: A time/cost quotation is provided below. On the basis of current programme planning the resources defined in Section 4 are available for the period shown without conflict with existing commitments and your task can be undertaken. PROPOSED START DATE: PROPOSED COMPLETION DATE: Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached)). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). \$\frac{\pmaterial}{2}\$ Sun-Contracted Work (breakdown to be attached). \$\frac{\pmaterial}{2}\$ Materials Handling \$\frac{\pmaterial}{2}\$ Coverheads @ \$\frac{\pmaterial}{2}\$ Profit @ Total FIRM Price Exchange Rate Used \$\frac{\pmaterial}{2}\$ SIGNED: (Director or nominee)							
A time/cost quotation is provided below. On the basis of current programme planning the resources defined in Section 4 are available for the period shown without conflict with existing commitments and your task can be undertaken. PROPOSED START DATE: PROPOSED COMPLETION DATE: Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached)). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). \$\frac{\pmaterial}{\pmaterial}\$\$ Sun-Contracted Work (breakdown to be attached). \$\frac{\pmaterial}{\pmaterial}\$\$ General & Admin @ \$\frac{\pmaterial}{\pmaterial}\$\$ General & Admin @ \$\frac{\pmaterial}{\pmaterial}\$\$ E Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee)	CONTR	RACTORS REFERENCE:					
resources defined in Section 4 are available for the period shown without conflict with existing commitments and your task can be undertaken. PROPOSED START DATE: PROPOSED COMPLETION DATE: Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached)). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). \$\frac{\pmathcal{E}}{\pmathcal{E}}\$ Sun-Contracted Work (breakdown to be attached). \$\frac{\pmathcal{E}}{\pmathcal{E}}\$ Materials Handling \$\frac{\pmathcal{E}}{\pmathcal{E}}\$ Overheads @ \$\frac{\pmathcal{E}}{\pmathcal{E}}\$ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee)	PRIORITY/DATE REQUIRED:			EQUIPMENT(S) CONCERNED:			
PROPOSED COMPLETION DATE: Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached)). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). Sun-Contracted Work (breakdown to be attached). Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:	A time/cost quotation is provided below. On the basis of current programme planning the resources defined in Section 4 are available for the period shown without conflict with existing commitments and your task can be undertaken.						
Direct Labour (FIRM man hour rates inclusive of profit & overheads, to include a breakdown of grade(s) and hours (to be attached). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). Sun-Contracted Work (breakdown to be attached). Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:	Р	ROPOSED START DATE:					
include a breakdown of grade(s) and hours (to be attached). Materials/Subsistence (breakdown to be attached). Bought Out Parts (breakdown to be attached). Sun-Contracted Work (breakdown to be attached). Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:	PROF	POSED COMPLETION DATE:					
Bought Out Parts (breakdown to be attached). Sun-Contracted Work (breakdown to be attached). Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:						£	
Sun-Contracted Work (breakdown to be attached). Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:	Materials/Subsistence (breakdown to be atta			iched).			
Materials Handling General & Admin @ Overheads @ Profit @ Total FIRM Price Exchange Rate Used SIGNED: (Director or nominee) NAME:	•			,			
General & Admin @ £ Overheads @ £ Profit @ £ Total FIRM Price £ Exchange Rate Used SIGNED: (Director or nominee) NAME:	Sun-Contracted Work (breakdown to be attached).						
Overheads @ £ Profit @ £ Total FIRM Price £ Exchange Rate Used SIGNED: (Director or nominee) NAME:	Materials Handling						
Profit @ £ Total FIRM Price £ Exchange Rate Used SIGNED: (Director or nominee) NAME:							
Total FIRM Price £ Exchange Rate Used SIGNED: (Director or nominee) NAME:							
SIGNED: (Director or nominee) NAME:							
SIGNED: (Director or nominee) NAME:						£	
NAME:	Exchai	nge Rate Used					
NAME:							
	SIGNE	D: (Director or nominee)					
DATE:							
	DATE:						

<u>SUPPORT SERVICES TASKING PROFORMA PART 3</u>

CUSTOMER AUTHORISATION / CANCELLATION

To:	FNH UK Limited Phoenix House	From:	Lethality - STSP Elm 3C NH4 #432	25					
	Slade Green Road		DE&S						
	Erith		Abbey Wood						
	Kent DA8 2HY		Bristol BS34 8JH						
CONT SSP/0	RACT NUMBER:	TASK REFERENCE NUMBER: SSP/00166/0							
	CONTRACTORS REFERENCE: UIN:								
PRIO	PRIORITY/DATE REQUIRED: EQUIPMENT(S) CONCERNED:								
Following submission of Tasking Proforma Part 2, the Authority requests the following:									
Taskir	e proceed with the work to the FIRM Pr ng Proforma Part 2.								
Please	e provide a revised time/cost quotation	on Taskin	g Proforma Part 2.						
Please	Please take no further action on this Task.								
Please terminate all work on this Task and supply the cost of termination on Tasking Proforma Part 2.									
Is any GFE being issued to the Contractor with this Task Yes No				No					
Has a GFE Loan Form been completed & ser		nt to SCM	nt to SCM Yes No			N/A			
As the Project Manager I am content that the elements which make up the FIRM Price at									
NAME		sk is commensurate with the work involved. NAME:							
INAIVIL		INAIVIE.							
POSIT	ΓΙΟΝ: Project Manager.	POSITIO	POSITION: Commercial Manager.						
SIGNE	ED:	SIGNED):						
DATE	:	DATE:							
NIANAE		\/\\							
NAME		VALUE OF THIS TASK: £ (Ex-VAT)							
POSIT	TION: Finance Manager.								
SIGNE	ED:								
DATE:									
Added	to CP&F								