Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

means the Contractor Deliverables (goods and/or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’'s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)" in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority's
Representative(s) shall be the designated person(s) for the
purposes of condition 8;

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Confractor Deliverables will be
dispatched or Collected;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition 6 (Amendments
to Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full



Contractor

Contractor Commercially
Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

DBS Finance

and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Cantractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 5
(Contractor's Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the affairs of the
Cantractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Caontractor ceases to do so or if another person acquires Control of
the Contractor;

means the UK Government's Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of
Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAQ) Technical
Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous
Goods Regulations.

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);



DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished
Assets (GFA)

Hazardous Contractor
Deliverable

Independent Verification

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition 28 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority's written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority's acceptance letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Autharity;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released:;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures confarm to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;



Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall
apply;

means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning of Section 2 of the
European Communities Act 1972;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply
chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041 (Part 1);

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;



Parties

Primary Packaging Quantity
(PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Products

Transparency Information

Virgin Timber

means the Contractor and the Authority, and Party shall be
construed accordingly;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood:;

c. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration, Evaluation,
Autharisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass faor energy. It is exempt from the UK Gavernment timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Reguirements);

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.htmil;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of subcontracting
to provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly;

excluding Short-Rotation Coppice) and any products that contain
wood ar wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

means Timber and Wood-Derived Products that do not include
Recycled Timber.



Annex A to Schedule 1 — Additional Definitions of Contract in accordance with
Conditions 45 - 46 (Additional Conditions)

N/A



Schedule 2 - Schedule of Requirements for Contract No: CB/PJHQ/398

In accordance with the Contractor’'s Quotation reference USW-0173 dated 31 July 2018, the following ltems
shall be delivered under the Contract:-

Item Description Quantity | Unit Price
No. US Dollars
1. 4Mb Dedicated Bandwidth for 1 Per Month 2,600.00
Building 6D, Rooms 102 and
103, Union lll, Baghdad Iraq. P
2. One off, non-recurring 1 350.00 Redacted
installation and equipment set
up charge for the dedicated link,
router and wiring for Building )
6D, Rooms 102 and 103, Union
1ll, Baghdad Iraqg.
3. 24/7 Technical Support and 1 Included in ltem
Maintenance with on-site 1
technician.
Notes:
1. Bandwidth shall be dedicated and guaranteed and shall include 1 (One) public IP address;
2. Dedicated additional bandwidth can be provided in 1Mb increments if required,
3. Installation and equipment set up shall be complete within 7 (Seven) days from date of Acceptance
of Offer of Contract;
4. The minimum contract period is 6 (Six) months from date of Installation and Set Up.



Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: One (1) year from the date of Acceptance of Offer of Contract, with the
option to extend at the Autharities discretion for a further two (2) years in one year increments (1+1+1).

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with:

English Law [

Scots Law [] clause 4.d shall apply (one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in

accordance with clause 4.g (if applicable) are as fallows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: (as per DEFFORM 111)

Project Manager: (as per DEFFORM 111)

Condition 19 — Notices:

Notices served under the Contract shall be sent to the following address:
Authority: (as per DEFFORM 111)
Contractor: US WiCom Ltd

Notices can be sent by electronic mail? 04 (tick as appropriate)

Condition 20.a — Progress Meetings:

The Contractor shall be required to attend the following meetings:

Condition 20.b — Progress Reports:

Reports shall be Delivered to the following address:

Supply of Contractor Deliverables




Condition 21 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? (1 (tick as appropriate)
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the
Authority (Quality) within Business Days of Contract Award. Once agreed by the Authority
the Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

N/A

Condition 22 — Marking of Contractor Deliverables:
Special Marking requirements:

N/A

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by
the following date:

Condition 25 — Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date: N/A

Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? [ (tick as appropriate)
Applicable to Line ltems: N/A

If required, does the Contractor Deliverables require traceability throughout the supply chain? [ ]
(tick as appropriate)

Applicable to Line ltems: N/A




Condition 28.b — Delivery by the Contractor:
The following Line ltems are to be Delivered by the Contractor:
All — As specified in the Pricing Schedule
Special Delivery Instructions:
N/A

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority:
N/A
Special Delivery Instructions:
N/A

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with 28.c.(4)):
Line Items: Address:

Line ltems: Address:

Consignee details (in accordance with condition 23):
Line ltems: Address:

Line ltems: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

The time limit for rejection shall be 30 Business Days.

Condition 32 - Self-to-Self Delivery:
Self-to-Self Delivery required? [ (tick as appropriate)
If required, Delivery address applicable:

N/A




Pricing and Payment

Condition 35 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

Line ltems N/A Clause 46. refers

Termination

Condition 42 — Termination for Convenience:
The Naotice period for terminating the Contract shall be thirty (30) days unless otherwise specified here:

The Notice period for termination shall be 30 Business Days

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)




Schedule 3 DEFFORM 111

Annex A (Edn 12/17)
Appendix - Addresses and Other Information
1. Commercial Officer 8. Public Accounting Authority
Name: ; 1. Returns under DEFCON 694 (or SC equivalent) should be sent
RedaCted to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Addres: Gate, Store Street, Manchester, M1 2WD
44 (0) 161 233 5397
Email: |
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD
& 44 (0) 161 233 5394
2. Project Manager, Equipment Support Manager or PT Leader 9. Consignment Instructions
0
Name Redacted The items are to be consigned as follows:
N/A
Email:
3. Packaging Design Authority 10. Transport. The appropriate Ministry of Defence Transport
Offices are:
Organisation & point of contact: A.DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
NIA Point 3351, BRISTOL BS34 8JH
Air Freight Centre
(Where no address is shown please contact the Project Team in Box 2) IMPORTS & 030 679 81113/ 81114 Fax 0117 913 8943
EXPORTS & 030679 81113 /81114 Fax 0117 913 8943
Surface Freight Centre
IMPORTS 2 030 679 81129 / 81133/ 81138 Fax 0117
913 8946
EXPORTS & 030 679 81129 /81133 /81138 Fax 0117 913 8946
4. (a) Supply / Support Management Branch or Order Manager: B.JSCS
Branch/Name:
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
Tel No: www.freightcollection.com
(b) U.LN.
5. Drawings/Specifications are available from 11. The Invoice Paying Authority
Ministry of Defence 2 0151-242-2000
NIA DBS Finance
Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
htips:/iwww.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing
6. INTENTIONALLY BLANK 12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C18, C Site
Lower Arncott
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk
7. Quality Assurance Representative: *NOTE
1.Many DEFCONs and DEFFORMSs can be obtained from the MOD
Commercial staff are reminded that all Quality Assurance requirements Internet Site:
should be listed under the General Contract Conditions. https:/iwww.aof. mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the
AQAPS and DEF STANs are available from UK Defence MOD Internet site requests should be submitted through the
Standardization, for access to the documents and details of the Commercial Officer named in Section 1.
helpdesk visit http://dstan.uwh.diif.r. mil.uk/ [intranet] or
https:/iwww.dstan.mod.uk/ [extranet, registration needed].




Schedule 4 - Contract Change Control Procedure (in accordance with Clause
6.b) for Contract No: CB/PJHQ/398

1.

Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with
this Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") an the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal") in accordance with clause 3 below.

Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other
period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2)  a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
4)

any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5}  such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the

Authority shall:
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following

such discussions the Authority may modify the Authority Notice of Change and the
Contractor shall as soon as practicable, and in any event not more than ten (10) Business
Days (or such other period as the Parties may agree) after receipt of such modification,
submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition 6 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) above.

Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on
the Authority, which shall include all of the information required by Clause 3b above, and the



process at Clause 4 above shall apply.

Schedule 5 - Contractor’s Commercially Sensitive Information Form (in
accordance with Condition 13) for Contract No: CB/PJHQ/398

Contract No: CB/PJHQ/398

Description of Contractor's Commercially Sensitive Information:

Not Applicable

Cross Reference(s) to location of sensitive information:

Not Applicable

Explanation of Sensitivity:

Not Applicable

Details of potential harm resulting from disclosure:

Not Applicable

Period of Confidence (if applicable): N/A

Contact Details for Transparency / Freedom of Information matters:

Name: Redacted A Com™.
Positio Redacted

Address: Telephone Number; 4 Redacted
K
Email Address:  Redacted GS\N




Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances
Supplied under the Contract: Data Requirements for Contract No: CB/PJHQ/398

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No:  CB/PJHQ/398

Contract Title: INTERNET SERVICE FOR HQ BRITFOR FORWARD AT UNION I
Contractor: US WiCom, Ltd.

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied. [

* To the best of our knowledge the hazards associated with materials or substances to be supplied
under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
condition 24. []

] '

Redacted
Contractor’'s Sianature:
N Redacted
ame
Job Title: Operations Mane.-.
Date: 17 September 2108

* check box () as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract:
Data Requirements for Contract No: CB/PJHQ/398

The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product | the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy
evidence
N/A N/A N/A N/A N/A




Schedule 8 - Acceptance Procedure (In accordance with Condition 29) for Contract
No: CB/PJHQ/398

Not Applicable



Schedule 9 — Cyber Implementation Plan for Contract No: CB/PJHQ/398

[TO BE INSERTED IF REQUIRED on completion no later than 1 (One) month from Contract Award]

Not Applicable



