
AW5.2 Price Schedule 

SOURCING 
REFERENCE: UK SBS FM17156

SOURCING 
DOCUMENT TITLE: Design and Build of Window Master Project for NOC, Liverpool

BIDDER NAME [Bidder to add name]

List Discounted Total 
Item Number Description Price Price Price  Notes  & Comments 

Design Stage - Preliminary Feasibility Study  £                -    £                    -    £                    -   
Design Stage - Detailed Design  £                -    £                    -    £                    -   
Design Stage - Mobilisation, Construction, Commissioning & System Handover  £                -    £                    -    £                    -   
Principal Designer Terms of Responsibility as per CDM 2015  £                -    £                    -    £                    -   
Site & Project Management - Associated Costs  £                -    £                    -    £                    -   
Construction Stage - Replacement of all window motors  £                -    £                    -    £                    -   
Construction Stage - Access equipment  £                -    £                    -    £                    -   

Construction Stage - Replacement of closed protocol window master control units  £                -    £                    -    £                    -   

Construction Stage - Costs to facilitatte direct interface with the BMS  £                -    £                    -    £                    -   
Construction Stage - Installation of additional sensors for open plan areas, Library & 
Estates Office  £                -    £                    -    £                    -   

Construction Stage - Supply & Fit Extra Motors  £                -    £                    -    £                    -   

Construction Stage - Replacing of existing sensors to match existing Siemens Systems  £                -    £                    -    £                    -   

Construction Stage - Expansion of the existing graphics package to incorporate new 
controls systems  £                -    £                    -    £                    -   

Construction Stage - Installation of suitable windows override system for each location 
(Location(s) TBC with client)  £                -    £                    -    £                    -   

Construction Stage - Testing & Inspection of existing window electrical installation and 
confirm faults  £                -    £                    -    £                    -   

Provide Normal Hours Working Rates (between 0800 hrs to 1700hrs, Mon-Fri) Per Day 
rates  £                -    £                    -    £                    -   

Provide Out of Hours Working Rates (between 1700hrs to 0800hrs; weekends) Per Day 
rates  £                -    £                    -    £                    -   

TOTAL -£                  

All prices are firm and fixed.
All prices are exclusive of VAT

Schedule of Rates 
(Supply Costs Only)

1 Motors  £                -    £                    -    £                    -   
2 Sensors  £                -    £                    -    £                    -   
3 Access Equipment  £                -    £                    -    £                    -   

TOTAL -£                  

All costs appearing here are for information only and will not be scored as part of AW5.2 Pricing Schedule Evaluation

Bidders are required to complete all red highlighted cells.

Where bidders are not offering a discounted price please ensure that you copy your list price into 
the discounted cell.

For the avoidance of doubt, the total compiled within cell (E32) will be used for the evaluation of 
this procurement.
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