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Schedule 3 (Charges)

1. Definitions
1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Schedule 1 (Definitions):
Not used
2. How Charges are calculated

2.1 The Charges:

2.1.1 shall be calculated in accordance with the terms of this Schedule;
and

2.1.2 cannot be increased except as specifically permitted by this
Schedule and in particular shall only be subject to Indexation where
specifically stated in the Award Form.

2.2 Any variation to the Charges payable under a Contract must be agreed
between the Supplier and the Buyer and implemented using the procedure
set out in this Schedule.

3. The pricing mechanisms
The pricing mechanisms and prices set out in Annex Error! Reference source
not found. shall be available for use in calculation of Charges in this Contract.

4. Are costs and expenses included in the Charges
4.1 The Charges shall include all costs and expenses relating to the provision of

Deliverables. No further amounts shall be payable in respect of matters
such as:

4.1.1 incidental expenses such as travel, subsistence and lodging,
document or report reproduction, shipping, desktop or office
equipment costs, network or data interchange costs or other
telecommunications charges; or

4.1.2 costs incurred prior to the commencement of this Contract.
5. When the Supplier can ask to change the Charges

5.1 Not Used.
6. Other events that allow the Supplier to change the Charges
6.1 The Charges can also be varied (and Annex Error! Reference source not
found. will be updated accordingly) due to:
6.1.1 a Specific Change in Law in accordance with Clauses 28.6 to 28.8;
6.1.2 in the event of a Confirmed Modification;

6.1.3 arequest from the Supplier, which it can make at any time, to
decrease the Charges; and
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6.1.4 not used.
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Annex 1: Rates and Prices

Selection Stage: Selection Charges
Table 1: Firm Charges

The rates below shall not be subject to variation by way of Indexation.

Selection Charges XXX

Regional Alliance Feasibility Stage: Regional Alliance Feasibility Charges
Table 2: Firm Charges

The rates below shall not be subject to variation by way of Indexation.

Regional Alliance Feasibility Charges XXX




Schedule 3 (Charges), Crown Copyright 2023

Basket 1 Stage: Basket 1 Charges
Table 3: Firm Charges
The rates below shall not be subject to variation by way of Indexation.

Basket 1 Charges XXX

Basket 1 Charges per Additional School or XXX
College
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Stage Payments: for Selection Stage, Regional Alliance Feasibility Stage and Basket 1 Stage

Month Detailed description of work delivered (this should be (£) Total Amount % Delivered
itemised and link to the specification in the ITT)

Apr-25 PM, Mobilisation, Selection Report, Regional Feasibility, XXX XXX
Behavioural Change, Surveying & BIM, Data Collection,
Decarbonisation Planning and Templating

May-25 PM, Regional Feasibility, Behavioural Change, Surveying & XXX XXX
BIM, Data Collection, Decarbonisation Planning and
Templating, Controls Optimisation

Jun-25 PM, Regional Feasibility, Behavioural Change, Surveying, Data | XXX XXX
Collection, Technoeconomic Modelling, Controls Optimisation

Jul-25 PM, Regional Feasibility, Behavioural Change, Surveying & XXX XXX
BIM, Data Collection, Technoeconomic Modelling,
Decarbonisation Plan Reporting,Controls Optimisation

Aug-25 PM, Behavioural Change, Surveying, Technoeconomic XXX XXX
Modelling, BIM, Decarbonisation Plan Reporting, Energy
Procurement, Controls Optimisation

Sep-25 PM, Behavioural Change, Surveying, Decarbonisation Plan XXX XXX
Reporting

Oct-25 PM & Behavioural Change XXX XXX

Nov-25 PM & Behavioural Change XXX XXX

Dec-25 PM & Behavioural Change XXX XXX

Jan-26 PM & Behavioural Change XXX XXX

v.1.2 3
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Feb-26 PM & Behavioural Change XXX XXX
Mar-26 PM, Behavioural Change & Project close XXX XXX
Total Price (£) XXX XXX

Basket 2 and 3 Stage: Basket 2 and 3 Charges

The rates below shall not be subject to variation by way of Indexation

Table 4: Charges based on a percentage scale fee of the construction cost for the Works

Technical advisory services

Project value %

£0-£50,000 XXX
£50,001-£100,000 XXX
£100,001-£250,000 | XXX
£250,001-£500,000 | XXX
£500,001-£1m XXX
£1,000,001 -£2m XXX
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£2,000,001 - £5m XXX
£5,000,001 + XXX
Average % fee XXX

Grant funding applications (to be
completed by bidders subject to a
maximum fee of £2,500 per eligible
establishment excluding VAT)

per school

Fixed fee XXX
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