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29th September 2023 
 

INVITATION TO TENDER SF01-23 
 

for 
 
The Contract for the provision of three competitive learning events during 2024 in 
behavioural project management (“The Active Cup”) for the Engineering Construction 
Industry 
 
The Engineering Construction Industry Training Board (ECITB) is pleased to invite you to 
submit tender offers for the contract mentioned above.  Full details are attached in this tender 
pack, which comprises the following items: 
 

1. This letter, which sets out instructions to tenderers and other information relating to 
the process; 

2. An ITT Specification describing the services required. 
3. A Pre-Qualification Questionnaire (PQQ); 
4. An Invitation to Tender (ITT) on which to submit your response; 
5. Statement of Methodology and Criteria to be adopted in evaluating tenderers’ 

submissions; 
6. The form of the proposed Contract to be used if development is required; 
7. Tender Clarification Request form. 

 
If you have not received any of the above documents, or believe them to be incomplete, 
please contact the nominated person (below) as a matter of urgency. 
 
Background information about the ECITB. 
 
Further information about the ECITB may be found on its website ( www.ecitb.org.uk ). 
 
Tender Process Instructions. 
 

1. The PQQ is part of the overall tendering process.  It must be clearly understood that a 
completed PQQ must be submitted, and that the PQQ will be assessed first and 
before the ITT is considered.  An ITT will only be considered if a completed PQQ has 
been assessed as being satisfactory. 

 
2. The PQQ and the ITT must be completed and returned together by the deadlines 

specified in the Tender timescale set out in the table below.  The ECITB will not 
consider incomplete PQQ’s and ITT’s, or if these documents are received after the 
tender deadline. 

 
Event Date 

Tenderers’ Questions Period To Friday 13th October 2023 
Tender Deadline By 5.00 p.m. on Friday 20th October 2023 
Evaluation / Post Clarification Completed by Friday 27th October 2023 
Contract Award During week commencing 3rd November 2023 
Anticipated Contract Start Date During week commencing 3rd November 2023 

 

http://www.ecitb.org.uk/
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3. Tenderers may submit questions concerning the proposed contract and the tender 
process during the Tenderers’ Questions Period described above.  Such questions 
must be submitted using the Tender Clarification Request form.  It should be noted 
that copies of such questions and the ECITB’s responses will be circulated amongst 
all parties which have indicated that they intend to tender.  Questions on Tender 
Clarification Request forms should be submitted to the Nominated Contact (below). 

 
4. Completed PQQ’s and ITT’s must be submitted to the Nominated Contact at the 

address stated below by the Tender Deadline. 
 

5. If the tenderer is not already an Approved Supplier to the ECITB then the additional 
form included with this ITT ‘Approved Provider and Contractor Finance and Legal 
Information Questionnaire’ should also be submitted, along with the required 
attachments.  Processing this for the successful tenderer may take several weeks 
before the contract can be awarded, which would delay the actual contract start date. 

 
6. PQQ’s and ITT’s will be appraised in accordance with the provisions of the enclosed 

statement of Methodology and Criteria to be adopted in evaluating tenderers’ 
submissions. 

 
7. The ECITB will notify all bidders of its decision concerning the award of the proposed 

contract, and feedback will be available from the Nominated contact upon request. 
 
Nominated contact 
 
Details of the nominated contact for this tender are as follows: 
 

Name: Steve Franklin 
Position: Head of Products 
Address: Office F15, Kings House Business 

Centre, Home Park Estate, Station 
Road, Kings Langley, Herts,  
WD4 8LZ 

Telephone: 07976 752295 
E-mail: steve.franklin@ecitb.org.uk 

 
General: 
 

a) Anticipated Contract duration. 
 

The contract duration is anticipated to be 9 months running from October 2023 to 
June 2024, with the initial development phase lasting up to 3 months. 
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b) The form of the proposed Contract. 
 
Upon acceptance by the ECITB of a tender which includes development it is a 
condition of the acceptance that the successful tenderer executes a contract in the 
same form as the enclosed Form of Contract. 
If there is little or no development work required then we will enter into a contract for 
delivery with the successful tenderer 

 
If you should have any questions relating to the process outlined in this letter, would you 
please contact the Nominated Contact? 
 
Yours faithfully, 
For and behalf of the ECITB 
 
 
 
Steve Franklin 
Head of Products 
 

 


