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1. BACKGROUND

1.1.  The Authority placed a contract notice in the Official Journal or the European Union under
the following reference 2021/S 000-017086 on 20" July 2021 seeking tenders from
providers of Service Evaluation for Testing services interested in entering into an
arrangement for the supply of such services to the Authority.

1.2.  On 213 July 2021 the Authority issued an invitation to tender (the “Invitation to Tender”)
for the provision of Service Evaluations for Testing Services. In response to the Invitation
to Tender, the Contractor submitted a tender to the Authority on 4™ August 2021 (“the
Tender”). On the basis of the Tender, the Authority selected the Contractor to enter into
an agreement to provide such services to the Authority.

2, THE CONTRACT

2.1.  This Contract is made on the date set out above subject to the Order Form and the terms
set out in the schedules annexed to the Contract (the “Schedules”). The Authority and
the Contractor undertake to comply with the provisions of the Schedules in the
performance of this Contract.

2.2.  The Contractor shall supply to the Authority, and the Authority shall receive and pay for,
the Services on the terms of this Contract.

2.3. Inthis Contract, unless otherwise provided or the context otherwise requires, capitalised
expressions shall have the meanings set out in Schedule 3 (Definitions and Interpretation)
or the relevant Clause or Schedule in which that capitalised expression appears.

Order Form

1. Contract Reference R&M114

2. Date See last party Signature on page 7

3. Authority Secretary of State for Health and Social Care

39 Victoria Street, Westminster, London SW1H OEU

4. Contractor MAC CLINICAL RESEARCH FINANCE LTD

19 Park Road
Lytham St Annes
Lancs

FY8 1PW
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5. The Contract

The Contractor shall supply the Services described below on the
terms set out in this Order Form and the Schedules and any
Annexes.

Unless the Contract otherwise requires, capitalised expressed
used in this Order Form have the same meanings as in Schedule
3 (Definition and Interpretation).

In the event of any conflict between this Order Form and the
Schedules, this Order Form shall prevail.

Please do not attach any contractor terms and conditions to this
Order Form as they will not be accepted by the Authority and may
delay conclusion of the Contract.

6. Services to
Supplied

be

Service Evaluation for Testing Services as more particularly set
out in Schedule 4 (Specification).

7. Optional Services

No Used

8. Term

The Term shall commence on 15T October 2021.

And the Expiry Date shall be 315 March 2022 unless it is otherwise
extended or terminated in accordance with the terms and
conditions of the contract.

The Authority may extend the Contract for a period of up to two
(2) years in four (4) six monthly extensions by giving not less than
one (1) Months notice in writing to the Contractor prior to the
Expiry Date of the then current term. The terms and conditions of
the Contract shall apply throughout any such extended period(s).
The duration of this Contract shall be no longer than 30 months in
total.

9. Contract Price

The Contract Price for provision of the Services shall be as more
particularly set out in Schedule 6 (Pricing).

10. Payment

All invoices must be send quoting a valid Purchase Order number.

orsc <

Within 10 Working Days of receipt of your countersigned copy of
the Contract, we will send you a unique Purchase Order number

4
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(the “PO Number”). You must be in receipt of a valid PO Number
before submitting an invoice.

All invoices must be send quoting a valid PO Number. Every
payment request must be accompanied by a current statement of
accounts; this is a standard commercial process and should show
all invoices raised and amounts outstanding. Copy invoices
requiring payment must be sent with all statement of accounts with
supporting documents. The minimum supporting documents
required are an invoice and packing list.

To avoid delay in payment it is important that the invoice is
compliant and that it includes a valid PO Number, PO item number
(if applicable) and the details (hame and telephone number) of
your Authority contact (i.e. Authority Representative). Non-
compliant invoices will be sent back to you, which may lead to a
delay in payment.

If you have a query regarding an outstanding payment, please
contact our Accounts Payable section by email to:

orsc is I

11. Authority
Representative(s)

For general liaison your contact will be:

12. Contractor
Representative(s)

For general liaison your contact will be

13. Address for notices
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14. Key personnel

15. Not Used
16. Policies and | The Supplier shall perform the Service in accordance with the
Procedures following Authority and cross-government policies and

procedures:

DHSC Data Protection Policy;

Data Breach Notification Policy;

DHSC Fraud, Bribery and Corruption Policy and Response Plan;
Transparency in Supply Chains;

‘Cloud First’ Policy;

Cyber Resilience Policy;

Cyber Essentials Scheme;

Information Management Policy;
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Open Standards Principles;

Signed by the authorised representative of THE AUTHORITY

Name:

Signature

Position:

Signed by the authorised representative of THE CONTRACTOR

Name:

Signature

Position:
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STANDARD KEY PROVISIONS

1.1.

1.2.

2.1.

3.1.

APPLICATION OF THE KEY PROVISIONS

The standard Key Provisions at Clauses 1 to 3 of this Schedule 1 shall apply to this
Contract.

The optional Key Provisions at Clauses 4 to 20 of this Schedule 1 shall only apply to this
Contract where they have been checked and information completed as applicable.

ORDER OF PRECEDENCE

If there is any conflict between any part of this Contract and the Schedules and/or any
Annexes to the Schedules, the conflict shall be resolved in accordance with the following
order of precedence:

2.1.1. Order Form;

2.1.2. Schedule 1 (Key Provisions);

2.1.3. Schedule 2 (General Terms and Conditions);

2.1.4. Schedule 3 (Definitions and Interpretation);

2.1.5. Schedule 4 (Specification);

2.1.6. any other Schedules and their Annexes (other than Schedule 5 (Tender)); and
2.1.7. Schedule 5 (Tender) and its Annexes (if any).

APPLICATION OF TUPE AT THE COMMENCEMENT OF THE PROVISIONS OF
SERVICES

The Parties agree that:
3.1.1. where the commencement of the provision of the Services or any part of the

Services results in one or more Relevant Transfers, Schedule 10 shall apply as
follows:

(a) where the Relevant Transfer involves the transfer of Transferring Authority
Employees, Part A of Schedule 10 shall apply;

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

(b) where the Relevant Transfer involves the transfer of Transferring Former
Contractor Employees, Part B of Schedule 10 shall apply;

(c) where the Relevant Transfer involves the transfer of Transferring Authority
Employees and Transferring Former Contractor Employees, Parts A and B
of Schedule 10 shall apply; and

(d) Part C of Schedule 10 shall not apply;
3.1.2. where the commencement of the provision of the Services or a part of the

Service does not result in a Relevant Transfer:

(a) Part C of Schedule 10 shall apply and Parts A and B of Schedule 10 shall
not apply; and

(b) Part D of Schedule 10 shall apply on the expiry or termination of the
Services or any part of the Services

OPTIONAL KEY PROVISIONS

4., QUALITY ASSURANCE STANDARDS

O NOT USED
5. PURCHASE ORDERS

[XI(ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

5.1.  The Authority shall issue a Purchase Order to the Contractor in respect of any Services to
be supplied to the Authority under this Contract. The Contractor shall comply with the
terms of such Purchase Order as a term of this Contract and shall ensure that the any
Purchase Order is clearly noted on each invoice. For the avoidance of doubt, any actions
or work undertaken by the Contractor under this Contract prior to the receipt of a Purchase
Order covering the relevant Services shall be undertaken at the Contractor’s risk and
expense and the Contractor shall only be entitled to invoice for Services covered by a valid
Purchase Order.

6. IMPLEMENTATION PHASE

X
6.1.  This Clause, the following definitions shall apply:

6.1.1. “Delay”: a delay in the successful achievement of a Milestone.

10
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6.1.4.

6.1.5.

6.1.7.

“Detailed Implementation Plan”: the detailed plan for the implementation of
the Services that is developed in accordance with Clause 6.3 of this Schedule
1, as amended from time to time in accordance with the Change Control
Process.

“Implementation Plan”: the Outline Implementation Plan unless and until it is
superseded by the Detailed Implementation Plan.

“Key Milestone”: any Milestone which is identified as "key" in the
Implementation Plan or by operation of the Change Control Process.

“Key Milestone Date”: the date for completion of any Key Milestone as set
out in the Implementation Plan.

“Milestone”: an event or task described in the Implementation Plan which, if
applicable, shall be completed by the relevant Milestone Date.

“Milestone Date”: the date set against the relevant Milestone in the
Implementation Plan by which the Milestone shall be completed.

“Outline Implementation Plan”: the outline plan as provided by the Contractor
and approved by DHSC for the implementation of the Services. Also included
in Schedule 16.

“Handover”: the transition period during which time activities will be transferred
to the Contractor from the Incumbent supplier allowing opportunity for site visits,
training and handover.

Development of the Detailed Implementation Plan

6.2.  Prior to commencement of delivery of the Services, there is an implementation phase and
therefore all references in Clause 1.5 (Provision of Services) of Schedule 2 to the
Implementation Plan shall apply.

6.3. The Detailed Implementation Plan shall be agreed as follows:

6.3.1.

the Contractor shall prepare and deliver to the Authority for the Authority’s
approval a draft of the Detailed Implementation Plan within thirty (15) Working
Days of the hand over or mobilisation period. This is within 15t September 2021
and 30" September 2021;

11
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6.4.

6.5.

6.6.

6.3.2. the Contractor shall not be entitled to propose any Variation to the Key
Milestone Dates set out in the Outline Implementation Plan;

6.3.3. the Authority shall review and comment on the draft Detailed Implementation
Plan as soon as reasonably practicable.

6.3.4. following such review and consultation, the Authority shall formally approve or
reject the draft Detailed Implementation Plan Prior to 15t of October 2021 on
which the draft Detailed Implementation Plan is first delivered to the Authority.
If the Authority rejects the draft Detailed Implementation Plan, the provision of
Clause 6.4 (Rejection of Detailed Implementation Plan) of this Schedule 1 shall

apply.

6.3.5. Once the draft Detailed Implementation Plan is approved, it shall replace the
Outline Implementation Plan.

Rejection of Detailed Implementation Plan

The following shall apply if the Authority rejects the draft Detailed Implementation Plan:
6.4.1. the Authority shall inform the Contractor in writing of its reasons for its rejection.

6.4.2. The Contractor shall then revise the draft Detailed Implementation Plan (taking
reasonable account of the Authority's comments) and shall re-submit a revised
draft Detailed Implementation Plan to the Authority for the Authority's approval
within 20 Working Days of the date of the Authority’s notice of rejection.

The provisions of Clause 6.3 (Development of the Implementation Plan) of this Schedule
1 and this Clause 6.4 (Rejection of Detailed Implementation Plan) shall apply again to any
resubmitted draft Detailed Implementation Plan, provided that either party may refer any
disputed matters for resolution in accordance with Clause 19 (Dispute Resolution) of
Schedule 2 at any time.

Implementation

The Contractor shall perform each of the tasks identified in the Implementation Plan by
the applicable Milestone Date assigned to the particular task in the Implementation Plan.

If the Contractor is relying on a dependency to be performed by the Authority in order to
achieve a Milestone or Key Milestone, the Contractor shall ensure that any such
dependency is:

12
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6.7.

6.8.

6.9.

6.10.

6.11.

6.6.1. incorporated into the Implementation Plan; and

6.6.2. notified to the Authority at least ten (10) days prior to the date when the
Contractor requires the dependency to be performed and completed by the
Authority.

In the event that the Contractor fails to comply with Clause 6.6, above, any non-
performance of a dependency by the Authority shall not be treated as a Default by the
Authority and the Authority shall use reasonable endeavours to complete such
dependency as soon as reasonably practicable.

If, at any time, the Contractor becomes aware that it will not (or is unlikely to) successfully
achieve any Milestone by the applicable Milestone Date, it shall immediately notify the
Authority of the fact of the Delay, the reasons for the Delay, the consequences of the Delay
for the rest of the Implementation Plan and how the Contractor proposes to mitigate the
Delay.

Subject to Clause 6.10.2 of this Schedule 1, the Parties acknowledge that the Contract
Price shall not be increased as a result of a Delay.

The Parties acknowledge that:

6.10.1. where a Delay is caused by a Default of the Contractor, the Authority shall be
entitled to claim any direct loss and/or expense that cannot be mitigated that it
incurs as a result of the Default of the Contractor; and

6.10.2. where a Delay is caused by a Default of the Authority (and for the purposes of
this Clause 6.10.2, a Delay caused by a failure of the Authority to perform a
dependency specified in the Implementation Plan shall only be treated as a
Default of the Authority in accordance with the provisions of Clauses 6.6 and
6.7 of this Schedule 1) and the Contractor has demonstrated to the Authority’s
satisfaction that it has incurred a direct loss and/or expense as a result of the
Default of the Authority, in which circumstance the Contractor shall be entitled
to compensation to the extent that it cannot mitigate that loss or expense.

Any disputes about or arising out of Delays shall be resolved through the dispute
resolution procedure set out in Clause 19 (Dispute Resolution) of Schedule 2. Pending the
resolution of the dispute, both parties shall continue to work together to resolve the causes
of, and mitigate the effects of, the Delay.

13
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6.12.

6.13.

7.1.

8.1.

8.2.

8.3.

8.4.

9.1.

The Terms and Conditions in this Contract will also cover the Handover period between
Deloitte and the Contractor from Thursday 16th September 2021 till 30th September 2021.

Reasonable costs incurred for the Handover activities, training and induction of the
Contractor staff during the Handover period up to 30th September 2021 will be met by
Authority upon the Authority’s review and approval.

SERVICES COMMENCEMENT DATE

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE
DATE IS INSERTED IN CLAUSE 7.1 OF THIS Schedule 1)

The Services Commencement Date shall be 15t October 2021.
PRICE ADJUSTMENT ON EXTENSION OF TERM

[_IONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

The Contract Price shall apply for the Term. In the event that the Authority agrees to
extend the Term pursuant to Clause 6.2 (Term) of Schedule 2 the Authority shall, in the
six (6) Month period prior to the expiry of the Term or, as the case may be, in such other
period as may be appropriate, enter into discussion, in good faith, with the Contractor (for
a period of not more than thirty (30) Working Days) to agree a Variation to the Contract
Price.

If the Parties are unable to agree a Variation to the Contract Price in accordance with
Clause 8.1 of this Schedule 1, the Contract shall terminate at the end of the Term.

If a Variation in the Contract Price is agreed between the Authority and the Contractor, the
revised Contract Price will take effect from the first day of any period of extension and
shall apply during such period of extension.

Any increase in the Contract Price pursuant to Clause 8.1 of this Schedule 1 shall not
exceed the percentage change in the Office of National Statistics’ Consumer Prices Index
or another such index as may be specified in Schedule 6 (Pricing).

OPTIONAL SERVICES

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

The Authority may require the Contractor to provide any or all of the Optional Services at
any time by giving notice to the Contractor in writing. The Contractor acknowledges that
the Authority is not obliged to take any Optional Services from the Contractor and that

14
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9.2.

9.3.

10.

10.1.

10.2.

nothing shall prevent the Authority from receiving services that are the same as or similar
to the Optional Services from any third party.

If a Variation to the Contract is proposed, the Contractor shall, whether as part of the
Change Control Process or otherwise, provide details of the impact (if any) that the
proposed Variation will have on the relevant Optional Services.

Following receipt of the Authority’s notice pursuant to Clause 9.1 of this Schedule 1:

9.3.1. The Parties shall document the inclusion of the relevant Optional Services
within the Services as a Variation or the Change Control Process, if applicable,
modified to reflect the fact that the terms and conditions on which the Contractor
shall provide the relevant Optional Services have already been agreed;

9.3.2. any additional charges for the Optional Services shall be incorporated in the
Contract Price as specified in Schedule 6 (Pricing); and

9.3.3. the Contractor shall, from the date specified by the Authority provide the
relevant Optional Services.

TERMINATION FOR CONVENIENCE

(ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

The Authority may terminate this Contract at any time by issuing a Termination Notice to
the Contractor giving one (1) Month’s written notice. The Authority may extend the period
of notice at any time before it expires, subject to agreement on the level of Services to be
provided by the Contractor during the period of extension of such notice.

Subject to Clauses 14 (Indemnity and Limitation of Liability) and 15 (Insurance) of
Schedule 2, should the Authority terminate this Contract in accordance with this Clause
10 (Termination for Convenience) of this Schedule 1, then the Authority shall indemnify
the Contractor against any commitments, liabilities or expenditure which represent an
unavoidable direct loss to the Contractor by reason of the termination of the Contract,
provided that the Contractor takes all reasonable steps to mitigate such loss. Where the
Contractor holds insurance, the Authority shall only indemnify the Contractor for those
unavoidable direct costs that are not covered by the insurance available. The Contractor
shall submit a fully itemised and costed list of unavoidable direct loss which it is seeking
to recover from the Authority, with supporting evidence, of losses reasonably and actually
incurred by the Contractor as a result of termination under this Clause 10 (Termination for
Convenience) of this Schedule 1.

15
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10.3.

11.

12.

12.1.

12.2.

12.3.

12.4.

The Authority shall not be liable under this Clause 10 (Termination for Convenience) of
this Schedule 1 to pay any sum which:

10.3.1.  was claimable under insurance held by the Contractor, and the Contractor has
failed to make a claim on its insurance, or has failed to make a claim in
accordance with the procedural requirements of the insurance policy;

10.3.2. when added to any sums paid or due to the Contractor under the Contract,
exceeds the total sum that would have been payable to the Contractor if the
Contract had not been terminated prior to the expiry of the Term; or

10.3.3. is a claim by the Contractor for loss of profit, due to early termination of the
Contract.

DIFFERENT LEVELS AND/OR TYPES OF INSURANCE

O Not Used

INCLUSION OF A CHANGE CONTROL PROCESS

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

Any changes to this Contract, including to the Services, may only be agreed in accordance
with the Change Control Process set out in this Clause 12 (Inclusion of a Change Control
Process) of this Schedule 1.

Either Party may request a Variation to the Contract provided that such Variation does not
amount to a substantial modification of the Contract within the meaning of the Regulations
and the Law.

A Party may request a Variation by completing a draft Variation Form to the other Party
giving sufficient information for the receiving Party to assess the extent of the proposed
Variation and any additional cost that may be incurred.

The Contractor must provide an Impact Assessment of the proposed Variation on the
Services either:

12.4.1.  with the Variation Form, where the Contractor requests the Variation; or

16
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12.5.

12.6.

12.7.

12.8.

13.

13.1.

12.4.2.  within 10 Working Days following receipt of a draft Variation Form requested by
the Buyer, or such other time agreed by the Parties.

The Parties may agree to adjust the time limits specified in the Variation Form to allow for
the preparation of the Impact Assessment.

In the event that the Variation to the Contract cannot be agreed or resolved by the Parties,
the Authority can either:

12.6.1.  agree that the Contract continues without the Variation;

12.6.2. terminate the Contract with immediate effect, unless the Contractor has already
provide part or all of the Services, or where the Contractor can show evidence
of substantial work being carried out to provide the Services; or

12.6.3. refer the matter to be resolved in accordance with the dispute resolution
procedure in accordance with Clause 19 (Dispute Resolution) of Schedule 2.

If the Parties agree the Variation, the Contractor shall implement such Variation and be
bound by the same provisions so far as is applicable, as though such Variation was stated
in the Contract.

Within ten (10) Working Days of the Parties agreeing the Variation the Contractor shall
deliver to the Authority a copy of this Contract updated to reflect all Variations agreed in
the relevant Variation Form and annotated with a reference to the Variation Form pursuant
to which the relevant Variations were agreed. Upon receipt of the updated Contract from
the Contractor the Authority shall review such updated Contract to verify its accuracy and
shall thereafter notify the Contractor whether such updated Contract is approved.
Following approval, the Contractor shall provide to the Authority such further copies of the
updated Contract as the Authority may from time to time request.

GUARANTEE

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

Promptly following the execution of this Contract, the Contractor shall, if it has not already
delivered an executed deed of guarantee to the Authority, deliver the executed deed of
guarantee to the Authority as required by the procurement process followed by the
Authority. Failure to comply with this Key Provision, if applicable, shall be an irremediable
breach of this Contract.

17
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14.

14.1.

15.

15.1.

16.

16.1.

16.2.

16.3.

MEASURES TO PROMOTE TAX COMPLIANCE

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

The Procurement Policy Note: Measures to Promote Tax Compliance Action 03/14 applies
and therefore all references in Clauses 9.2 (Warranties) and 16.2.9 (Termination) of
Schedule 2 together with the associated definitions in Schedule 3 (Definitions and
Interpretation), shall apply.

AUTHORITY STEP-IN RIGHTS

[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE
SCHEDULE INSERTED)

If the Contractor is unable to provide the Services then the Authority shall be entitled to
exercise Step-In Rights set out in Schedule 15.

EXIT AND SERVICE TRANSFER
[X] (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

In the event of the termination or expiry of the Contract for any reason the Contractor shall
provide the Transitional Assistance Services to the Authority in accordance with the
requirements of the Exit Plan and both Parties shall comply with their respective
obligations set out in Schedule 12 (Exit Plan and Service Transfer Arrangements). The
Contractor shall co-operate with the Authority and/or the Replacement Contractor to the
extent reasonably required to facilitate the smooth migration of the Services from the
Contractor to the Authority or the Replacement Contractor.

The Authority shall pay the Transitional Assistance Services Charges in respect of the
provision of the Transitional Assistance Services, except in circumstances where the
Authority has terminated the Contract pursuant to Clause 16 (Termination) of Schedule 2.

The Contractor shall, within three (3) Months after the Commencement Date, produce an
Exit Plan based on the principles set out in Schedule 12 (Exit Plan and Service Transfer
Arrangements) for the orderly transition of the Services from the Contractor to the
Authority or any Replacement Contractor in the event of any termination or expiry of the
Contract. Within ten (10) Working Days after the submission of that Exit Plan, the Parties
shall meet and use all reasonable endeavours to agree the contents of that Exit Plan,

18
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based on the principles set out in Schedule 12 (Exit Plan and Service Transfer
Arrangements). If the Parties are unable to agree the contents of the Exit Plan within that
ten (10) Working Day period, the principles set out in Schedule 12 (Exit Plan and Service
Transfer Arrangements) shall apply and either Party may refer the dispute for resolution
in accordance with the dispute resolution procedure set out at Clause 19 (Dispute
Resolution) of Schedule 2.

16.4. The Contractor shall update the Exit Plan no less than once during each Contract Year to
reflect changes in the Services and shall keep the Exit Plan under continuous review.
Following each update, the Contractor shall:

16.4.1.  submit the revised Exit Plan to the Authority for review;

16.4.2.  within ten (10) Working Days after the submission of the revised Exit Plan, the
Parties shall meet and use all reasonable endeavours to agree the contents of
the revised Exit Plan, based on the principles set out in Schedule 12 (Exit Plan
and Service Transfer Arrangements) and the changes that have occurred in the
Services since the Exit Plan was last agreed; and

16.4.3. if the Parties are unable to agree the contents of the revised Exit Plan within
that ten (10) Working Day period, the previous version shall continue to apply
and either Party may refer the dispute for resolution in accordance with the
dispute resolution procedure set out at Clause 19 (Dispute Resolution) of
Schedule 2.

16.5. Until the agreement of the Exit Plan, the Contractor shall provide the Transitional
Assistance Services in accordance with the principles set out in Schedule 12 (Exit Plan
and Service Transfer Arrangements) and the last-approved version of the Exit Plan
(insofar as this still applies) to the Authority in good faith. The Contractor shall ensure that
it is able to implement the Exit Plan at any time.

16.6. Within thirty (30) days after service of a Termination Notice by either Party or six (6)
Months prior to the expiration of the Contract:

16.6.1. the Contractor shall update the Exit Plan into a final form that could be
implemented immediately and in doing so, provide as much detail as is
appropriate given the nature of the termination or expiry and the timing of
termination, so that such Exit Plan can be submitted to the Authority for review
and approval; and
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16.6.2. the Parties shall meet and use their respective reasonable endeavours to agree
the contents of such Exit Plan based on the principles set out in Schedule 12
(Exit Plan and Service Transfer Arrangements) ; and

16.6.3.  until the agreement of the updated Exit Plan, the Contractor shall provide the
Transitional Assistance Services in accordance with the last-approved version
of the Exit Plan (insofar as this still applies) to the Authority in good faith.

17.  SUPPLY CHAIN VISIBILITY

(ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

Visibility of Sub- Contract Opportunities in the Supply Chain

17.1. The Contractor shall:

17.1.1. subject to clause 17.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the Services
above a minimum threshold of £25,000 that arise during the Term;

17.1.2.  within 90 days of awarding a Sub-Contract to a Sub-contractor, update the
notice on Contract Finder with details of the successful Sub-contractor;

17.1.3.  monitor the number, type and value of the Sub-contract opportunities placed on
Contracts Finder advertised and awarded in its supply chain during the Term;

17.1.4.  provide reports on the information at clause 17.1.3 to the Authority in the format
and frequency as reasonably specified by the Authority; and

17.1.5. promote Contracts Finder to its suppliers and encourage those organisations to
register on Contracts Finder.

17.2. Each advert referred to at clause 17.1.1 of this Schedule 1 shall provide a full and detailed
description of the Sub-Contract opportunity with each of the mandatory fields being
completed on Contracts Finder by the Contractor.

17.3. The obligation on the Contractor set out at clause 17.1 shall only apply in respect of Sub-
Contract opportunities arising after the Commencement Date.
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17.4. Notwithstanding clause 17.1, the Authority may by giving its prior approval, agree that a
Sub-Contract opportunity is not required to be advertised by the Contractor on Contracts
Finder.

Visibility of Supply Chain Spend

17.5. In addition to any other management information requirements set out in the Contract, the
Contractor agrees and acknowledges that it shall, at no charge, provide timely, full,
accurate and complete SME management information reports (the “SME Management
Information Reports”) to the Authority, which shall include:

17.5.1.  the total contract revenue received directly on the Contract;

17.5.2. the total value of sub-contracted revenues under the Contract (including
revenues for non-SMEs/non-VCSEs); and

17.5.3. the total value of sub-contracted revenues to SMEs and VCSEs.

17.6. The SME Management Information Reports shall be provided by the Contractor in the
correct format as required by the Authority from time to time. The Contractor agrees that
it shall provide the information detailed at Clause 17.5, above, and acknowledges that the
required information may be changed from time to time (including the data required and/or
format) by the Authority. The Authority agrees to give at least thirty (30) days’ notice in
writing of any such change.

17.7. The Contractor further agrees and acknowledges that it may not make any amendment to
any required Supply Chain Information Report template without the prior approval of the
Authority.

17.8.  Without prejudice to Clause 25 (Assignment, Novation and Sub-contracting) of Schedule
2, the Contractor shall:

17.8.1.  pay any sums which are due from it to any Sub-contractor or Unconnected Sub-
contractor pursuant to any invoice (or other notice of an amount for payment)
on the earlier of:

(a) the date set out for payment in the relevant Sub-contract or Unconnected
Sub-contract; or

(b) the date that falls 60 days after the day on which the Contractor receives
an invoice (or otherwise has notice of an amount for payment); and
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17.9.

17.10.

17.11.

17.12.

18.

17.8.2. include within the management information produced by it pursuant Clause 7
(Contract Management and Monitoring of Contractor’'s Performance) of
Schedule 2 and Schedule 7 (Contract Monitoring) a summary of its compliance
with this Clause 17.8, such data to be certified every six Months by a director of
the Contractor as being accurate and not misleading.

If the Contractor fails to pay 95% or above of all Sub-contractor or Unconnected Sub-
contractor invoices (or other notice of an amount for payment) within 60 days in either of
the previous two six Month periods, the Contractor shall provide to the Authority within 15
Working Days of submission of the management information required by Clause 17.8.2,
above, an action plan (the “Action Plan”) for improvement. The Action Plan shall include,
but not be limited to, the following:

17.9.1.  identification of the primary causes of failure to pay 95% or above of all Sub-
contractor or Unconnected Sub-contractor invoices (or other notice of an
amount for payment) within 60 days of receipt;

17.9.2.  actions to address each of the causes set out in sub-paragraph 17.9.1; and

17.9.3.  mechanism for and commitment to regular reporting on progress to the
Contractor’s board of directors.

The Action Plan shall be certificated by a director of the Contractor and the Action Plan or
a summary of the Action Plan published on the Contractor’s website within 10 Working
Days of the date on which the Action Plan is provided to the Authority.

Where the Contractor fails to pay any sums due to any Sub-contractor or Unconnected
Sub-contractor in accordance with the terms set out in the relevant Sub-contract or
Unconnected Sub-contract, the Action Plan shall include details of the steps the
Contractor will take to address this.

The Contractor shall comply with the Action Plan or any similar action plan connected to
the payment of Sub-contractors or Unconnected Sub-contractors which is required to be
submitted to the Authority as part of the procurement process and such action plan shall
be included as part of the Contractor’s Tender (to the extent it is not already included).

TACKLING MODERN SLAVERY

X (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)
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18.1. The Contractor shall, and procure that each of its Sub-contractors shall, comply with any
anti-slavery policy of the Authority that is notified to the Contractor as provided to the
Contractor (“Authority’s Anti-slavery Policy”).

18.2. The Contractor shall:

18.2.1.

18.2.2.

18.2.3.

18.2.4.

18.2.5.

18.2.6.

implement due diligence procedures for its Sub-contractors and other
participants in its supply chains, to ensure that there is no slavery or trafficking
in its supply chains;

respond promptly to all slavery and trafficking due diligence questionnaires or
any modern slavery risk assessment or identification tools issued to it by the
Authority from time to time and shall ensure that its responses to all such
qguestionnaires are complete and accurate;

maintain a complete set of records to trace the supply chain of all Services
provided to the Authority regarding the Contract;

permit the Authority and its third party representatives, on reasonable notice
during normal business hours, but without notice in case of any reasonably
suspected breach of this Clause 18 (Tackling Modern Slavery) of this Schedule
1 or Clause 30.5 (Modern Slavery, Child Labour and Inhumane Treatment) of
Schedule 2, to have access to and take copies of the Contractor’s records and
any other information and to meet with the Contractor Personnel to audit the
Contractor’s compliance with its obligations this clause;

implement annual audits of its compliance and its Sub-contractors’ and
contractor’'s compliance with the Authority’s Anti-slavery Policy, either directly
or through a third party auditor. The first set of audits shall be completed by 31st
December 2021.; and

implement a system of training for its employees to ensure compliance with the
Modern Slavery Act 2015 and the Authority’s Anti-slavery policy.

19. BUSINESS CONTINUITY AND DISASTER RECOVERY

[XJONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED)

19.1. At least ninety (90) Working Days prior to the Services Commencement Date the
Contractor shall prepare and deliver to the Authority for the Authority’s written approval a
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19.2.

19.3.

19.4.

19.5.

20.

BCDR Plan, which shall detail the processes and arrangements that the Contractor shall
follow to:

19.1.1.  ensure continuity of the business processes and operations supported by the
Services following any failure or disruption of any element of the Services; and

19.1.2.  the recovery of the provision of the Services in the event of a disaster

Following receipt of the draft BCDR Plan from the Contractor, the Parties shall use
reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are unable
to agree the contents of the BCDR Plan within twenty (20) Working Days of its submission,
then such dispute shall be resolved in accordance with Clause 19 (Dispute Resolution) of
Schedule 2.

The Contractor shall test its BCDR Plan at reasonable intervals, and in any event no less
than once every twelve (12) Months or such other period as may be agreed between the
Parties taking into account the criticality of this Contract to the Authority and the size and
scope of the Contractor’s business operations. The Contractor shall promptly provide to
the Authority, at the Authority’s written request, copies of its BCDR Plan, reasonable and
proportionate documentary evidence that the Contractor tests its BCDR Plan in
accordance with the requirements of this Clause 19.3 of this Schedule 1 and reasonable
and proportionate information regarding the outcome of such tests. The Contractor shall
provide to the Authority a copy of any updated or revised BCDR Plan within fourteen (14)
Working Days of any material update or revision to the BCDR Plan.

The Authority may suggest reasonable and proportionate amendments to the Contractor
regarding the BCDR Plan at any time. Where the Contractor, acting reasonably, deems
such suggestions made by the Authority to be relevant and appropriate, the Contractor
will incorporate into the BCDR Plan all such suggestions made by the Authority in respect
of such BCDR Plan. Should the Contractor not incorporate any suggestion made by the
Authority into such BCDR Plan it will explain the reasons for not doing so to the Authority.

Should a Business Continuity Event occur at any time, the Contractor shall implement and
comply with its BCDR Plan and provide regular written reports to the Authority on such
implementation. During and following a Business Continuity Event, the Contractor shall
use reasonable endeavours to continue to supply the Services in accordance with this
Contract.

CARBON FOOTPRINT / NET ZERO OBLIGATIONS
O Not Used
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21. CORPORATE SOCIAL RESPONSIBILITY AND SOCIAL VALUE REPORTING

O Not Used
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GENERAL TERMS AND CONDITIONS
1. PROVISION OF SERVICES
1.1.  The Contractor shall ensure that the Services:
1.1.1. comply in all respects with the Specification;

1.1.2. are supplied promptly and in any event within any time limits as may be set out
in this Contract; and

1.1.3. are supplied in accordance with the Contractor's Tender and the provisions of
this Contract;

1.2.  The Contractor shall:

1.2.1. perform its obligations under this Contract, including in relation to the supply of
the Services in accordance with:

(a) all applicable Law;

(b) in accordance with the Anti-slavery Policy and if Key Provision 18 (Tackling
Modern Slavery) shall apply in accordance with the Authority’s Anti-slavery
Policy; and

(c) Good Industry Practice;
(d) any quality assurance standards as set out in the Key Provisions; and

(e) the Contractor’s own established procedures and practices to the extent
that the same do not conflict with the requirements of Clauses 1.2.1(a) to
1.2.1(d), above; and

1.2.2. deliver the Services using efficient business processes and ways of working
having regard to the Authority’s obligation to ensure value for money.

1.3. In the event that the Contractor becomes aware of any inconsistency between the
requirements of Clauses 1.2.1(a) to 1.2.1(d) of this Schedule 2, the Contractor shall
immediately notify the Authority Representative in writing of such inconsistency and the
Authority Representative shall, as soon as practicable, notify the Contractor which
requirement the Contractor shall comply with.
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1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

2.1.

2.2.

The Authority may inspect and examine the manner in which the Contractor supplies the
Services during normal business hours on reasonable notice.

Immediately following the Commencement Date, the Contractor shall, if specified in the
Key Provisions, implement the Services fully in accordance with the Implementation Plan.

The Contractor shall commence delivery of the Services on the Services Commencement
Date, if specified in Clause 7 (Services Commencement Date) of Schedule 1.

The Contractor shall comply fully with its obligations set out in the Specification and the
Tender.

If the Authority informs the Contractor in writing that the Authority reasonably believes that
any part of the Services does not meet the requirements and/or standards of the Contract
or differs in any way from those requirements, and this is other than as a result of a Default
by the Authority, the Contractor shall at its own expense re-schedule and carry out the
Services in accordance with the requirements of the Contract within such reasonable time
as may be specified by the Authority.

The Contractor shall notify the Authority as soon as it becomes aware of:

1.9.1. any breach, or potential breach, of the Anti-slavery Policy and if Key Provision
18 applies, any breach, or potential breach, of the Authority’s Anti-slavery
Policy; or

1.9.2. any actual or suspected slavery or human trafficking in a supply chain which

has a connection with this Contract.
KEY PERSONNEL

The Contractor acknowledges that the Key Personnel are essential to the proper provision
of the Services to the Authority.

The Contractor shall not remove or replace any Key Personnel unless:
2.2.1. requested to do so by the Authority;

2.2.2. the person concerned resigns, retires or dies or is on maternity or long-term
sick leave;

29

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

2.3.

3.1.

3.2.

3.3.

2.2.3. the person’s employment or contractual arrangement with the Contractor or a
Sub-contractor is terminated for material breach of contract by the employee;
or

2.24. the Contractor obtains the Authority’s prior written consent.

The Authority shall not unreasonably withhold its consent under Clause 2.2.4 of this
Schedule 2. Such consent shall be conditional on appropriate arrangements being made
by the Contractor to minimise any adverse impact on the Contract which could be caused
by a change in Key Personnel.

CONTRACTOR PERSONNEL
At all times, the Contractor shall ensure that:

3.1.1. each of the Contractor Personnel responsible for providing the Services is
suitably qualified, adequately trained and capable of providing the applicable
Services in respect of which they are engaged;

3.1.2. there is an adequate number of Contractor Personnel to provide the Services
properly and in accordance with the Contract;

3.1.3. only those people who are authorised by the Contractor are involved in
providing the Services; and

3.1.4. all of the Contractor Personnel comply with all of the Authority's policies, rules,
regulations and requirements (including those relating to security
arrangements) as may be in force from time to time for conduct when at or
outside the Premises of the Authority.

The Authority may refuse to grant access to and remove any of the Contractor Personnel
who do not comply with Clause 3.1 of this Schedule 2 or if they otherwise present a
security threat or the Authority reasonably determines their presence to be undesirable.

The Contractor shall replace any of the Contractor Personnel who the Authority
reasonably decides have failed to carry out their duties with reasonable skill and care.
Following the removal of any of the Contractor Personnel for any reason, the Contractor
shall ensure such person is replaced promptly with another person with the necessary
training and skills to meet the requirements of the Services.
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3.4.

3.5.

3.6.

3.7.

3.8.

At the Authority’s written request, the Contractor shall provide a list of the names and
addresses of all persons who may require admission in connection with the Contract to
the Premises, specifying the capacities in which they are concerned with the Contract and
the Services and giving such other particulars as the Authority may reasonably request.
The Contractor shall ensure at all times that it has the right to provide these records under
Data Protection Legislation.

The Contractor shall comply with the Authority's procedures for the vetting of personnel
and as advised to the Contractor by the Authority in respect of all persons employed or
engaged in the provision of the Services. The Contractor confirms that all persons
employed or engaged by the Contractor were vetted and recruited on a basis that is
equivalent to and no less strict than the Authority's procedures for the vetting of personnel.

If the Contractor fails to comply with Clause 3.4 of this Schedule 2 within one (1) Month of
the date of the request and, in the reasonable opinion of the Authority, such failure may
be prejudicial to the interests of the Crown, then the Authority may terminate the Contract
with immediate effect by giving written notice to the Contractor at any time after the end
of that one (1) Month period, such termination shall not prejudice or affect any right of
action or remedy which shall have accrued or shall thereafter accrue to the Authority.

The decision of the Authority as to whether any person is to be refused access to the
Premises and/or as to whether the Contractor has failed to comply with Clause 3.4 of this
Schedule 2 shall be final and conclusive.

Income Tax and National Insurance Contributions

Where the Contractor or any Contractor Personnel are liable to be taxed in the UK or to
pay national insurance contributions in respect of consideration received under the
Contract, the Contractor shall:

3.8.1. at all times comply with the Income Tax (Earnings and Pensions) Act 2003 and
all other statutes and regulations relating to income tax, and the Social Security
Contributions and Benefits Act 1992 and all other statutes and regulations
relating to national insurance contributions, in respect of that consideration; and

3.8.2. indemnify the Authority against any income tax, national insurance and social
security contributions and any other liability, deduction, contribution,
assessment or claim arising from or made (whether before or after the making
of a demand pursuant to the indemnity hereunder) in connection with the
provision of the Services by the Contractor or any Contractor Personnel.
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3.9.

41.

4.2.

In the event that any one of the Contractor Personnel is a Worker as defined in Clause 1
of Schedule 3 (Definitions and Interpretation) who receives consideration relating to the
Services, then the Contractor shall ensure that its contract with the Worker contains the
following requirements:

3.9.1. that the Authority may, at any time during the Term, request that the Worker
provides information which demonstrates how the Worker complies with the
requirements of Clause 3.8 of this Schedule 2, or why those requirements do
not apply to it. In such case, the Authority may specify the information which the
Worker must provide and the period within which that information must be
provided;

3.9.2. that the Worker’s contract may be terminated at the Authority’s request if:

(a) the Worker fails to provide the information requested by the Authority within
the time specified by the Authority under Clause 3.9.1 of this Schedule 2;
and/or

(b) the Worker provides information which the Authority considers is
inadequate to demonstrate how the Worker complies with Clause 3.8 of
this Schedule 2 or confirms that the Worker is not complying with those
requirements; and

3.9.3. that the Authority may supply any information it receives from the Worker to
HMRC for the purpose of the collection and management of revenue for which
they are responsible.

MANNER OF CARRYING OUT THE SERVICES

The Contractor shall begin performing the Services on the Services Commencement Date
and continue to perform them for the Term. The Authority may, by written notice, require
the Contractor to execute the Services in such order as the Authority may decide. In the
absence of such notice the Contractor shall submit such detailed programmes of work and
progress reports as the Authority may from time to time require.

The Contractor shall at all times comply with the Quality Standards. To the extent that the
standard of Services has not been specified in the Contract, the Contractor shall agree
the relevant standard of the Services with the Authority prior to the supply of the Services
and, in any event, the Contractor shall perform its obligations under the Contract in
accordance with the Law and Good Industry Practice.
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4.3.

4.4.

5.2.

5.3.

5.4.

5.5.

5.6.

The Contractor shall ensure that all Contractor Personnel supplying the Services shall do
so with all due skill, care and diligence and shall possess such qualifications, skills and
experience as are necessary for the proper supply of the Services.

The Contractor will be responsible for providing and delivering the Services in each and
every respect with all relevant provisions of the Contract at all times and will ensure
continuity of supply (at no extra cost to the Authority) in accordance with Schedule 4.

USE OF AUTHORITY EQUIPMENT

Where the Authority issues Property free of charge to the Contractor such Property shall
be and remain the property of the Authority. The Contractor irrevocably licences the
Authority and its agents to enter upon any premises of the Contractor during normal
business hours on reasonable notice to recover any such Property. The Contractor shall
take all reasonable steps to ensure that the title of the Authority to the Property and the
exclusion of any such lien or other interest are brought to the notice of all Sub-contractors
and other appropriate persons and shall, at the Authority’s request, store the Property
separately and ensure that it is clearly identifiable as belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on behalf of
the Contractor unless the Contractor notifies the Authority otherwise within five (5)
Working Days of receipt.

Upon receipt of the Property the Contractor shall subject it to:
5.3.1. a reasonable visual inspection, and

5.3.2. such additional inspection and testing as may be necessary and practicable in
order to check that the Property is not defective or deficient for the purpose for
which it has been provided.

The Authority shall replace or re-issue issued Property agreed by the Parties to be
defective within a reasonable period.

The Contractor shall ensure the security of all the Property whilst in its possession.

The Contractor shall be liable for all loss of, or damage to, the Property (excluding fair
wear and tear), unless such loss or damage was caused by the Default of the Authority.
The Contractor shall inform the Authority within two (2) Working Days of any loss of, or
damage to, the Property occurring.
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6.1.

6.2.

7.1.

7.2.

7.3.

7.4.

7.5.

TERM

This Contract shall commence on the Services Commencement Date and, unless
terminated earlier in accordance with the terms of this Contract or the general law, shall
continue until the end of the Term.

The Authority shall be entitled to extend the Term on one or more occasions by giving the
Contractor written notice not less than three (3) Months prior to the date on which this
Contract would otherwise have expired, provided that the duration of this Contract shall
be no longer than the total term specified in the Order Form. The provisions of the Contract
will apply and take effect mutatis mutandis (subject to any Variation or adjustment to the
Contract Price pursuant to Clause 8 (Price Adjustment on Extension of Term) of the Key
Provisions, if applicable) throughout any such extended period.

CONTRACT MANAGEMENT AND MONITORING OF CONTRACTOR’S
PERFORMANCE

The Parties shall each appoint a contract manager to be known respectively as the
Authority Representative and the Contractor Representative. The Authority
Representative and the Contractor Representative shall meet at least Monthly (unless
otherwise notified by the Authority) to discuss the Contractor's performance and other
matters connected to the delivery of the Contract.

The Contractor shall comply, as the Authority shall require, with the monitoring
arrangements set out in Schedule 7 (Contract Monitoring) including, but not limited to,
providing such data and information as the Contractor may be required to produce under
the Contract.

The Contractor shall comply with any and all of the monitoring arrangements that the
Authority shall reasonably require from time to time. This shall include, but shall not be
limited to, providing such information as the Authority may require the Contractor to
produce under the Contract.

At the Authority's request, within five (5) Working Days of such request, the Contractor
shall supply such management information to the Authority as the Authority may
reasonably request from time to time (including without limit any information about the
Contractor’s supply chain and its compliance in relation to susta inability
requirements).

The Contractor shall provide the Authority with such supporting documentation as the
Authority may require to establish and verify the Contractor's levels of performance.
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7.6.

7.7.

8.1.

8.2.

8.3.

8.4.

8.5.

The Contractor shall meet with the Authority following the completion of the provision of
the Services to discuss:

7.6.1. whether the Contractor believes the objectives of the Contract were achieved;

7.6.2. how far the intended benefits sought in the Authority's Specification and that
had been forecast in the Tender were achieved; and

7.6.3. to identify any lessons learnt for future projects.

The Authority shall be able to share and use any information arising from such meetings
referred to in Clause 7.6 of this Schedule 2 as it sees fit.

PRICE AND PAYMENT

Contract Price

In consideration of the Contractor carrying out its obligations under the Contract, including
the provision of the Services, the Authority shall pay the Contractor the Contract Price in
accordance with this Clause 8 (Price and Payment) of this Schedule 2. The Contract Price
shall remain fixed for the Term.

The Contractor shall not suspend the supply of the Services unless the Contractor is
entitled to terminate the Contract under Clause 16.5 (Termination) of this Schedule 2 for
failure to pay undisputed sums of money. Interest shall be payable by the Authority on the
late payment of any undisputed sums of money properly invoiced in accordance with the
Late Payment of Commercial Debts (Interest) Act 1998.

The Authority may set-off any amount owed by the Contractor to the Crown or any part of
the Crown (including the Authority) against any amount due to the Contractor under this
Contract or under any agreement between the Contractor and the Authority.

VAT

The Contract Price is stated exclusive of VAT, which shall be added at the prevailing rate
as applicable and paid by the Authority following delivery of a valid VAT invoice.

The Contractor shall indemnify the Authority on a continuing basis against any liability,
including any interest, penalties or costs incurred, that is levied, demanded or assessed
on the Authority at any time in respect of the Contractor's failure to account for or to pay
any VAT relating to payments made to the Contractor under this Contract. Any amounts
due under this Clause 8.5 shall be paid in cleared funds by the Contractor to the Authority
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8.6.

8.7.

8.8.

8.9.

8.10.

8.11.

not less than five Working Days before the date upon which the tax or other liability is
payable by the Authority.

Invoicing

The Contractor shall submit an invoice to the Authority Monthly in arrears. The Contractor
shall ensure that each invoice contains all appropriate references and a detailed
breakdown of the Services supplied and that it is supported by any other documentation
as may be reasonably required by the Authority to substantiate such invoice. Where travel
and subsistence is claimed, all claims must comply with the provisions set out in the
Schedule 6 and must be accompanied by appropriate receipts to cover the total amount
claimed.

The Authority shall verify and pay each valid and undisputed invoice received in
accordance with Clause 8.6 of this Schedule 2 within thirty (30) days of receipt of such
invoice at the latest. If there is undue delay in verifying the invoice in accordance with this
Clause 8.7 of this Schedule 2, the invoice shall be regarded as valid and undisputed for
the purposes this Clause 8.7 after a reasonable time has passed

Recovery of Sums Due

The Authority shall be entitled to withhold payment due under this Clause 8 (Price and
Payment) of this Schedule 2 for so long as the Contractor, in the Authority’s reasonable
opinion, has failed to comply with its obligations to pay any Sub-contractors promptly in
accordance with Clause 25.11 (Assignment, Novation and Sub-contracting) of this
Schedule 2. For the avoidance of doubt the Authority shall not be liable to pay any interest
or penalty in withholding such payment.

Electronic Invoicing

The Authority shall accept and process for payment an electronic invoice submitted for
payment by the Contractor where the invoice is undisputed and where it complies with the
standard on electronic invoicing.

For the purposes of clause 8.9, an electronic invoice complies with the standard on
electronic invoicing where it complies with the European standard and any of the syntaxes
published in Commission Implementing Decision (EU) 2017/1870.

The Authority’s right to request paper form invoicing shall be subject to procurement policy

note 11/15
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I rcspect of the Authority's obligation to accept unstructured

electronic invoices from the Contractor where and as required under that procurement
policy note (as amended from time to time).

9. WARRANTIES

9.1.  The Contractor represents and warrants that:

9.1.1.

9.1.7.

it is validly incorporated, organised and subsisting in accordance with the Laws
of its place of incorporation;

it has full capacity and authority (including, where its procedures so require, the
consent of its parent company) to enter into and perform its obligations under
the Contract;

this Contract is executed by a duly authorised representative of the Contractor;

it has all necessary consents and regulatory approvals to enter into this
Contract;

in entering the Contract it has not committed any Fraud,;

all written statements and representations in any written submissions made by
the Contractor as part of the procurement process, including without limitation
its response to the selection questionnaire and invitation to tender (if
applicable), its tender and any other documents submitted remain true,
accurate and not misleading, save as may have been specifically disclosed in
writing to the Authority prior to execution of the Contract;

it has notified the Authority in writing of any actions, suits or proceedings or
regulatory investigations before any court or administrative body or arbitration
tribunal pending or, to its knowledge any threatened against it or any of its
Affiliates that might affect its ability to perform its obligations under the Contract;

its execution, delivery and performance of its obligations under this Contract will
not constitute a breach of any Law or obligation applicable to it and will not
cause or result in a default under any agreement by which it is bound;

its obligations under this Contract constitute its legal, valid and binding
obligations, enforceable in accordance with their respective terms subject to
applicable bankruptcy, reorganisation, insolvency, moratorium or similar Laws
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9.1.10.

9.1.11.

9.1.12.

9.1.13.

affecting creditors’ rights generally and subject, as to enforceability, to equitable
principles of general application (regardless of whether enforcement is sought
in a proceeding in equity or law);

it is not subject to any contractual obligation, compliance with which is likely to
have a material adverse effect on its ability to perform its obligations under the
Contract;

no proceedings or other steps have been taken and not discharged (nor, to the
best of its knowledge, are threatened) for the winding up of the Contractor or
for its dissolution or for the appointment of a receiver, administrative receiver,
liquidator, manager, administrator or similar officer in relation to any of the
Contractor’s assets or revenue;

it owns, has obtained, valid licences for all Intellectual Property Rights that are
necessary for the performance of its obligations under the Contract and/or the
receipt of the Services by the Authority;

in the three (3) years prior to the Commencement Date:

(a) it has conducted all financial accounting and reporting activities in
compliance in all material respects with the generally accepted accounting
principles that apply to it in any country where it files accounts;

(b) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

(c) it has not done or omitted to do anything which could have a material
adverse effect on its assets, financial condition or position as an ongoing
business concern, ability to fulfil its obligations under the Contract or
provide the Services; and

9.2. The Contractor warrants and undertakes to the Authority that as at the Commencement
Date, it has notified the Authority in writing of any Occasions of Tax Non-Compliance or
any litigation that it is involved in that is in connection with any Occasions of Tax Non-
Compliance. If, at any point during the Term, an Occasion of Tax Non-Compliance occurs,
the Contractor shall:

9.21.

9.2.2.

notify the Authority in writing of such fact within five (5) Working Days of its
occurrence; and

promptly provide to the Authority:
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9.3.

9.4.

9.5.

9.6.

(a) details of the steps which the Contractor is taking to address the Occasion
of Tax Non-Compliance and to prevent the same from recurring, together
with any mitigating factors that it considers relevant; and

(b) such other information in relation to the Occasion of Tax Non-Compliance
as the Authority may reasonably require.

The Contractor warrants and undertakes to the Authority that:

9.3.1.

9.3.2.

9.3.3.

its responses to the Authority's slavery and human trafficking due diligence
questionnaire, if any, are complete and accurate; and

neither the Contractor nor any of its Contractor Personnel:

(a) has been convicted of any offence involving slavery and human trafficking;
and

(b) having made reasonable enquiries, so far as it is aware, has been or is the
subject of any investigation, inquiry or enforcement proceedings by any
governmental, administrative or Regulatory Body regarding any offence or
alleged offence of or in connection with slavery and human trafficking; and

it shall at all times conduct its business in a manner that is consistent with any
anti-slavery policy of the Authority that is notified to the Contractor and shall
provide to the Authority any reports or other information that the Authority may
request as evidence of the Contractor's compliance with this Clause 9.3.3
and/or as may be requested or otherwise required by the Authority in
accordance with its anti-slavery policy.

The Contractor shall implement due diligence procedures for its own suppliers, Sub-
contractors and other participants in its supply chains, to ensure that there is no slavery
or human trafficking in its supply chains.

The representations and warranties set out in this Clause 9 (Warranties) of this Schedule
2 shall be deemed to be repeated by the Contractor on the Services Commencement Date
(if later than the date of signature of this Contract) by reference to the facts then existing.

Each of the representations and warranties set out in this Clause 9 (Warranties) of this
Schedule 2 shall be construed as a separate representation and warranty and shall not
be limited or restricted by reference to, or inference from, the terms of any other
representation, warranty or any other undertaking in this Contract.
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9.7.

9.8.

9.9.

10.

10.1.

10.2.

10.3.

10.4.

10.5.

If at any time the Contractor becomes aware that a representation or warranty given by it
under this Clause 9 (Warranties) has been breached, is untrue or is misleading, it shall
immediately notify the Authority of the relevant occurrence in sufficient detail to enable the
Authority to make an accurate assessment of the situation.

For the avoidance of doubt, the fact that any provision within this Contract is expressed
as a warranty shall not preclude any right of termination which the Authority may have in
respect of breach of that provision by the Contractor.

Except as expressly stated in this Contract, all warranties and conditions whether express
or implied by statute, common law or otherwise are hereby excluded to the extent
permitted by Law.

INTELLECTUAL PROPERTY

Each Party keeps ownership of its own Existing IPRs. The Contractor gives the Authority
a non-exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to
use, change and sub-license the Contractor’s Existing IPR to enable it to both:

10.1.1.  receive and use the Services
10.1.2.  make use of the services provided by a Replacement Contractor.

Any New IPR created under the Contract is owned by the Authority. The Authority gives
the Contractor a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling
its obligations during the Term.

Where a Party acquires ownership of Intellectual Property Rights which is inconsistent
with the allocation specified under this Contract it must do everything reasonably
necessary to complete a transfer assigning them in writing to the other Party on request
and at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other
Party’s names, logos or trademarks, except as provided in this Clause 10 (Intellectual
Property) of this Schedule 2 or otherwise agreed in writing.

The Contractor shall not infringe any Intellectual Property Rights of any third party in
supplying the Services and the Contractor shall, during and after the Term, indemnify and
keep indemnified and hold the Authority and the Crown harmless from and against all
Losses which the Authority or the Crown may suffer or incur as a result of or in connection
with any breach of this Clause, except where any such claim arises from:
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10.6.

10.7.

10.8.

10.9.

10.10.

10.5.1. items or materials based upon designs supplied by the Authority; or

10.5.2.  the use of data supplied by the Authority which is not required to be verified by
the Contractor under any provision of the Contract.

The Authority shall notify the Contractor in writing of any claim or demand brought against
the Authority for infringement or alleged infringement of any Intellectual Property Right in
materials supplied or licensed by the Contractor.

The Contractor shall at its own expense conduct all negotiations and any litigation arising
in connection with any claim for breach of Intellectual Property Rights in materials supplied
or licensed by the Contractor, provided always that the Contractor:

10.7.1.  shall consult the Authority on all substantive issues which arise during the
conduct of such litigation and negotiations;

10.7.2.  shall take due and proper account of the interests of the Authority; and

10.7.3.  shall not settle or compromise any claim without the Authority’s prior written
consent (not to be unreasonably withheld or delayed).

The Authority shall at the request of the Contractor afford to the Contractor all reasonable
assistance for the purpose of contesting any claim or demand made or action brought
against the Authority or the Contractor by a third party for infringement or alleged
infringement of any third party Intellectual Property Rights in connection with the
performance of the Contractor’s obligations under the Contract and the Contractor shall
indemnify the Authority for all costs and expenses (including, but not limited to, legal costs
and disbursements) incurred in doing so. The Contractor shall not, however, be required
to indemnify the Authority in relation to any costs and expenses incurred in relation to or
arising out of a claim, demand or action which relates to the matters in Clause 10.5.1 or
10.5.2 of this Schedule 2.

The Authority shall not make any admissions which may be prejudicial to the defence or
settlement of any claim, demand or action for infringement or alleged infringement of any
Intellectual Property Right by the Authority or the Contractor in connection with the
performance of its obligations under the Contract.

If a claim, demand or action for infringement or alleged infringement of any Intellectual
Property Right is made in connection with the Contract or, in the reasonable opinion of the
Contractor, is likely to be made, the Contractor shall notify the Authority and, at its own
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11.

expense and subject to the consent of the Authority (not to be unreasonably withheld or
delayed), use its best endeavours to:

10.10.1. modify any or all of the Services without reducing the performance or
functionality of the same, or substitute alternative Services of equivalent
performance and functionality, so as to avoid the infringement or the alleged
infringement, provided that the provisions herein shall apply mutates mutandis
to such modified Services or to the substitute Services; or

10.10.2. procure a licence to use and supply the Services, which are the subject of the
alleged infringement, on terms which are acceptable to the Authority; and

10.10.3. in the event that the Contractor is unable to comply with Clauses 10.10.1 or
10.10.2 above within twenty (20) Working Days of receipt of the Contractor’s
notification the Authority may terminate the Contract with immediate effect by
written notice.

AUTHORITY DATA

The Contractor shall not delete or remove any proprietary notices contained within or
relating to the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as
necessary for the performance by the Contractor of its obligations under the Contract or
as otherwise expressly authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor, the
Contractor shall supply that Authority Data to the Authority as requested by the Authority
in the format the Authority specifies.

Upon receipt or creation by the Contractor of any Authority Data and during any collection,
Processing, storage and transmission by the Contractor of any Authority Data, the
Contractor shall take all precautions necessary to preserve the integrity of the Authority
Data and to prevent any corruption or loss of the Authority Data.

The Contractor shall perform secure back-ups of all Authority Data. The Contractor shall
ensure that such back-ups are available to the Authority at all times upon request.

The Contractor shall ensure that any system on which the Contractor holds any Authority
Data, including back-up data, is a secure system that complies with the Security Policy.
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11.7.

12.

12.1.

12.2.

If the Authority Data is corrupted, lost or sufficiently degraded as a result of the
Contractor's Default so as to be unusable, the Authority may:

11.7.1.  require the Contractor (at the Contractor's expense) to restore or procure the
restoration of the Authority Data and the Contractor shall do so as soon as
practicable; and/or

11.7.2.  itself restore or procure the restoration of the Authority Data, and shall be repaid
by the Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that Authority Data has or
may become corrupted, lost or sufficiently degraded in any way for any reason, then the
Contractor shall notify the Authority immediately and inform the Authority of the remedial
action the Contractor proposes to take.

PROTECTION OF PERSONAL DATA

Status of the Controller

The Parties acknowledge that for the purposes of the Data Protection Legislation, the
nature of the activity carried out by each of them in relation to their respective obligations
under this Contract will determine the status of each Party under the Data Protection
Legislation. A Party may act as:

12.1.1.  “Controller” (where the other Party acts as the “Processor”);
12.1.2.  “Processor” (where the other Party acts as the “Controller”);

12.1.3.  “Joint Controller” (where both Parties are considered to jointly control the same
Personal Data);

12.1.4. “Independent Controller” of the Personal Data where the other Party is also
“Controller” of the same Personal Data in its own right (but there is no element
of joint control);

and the Parties shall set out in Schedule 13 (Processing, Personal Data and Data
Subjects) which scenario or scenarios are intended to apply under this Contract.

Where one Party is Controller and the other Party its Processor

Where a Party is a Processor, the only Processing that it is authorised to do is listed in
Schedule 13 (Processing, Personal Data and Data Subjects) by the Controller.
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12.3. The Processor shall notify the Controller immediately if it considers that any of the
Controller’s instructions infringe the Data Protection Legislation.

12.4. The Processor shall provide all reasonable assistance to the Controller in the preparation
of any Data Protection Impact Assessment prior to commencing any Processing. Such
assistance may, at the discretion of the Controller, include:

12.41. a systematic description of the envisaged Processing operations and the
purpose of the Processing;

12.4.2. an assessment of the necessity and proportionality of the Processing
operations in relation to the Services;

12.4.3. an assessment of the risks to the rights and freedoms of Data Subjects; and

12.4.4. the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

12.5. The Processor shall, in relation to any Personal Data processed in connection with its
obligations under this Contract:

12.5.1.  process that Personal Data only in accordance with Schedule 13 (Processing,
Personal Data and Data Subjects), unless the Processor is required to do
otherwise by Law. If it is so required the Processor shall promptly notify the
Authority before Processing the Personal Data unless prohibited by Law;

12.5.2. ensure that it has in place Protective Measures, including in the case of the
Controller the measures set out in Clause 11 (Authority Data), which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

(a) nature of the data to be protected;
(b) harm that might result from a Data Loss Event;
(c) state of technological development; and

(d) cost of implementing any measures;

12.5.3.  ensure that:
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(a) the Processor Personnel do not process Personal Data except in
accordance with this Contract (and in particular Schedule 13 (Processing,
Personal Data and Data Subjects));

(b) it takes all reasonable steps to ensure the reliability and integrity of any
Processor Personnel who have access to the Personal Data and ensure
that they:

i. are aware of and comply with the Processor’s duties under this Clause
12 (Protection of Personal Data), Clause 11 (Authority Data) and
Clause 27 (Confidential Information) of this Schedule 2;

i. are subject to appropriate confidentiality undertakings with the
Processor or any Sub-processor;

ii. areinformed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third Party
unless directed in writing to do so by the Controller or as otherwise
permitted by this Contract; and

iv. have undergone adequate training in the use, care, protection and
handling of Personal Data;

(c) not transfer Personal Data outside of the EU, other than to the Controller,
unless the prior written consent of the Controller has been obtained and
the following conditions are fulfilled:

i. the Controller or the Processor has provided appropriate safeguards
in relation to the transfer (whether in accordance with Article 46 of the
GDPR or Section 75 of the DPA 2018) as determined by the Controller;

ii. the Data Subject has enforceable rights and effective legal remedies;

iii. the Processor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any
Personal Data that is transferred (or, if it is not so bound, uses its best
endeavours to assist the Controller in meeting its obligations); and

iv. the Processor complies with any reasonable instructions notified to it
in advance by the Controller with respect to the Processing of the
Personal Data; and
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(d) atthe written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

12.6. Subject to Clause 12.7 of this Schedule 2, the Processor shall notify the Controller
immediately if it:

12.6.1.  receives a Data Subject Request (or purported Data Subject Request);
12.6.2. receives a request to rectify, block or erase any Personal Data;

12.6.3. receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

12.6.4. receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data processed under this
Contract;

12.6.5. receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

12.6.6. becomes aware of a Data Loss Event.

12.7. The Processor’s obligation to notify under Clause 12.6 of this Schedule 2 shall include the
provision of further information to the Controller in phases, as details become available.

12.8. Taking into account the nature of the Processing, the Processor shall provide the
Controller with reasonable assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made under Clause
12.6 of this Schedule 2 (and insofar as possible within the timescales reasonably required
by the Controller) including by promptly providing:

12.8.1.  the Controller with full details and copies of the complaint, communication or
request;

12.8.2.  such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Request within the relevant timescales set out in
the Data Protection Legislation;

12.8.3.  the Controller, at its request, with any Personal Data it holds in relation to a Data
Subiject;
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12.8.4. assistance as requested by the Controller following any Data Loss Event;
and/or

12.8.5. assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

12.9. The Processor shall maintain complete and accurate records and information to
demonstrate its compliance with this Clause. This requirement does not apply where the
Processor employs fewer than 250 staff, unless:

12.9.1.  the Controller determines that the Processing is not occasional;

12.9.2. the Controller determines the Processing includes special categories of data as
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR; or

12.9.3. the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

12.10. The Processor shall allow for audits of its Processing activity by the Controller or the
Controller’s designated auditor.

12.11. The Parties shall designate a Data Protection Officer if required by the Data Protection
Legislation.

12.12. Before allowing any Sub-processor to process any Personal Data related to this Contract,
the Processor must:

12.12.1. notify the Controller in writing of the intended Sub-processor and Processing;
12.12.2. obtain the written consent of the Controller;

12.12.3. enter into a written agreement with the Sub-processor which give effect to the
terms set out in this Clause 12 (Protection of Personal Data) such that they
apply to the Sub-processor; and

12.12.4. provide the Controller with such information regarding the Sub-processor as the
Controller may reasonably require.
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12.13.

12.14.

12.15.

12.16.

12.17.

12.18.

12.19.

12.20.

12.21.

The Processor shall remain fully liable for all acts or omissions of any of its Sub-
processors.

The Authority may, at any time on not less than 30 Working Days’ notice, revise this
Clause by replacing it with any applicable controller to processor standard clauses or
similar terms forming part of an applicable certification scheme (which shall apply when
incorporated by attachment to this Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the
Contractor amend this Contract to ensure that it complies with any guidance issued by the
Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

In the event that the Parties are Joint Controllers in respect of Personal Data under this
Contract, the Parties shall implement Clauses that are necessary to comply with Article
26 of the GDPR based on the terms set out in Annex 1 to Schedule 13 (Processing,
Personal Data and Data Subjects).

Where the Parties are Independent Controllers of Personal Data

With respect to Personal Data provided by one Party to another Party for which each Party
acts as Controller but which is not under a Joint Controller arrangement of the Parties,
each Party undertakes to comply with the applicable Data Protection Legislation in respect
of their Processing of such Personal Data as Controller.

Each Party shall process the Personal Data in compliance with its obligations under the
Data Protection Legislation and not do anything to cause the other Party to be in breach
of it.

Where a Party has provided Personal Data to the other Party in accordance with Clause
12.17 of this Schedule 2, the recipient of the Personal Data will provide all such relevant
documents and information relating to its data protection policies and procedures as the
other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and 14 of the
GDPR in respect of the Processing of Personal Data for the purposes of this Contract.

The Parties shall only provide Personal Data to each other:
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12.21.1. to the extent necessary to perform the respective obligations under this
Contract;

12.21.2. in compliance with the Data Protection Legislation (including by ensuring all
required fair processing information has been given to affected Data Subjects);
and

12.21.3. where it has recorded it in Schedule 13 (Processing, Personal Data and Data
Subjects).

12.22. Taking into account the state of the art, the costs of implementation and the nature, scope,
context and purposes of Processing as well as the risk of varying likelihood and severity
for the rights and freedoms of natural persons, each Party shall, with respect to its
Processing of Personal Data as independent Controller, implement and maintain
appropriate technical and organisational measures to ensure a level of security
appropriate to that risk, including, as appropriate, the measures referred to in Article
32(1)(a), (b), (c) and (d) of the GDPR, and the measures shall, at a minimum, comply with
the requirements of the Data Protection Legislation, including Article 32 of the GDPR.

12.23. A Party Processing Personal Data for the purposes of this Contract shall maintain a record
of its Processing activities in accordance with Article 30 of the GDPR and shall make the
record available to the other Party upon reasonable request.

12.24. Where a Party receives a request by any Data Subject to exercise any of their rights under
the Data Protection Legislation in relation to the Personal Data provided to it by the other
Party pursuant to this Contract (“the Request Recipient”):

12.24.1. the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

12.24.2. where the request or correspondence is directed to the other Party and/or
relates to the other Party's Processing of the Personal Data, the Request
Recipient will:

(a) promptly, and in any event within five (5) Working Days of receipt of the
request or correspondence, inform the other Party that it has received the
same and shall forward such request or correspondence to the other Party;
and
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12.25.

12.26.

12.27.

12.28.

13.

13.1.

(b) provide any information and/or assistance as reasonably requested by the
other Party to help it respond to the request.

Each Party shall promptly notify the other Party upon it becoming aware of any Personal
Data Breach relating to Personal Data provided by the other Party pursuant to this
Contract and shall:

12.25.1. do all such things as reasonably necessary to assist the other Party in mitigating
the effects of the Personal Data Breach;

12.25.2. implement any measures necessary to restore the security of any compromised
Personal Data;

12.25.3. work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

12.25.4. not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively to
exercise rights and obligations under this Contract as specified in Schedule 13
(Processing, Personal Data and Data Subijects).

Personal Data shall not be retained or processed for longer than is necessary to perform
each Party’s obligations under this Contract which is specified in Schedule 13 (Processing,
Personal Data and Data Subjects).

Notwithstanding the general application of Clauses 12.2 to 12.15 of this Schedule 2 to
Personal Data, where the Contractor is required to exercise its regulatory and/or legal
obligations in respect of Personal Data, it shall act as an independent Controller of
Personal Data in accordance with Clauses 12.16 to 12.27 of this Schedule 2.

RECORDS RETENTION AND RIGHT OF AUDIT

The Contractor shall keep secure and maintain until six (6) years after the final payment
of all sums due under the Contract, or such longer period as may be agreed between the
Parties, full and accurate records of the Services, all expenditure reimbursed by the
Authority and all payments made by the Authority.
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13.2. The Contractor shall grant to the Authority, or its authorised agents, such access to those
records as they may reasonably require in order to check the Contractor's compliance with
the Contract.

13.3. For the purpose of:
13.3.1. the examination and certification of the Authority's accounts; or

13.3.2. any examination pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Authority has used its
resources

the Comptroller and Auditor General may examine such documents as he may reasonably
require which are owned, held or otherwise within the control of the Contractor and may
require the Contractor to provide such oral and/or written explanations as he considers
necessary. This Clause does not constitute a requirement or agreement for the
examination, certification or inspection of the accounts of the Contractor under Section
6(3)(d) and (5) of the National Audit Act 1983.

14. INDEMNITY AND LIMITATION OF LIABILITY

14.1. Subject to the limitations of liability set out in this Clause 14 (Indemnity and Limitation of
Liability) and without prejudice to any rights and remedies of the Authority, the Contractor
shall indemnify the Authority, and keep it indemnified, from and against any and all Losses
whatsoever and howsoever to the extent arising directly (but not indirectly or
consequentially) out of the act, default, negligence, breach of contract, breach of statutory
or statutory duty by the Contractor or any of its employees or agents acting within the
course of their employment or any of its Sub-contractors and their employees or agents.

Unlimited liability

14.2. Neither Party excludes or limits liability to the other Party for:

14.2.1. death or personal injury caused by its negligence, or that of its employees,
agents or Sub-contractors (as applicable);

14.2.2.  bribery or Fraud or fraudulent misrepresentation by it or its employees;

14.2.3.  breach of any obligation as to title implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or; or

14.2.4. any liability to the extent it cannot be limited or excluded by Law.
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14.3. The Contractor’s liability in respect of the indemnities in Clauses 3.8 (Income Tax and
National Insurance Contributions), Clause 8.4 (VAT), Clause 10.5 (Intellectual Property),
of Schedule 2, Schedule 10 (Staff Transfer) and the Annexes to Schedule 10 (Staff
Transfer) shall be unlimited.

14.4. The Authority’s liability in respect of the indemnities in Schedule 10 (Staff Transfer) and
the Annexes to Schedule 10 (Staff Transfer) shall be unlimited.

Financials and other limits

14.5. Subject to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 (Consequential
Losses) of this Schedule 2:

14.5.1. the Contractor’'s aggregate liability in respect of loss of or damage to the
Authority Premises or other property or assets of the Authority (including
technical infrastructure, assets or equipment but excluding any loss or damage
to the Authority Data or any other data) that is caused by Defaults of the
Contractor occurring in each and any Contract Year shall in no event exceed
£10 million;

14.5.2. the Contractor’s aggregate liability in respect of:
(a) loss or damage to Authority Data; and
(b) breach of the Data Protection Legislation;

(c) that is caused by Default of the Contractor occurring in each and any
Contract Year shall in no event exceed £10 million;

14.5.3. in respect of all other Losses, the aggregate liability of each Party to the other
under or in connection with this Contract whether arising in contract, tort,
negligence, breach of statutory duty or otherwise shall in no event exceed the
greater of:

(a) £5,000,000; or

(b) one hundred and twenty five per cent (125%) of the total Contract Price
paid or payable by the Authority to the Contractor for the Services.

14.6. |If the total Contract Price paid or payable by the Authority to the Contractor over the Term:
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14.7.

14.8.

14.6.1. is less than or equal to £1,000,000 then the figure of £5,000,000 at Clause
14.5.3 of this Schedule 2 shall be replaced with £1,000,000;

14.6.2. s less than or equal to £3,000,000 but greater than £1,000,000, then the figure
of £5,000,000 at Clause 14.5.3 of this Schedule 2 shall be replaced with
£3,000,000

14.6.3. is equal to, exceeds or will exceed £10,000,000 then the figure of £5,000,000
at Clause 14.5.3 of this Schedule 2 shall be replaced with £10,000,000 and the
figure of one hundred and twenty five percent (125%) at Clause 14.5.3 of this
Schedule 2 shall be deemed to have been deleted and replaced with one
hundred and fifteen percent (115%).

Consequential loss

Subject always to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 of this
Schedule 2 neither Party shall be liable to the other Party for:

14.7.1.  any indirect, special or consequential loss;

14.7.2. loss of profits, turnover, business opportunities or damage to goodwill (in each
case whether direct or indirect).

Notwithstanding Clause 14.7 but subject to Clause 14.5 the Contractor acknowledges that
the Authority may, amongst other things, recover from the Contractor the following losses
incurred by the Authority to the extent that they arise as a result of a Default by the
Contractor:

14.8.1. any additional operational and/or administrative costs and expenses incurred
by the Authority, including costs relating to time spent by or on behalf of the
Authority in dealing with the consequences of the Default;

14.8.2. any wasted expenditure or charges;

14.8.3. the additional costs of procuring Replacement Services for the remainder of the
Term, which shall include any incremental costs associated with such
Replacement Services above those which would have been payable under the
Contract;

14.8.4. any compensation or interest paid to a third party by the Authority; and
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14.9.

14.10.

15.

15.1.

15.2.

15.3.

15.4.

15.5.

14.8.5. any fine, penalty or costs incurred by the Authority pursuant to Law any costs
incurred by the Authority in defending any proceedings which result in such fine
or penalty.

Each Party shall use its respective reasonable endeavours to mitigate any loss or damage
suffered arising out of or connection with the Contract.

Where the Contractor is a consortium, for the avoidance of doubt, the organisations
comprising the Contractor shall be jointly and severally liable with regard to the
performance by the Contractor of any and all of its obligations under the Contract and in
respect of any Losses incurred by the Authority under or in connection with this Contract
as a result of Defaults by the Contractor.

INSURANCE

The Contractor shall effect and maintain with a reputable insurance company a policy or
policies of insurance providing an adequate level of cover in respect of all risks which may
be incurred by the Contractor, arising out of the Contractor’s performance of its obligations
under the Contract, including death or personal injury, loss of or damage to property or
any other loss. Such insurance shall be maintained for the duration of the Term and for a
minimum of six (6) years following the expiration or earlier termination of the Contract.

The Contractor shall hold employer’s liability insurance in respect of Contractor Personnel
in accordance with any legal requirement from time to time in force.

Without limitation to any insurance arrangements as required by Law, the Contractor shall
put in place and/or maintain the different types and/or levels of indemnity arrangements
explicitly required by the Authority, if specified in the Key Provisions.

The Contractor shall from time to time and in any event within five (56) Working Days of
written demand provide documentary evidence to the Authority that insurance
arrangements taken out by the Contractor pursuant to this Clause 15 (Insurance) of this
Schedule 2 and the Key Provisions are fully maintained and that any premiums on them
and/or contributions in respect of them (if any) are fully paid.

If, for whatever reason, the Contractor fails to give effect to and maintain the insurances
required by the provisions of the Contract the Authority may make alternative
arrangements to protect its interests and may recover the costs of such arrangements
from the Contractor.
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15.6.

16.

16.1.

16.2.

The provisions of any insurance or the amount of cover shall not relieve the Contractor of
any liabilities under the Contract. It shall be the responsibility of the Contractor to
determine the amount of insurance cover that will be adequate to enable the Contractor
to satisfy any liability referred to in Clause 14 (Indemnity and Limitation of Liability) of this
Schedule 2.

TERMINATION

In the case of a breach of any of the terms of this Contract by the Contractor that is capable
of remedy (including, without limitation any failure to pay any sums due under this
Contract), the Authority may, without prejudice to its other rights and remedies under this
Contract, issue a Breach Notice and shall allow the Contractor the opportunity to remedy
such breach in the first instance via a remedial proposal put forward by the Contractor
(“Remedial Proposal”) before exercising any right to terminate this Contract. Such
Remedial Proposal must be agreed with the Authority (such agreement not to be
unreasonably withheld or delayed) and must be implemented by the Contractor in
accordance with the timescales referred to in the agreed Remedial Proposal. Once
agreed, any changes to a Remedial Proposal must be approved by the Parties in writing.
Any failure by the Contractor to:

16.1.1.  put forward and agree a Remedial Proposal with the Authority in relation to the
relevant Default or breach within a period of ten (10) Working Days (or such
other period as the Authority may agree in writing) from the deemed date of
receipt of the Breach Notice;

16.1.2. comply with such Remedial Proposal (including, without limitation, as to its
timescales for implementation, which shall be ten (10) days unless otherwise
agreed between the Parties); and/or

16.1.3. remedy the Default or breach notwithstanding the implementation of such
Remedial Proposal in accordance with the agreed timescales for
implementation,

shall be deemed, for the purposes of Clause 16.2.1(b) (Termination) of this Schedule 2, a
material breach of this Contract by the Contractor not remedied in accordance with an
agreed Remedial Proposal.

The Authority may terminate the Contract, or terminate the provision of any part of the
Services, with immediate effect by serving a Termination Notice to the Contractor:
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16.2.1.

16.2.2.

16.2.3.

16.2.4.

16.2.5.

16.2.6.

if the Contractor commits a material breach of any of the terms of this Contract
which is:

(a) not capable of remedy; or

(b) in the case of a breach capable of remedy, which is not remedied in
accordance with a Remedial Proposal; or

if the Contractor has been served with a valid Breach Notice having already
been served with at least two (2) previous valid Breach Notices within the last
twelve (12) Month rolling period as a result of any previous material breaches
of this Contract which are capable of remedy (whether or not the Contractor has
remedied the breach in accordance with a Remedial Proposal). The twelve (12)
Months rolling period is the twelve (12) Months immediately preceding the date
of the third Breach Notice.

if the Contractor does not commence delivery of the Services by the Services
Commencement Date;

if the Contractor, or any third party guaranteeing the obligations of the
Contractor under this Contract, ceases or threatens to cease carrying on its
business; suspends making payments on any of its debts or announces an
intention to do so; is, or is deemed for the purposes of any Law to be, unable to
pay its debts as they fall due or insolvent; enters into or proposes any
composition, assignment or arrangement with its creditors generally; takes any
step or suffers any step to be taken in relation to its winding-up, dissolution,
administration (whether out of court or otherwise) or reorganisation (by way of
voluntary arrangement, scheme of arrangement or otherwise) otherwise than
as part of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation; has a liquidator, trustee in bankruptcy, judicial custodian,
compulsory manager, receiver, administrative receiver, administrator or similar
officer appointed (in each case, whether out of court or otherwise) in respect of
it or any of its assets; has any security over any of its assets enforced; or any
analogous procedure or step is taken in any jurisdiction;

if the Contractor purports to assign, Sub-contract, novate, create a trust in or
otherwise transfer or dispose of this Contract in breach of Clause 25
(Assignment, Novation and Sub-contracting) of this Schedule 2;

if the Contractor undergoes a change of control within the meaning of sections
450 and 451 of the Corporation Tax Act 2010 (other than for an intra-group
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change of control) without the prior written consent of the Authority and the
Authority shall be entitled to withhold such consent if, in the reasonable opinion
of the Authority, the proposed change of control will have a material impact on
the performance of this Contract or the reputation of the Authority; or

16.2.7. pursuant to and in accordance with Clause 20.6.3(a) (Carbon Footprint / Net
Zero Obligations) of Schedule 1, Clause 3.6 (Contractor Personnel), Clause
10.10.3 (Intellectual Property Rights), Clause 20.5 (Conflict of Interest), Clause
22.7 (Force Majeure), Clause 27.10 (Confidential Information), Clause 31.2
(Official Secrets Acts and Finance Act), Clause 32.4 (Disruption) and Clause
33.5 (Complaints), of this Schedule 2;

16.2.8.  where the warranty given by the Contractor pursuant to Clause 9 (Warranties)
of this Schedule 2 is materially untrue;

16.2.9. where

(a) the warranty given by the Contractor pursuant to Clause 9.2 of this
Schedule 2 is materially untrue; or

(b) the Contractor commits a material breach of its obligation to notify the
Authority of any Occasion of Tax Non-Compliance as required by Clause
9.2.1 of this Schedule 2; or

(c) the Contractor fails to provide details of proposed mitigating factors
required by Clause 9.2.2 of this Schedule 2 which in the reasonable opinion
of the Authority, are acceptable; or

16.2.10. on the occurrence of any of the statutory provisions contained in Regulation
73(1)(a) to (c) of the Regulations; or

16.2.11. if the Contractor commits a breach of the Anti-slavery Policy or the Authority’s
Anti-slavery Policy.

16.3. If the Authority, acting reasonably, has good cause to believe that there has been a
material deterioration in the financial circumstances of the Contractor and/or any third
party guaranteeing the obligations of the Contractor under this Contract and/or any
material Sub-contractor of the Contractor when compared to any information provided to
and/or assessed by the Authority as part of any procurement process or other due
diligence leading to the award of this Contract to the Contractor or the entering into a Sub-
contract by the Contractor, the following process shall apply:
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16.4.

16.5.

17.

17.1.

16.3.1.  the Authority may (but shall not be obliged to) give notice to the Contractor
requesting adequate financial or other security and/or assurances for due
performance of its material obligations under this Contract on such reasonable
and proportionate terms as the Authority may require within a reasonable time
period as specified in such notice; and

16.3.2.  a failure or refusal by the Contractor to provide the financial or other security
and/or assurances requested in accordance with Clause 16.3 of this Schedule
2 in accordance with any reasonable timescales specified in any such notice
issued by the Authority shall be deemed a breach of this Contract by the
Contractor and shall be referred to and resolved in accordance with the Dispute
Resolution Procedure.

Notwithstanding any other provision in the Contract, the Authority shall be entitled to
terminate this Contract with immediate notice should any information supplied by the
Contractor, contained in this Contract or obtained by the Authority (including but not limited
to financial or other due diligence information provided by the Contractor or obtained by
the Authority) be inaccurate, misleading and/or otherwise give rise to reasonable suspicion
by the Authority of fraud.

The Contractor may, by issuing a Termination Notice to the Authority, terminate this
Contract if the Authority fails to pay an undisputed sum due to the Contractor under this
Contract which in aggregate exceeds £900,000.00 and such amount remains outstanding
40 Working Days after the receipt by the Authority of a notice of non-payment from the
Contractor, save that such right of termination shall not apply where the failure to pay is
due to the Authority exercising its rights under Clause 8.8 (Recovery of Sums Due) of this
Schedule 2.

CONSEQUENCES OF EXPIRY OR EARLY TERMINATION OF THE CONTRACT

Where the Authority terminates the Contract under Clause 16 (Termination) of this
Schedule 2 and then makes other arrangements for the supply of Services, the Authority
may recover from the Contractor the cost reasonably incurred of making those other
arrangements and any additional expenditure incurred by the Authority throughout the
remainder of the Term. The Authority shall take all reasonable steps to mitigate such
additional expenditure. Where the Contract is terminated under Clause 16 (Termination)
of this Schedule 2 no further payments shall be made by the Authority to the Contractor
(for Services supplied by the Contractor prior to termination and in accordance with the
Contract but where the payment has yet to be made by the Authority), until the Authority
has established the final cost of arranging an alternative supplier of the Services.
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17.2.

18.

18.1.

Save as otherwise expressly provided in the Contract:

17.2.1.

17.2.2.

termination or expiry of the Contract shall be without prejudice to any rights,
remedies or obligations accrued under the Contract prior to termination or
expiration and nothing in the Contract shall prejudice the right of either Party to
recover any amount outstanding at such termination or expiry; and

termination of the Contract shall not affect the continuing rights, remedies or
obligations of the Authority or the Contractor under Clause 8 (Price and
Payment), Clause 10 (Intellectual Property), Clause 12 (Protection of Personal
Data), Clause 13 (Records Retention and Right of Audit), Clause 14 (Indemnity
and Limitation of Liability), Clause 15 (Insurance), Clause 17 (Consequences
of Expiry or Early Termination of the Contract), Clause 18 (Recovery upon
Expiry or Early Termination of the Contract), Clause 26 (Prevention of Fraud
and Bribery), Clause 27 (Confidential Information), Clause 28 (Freedom of
Information Act), Clause 31 (Official Secrets Acts and Finance Act), Clauses
37.2to 37.4 (Waiver), Clause 37.5 (Cumulative Remedies) and Clauses 37.10
to 37.11 (Law and Jurisdiction) of Schedule 2.

RECOVERY UPON EXPIRY OR EARLIER TERMINATION OF THE CONTRACT

Upon expiry or earlier termination (for any reason) of this Contract, the Contractor shall at
the request of the Authority and at the Contractor’s cost:

18.1.1.

18.1.2.

18.1.3.

immediately return to the Authority all Confidential Information, Personal Data,
Authority Existing IPR and any New IPR in its possession or in the possession
or under the control of any permitted suppliers or Sub-contractors, which was
obtained or produced in the course of providing the Services (but excluding
copies of such Confidential Information, Personal Data or other information that
the Contractor is required to retain pursuant to the Law or for regulatory
purposes);

except where the retention of Personal Data is required by Law or regulatory
purposes, promptly destroy all copies of the Personal Data and provide written
confirmation to the Authority that the data has been destroyed;

immediately deliver to the Authority all Property (including materials,
documents, information and access keys) provided to the Contractor under
Clause 5 (Use of Authority Equipment) of this Schedule 2. Such property shall
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18.2.

19.

19.1.

19.2.

19.3.

be handed back in good working order (allowance shall be made for reasonable
wear and tear);

18.1.4. vacate and procure that the Contractor Personnel vacate any premises of the
Authority occupied for the purposes of providing the Services;

18.1.5.  return to the Authority any sums prepaid in respect of the Services not provided
by the date of expiry or termination (howsoever arising);

18.1.6. comply with its obligations under any agreed Exit Plan; and

18.1.7.  promptly provide all information concerning the provision of the Services which
may reasonably be requested by the Authority for the purposes of adequately
understanding the manner in which the Services have been provided or for the
purpose of allowing the Authority or any Replacement Contractor to conduct
due diligence.

If the Contractor fails to comply with Clause 18.1.1 and 18.1.2 of this Schedule 2, the
Authority may recover possession of the items mentioned in those Clauses. The
Contractor shall grant, and shall procure that any Sub-contractor shall grant, a licence to
the Authority for its appointed agents to enter (for the purposes of such recovery) any
premises of the Contractor or its Sub-contractors where any such items may be held.

DISPUTE RESOLUTION

The Authority and the Contractor shall attempt in good faith to negotiate a settlement to
any dispute between them arising out of or in connection with the Contract within twenty
(20) Working Days of either notifying the other Party of the dispute and such efforts shall
involve the escalation of the dispute to senior management of each Party.

Nothing in this dispute resolution procedure shall prevent the Authority or the Contractor
from seeking from any court of competent jurisdiction an interim order restraining the other
Party from doing any act or compelling the other Party to do any act.

If the dispute cannot be resolved by the Authority and the Contractor pursuant to Clause
19.1 of this Schedule 2, the Authority and the Contractor shall refer it to mediation pursuant
to the procedure set out in Clause 19.5 of this Schedule 2 unless:

19.3.1. the Authority considers that the dispute is not suitable for resolution by
mediation; or
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19.3.2.

the Contractor does not agree to mediation.

19.4. The obligations of the Authority and the Contractor under the Contract shall not be
suspended, cease or be delayed by the reference of a dispute to mediation and the
Contractor and the Contractor Personnel shall comply fully with the requirements of the
Contract at all times.

19.5. The procedure for mediation is as follows:

19.5.1.

19.5.2.

19.5.3.

19.5.4.

19.5.5.

a neutral adviser or mediator (the “Contract Mediator") shall be chosen by
agreement between the Authority and the Contractor or, if they are unable to
agree upon a Contract Mediator within ten (10) Working Days after a request
by one Party to the other or if the Contract Mediator agreed upon is unable or
unwilling to act, either Party shall within ten (10) Working Days from the date of
the proposal to appoint a Contract Mediator or within ten (10) Working Days of
notice to either Party that he is unable or unwilling to act, apply to the CEDR to
appoint a Contract Mediator;

the Authority and the Contractor shall within ten (10) Working Days of the
appointment of the Contract Mediator meet with him in order to agree a
programme for the exchange of all relevant information and the structure to be
adopted for negotiations to be held. If considered appropriate, the Authority and
the Contractor may at any stage seek assistance from the CEDR to provide
guidance on a suitable procedure;

unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without
prejudice to the rights of the Parties in any future proceedings;

if the Parties reach agreement on the resolution of the dispute, the agreement
shall be reduced to writing and shall be binding on the Parties once it is signed
by their duly authorised representatives;

failing agreement, either of the Parties may invite the Contract Mediator to
provide a non-binding but informative opinion in writing. Such an opinion shall
be provided on a without prejudice basis and shall not be used in evidence in
any proceedings relating to the Contract without the prior written consent of both
Parties; and
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20.
20.1.

20.2.

20.3.

20.4.

20.5.

19.5.6. if the Parties fail to reach agreement in the structured negotiations within sixty
(60) Working Days of the Contract Mediator being appointed, or such longer
period as may be agreed by the Parties, then any dispute or difference between
them may be referred to the courts.

CONFLICT OF INTEREST

The Contractor recognises that the Authority is subject to PPN 01/19: Applying Exclusions
in Public Procurement, Managing Conflicts of Interest and Whistleblowing:

The Contractor shall comply with the provision of this Clause 20 (Conflict of Interest) in
order to assist the Authority with its compliance with its obligations under that PPN.

The Contractor shall take appropriate steps to ensure that neither the Contractor nor the
Contractor Personnel are placed in a position where (in the reasonable opinion of the
Authority) there is or may be an actual conflict, or a potential conflict, between the
pecuniary or personal interest of the Contractor or the Contractor Personnel and the duties
owed to the Authority and other Contracting Authorities under the provisions of the
Contract.

The Contractor shall promptly notify and provide full particulars to the Authority or the
relevant other Contracting Authority if such conflict arises or may reasonably be foreseen
as arising.

Without prejudice to the foregoing, the Contractor shall not knowingly act at any time
during the Term of the Contract in any capacity for any person, firm or company in
circumstances where a conflict of interest between such person, firm or company and the
Authority shall thereby exist in relation to the Services. The Contractor shall immediately
report to the Authority Representative any matters which involve or could potentially
involve a conflict of interest as referred to in this Clause 20 (Conflict of Interest).

The Authority reserves the right to terminate the Contract with immediate effect by giving
written notice to the Contractor and/or take such other steps it deems necessary where,
in the reasonable opinion of the Authority, there is or may be an actual conflict, or a
potential conflict, between the pecuniary or personal interests of the Contractor and the
duties owed to the Authority under the provisions of the Contract. The action of the
Authority pursuant to this Clause 20 (Conflict of Interest) shall not prejudice or affect any
right of action or remedy which shall have accrued or shall thereafter accrue to the
Authority.
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21.

21.1.

21.2.

21.3.

21.4.

CHANGE MANAGEMENT

The Contractor acknowledges to the Authority that the Authority’s requirements for the
Services may change during the Term and the Contractor shall not unreasonably withhold
or delay its consent to any reasonable Variation or addition to the Specification and
Tender, as may be requested by the Authority from time to time.

Any change to the Services or other Variation to this Contract shall only be binding once
it has been agreed either:

21.2.1. in accordance with the Change Control Process if the Key Provisions specify
that changes are subject to a formal change control process; or

21.2.2. if the Key Provisions make no such reference, in writing and signed by an
authorised representative of both Parties.

Change in Law

The Contractor shall neither be relieved of its obligations to supply the Services in
accordance with the terms and conditions of this Contract nor be entitled to an increase in
the Contract Price as the result of:

21.3.1. a General Change in Law; or

21.3.2. a Specific Change in Law where the effect of that Specific Change in Law on
the Services is reasonably foreseeable at the Commencement Date.

If a Specific Change in Law occurs or will occur during the Term (other than as referred to
in Clause 21.3.2 of this Schedule 2), the Contractor shall:

21.4.1. notify the Authority as soon as reasonably practicable of the likely effects of that
change, including:

(a) whether any Variation is required to the Services, the Contract Price or this
Contract; and

(b) whether any relief from compliance with the Contractor's obligations is
required; and

21.4.2. provide the Authority with evidence:
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21.5.

22,

22.1.

22.2.

22.3.

(a) that the Contractor has minimised any increase in costs or maximised any
reduction in costs, including in respect of the costs of its Sub-contractors;

(b) as to how the Specific Change in Law has affected the cost of providing the
Services; and

(c) demonstrating that any expenditure that has been avoided has been taken
into account in amending the Contract Price.

Any Variation in the Contract Price or relief from the Contractor's obligations resulting from
a Specific Change in Law (other than as referred to in Clause 21.3.2 of this Schedule 2)
shall be implemented in accordance with the Clause 21.2 of this Schedule 2.

FORCE MAJEURE

Subject to the remaining provisions of this Clause 22 (Force Majeure) (and, in relation to
the Contractor, subject to its compliance with its obligations in Clause 19 (Business
Continuity and Disaster Recovery) of Schedule 1 and Schedule 14 (Business Continuity
and Disaster Recovery Plan), if applicable), a Party may claim relief under this Clause 22
(Force Maijeure) from liability for failure to meet its obligations under this Contract for as
long as and only to the extent that the performance of those obligations is directly affected
by a Force Majeure Event. Any failure or delay by the Contractor in performing its
obligations under this Contract which results from a failure or delay by an agent, Sub-
contractor or supplier shall be regarded as due to a Force Majeure Event only if that agent,
Sub-contractor or supplier is itself impeded by a Force Majeure Event from complying with
an obligation to the Contractor.

The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice,
which shall include details of the Force Majeure Event, its effect on the obligations of the
Affected Party and any action the Affected Party proposes to take to mitigate its effect.

If the Contractor is the Affected Party, it shall not be entitled to claim relief under this
Clause 22 (Force Majeure) to the extent that consequences of the relevant Force Majeure
Event:

22.3.1. are capable of being mitigated, but the Contractor has failed to do so;

22.3.2. should have been foreseen and prevented or avoided by a prudent provider of
services similar to the Services, operating to the standards required by this
Contract; or
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22.4.

22.5.

22.6.

22.7.

22.3.3. are the result of the Contractor’s failure to comply with its BCDR Plan (except
to the extent that such failure is also due to a Force Majeure Event that affects
the execution of the BCDR Plan).

Subject to Clause 22.5, as soon as practicable after the Affected Party issues the Force
Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith
and use reasonable endeavours to agree any steps to be taken and an appropriate
timetable in which those steps should be taken, to enable continued provision of the
Services affected by the Force Majeure Event.

The Parties shall at all times following the occurrence of a Force Majeure Event and during
its subsistence use their respective reasonable endeavours to prevent and mitigate the
effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall
take all steps in accordance with Good Industry Practice to overcome or minimise the
consequences of the Force Majeure Event.

Where, as a result of a Force Majeure Event:

22.6.1. an Affected Party fails to perform its obligations in accordance with this
Contract, then during the continuance of the Force Majeure Event:

(a) the other Party shall not be entitled to exercise any rights to terminate this
Contract in whole or in part as a result of such failure other than pursuant
to Clause 22.7; and

(b) neither Party shall be liable for any Default arising as a result of such failure;
22.6.2. the Contractor fails to perform its obligations in accordance with this Contract:

(a) the Authority shall not be entitled during the continuance of the Force
Majeure Event to exercise its rights under Clause 15 (Authority Step-In
Rights) of Schedule 1 (if applicable) as a result of such failure; and

(b) the Contractor shall be entitled to receive payment of the Contract Price (or
a proportional payment of them) only to the extent that the Services (or part
of the Services) continue to be performed in accordance with the terms of
this Contract during the occurrence of the Force Majeure Event.

Either Party may terminate this Contract by issuing a Termination Notice to the other Party
if a Force Majeure Event endures for a continuous period of ninety (90) days and this
Contract shall terminate on the date specified in the Termination Notice.
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22.8.

22.9.

23.

23.1.

24.

24.1.

The Affected Party shall notify the other Party as soon as practicable after the Force
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with
its obligations under this Contract.

Relief from liability for the Affected Party under this Clause 22 (Force Majeure) shall end
as soon as the Force Majeure Event no longer causes the Affected Party to be unable to
comply with its obligations under this Contract and shall not be dependent on the serving
of notice under Clause 22.8.

EQUALITY AND DIVERSITY
The Contractor shall:

23.1.1.  ensure that (a) it does not, whether as employer or as supplier of the Services,
engage in any act or omission that would contravene the Equality Legislation,
and (b) it complies with all its obligations as an employer or supplier of the
Services as set out in the Equality Legislation and take reasonable endeavours
to ensure the Contractor Personnel do not unlawfully discriminate within the
meaning of the Equality Legislation;

23.1.2. inthe management of its affairs and the development of its equality and diversity
policies, cooperate with the Authority in light of the Authority’s obligations to
comply with its statutory equality duties whether under the Equality Act 2010 or
otherwise. The Contractor shall take such reasonable and proportionate steps
as the Authority considers appropriate to promote equality and diversity,
including race equality, equality of opportunity for disabled people, gender
equality, and equality relating to religion and belief, sexual orientation and age;
and

23.1.3. impose on all its Sub-contractors and suppliers, obligations substantially similar
to those imposed on the Contractor by this Clause 23 (Equality and Diversity).

23.1.4. The Contractor shall meet reasonable requests by the Authority for information
evidencing the Contractor's compliance with the provisions of this Clause 23
(Equality and Diversity).

NOTICE

Any notice required to be given by either Party under this Contract shall be in writing
quoting the date of the Contract and shall be delivered by hand or sent by prepaid first
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24.2.

25.

25.1.

25.2.

class recorded delivery or by email to the person referred to in the Order Form or such
other person as one Party may inform the other Party in writing from time to time.

A notice shall be treated as having been received:

24.2.1. if delivered by hand within normal business hours when so delivered or, if
delivered by hand outside normal business hours, at the next start of normal
business hours; or

24.2.2. if sent by first class recorded delivery mail on a normal Working Day, at 9.00
am on the second Working Day subsequent to the day of posting, or, if the
notice was not posted on a Working Day, at 9.00 am on the third Working Day
subsequent to the day of posting; or

24.2.3. if sent by email, if sent within normal business hours when so sent or, if sent
outside normal business hours, at the next start of normal business hours
provided the sender has either received an electronic confirmation of delivery
or has telephoned the recipient to inform the recipient that the email has been
sent.

ASSIGNMENT, NOVATION AND SUB-CONTRACTING

The Contractor shall not assign, novate, sub-contract or otherwise dispose of or create
any trust in relation to any or all of its rights, obligations or liabilities under the Contract or
any part of it without the prior written consent of the Authority.

The Authority may assign, novate or otherwise dispose of any or all of its rights, liabilities
and obligations under the Contract or any part thereof to:

25.2.1. any other body established by the Crown; or

25.2.2. under statute in order substantially to perform any of the functions that had
previously been performed by the Authority; or

25.2.3. any private sector body which substantially performs the functions of the
Authority,

and the Contractor shall, at the Authority’s request, enter into a novation agreement in
such form as the Authority shall reasonably specify in order to enable the Authority to
exercise its rights pursuant to this Clause 25 (Assignment, Novation and Sub-contracting).
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253.

254.

25.5.

25.6.

25.7.

25.8.

A change in the legal status of the Authority shall not, subject to Clause 25.2 of this
Schedule 2 affect the validity of the Contract and the Contract shall be binding on any
successor body to the Authority.

If the Authority assigns, novates or otherwise disposes of any of its rights, obligations or
liabilities under the Contract to a private sector body in accordance with Clause 25.2 of
this Schedule 2 (the “Transferee” in the rest of this Clause) the right of termination of the
Authority in Clause 16.2.4 (Termination) of this Schedule 2 shall be available to the
Contractor in the event of insolvency of the Transferee (as if the references to Contractor
in Clause 16.2.4 (Termination) of this Schedule 2 were references to the Transferee).

The Contractor shall exercise due skill and care in the selection of any Sub-contractors to
ensure that the Contractor is able to:

25.5.1. manage any Sub-contractors in accordance with Good Industry Practice;

25.5.2. comply with its obligations under the Contract in the provision of the Services;
and

25.5.3. assign, novate or otherwise transfer to the Authority or any Replacement
Contractor any of its rights and/or obligations under each Sub-contract that
relates exclusively to the Contract.

Prior to sub-contracting any of its obligations under the Contract, the Contractor shall notify
the Authority and provide the Authority with:

25.6.1. the proposed Sub-contractor's name, registered office and company
registration number; and

25.6.2. the scope of any Services to be provided by the proposed Sub-contractor.

If requested by the Authority within ten (10) Working Days of receipt of the Contractor’s
notice issued pursuant to Clause 25.6 of this Schedule 2, the Contractor shall also provide:

25.7.1. acopy of the proposed Sub-contract; and
25.7.2.  any further information reasonably requested by the Authority.

The Authority may, within ten (10) Working Days of receipt of the Contractor’s notice
issued pursuant to Clause 25.6 of this Schedule 2 (or, if later, receipt of any further
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25.9.

25.10.

information requested pursuant to Clause 25.7 of this Schedule 2), object to the
appointment of the relevant Sub-contractor if they consider that:

25.8.1.  the appointment of a proposed Sub-contractor may prejudice the provision of
the Services or may be contrary to the interests respectively of the Authority
under the Contract;

25.8.2. the proposed Sub-contractor is unreliable and/or has not provided reliable
goods and or reasonable services to its other customers;

25.8.3. the proposed Sub-contractor employs unfit persons; and/or

25.8.4. the proposed Sub-contractor should be excluded in accordance with Clause 25.14
of this Schedule 2,

in which case, the Contractor shall not proceed with the proposed appointment.

If the Authority has not notified the Contractor that it objects to the proposed Sub-
contractor’s appointment by the later of ten (10) Working Days of receipt of:

25.9.1. the Contractor’s notice issued pursuant to Clause 25.6 of this Schedule 2; and

25.9.2. any further information requested by the Authority pursuant to Clause 25.7 of
this Schedule 2,

the Contractor may proceed with the proposed appointment.

The Contractor shall ensure that all Sub-contracts (which in this sub-clause includes any
contract in the Contractor’s supply chain made wholly or substantially for the purpose of
performing or contributing to the performance of the whole or any part of this Contract)
contain provisions:

25.10.1. requiring the Contractor or other party receiving goods or services under the
contract to consider and verify invoices under that contract in a timely fashion;

25.10.2. that if the Contractor or other party fails to consider and verify an invoice in
accordance with Clause 25.10.1 of this Schedule 2, the invoice shall be
regarded as valid and undisputed for the purpose of Clause 25.10.3 of this
Schedule 2 after a reasonable time has passed;
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25.11.

25.12.

25.13.

25.14.

25.10.3. requiring the Contractor or other party to pay any undisputed sums which are
due from it to the Sub-contractor within a specified period not exceeding thirty
(30) days of verifying that the invoice is valid and undisputed; and

25.10.4. qiving the Authority a right to publish the Contractor's compliance with its
obligation to pay undisputed invoices within the specified payment period; and

25.10.5. requiring the Sub-contractor to include a clause to the same effect as this
Clause 25.10 in any contracts it enters into wholly or substantially for the
purpose of performing or contributing to the performance of the whole or any
part of this Contract.

The Contractor shall pay any undisputed sums which are due from it to a Sub-contractor
within thirty (30) days of verifying that the invoice is valid and undisputed.

Notwithstanding any provision of Clause 27 (Confidential Information) of this Schedule 2
and Clause 36 (Publicity) of this Schedule 2, if the Contractor notifies the Authority that
the Contractor has failed to pay an undisputed Sub-contractor’s invoice within thirty (30)
days of receipt, or, where Clauses 17.8 to 17.12 (Supply Chain Visibility) of Schedule 1
(Key Provisions) apply, that it has failed to pay 95% or above of its Sub-Contractors or
Unconnected Sub-contractors within 60 days after the day on which the Contractor
receives an invoice or otherwise has notice of an amount for payment, or the Authority
otherwise discovers the same, the Authority shall be entitled to publish the details of the
late or non-payment (including on government websites and in the press).

Notwithstanding the Contractor's right to sub-contract pursuant to this Clause 25
(Assignment, Novation and Sub-contracting), the Contractor shall remain responsible for
all acts and omissions of its Sub-contractors and the acts and omissions of those
employed or engaged by the Sub-contractors as if they were its own.

The Authority may require the Contractor to terminate a Sub-contract where:

25.14.1. the acts or omissions of the relevant Sub-contractor have caused or materially
contributed to the Authority's right of termination pursuant to Clause 16
(Termination) of this Schedule 2;

25.14.2. the relevant Sub-contractor or any of its Affiliates have embarrassed the
Authority or otherwise brought the Authority into disrepute by engaging in any
act or omission which is reasonably likely to diminish the trust that the public
places in the Authority, regardless of whether or not such act or omission is
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25.15.

26.

26.1.

26.2.

related to the Sub-contractor’'s obligations in relation to the Services or
otherwise;

25.14.3. the relevant Sub-contractor has failed to comply in the performance of its Sub-
contract with legal obligations in the fields of environmental, social or labour
law; and/or

25.14.4. the Authority has found grounds for exclusion of the Sub-contractor in
accordance with Clause 25.15.

Where the Authority considers whether there are grounds for exclusion of a Sub-contractor
under Regulation 57 of the Regulations, then:

25.15.1. ifthe Authority finds there are compulsory grounds for exclusion, the Contractor
shall replace or shall not appoint the Sub-contractor;

25.15.2. if the Authority finds there are non-compulsory grounds for exclusion, the
Authority may require the Contractor to replace or not appoint the Sub-
contractor and the Contractor shall comply with such a requirement.

PREVENTION OF FRAUD AND BRIBERY

The Contractor warrants and represents to the Authority that neither it, nor to the best of
its knowledge any Contractor Personnel, have at any time prior to the Commencement
Date:

26.1.1. committed a Prohibited Act or been formally notified that it is subject to an
investigation or prosecution which relates to an alleged Prohibited Act; and/or

26.1.2. been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the
grounds of a Prohibited Act.

The Contractor shall not during the Term:
26.2.1. commit a Prohibited Act; and/or

26.2.2.  do or suffer anything to be done which would cause the Authority or any of the
Authority’s employees, consultants, contractors, Sub-contractors or agents to
contravene any of the Relevant Requirements or otherwise incur any liability in
relation to the Relevant Requirements.
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26.3. The Contractor shall during the Term:

26.4.

26.3.1.

26.3.2.

26.3.3.

26.3.4.

establish, maintain and enforce, and require that its Sub-contractors establish,
maintain and enforce, policies and procedures which are adequate to ensure
compliance with the Relevant Requirements and prevent the occurrence of a
Prohibited Act;

keep appropriate records of its compliance with its obligations under Clause
26.3.1 (Prevention of Fraud and Bribery) of this Schedule 2 and make such
records available to the Authority on request;

if so required by the Authority, within twenty (20) Working Days of the
Commencement Date, and annually thereafter, certify in writing to the Authority,
the compliance with this Clause of all persons associated with the Contractor
or its Sub-contractors who are responsible for supplying the Services in
connection with the Contract. The Contractor shall provide such supporting
evidence as the Authority may reasonably request; and

have, maintain and, where appropriate, enforce an anti-bribery policy (which
shall be disclosed to the Authority on request) to prevent it and any Contractor
Personnel or any person acting on the Contractor’s behalf from committing a
Prohibited Act.

The Contractor shall immediately notify the Authority in writing if it becomes aware of any
breach of Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule 2, or has reason
to believe that it has or any of the Contractor Personnel has:

26.4.1.

26.4.2.

26.4.3.

been subject to an investigation or prosecution which relates to an alleged
Prohibited Act;

been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the
grounds of a Prohibited Act; and/or

received a request or demand for any undue financial or other advantage of any
kind in connection with the performance of the Contract or otherwise suspects
that any person or party directly or indirectly connected with the Contract has
committed or attempted to commit a Prohibited Act.
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26.5.

26.6.

26.7.

27.

27.1.

27.2.

If the Contractor makes a notification to the Authority pursuant to Clause 26.4 (Prevention
of Fraud and Bribery) of this Schedule 2, the Contractor shall respond promptly to the
Authority’s enquiries, co-operate with any investigation, and allow the Authority to audit
any books, records and/or any other relevant documentation in accordance with Clause
13 (Records Retention and Right of Audit) of this Schedule 2.

If the Contractor breaches Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule
2, the Authority may by notice:

26.6.1. require the Contractor to remove from the performance of the Contract any
Contractor Personnel whose acts or omissions have caused the Contractor’s
breach; or

26.6.2. immediately terminate the Contract pursuant to Clause 16.2.1(a) (Termination)
of this Schedule 2.

Any notice served by the Authority under Clause 26.6 of this Schedule 2 shall specify the
nature of the Prohibited Act, the identity of the party who the Authority believes has
committed the Prohibited Act and the action that the Authority has elected to take
(including, where relevant, the date on which the Contract shall terminate).

CONFIDENTIAL INFORMATION
For the purposes of this Clause 27 (Confidential Information), the term:

27.1.1. “Disclosing Party” shall mean a Party which discloses or makes available
directly or indirectly its Confidential Information; and

27.1.2. “Recipient” shall mean the Party which receives or obtains directly Confidential
Information.

Except to the extent set out in this Clause 27 (Confidential Information) or where disclosure
is expressly permitted elsewhere in the Contract, the Recipient shall:

27.2.1. treat the Disclosing Party's Confidential Information as confidential and
safeguard it accordingly (which is appropriate depending on the form in which
such materials are stored and the nature of the Confidential Information
contained in those materials);
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27.2.2.

27.2.3.

27.2.4.

not disclose the Disclosing Party's Confidential Information to any other person
except as expressly set out in the Contract or without the Disclosing Party's
prior written consent;

not use or exploit the Disclosing Party’s Confidential Information in any way
except for the purposes anticipated under the Contract; and

immediately notify the Disclosing Party if its suspects or becomes aware of any
unauthorised access, copying, use or disclosure in any form of any of the
Disclosing Party’s Confidential Information.

27.3. Clause 27.1 of this Schedule 2 shall not apply to the extent that:

27.3.1.

27.3.2.

27.3.3.

27.3.4.

27.3.5.

Law requires such disclosure by the Party making the disclosure, including any
requirements for disclosure under FOIA, the Regulations or the Environmental
Information Regulations;

such information is required in relation to the examination and certification of
the Authority’s accounts (provided that the disclosure is made on a confidential
basis) or for any examination pursuant to Section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority is
making use of its resources;

the Recipient has reasonable grounds to believe that the Disclosing Party is
involved in activity that may constitute a criminal offence under the Bribery Act
2010 and the disclosure is being made to the Serious Fraud Office;

such information was already in the public domain at the time of disclosure
otherwise than by a breach of the Contract; or

it is independently developed without access to the other Party's Confidential
Information.

27.4. If the Recipient is required by Law to make a disclosure of Confidential Information, the
Recipient shall, as soon as reasonably practicable and to the extent permitted by Law,
notify the Disclosing Party of the full circumstances of the required disclosure including
the relevant Law and/or Regulatory Body requiring such disclosure and the Confidential
Information to which such disclosure would apply.

27.5. The Contractor may only disclose the Confidential Information of the Authority to the
Contractor Personnel directly involved in the provision of the Services and who need to
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27.6.

27.7.

27.8.

know the information, and shall ensure that such Contractor Personnel are aware of and
shall comply with these obligations as to confidentiality.

The Contractor shall not, and shall procure that the Contractor Personnel do not, use any
of the Confidential Information of the Authority received otherwise than for the purposes
of the Contract and the provision of the Services.

At the written request of the Authority, the Contractor shall procure that Contractor
Personnel identified in the Authority's request shall sign a confidentiality undertaking (in a
form acceptable to the Authority) prior to commencing any work in accordance with the
Contract.

The Authority may disclose the Confidential Information of the Contractor:

27.8.1.  on a confidential basis to any Central Government Body for any proper purpose
of the Authority or of the relevant Central Government Body;

27.8.2. to Parliament and Parliamentary Committees or if required by any
Parliamentary reporting requirement;

27.8.3. tothe extent that the Authority (acting reasonably) deems disclosure necessary
or appropriate in the course of carrying out its public functions;

27.8.4. on a confidential basis to a professional adviser, consultant, supplier or other
person engaged by any of the entities described in Clause 27.8.1 of this
Schedule 2 including any benchmarking organisation for any purpose relating
to or connected with the Contract;

27.8.5. on a confidential basis for the purpose of the exercise of its rights under the
Contract; or

27.8.6. on a confidential basis to a proposed successor body in connection with any
assignment, novation or disposal of any of its rights, obligations or liabilities
under the Contract,

and for the purposes of the foregoing, references to disclosure on a confidential basis shall
mean disclosure subject to a confidentiality agreement or arrangement containing terms
no less stringent than those placed on the Authority under this Clause 27 (Confidential
Information).
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27.9.

27.10.

28.
28.1.

28.2.

Nothing in this Clause 27 (Confidential Information) shall prevent either Party from using
any techniques, ideas or Know-How gained during the performance of the Contract in the
course of its normal business to the extent that this use does not result in a disclosure of
the other Party's Confidential Information or an infringement of Intellectual Property
Rights.

Failure by the Contractor to comply with any of its obligations under this Clause 27
(Confidential Information) shall be an irremediable material breach of this Contract and
the Authority shall be entitled to terminate the Contract pursuant to Clause 16.2.1(a)
(Termination) of this Schedule 2.

FREEDOM OF INFORMATION ACT

The Contractor acknowledges that the Authority is subject to the requirements of the FOIA
and the Environmental Information Regulations and shall:

28.1.1.  provide all necessary assistance and cooperation as reasonably requested by
the Authority, at the Contractor’'s expense, to enable the Authority to comply
with its obligations under the FOIA and the Environmental Information
Regulations;

28.1.2. transfer to the Authority all requests for information that it receives under the
FOIA and the Environmental Information Regulations (‘Requests for
Information”) relating to the Contract that it receives as soon as practicable
and in any event within two (2) Working Days of receipt;

28.1.3.  provide the Authority with a copy of all Information belonging to the Authority
requested in the Request for Information which is in the Contractor’'s possession
or control in the form that the Authority requires within five (5) Working Days (or
such other period as the Authority may reasonably specify) of the Authority’s
request for such Information; and

28.1.4. not respond directly to a Request for Information unless authorised in writing to
do so by the Authority.

The Contractor acknowledges that the Authority may be required under the FOIA and the
Environmental Information Regulations to disclose Information (including Commercially
Sensitive Information) without consulting or obtaining consent from the Contractor. The
Authority shall take reasonable steps to notify the Contractor of a Request For Information
(in accordance with the Secretary of State’s section 45 Code of Practice on the Discharge
of the Functions of Public Authorities under Part 1 of the FOIA) to the extent that it is

76

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

28.3.

28.4.

29.

29.1.

29.2.

29.3.

294.

permissible and reasonably practical for it to do so but (notwithstanding any other
provision in this Contract) the Authority shall be responsible for determining in its absolute
discretion whether any Commercially Sensitive Information and/or any other information
is exempt from disclosure in accordance with the FOIA and/or the Environmental
Information Regulations.

The Contractor shall ensure that all Information is retained for disclosure in accordance
with Clause 13 (Records Retention and Right of Audit) of this Schedule 2 and shall permit
the Authority to inspect such records as the Authority requests from time to time.

The Contractor acknowledges that the Commercially Sensitive Information is of indicative
value only and that such information may be disclosed pursuant to Clause 13 (Records
Retention and Right of Audit) of this Schedule 2.

TRANSPARENCY

The Contractor recognises that the Authority is subject to PPN 01/17: Update to

Transparency Principles
The Contractor shall comply with the

provision of this Clause Error! Reference source not found. (Transparency) in order to
assist the Authority with its compliance with its obligations under that PPN.

The Parties agree and acknowledge that the content of this Contract is not Confidential
Information, except for:

29.2.1. any information which is exempt from disclosure in accordance with the
provisions of the FOIA, which shall be determined by the Authority; and

29.2.2. Commercially Sensitive Information.

Notwithstanding any other provision of this Contract, the Contractor hereby gives consent
for the Authority to publish to the general public this Contract in its entirety (but with any
information which is exempt from disclosure in accordance with the provisions of the FOIA
redacted), including any changes to this Contract agreed from time to time. The Authority
may consult with the Contractor to inform its decision regarding any redactions but shall
have the final decision in its absolute discretion.

The Contractor shall assist and cooperate with the Authority to enable the Authority to
publish this Contract.
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30.
30.1.

30.2.

30.3.

30.4.

30.5.

CORPORATE SOCIAL RESPONSIBILITY

The HM Government published a Contractor Code of Conduct setting out the standards
and behaviours expected of suppliers who work with government shall apply for the
purposes of this Contract

(the “Code”).
In addition to the obligations under the Contract, the Authority expects the Contractor and
any Sub-contractors to meet the standards set out in that Code.

The Contractor acknowledges that the Authority may have additional requirements in
relation to corporate social responsibility. The Authority expects that the Contractor and
its Sub-contractors will comply with such corporate social responsibility requirements as
the Authority may notify to the Contractor from time to time.

The Contractor shall comply with reasonable requests by the Authority for information
evidencing compliance with the provisions of this Clause 30 (Corporate Social
Responsibility) within fourteen (14) days of such request, provided that such requests are
limited to two per Contract Year.

Equality and Accessibility

The Contractor shall support the Authority in fulfilling its Public Sector Equality duty under
section 149 of the Equality Act 2010 by ensuring that it fulfils its obligations under the
Contract in a way that seeks to:

30.4.1.  eliminate discrimination, harassment or victimisation of any kind; and

30.4.2. advance equality of opportunity and good relations between those with a
protected characteristic (age, disability, gender reassignment, pregnancy and
maternity, race, religion or belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

Modern Slavery, Child Labour and Inhumane Treatment

The Contractor:
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30.5.1.

30.5.2.

30.5.3.

30.5.4.

30.5.5.

30.5.6.

30.5.7.

30.5.8.

30.5.9.

30.5.10.

shall, and shall procure that each of its Sub-contractors shall, comply with the
Modern Slavery Act 2015;

shall not use, nor allow its Sub-contractors to use forced, bonded or involuntary
prison labour or any practice that is considered to be an indicator of forced
labour as defined by the International Labour Organisation;

shall not require any Contractor Personnel or Sub-contractor staff to lodge
deposits or identify papers with the employer and shall be free to leave their
employer after reasonable notice;

warrants and represents that it has not been convicted of any slavery or human
tracking offenses anywhere around the world.

warrants that to the best of its knowledge it is not currently under investigation,
inquiry or enforcement proceedings in relation to any allegation of slavery or
human tracking offenses anywhere around the world.

shall make reasonable enquires to ensure that its officers, employees and Sub-
contractors have not been convicted of slavery or human tracking offenses
anywhere around the world.

shall have and maintain throughout the term of each Contract its own policies
and procedures to ensure its compliance with the Modern Slavery Act and
include in its contracts with its Sub-contractors anti-slavery and human
trafficking provisions;

shall implement due diligence procedures to ensure that there is no slavery or
human trafficking in any part of its supply chain performing obligations under a
Contract;

shall prepare and deliver to the Authority an annual slavery and human
trafficking report setting out the steps it has taken to ensure that slavery and
human trafficking is not taking place in any of its supply chains or in any part of
its business;

shall not use, nor allow its employees or Sub-contractors to use physical abuse
or discipline, the threat of physical abuse, sexual or other harassment and
verbal abuse or other forms of intimidation of its employees or Sub-contractors;
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30.5.11.

30.5.12.

shall not use or allow child or slave labour to be used by its Sub-contractors;
and

shall report the discovery or suspicion of any slavery or trafficking by it or its
Sub-contractors to the Authority and notify the Authority of its proposals to
address the discovery or investigate the suspicion. The Contractor shall
provide any addition information reasonably required by the Authority and take
any further reasonable and proportionate action required by the Authority.

30.6. The Contractor shall indemnify the Authority against any losses, liabilities, damages, costs
(including but not limited to legal fees) and expenses incurred by, or awarded against, the
Authority as a result of any breach of the Anti-slavery Policy and if Key Provision 18
applies, as a result of any breach of the Authority’s Anti-slavery Policy.

Income Security

30.7. The Contractor shall:

30.7.1.

30.7.2.

30.7.3.

30.7.4.

30.7.5.

30.7.6.

ensure that that all wages and benefits paid for a standard working week meet,
at a minimum, national legal standards in the country of employment;

ensure that all Contractor Personnel are provided with written and
understandable Information about their employment conditions in respect to
wages before they enter;

All workers shall be provided with written and understandable Information about
their employment conditions in respect to wages before they enter employment
and about the particulars of their wages for the pay period concerned each time
that they are paid;

not make deductions from wages:
(a) as adisciplinary measure
(b) except where permitted by Law; or

(c) without expressed permission of the worker concerned;

record all disciplinary measures taken against Contractor Personnel; and

ensure that Contractor Personnel are engaged under a recognised employment
relationship established through national Law and practice.
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Working Hours

30.8. The Contractor shall:

30.8.1.  ensure that the working hours of Contractor Personnel comply with national
laws, and any collective agreements;

30.8.2.  ensure that the working hours of Contractor Personnel, excluding overtime,
shall be defined by contract, and shall not exceed 48 hours per week unless the
individual has agreed in writing;

30.8.3.  ensure that use of overtime used responsibly, taking into account:
(a) the extent;
(b) frequency; and

(c) hours worked;

by individuals and by the Contractor Personnel as a whole;

30.9. The total hours worked in any seven day period shall not exceed 60 hours, except where
covered by clause 30.10 below.

30.10. Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

30.10.1. this is allowed by national Law;

30.10.2. this is allowed by a collective agreement freely negotiated with a workers’
organisation representing a significant portion of the workforce;

30.10.3. appropriate safeguards are taken to protect the workers’ health and safety; and

30.10.4. the employer can demonstrate that exceptional circumstances apply such as
unexpected production peaks, accidents or emergencies.

30.11. All Contractor Personnel shall be provided with at least one (1) day off in every seven (7)
day period or, where allowed by national Law, two (2) days off in every fourteen (14) day
period.

Environmental Requirements
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30.12.

30.13.

30.14.

30.15.

30.16.

The Contractor shall comply in all material respects with all applicable environmental laws,
permits and regulations in force in relation to the Contract.

The Contractor warrants that it has obtained ISO 14001 certification from an accredited
body and shall comply with and maintain certification requirements throughout the Term.

The Contractor shall meet the applicable Government Buying Standards applicable to
services which can be found online at:

Sustainability

The Contractor shall:

30.15.1. comply with all applicable Government Buying Standards which can be found
online at:

30.15.2. perform its obligations under the Contract in a way that:
(a) conserves energy, water, wood, paper and other resources;
(b) reduces waste and avoids the use of ozone depleting substances; and

(c) minimises the release of greenhouse gases, volatile organic compounds
and other substances damaging to health and the environment; and

30.15.3. use reasonable endeavours to avoid the use of paper and card in carrying out
its obligations under this Contract. Where unavoidable under reasonable
endeavours, the Contractor shall ensure that any paper or card deployed in the
performance of the Services consists of one hundred percent (100%) recycled
content and used on both sides where feasible to do so.

The Contractor must demonstrate its progress on climate change adaptation, mitigation
and sustainable development, including performance against carbon reduction
management plans, and must provide an annual summary of that progress to the
Authority.
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31.

31.1.

31.2.

32.

32.1.

32.2.

32.3.

32.4.

32.5.

33.

33.1.

OFFICIAL SECRETS ACTS AND FINANCE ACT

The Contractor shall comply with, and shall ensure the Contractor Personnel comply with,
the provisions of:

31.1.1. the Official Secrets Acts 1911 to 1989; and
31.1.2. section 182 of the Finance Act 1989.

The Authority may terminate the Contract with immediate effect by giving written notice to
the Contractor if the Contractor or any of the Contractor Personnel do not comply with
Clause 31.1 (Official Secrets Acts and Finance Act) of this Schedule 2.

DISRUPTION

The Contractor shall take reasonable care to ensure that, in the performance of its
obligations under the Contract, it does not disrupt the operations of the Authority, its
employees or any other contractor employed or engaged by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential industrial
action, whether such action be by their own employees or others, which affects or might
affect its ability at any time to perform its obligations under the Contract.

In the event of industrial action by the Contractor Personnel, the Contractor shall prepare
proposals for the continuation of its obligations under the Contract for the Authority to
approve.

If the Contractor’s proposals referred to in Clause 32.3 (Disruption) of this Schedule 2 are
considered insufficient or unacceptable by the Authority, acting reasonably, then the
Contract may be terminated with immediate effect by the Authority by written notice.

If the Contractor is temporarily unable to fulfil the requirements of the Contract owing to
disruption of normal business of the Authority, the Contractor may request a reasonable
allowance of time and in addition, the Authority will reimburse any additional expense
reasonably incurred by the Contractor as a direct result of such disruption.

COMPLAINTS

Where a complaint is received about the standard of Services or about the manner in
which any Services have been supplied or work has been performed or about the materials
or procedures used or about any other matter connected with the performance of the
Contractor’s obligations under the Contract, then the Authority shall notify the Contractor,
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33.2.

33.3.

33.4.

33.5.

34.

34.1.

and where considered appropriate by the Authority, investigate the complaint. The
Authority may, in its sole discretion, uphold the complaint and take further action in
accordance with Clause 16 (Termination) of this Schedule 2.

Should the Authority be of the view, acting reasonably, that the Contractor can no longer
provide the Services, then without prejudice to the Authority’s rights and remedies under
this Contract, the Authority shall be entitled to exercise its Step-In Rights if the Key
Provisions refer to the Authority having such rights under this Contract.

Without prejudice to its right under Clause 8.8 (Recovery of Sums Due) of this Schedule
2, the Authority may charge the Contractor for any costs reasonably incurred and any
reasonable administration costs in respect of the supply of any part of the Services by the
Authority or a third party to the extent that such costs exceed the payment which would
otherwise have been payable to the Contractor for such part of the Services and provided
that the Authority uses its reasonable endeavours to mitigate any additional expenditure
in obtaining replacement Services.

If the Contractor fails to supply any of the Services in accordance with the provisions of
the Contract and such failure is capable of remedy, then the Authority shall instruct the
Contractor to remedy the failure and the Contractor shall, at its own cost and expense,
remedy such failure (and any damage resulting from such failure) within ten (10) Working
Days or such other period of time as the Authority may direct.

In the event that:

33.5.1.  the Contractor fails to comply with Clause 33.4 (Complaints) of this Schedule 2
and the failure is materially adverse to the interests of the Authority or prevents
the Authority from discharging a statutory duty; or

33.5.2.  the Contractor persistently fails to comply with Clause 33.4 (Complaints) of this
Schedule 2;

the Authority may terminate the Contract with immediate effect by giving written notice.
NON-SOLICITATION

Except in respect of any transfer of staff pursuant to Schedule 10 (Staff Transfer), neither
Party shall (except with the prior written consent of the other Party) directly or indirectly
solicit or entice away (or attempt to solicit or entice away) from the employment of the
other Party any person employed or engaged by such other Party in the provision of the
Services or (in the case of the Authority) in the receipt of the Services at any time during
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34.2.

35.

35.1.

35.2.

35.3.

35.4.

35.5.

35.6.

35.7.

the Term or for a further period of twelve (12) Months after the termination of the Contract
other than by means of a national advertising campaign open to all comers and not
specifically targeted at any of the employees of the other Party.

If either the Contractor or the Authority commits any breach of Clause 34.1 (Non-
Solicitation) of this Schedule 2 the breaching Party shall, on demand, pay to the claiming
Party a sum equal to one year’s basic salary or the annual fee that was payable by the
claiming Party to that employee, worker or independent contractor plus the recruitment
costs incurred by the claiming Party in replacing such person.

HEALTH AND SAFETY

The Contractor shall take all measures necessary to comply with the requirements of the
Health and Safety at Work etc. Act 1974 and any other Laws and codes of practice relating
to health and safety, which may apply to Contractor Personnel in the performance of the
Services.

The Contractor shall promptly notify the Authority of any health and safety hazards which
may arise in connection with the performance of the Services.

The Authority shall promptly notify the Contractor of any health and safety hazards which
may exist or arise at the Premises of the Authority and which may affect the Contractor in
the performance of the Services.

The Contractor shall inform all Contractor Personnel engaged in the provision of Services
at the Premises of the Authority of all known health and safety hazards and shall instruct
those Contractor Personnel in connection with any necessary safety measures.

Whilst on the Premises of the Authority, the Contractor shall comply, and shall procure
that the Contractor Personnel comply, with any health and safety measures implemented
by the Authority in respect of persons working on those Premises.

The Contractor shall notify the Authority Representative immediately in the event of any
incident occurring in the performance of the Services on the Premises of the Authority
where that incident causes any personal injury or any damage to property which could
give rise to personal injury.

The Contractor shall ensure that its health and safety policy statement (as required by the
Health and Safety at Work etc. Act 1974) is made available to the Authority on request.
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36.
36.1.

36.2.

36.3.

37.

37.1.

37.2.

37.3.

37.4.

PUBLICITY

The Contractor shall not and shall procure that its Sub-contractors shall not:
36.1.1. make any press announcements or publicise the Contract in any way; or

36.1.2. use the Authority's name or brand in any promotion or marketing or
announcement,

without the prior written consent of the Authority.

The Authority shall be entitled to publicise the Contract in accordance with any legal
obligation upon the Authority, including any examination of the Contract, by the National
Audit Office pursuant to the National Audit Act 1983 or otherwise.

The provisions of this Clause 36 (Publicity) shall apply during the Term and indefinitely
after its expiry or the earlier termination of the Contract.

GENERAL

Relationship of the Parties

Except as expressly provided otherwise in the Contract, nothing in the Contract, nor any
actions taken by the Parties pursuant to the Contract shall create a partnership, joint
venture or relationship of employer and employee or principal and agent between the
Parties, or authorise either Party to make representations or enter into any commitments
for or on behalf of any other Party.

Waiver

The failure of either Party to insist upon strict performance of any provision of the Contract,
or the failure of either Party to exercise, or any delay in exercising, any right or remedy
shall not constitute a waiver of that right or remedy and shall not cause a diminution of the
obligations established by the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated
to the other Party in writing in accordance with Clause 24 (Notice) of this Schedule 2.

A waiver of any right or remedy arising from a breach of contract shall not constitute a
waiver of any right or remedy arising from any other breach of the Contract.

Cumulative Remedies
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37.5.

37.6.

37.7.

37.8.

37.9.

37.10.

Except as otherwise expressly provided by the Contract, all remedies available to either
Party for breach of the Contract are cumulative and may be exercised concurrently or
separately, and the exercise of any one remedy shall not be deemed an election of such
remedy to the exclusion of other remedies.

Severability

If any provision of the Contract is held invalid, illegal or unenforceable for any reason by
any court of competent jurisdiction, such provision shall be severed and the remainder of
the provisions of the Contract shall continue in full force and effect as if the Contract had
been executed with the invalid, illegal or unenforceable provision eliminated. In the event
of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose
of the Contract, the Parties shall immediately commence negotiations in good faith to
remedy the invalidity.

Entire agreement

The Contract constitutes the entire agreement between the Parties in respect of the
matters dealt with herein. The Contract supersedes all prior negotiations between the
Parties and all representations and undertakings made by one Party to the other, whether
written or oral, except that this Clause 37.537.7 (Entire Agreement) shall not exclude
liability in respect of any Fraud or fraudulent misrepresentation.

Further assurances

Each Party undertakes at the request of the other, and at the cost of the requesting Party,
to do all acts and execute all documents which may be necessary to give effect to the
meaning of the Contract.

The Contracts (Rights of Third Parties) Act 1999

A person who is not a Party to the Contract shall have no right to enforce any of its
provisions which, expressly or by implication, confer a benefit on him, without the prior
written agreement of both Parties. This Clause 37.9 (The Contracts (Rights of Third
Parties) Act 1999) does not affect any right or remedy of any person which exists or is
available apart from the Contracts (Rights of Third Parties) Act 1999 and does not apply
to the Crown.

Law and Jurisdiction

This Contract, and any dispute or claim arising out of or in connection with it or its subject
matter (including any non-contractual claims), shall be governed by, and construed in
accordance with, the laws of England and Wales.
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37.11. Subject to Clause 19 (Dispute Resolution) of this Schedule 2, the Parties irrevocably
agree that the courts of England and Wales shall have exclusive jurisdiction to settle any
dispute or claim that arises out of or in connection with this Contract or its subject matter.
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SCHEDULE 3

DEFINITIONS AND INTERPRETATION

1. DEFINITIONS

1.1.  In the Contract unless the context requires otherwise the following definitions shall be
used for the purposes of interpreting the Contract. Other definitions that are not of general
application are stated in the Clause where the definition first appears and shall apply only
to that Clause unless otherwise shown below:

“Affected Party”

“Affiliate”

“Anti-slavery Policy”

“Authority”

“Authority’s Anti-
slavery Policy”

“Authority Data”

the Party seeking to claim relief in respect of a Force
Majeure Event;

means in relation to a body corporate, any other entity
which directly or indirectly Controls, is Controlled by, oris
under direct or indirect common Control of that body
corporate from time to time;

means the Contractor’s slavery and human trafficking
policy, if any, as amended by notification to the Authority
from time to time;

means the Secretary of State for Health acting as part of the
Crown;

means the Authority’s slavery and human trafficking policy,
if any, as amended by notification to the Contractor from
time to time;

means the data, text, drawings, diagrams, images or
sounds (together with any database made up of any of
these) which are embodied in any electronic, magnetic,
optical or tangible media, and which are:

a. supplied to the Contractor by or on behalf of the
Authority; or

b. which the Contractor is required to generate,

process, store or transmit pursuant to the Contract;
or
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"Authority
Representative"

“BCDR Plan”

“Biometric Data”

“Breach Notice”

“Business Continuity
Event”

“Carbon Footprint”

“Carbon Reporting”

“Central Government
Body”

c. any Personal Data for which the Authority is the
Controller;

means the person authorised to act for the Authority for the
purposes of the Contract, being the person specified in the
Key Provisions;

means the Contractor’s business continuity and disaster
recovery plan prepared in accordance with Schedule 14
(Business continuity and disaster recovery plan) as
amended from time to time

means Personal Data resulting from specific technical
Processing relating to the physical, physiological or
behavioral characteristics of a natural person, which allow
or confirm the unique identification of that natural person,
such as facial images or dactyloscopic data;

means a written notice of breach given by one Party to
the other, notifying the Party receiving the notice of its
breach of this Contract;

means any event or issue that could impact on the
operations of the Contractor and its ability to supply the
Services;

means the amount of carbon dioxide equivalent
emissions that will be released into the atmosphere as a
result of the supply of the Services determined in
accordance with international carbon reporting practice,
being the accepted practice from time to time in relation
to reporting for the purposes of the protocols to the
United Nations Framework Convention on Climate
Change.

means reporting of an organisation’s greenhouse gas
emissions and extraction to a standard not less than that
required by the UK government’s Streamlined Energy
and Carbon Reporting (SECR).

means a body listed in one of the following sub-
categories of the Central Government classification of the
Public Sector Classification Guide, as published and
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“Change Control
Process”

“Change in Law”

“Commencement
Date”

“Commercially
Sensitive Information”

“Comparable Supply”

“Confidential
Information”

amended from time to time by the Office for National
Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

c. Non-Ministerial Department; or

d. Executive Agency;

means the change control process, if any, referred to in the
Key Provisions;

means any change in Law which impacts on the
performance of the Services which comes into force after
the Commencement Date;

means the date of this Contract;

means the information listed in Schedule 8 (Commercially
Sensitive Information) comprising the information of a
commercially sensitive nature relating to the Contractor, its
business or which the Contractor has indicated to the
Authority that, if disclosed by the Authority, would cause the
Contractor significant commercial disadvantage or material
financial loss;

means the supply of services to another customer of the
Contractor that are the same or similar to any of the
Services;

means any information which has been designated as
confidential by either Party in writing or that ought
reasonably to be considered as confidential (however it is
conveyed or on whatever media it is stored) including
information the disclosure of which would, or would be likely
to, prejudice the commercial interests of any person, trade
secrets, Intellectual Property Rights and Know-How of
either Party and all Personal Data and sensitive Personal
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Data within the meaning of the GDPR. Confidential
Information shall not include information which:

a. was public knowledge at the time of disclosure
(otherwise than by breach of Clause 27 (Confidential
Information) of Schedule 2);

b. was in the possession of the receiving Party, without
restriction as to its disclosure, before receiving it
from the disclosing Party;

c. is received from a third party (who lawfully acquired
it) without restriction as to its disclosure; or

d. is independently developed without access to the
Confidential Information;

“Contract” means the form of contract at the front of this document and
all Schedules attached to the form of contract;

“Contract Price” means the price (exclusive of any applicable VAT), payable
to the Contractor by the Authority under the Contract, as set
out in the Order Form or Schedule 6 (Pricing) (as applicable)
for the full and proper performance by the Contractor of its
obligations under the Contract but before taking into
account the effect of any adjustment of price in accordance
with Clause 8 (Price Adjustment on Extension of Term) of
Schedule 1, if applicable;

“Contract Target” the proportion of the Authority’s Net Zero Target which will
be achieved under this Contract.

“Contract Year” means:

a. a period of 12 Months commencing on the
Services Commencement Date; or

b. thereafter a period of 12 Months commencing on
each anniversary of the Services
Commencement Date;

provided that the final Contract Year shall end on the
expiry or termination of the Term;
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“Contracting
Authority”

“Contractor”

“Contractor
Personnel”

“Contractor
Representative”

“Contracts Finder”

"Control"

“Controller”,
“Processor”, “Data
Subject”, “Personal
Data”, “Personal Data
Breach”, “Data
Protection Officer”

“Crown”

means any contracting authority as defined in Regulation 2
of the Regulations;

means the contractor named on the form of Contract on the
second page;

means all directors, officers, employees, agents,
consultants and contractors of the Contractor and/or of any
Sub-contractor engaged in the performance of the
Contractor’s obligations under the Contract from time to
time;

means the individual authorised to act for the Contractor for
the purposes of the Contract, being the person specified in
the Key Provisions;

means the facility provided by the Cabinet Office to
advertise contract opportunities available at

and any successor
aclility or website;

means the beneficial ownership of more than 50% of the
issued share capital of a company or the legal power to
direct or cause the direction of the management of the
company and "Controls" and "Controlled" shall be
interpreted accordingly;

take the meaning given in the GDPR;

means the government of the United Kingdom (including the
Northern Ireland Assembly and Executive Committee, the
Scottish Executive and the National Assembly for Wales),
including, but not limited to, government ministers and
government departments and particular bodies, persons,
commissions or agencies from time to time carrying out
functions on its behalf;
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“Data Concerning means Personal Data related to the physical or mental

Health” health of a natural person, including the provision of health
care services, which reveal information about his or her
health status;

“Data Loss Event” any event that results, or may result, an unauthorised
access to Personal Data held by the Contractor under
this Contract, and/or actual or potential loss and/or
destruction of Personal Data in breach of this Contract,
including any Personal Data Breach;

“Data Protection means an assessment by the Controller of the impact of the
Impact Assessment” envisaged Processing on the protection of Personal Data;

“Data Protection means (i) the GDPR, (ii) Data Protection Act 2018 to the
Legislation” extent that it relates to processing of Personal Data and

privacy; (iii) the Privacy and Electronic Communications
Regulations 2003 (S| 2003/2426); and (iv) all applicable
Law about the processing of Personal Data and privacy;

“Data Subject Access means a request made by, or on behalf of, a Data Subject
Request” in accordance with rights granted pursuant to the Data
Protection Legislation to their Personal Data;

“Default” means any breach of the obligations of the relevant Party
(including but not limited to fundamental breach or breach
of a fundamental term) or any other default, act, omission,
negligence or negligent statement:

a. in the case of the Authority, of its employees,
servants or agents; or

b. in the case of the Contractor, of its Sub-contractors
or any Contractor Personnel,

c. in connection with or in relation to the subject matter
of the Contract and in respect of which such Party is
liable to the other;

“DOTAS” if applicable means the Disclosure of Tax Avoidance
Schemes rules which require a promoter of tax schemes to
tell HM Revenue & Customs of any specified notifiable
arrangements or proposals and to provide prescribed
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“Environmental
Information
Regulations”

“Equality Legislation”

“Existing IPRs”

“Exit Day”

“Exit Plan”

“Expiry Date”

“FOIA”

information on those arrangements or proposals within set
time limits as contained in Part 7 of the Finance Act 2004
and in secondary legislation made under vires contained in
Part 7 of the Finance Act 2004 and as extended to national
insurance contributions by the National Insurance
Contributions (Application of Part 7 of the Finance Act 2004)
Regulations 2012, SI 2012/1868 made under s.132A Social
Security Administration Act 1992;

means the Environmental Information Regulations 2004
and any guidance and/or codes of practice issued by the
Information Commissioner or relevant government
department in relation to such regulations;

means any and all legislation, applicable guidance and
statutory codes of practice relating to equality, diversity,
non-discrimination and human rights as may be in force in
England and Wales from time to time including, but not
limited to, the Equality Act 2010, the Part-time Workers
(Prevention of Less Favourable Treatment) Regulations
2000 and the Fixed-term Employees (Prevention of Less
Favourable Treatment) Regulations 2002 (SI 2002/2034)
and the Human Rights Act 1998;

means any and all Intellectual Property Rights that are
owned by or licensed to either Party and which are or
have been developed independently of the Contract
(whether prior to the Commencement Date or otherwise);

shall have the meaning in the European Union (Withdrawal)
Act 2018;

means the plan for the provisions of the Transitional
Assistance Services in the event of the expiry or termination
of the Contract, which is to be developed by the Parties
pursuant to Clause 16 (Exit and Service Transfer) of
Schedule 1;

means the date upon which the Contract shall end as
specified in the Key Provisions;

means the Freedom of Information Act 2000 and any
subordinate legislation made under this Act from time to
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“Force Majeure Event”

“Force Majeure Notice”

“Fraud”

“GDPR”

“General Anti-Abuse
Rule”

“General Change in
Law”

time together with any guidance and/or codes of practice
issued by the Information Commissioner or relevant
government department in relation to such legislation;

any event outside the reasonable control of either Party
affecting its performance of its obligations under the
Contract arising from acts, events, omissions, happenings
or non-happenings beyond its reasonable control and which
are not attributable to any wilful act, neglect or failure to take
reasonable preventative action by that Party, including acts
of God, riots, war or armed conflict, acts of terrorism, acts of
government, local government or Regulatory Bodies, fire,
flood, storm or earthquake, or disaster but excluding any
industrial dispute relating to the Contractor or the Contractor
Personnel or any other failure in the Contractor’s or a Sub-
contractor’s supply chain or, for the avoidance of doubt, the
withdrawal of the United Kingdom from the European Union
and any related circumstances, events, changes or
requirements;

a written notice served by the Affected Party on the other
Party stating that the Affected Party believes that there is
a Force Majeure Event;

means any offence under Laws creating offences in respect
of fraudulent acts (including the Misrepresentation Act
1967) or at common law in respect of fraudulent acts
including acts of forgery;

means the UK GDPR as defined in section 3(10) (as
supplemented by section 205(4)) of the Data Protection Act
2018;

if applicable, means (a) the legislation in Part 5 of the
Finance Act 2013; and (b) any future legislation introduced
into parliament to counteract tax advantages arising from
abusive arrangements to avoid national insurance
contributions;

means a Change in Law where the change is of a general
legislative nature (including taxation or duties of any sort
affecting the Contractor) or which affects or relates to a
Comparable Supply;
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“Good Industry means standards, practices, methods and procedures

Practice” conforming to the Law and the degree of skill and care,
diligence, prudence and foresight which would reasonably
and ordinarily be expected from a skilled and experienced
person or body engaged in a similar type of undertaking
under the same or similar circumstances;

“Greenhouse Gas” means gases that contribute to or accelerate the
greenhouse effect by absorbing infrared radiation, including
but not limited to: carbon dioxide, methane, nitrous oxide,
sulphur hexafluoride, hydrofluorocarbons, perfluorocarbons
and chlorofluorocarbons;

“Halifax Abuse if applicable, means the principle explained in the CJEU
Principle” Case C-255/02 Halifax and others;
“Impact Assessment” an assessment of the impact of a Variation request,

compelted in good faith, including:

a. details of the impact of the proposed Variation on the
Services and the Contractor’s ability to meet its other
obligations under the Contract;

b. details of the cost of implementing the proposed
Variation;

c. details of the ongoing costs required by the proposed
Variation when implemented, including any increase or
decrease in the Contract Price, any alteration in the
resources and/or expenditure required by either Party,
and any alteration to the working practices of either
Party;

d. a timetable for the implementation, together with any
proposals for the testing of the Variation; and

e. such other information as the Authority may reasonably
request in (or in response to) the Variation request.

“Implementation Plan” means the implementation plan, if any, referred to in the Key
Provisions;

“Information” means all information of whatever nature, however
conveyed and in whatever form, including in writing, orally,
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“Intellectual Property
Rights”

“Joint Controllers”

“Key Personnel”

“Key Provisions”

“Know-How”

13 Law”

by demonstration, electronically and in a tangible, visual or
machine-readable medium (including CD-ROM, magnetic
and digital form);

includes:

a. copyright, rights related to or affording protection
similar to copyright, rights in databases, patents and
rights in inventions, semi-conductor topography
rights, trade marks, rights in internet domain names
and website addresses and other rights in trade or
business names, goodwill, designs, Know-How,
trade secrets and other rights in Confidential
Information;

b. applications for registration, and the right to apply for
registration, for any of the rights listed at (a) that are
capable of being registered in any country or
jurisdiction; and

c. all other rights having equivalent or similar effect in
any country or jurisdiction;

means where two or more Controllers jointly determine the
purposes and means of Processing;

means those persons named in Schedule 11 as being key
personnel or such persons as shall be agreed in writing by
the Authority from time to time;

means the Key Provisions and Optional Key Provisions
(as applicable) set out in Schedule 1;

means all ideas, concepts, schemes, information,
knowledge, techniques, methodology, and anything else
in the nature of know-how relating to the Services but
excluding know-how already in the other Party’s
possession before the applicable Commencement Date;

means any law, subordinate legislation within the meaning
of Section 21(1) of the Interpretation Act 1978, bye-law,
enforceable right within the meaning of Section 2 of the
European Communities Act 1972, regulation, order,
regulatory policy, mandatory guidance or code of practice,
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“Losses”

“Month”

“Native Trees”

“Net Zero Target”

“New IPR”

“Occasion of Tax Non-
Compliance”

judgment of a relevant court of law, or directives or
requirements with which the Contractor is bound to comply

including but not limited to the Modern Slavery Act 2015;

losses, liabilities, damages, costs and expenses
(including legal fees on a solicitor/client basis) and
disbursements and costs of investigation, litigation,
settlement, judgment interest and penalties whether
arising in contract, tort (including negligence), breach of
statutory duty or otherwise;

means calendar month;

those species of trees that are native to the United
Kingdom since the last ice age and listed as such on the
Forestry Commission Website;

a net reduction of Greenhouse Gas emissions from all
operations including value and supply chains to zero by
a specified date so there is a balance between sources
and sinks of Greenhouse Gases in a calendar year and
for each subsequent year thereafter;

means:

a. Intellectual Property Rights in items created by
the Contractor (or by a third party on behalf of the
Contractor) specifically for the purposes of the
Contract and updates and amendments of these
items including (but not limited to) database
schema; and/or

b. Intellectual Property Rights in or arising as a
result of the performance of the Contractor’s
obligations under the Contract and all updates
and amendments to the same;

But shall not include the Contractor’s Existing IPR;

means:

a. any tax return of the Contractor submitted to a
Relevant Tax Authority on or after 1 October 2012 is
found on or after 1 April 2013 to be incorrect as a

result of:
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i) a Relevant Tax Authority successfully
challenging the Contractor under the
General Anti-Abuse Rule or the Halifax
Abuse Principle or under any tax rules or
legislation that have an effect equivalent or
similar to the General Anti-Abuse Rule or the
Halifax Abuse Principle;

i)  the failure of an avoidance scheme which the
Contractor was involved in, and which was,
or should have been, notified to a Relevant
Tax Authority under the DOTAS or any
equivalent or similar regime; and/or

b. any tax return of the Contractor submitted to a
Relevant Tax Authority on or after 1 October 2012
gives rise, on or after 1 April 2013, to a criminal
conviction in any jurisdiction for tax related offences
which is not spent at the Commencement Date or to
a civil penalty for fraud or evasion;

“Optional Services” means the services described as such in Schedule 4
(Specification), if any, which are to be provided by the
Contractor if required by the Authority in accordance with
Clause 8 (Optional Services) of the Key Provisions;

"Party" means a party to the Contract;

“Premises” means, where applicable, the location where the
Services are to be supplied, as set out in the Schedule 4
(Specification);

“Processing” means any operation or set of operations which is

performed on Personal Data or on sets of Personal Data,
whether or not by automated means, such as collection,
recording, organisation, structuring, storage, adaptation or
alteration, retrieval, consultation, use, disclosure by
transmission, dissemination or otherwise making available,
alignment or combination, restriction, erasure or
destruction;

“Processor Personnel” means all directors, officers, employees, agents,
consultants and contractors of the Processor and/or of any
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Sub-Processor engaged in the performance of its
obligations under this Contract;

“Protective Measures” means appropriate technical and organisational measures
which may include: pseudonymising and encrypting
Personal Data, ensuring confidentiality, integrity, availability
and resilience of systems and services, ensuring that
availability of and access to Personal Data can be restored
in a timely manner after an incident, and regularly assessing
and evaluating the effectiveness of the such measures
adopted by it;

“Profiling” means any form of automated Processing of Personal Data
consisting of the use of Personal Data to evaluate certain
personal aspects relating to a natural person, in particular
to analyse or predict aspects concerning that natural
person’s performance at work, economic situation, health,
personal preferences, interests, reliability, behaviour,
location or movements;

“Prohibited Act” means:
a. to directly or indirectly offer, promise or give any
person working or engaged by a Contracting
Authority and/or the Authority a financial or other
advantage to:

i) induce that person to perform improperly a
relevant function or activity; or

i)  reward that person for improper performance
of a relevant function or activity;

b. committing any offence:
i)  under the Bribery Act 2010;

i) under legislation creating offences
concerning Fraud; or

i)  at common level concerning Fraud; or

c. committing (or attempting or conspiring to commit)
Fraud;
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“Property”

“Pseudonymising”

“Purchase Order”

“Quality Standards”

“Regulations”

“Regulatory Bodies”

“Relevant
Requirements”

means the property, other than real property, issued or
made available to the Contractor by the Authority in
connection with the Contract;

means the Processing of Personal Data in such a manner
that the Personal Data can no longer be attributed to a
specific Data Subject without the use of additional
information, provided that such additional information is
kept separately and is subject to technical and
organisational measures to ensure that the Personal Data
are not attributed to an identified or identifiable natural
person;

means the purchase order required by the Authority’s
financial systems, if a purchase order is referred to in the
Key Provisions;

means the quality standards published by BSI British
Standards, the National Standards Body of the United
Kingdom, the International Organisation for Standardization
or other reputable or equivalent body, (and their successor
bodies) that a skilled and experienced operator in the same
type of industry or business sector as the Contractor would
reasonably and ordinarily be expected to comply with, and
as may be further detailed in the Schedule 4 (Specification)
and where applicable shall maintain accreditation with the
relevant Quality Standards authorisation body;

means the Public Contracts Regulations 2015 as amended
from time to time;

means government departments and regulatory, statutory
and other entities, committees, ombudsman and bodies
which, whether under statute, rules, regulations, codes of
practice or otherwise, are entitled to regulate, investigate or
influence the matters dealt with in the Contract and
“Regulatory Body” shall be construed accordingly;

means all applicable Law relating to bribery, corruption and
fraud, including the Bribery Act 2010 and any guidance
issued by the Secretary of State for Justice pursuant to
section 9 of the Bribery Act 2010;

102

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

“Relevant Tax
Authority”

“Relevant Transfer”

"Replacement
Contractor"

"Replacement
Services"

“Security Policy”

“Services”

“Services
Commencement Date”

“SME”

if applicable, means HM Revenue & Customs, or, if
applicable, a tax authority in the jurisdiction in which the
Contractor is established;

shall have the meaning ascribed in Schedule 10 (Staff
Transfer);

means any third party contractor of Replacement Services
appointed by the Authority from time to time and in
accordance with the terms of the Contract;

means any services which are identical or substantially
similar to any of the Services and which the Authority
receives in substitution for any of the Services following the
termination or expiry of the Contract, whether those services
are provided by the Authority itself or by any Replacement
Contractor;

means the HMG Security Policy Framework (April 2014)
available at

_as amended by noti!ication to the
ontractor from time to time;

means the services to be supplied as specified in Schedule
4 (Specification);

means the services commencement date, if any, referred to
in the Clause 7 (Services Commencement Date) of
Schedule 1. If Clause 7 (Services Commencement Date) of
Schedule 1 is not applicable, references in the Contract to
the Services Commencement Date shall refer to the
Commencement Date;

means an enterprise falling within the category of micro,
small and medium-sized enterprises

defined by the Commission
ecommendation o ay 3 concerning the definition

of micro, small and medium-sized enterprises;
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“Specific Change
Law”

“Specification”

“Step-In Rights”

“Sub-contract”

“Sub-contractor”

“Sub-processor”

“Tender”

“Term”

“Termination Notice”

“Termination Period”

in a Change in Law that relates specifically to the business

of the Authority and which would not affect a Comparable
Supply;

means the Specification set out in the Order Form or
Schedule 4 (Specification), as applicable.

means the step-in rights, if any, referred to in the Key
Provisions;

means the Contractor's contract with a Sub-contractor
whereby that Sub-contractor agrees to provide to the
Contractor the Services (or any part thereof) or facilities or
services necessary for the provision of the Services (or any
part thereof) or necessary for the management, direction or
control of the Services;

means any person appointed by the Contractor to carry out
any and/or all of the Contractor’s obligations under the
Contract;

means any third party appointed to process Personal Data
on behalf of the Contractor related to this Contract;

means the tender submitted by the Contractor to the
Authority and annexed to Schedule 5 (Tender);

means the term as set out in the Key Provisions;

means any notice to terminate this Contract which is
given by either Party in accordance with the provisions of
the Contract;

means the period specified in the Termination Notice during
which period the Authority may require the Contractor to
continue to provide the Services after a Termination Notice
has been given provided always that such period may not
extend the Term (as extended by Clause 6.2 (Term) of
Schedule 2) by more than six (6) Months;
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“Transferring Authority
Employees”

“Transferring Former
Contractor Employees”

“Transitional
Assistance Service
Charges”

“Transitional
Assistance Services”

“Unconnected Sub-
contract”

“Unconnected Sub-
contractor”

"Variation"
“Variation Form”

“VAT”

“Voluntary, Community
and Social Enterprise”
or “VCSE”

“Worker”

shall have the meaning ascribed in Schedule 10 (Staff
Transfer);

shall have the meaning ascribed in Schedule 10 (Staff
Transfer);

means the charges, if any, payable by the Authority to the
Contractor for the provision of the Transitional Assistance
Services, which shall be calculated in accordance with
Schedule 6;

means the services to be provided by the Contractor to the
Authority pursuant to Clause 16 (Exit and Service Transfer)
of Schedule 1 in order to facilitate the transfer of the
Services to the Authority or a Replacement Contractor;

means any contract or agreement which is not a Sub-
contract and is between the Contractor and a third party
(which is not an Affiliate of the Contractor) and is a
qualifying contract under regulation 6 of the Reporting on
Payment Practices and Performance Regulations 2017

means any third party with whom the Contractor enters
into an Unconnected Sub-contract

means any variation to this Contract;
means the form set out in Schedule 9 (Variation Form);

means value added tax in accordance with the provisions of
the Value Added Tax Act 1994;

means a non-governmental organisation that is value-
driven and which principally reinvests its surpluses to further
social, environmental or cultural objectives;

means any one of the Contractor Personnel which the
Authority, in its reasonable opinion, considers is an
individual to which Procurement Policy Note 08/15 (Tax
Arrangements of Public Appointees) applies in respect of
the Services;
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“Working Day” means any day other than a Saturday or Sunday or public
holiday in England and Wales.

1.2.  The interpretation and construction of the Contract shall be subject to the following
provisions:

1.2.1. words importing the singular meaning include, where the context so admits, the
plural meaning and vice versa;

1.2.2. words importing the masculine include the feminine and the neuter;

1.2.3. reference to a Clause is a reference to the whole of that Clause unless stated
otherwise;

1.2.4. reference to any statute, enactment, order, regulation or other similar

instrument shall be construed as a reference to the statute, enactment, order,
regulation or instrument as amended by any subsequent enactment,
modification, order, regulation or instrument as subsequently amended or re-
enacted;

1.2.5. reference to any person shall include natural persons and partnerships, firms
and other incorporated bodies and all other legal persons of whatever kind and
however constituted and their successors and permitted assigns or transferees;

o

1.2.6. the words “include”, “includes” and “including” are to be construed as if they
were immediately followed by the words “without limitation”; and

1.2.7. headings are included in the Contract for ease of reference only and shall not
affect the interpretation or construction of this Contract.

1.3. Where a standard, policy or document is referred to in this Contract by reference to a
hyperlink, then if the hyperlink is changed or no longer provides access to the relevant
standard, policy or document, the Contractor shall notify the Authority and the Parties shall
update this Contract with a reference to the replacement hyperlink.

1.4.  Any Breach Notice issued by a Party in connection with this Contract shall not be invalid
due to it containing insufficient information. A Party receiving a Breach Notice (“Receiving
Party”) may ask the Party that issued the Breach Notice (“Issuing Party”) to provide any
further information in relation to the subject matter of the Breach Notice that it may
reasonably require to enable it to understand the Breach Notice and/or to remedy the

106

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

breach. The Issuing Party shall not unreasonably withhold or delay the provision of such
further information as referred to above as may be requested by the Receiving Party but
no such withholding or delay shall invalidate the Breach Notice.

1.5. In entering into this Contract the Authority is acting as part of the Crown.

1.6.  Any reference in this Contract which immediately before Exit Day was a reference to (as
it has effect from time to time):

1.6.1. any EU regulation, EU decision, EU tertiary legislation or provision of the
European Economic Area (“EEA”) agreement (“EU References”) which is to
form part of domestic Law by application of section 3 of the European Union
(Withdrawal) Act 2018 shall be read on and after Exit Day as a reference to the
EU References as they form part of domestic Law by virtue of section 3 of the
European Union (Withdrawal) Act 2018 as modified by domestic Law from time
to time; and

1.6.2. any EU institution or EU authority or other such EU body shall be read on and
after Exit Day as a reference to the UK institution, authority or body to which its
functions were transferred.
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SCHEDULE 4
SPECIFICATION

1. INTRODUCTION
1.1 Purpose

Department of Health and Social Care (DHSC) is seeking Contract Research Organisation (CRO)
support in the management of service evaluations. This will include evaluation initiation and
delivery, site and data management, monitoring and analysis report writing in order to support
UK’s COVID-19 testing capabilities.

This Statement of Requirements sets out the scope and requirements to be delivered by the
selected CRO.

1.2 Background

The unprecedented SARS-CoV-2 pandemic has required the DHSC to assume new
responsibilities in governing and implementing the creation of a new national diagnostic testing
infrastructure. This was in part due to the scale at which globally all countries were required to
rely on their national diagnostic capabilities.

As a result, DHSC has needed to deploy a testing capability at an unprecedented pace. The
testing policy and operational decision underlying this deployment have always been made in an
evidence-based way. One of the key forms of evidence generation DHSC currently relies upon
are service evaluations to understand the real-world performance of the testing service.

DHSC is now looking for CRO support in achieving these outcomes, while maintaining existing
standards of delivery.

1.3 Service Evaluations Overview

Service evaluations examine the applicability of possible services. They are designed and
conducted to define or judge current services and provide a view to what standards these services
achieve, as referenced by the NHS Health Research Authority (HRA). The objective of DHSC
service evaluations is to generate high-quality, reliable data on COVID-19 testing services
(including technologies, delivery channels and methods). Service evaluations are delivered within
the existing NHS Test and Trace infrastructure (RTS, LTS and ATS and home testing service),
which provides access to large numbers of COVID-19 positive individuals and a real-world service
environment. Hence, in addition to determining the efficacy and reliability of the tests being
undertaken by participants, they also provide rich observational evidence on individuals with the
virus and how they interact with the test.

There are several service evaluation delivery models that are currently in operation. As a guide,
each evaluation is run at c. 5-20 sites for c. 4-8 weeks and multiple evaluations can be run in
parallel. Depending on the delivery model, each site will have 2-4 members of the evaluation team
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on the ground. However, this can differ and can be subject to change at short notice, typically
driven by the NHS T&T strategic priorities and the epidemiology of the pandemic.

It is estimated that in a typical six month period, seven (four self-test and three assisted) service
evaluations are expected to be delivered. Of the four self-tests, it is anticipated that 1-2 of these
will be observed self-test, the remainder are unobserved.

Current delivery models in place within NHS T&T sites

a) Assisted Testing Service Evaluations

Existing Test and Trace site staff deliver the evaluation at 5-10 participating sites, including all
participant recruitment, testing, assessments and data collection activities. The current supplier
provides site set up, oversight and monitoring activities.

b) Observed Self-Test Service Evaluations

The current supplier delivers all onsite participant recruitment, protocol assessments and data
collection activities across approximately 5 participating sites, deploying 2-3 operatives to each
site from a team of regional field-based personnel. The supplier also provides site set-up,
oversight and monitoring activities. Existing Test and Trace site staff are available to provide
general support for evaluation delivery activities.

c) Unobserved Self-Test

The current supplier provides onsite participant recruitment, protocol assessments and data
collection activities for new sites in order to train, and then observe and competency assess, site
staff in the delivery of this evaluation method. The current supplier also provides site set-up,
oversight and monitoring activities. Existing Test and Trace site personnel are able to deliver
unobserved self-test evaluations in experienced sites.

More detail on existing delivery models is available in the Appendix to provide examples. While it
is likely that the majority of service evaluations will be delivered via those models, given the
unprecedented pace of the programme it is necessary to ensure there is flexibility in place to allow
for new delivery models to be established in line with NHS T&T priorities a short notice.

Because the programme is delivered under a Public Health England Research Ethics &
Governance of Public Health Practice Group (PHE REGG) governance framework, no HRA
Research Ethics Committee (REC) approval is required for each new service evaluation.
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An indicative example of a recent service evaluation is provided for reference.

Evaluation Design

Interventional

Evaluation Device

[Manufacturer Name] Covid-19 Ag Rapid Test Cassette (Swab)

Reference Standard

ThermoFisher Applied Biosystems TagPath COVID-19 CE-IVD RT-PCR kit as
deployed in the NHS Test and Trace Lighthouse Laboratories

Evaluation 1. Estimate diagnostic sensitivity against gRT-PCR (stratified by viral load)
Objectives for first-time lay users
2. Estimated diagnostic specificity against qRT-PCR for first-time lay
users
3. Estimate rate of device failures for first-time lay users
Methodology Subjects (first time lay-users) perform a self-test using the Evaluation Device

and read out the result for capture by evaluation staff. Subjects then collect a
swab sample to be sent to be processed by qRT-PCR

Selection Criteria

¢ Individuals with symptoms of Covid-19 infection who have attended a
NHS T&T Regional or Local Test Site (RTS/LTS) for the purposes of
receiving a diagnostic test

e Subjects have agreed to take part in the on-site sample collection and
processing

o Subjects are willing to self-collect throat and nose swab samples (or,
for children aged under 12 the parent or guardian is willing to administer
the swab on their behalf)

e Subjects are willing to wait on site for 30 minutes to receive their LFD
result, which they understand is indicative and may differ from the result
of their diagnostic test

o Subjects have consented to have the data from their PCR and LFD
used as part of data capture/ device validation exercise

Proposed Analysis

Subject-reported self-test results are compared with qRT-PCR results to
quantify the sensitivity and specificity of the self-tests
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Monitoring

All evaluations are run on DHSC run sites, with monitoring performed remotely
on a routine basis by the service evaluation data management team. Issues
identified are escalated for follow up and resolution by the evaluation
management team and recorded in the CAPA process. This is supplemented
by ad-hoc site visits by the evaluation management team.

Conduct / Record
Keeping

[Manufacturer Name] device results recorded by trained staff using an
electronic Case Report Form at test site where test took place. qRT-PCR
results recorded at UK Biocentre Milton Keynes Lighthouse Lab where qRT-
PCR result processed. Both results linked through barcodes and sent to a
central data management team for collation and analysis according to the
service evaluation protocol.

Outcomes

Exceptional Use Authorisation was granted by MHRA to distribute this device
via NHS Test and Trace infrastructure to members of the public for LFD self-
testing, significantly boosting UK’s testing capacity.

These devices are now a critical component of England’s roadmap out of
lockdown. As of Monday 22" March, almost 20m results from these self-test
LFDs had been issued to members of the public. These numbers are
increasing rapidly, with almost 2m of results issued a day prior, 90% of which
were to school students or teachers, reducing the risks of COVID-19
transmissions and allowing an in-person learning to recommence.

2. SCOPE

2.1 Overview Requirement

The requirement is divided into the following Parts (i.e. work-packages):

o Part 1: (a) Project manage the set-up of service evaluations based on a pre-specified set
of DHSC requirements (sample size, study design, etc.); (b) Support the on-site delivery
of the ‘Observed Self-Test’ and ‘Unobserved Self-Test’ service evaluations where required
(c) Provide project management and oversight of own and third party on-site delivery
teams engaged in service evaluations; (d) Deliver and quality assure usable data on the
required number of service evaluation participants to enable analysis of the evaluation

results

e Part 2: (a) Produce the service evaluation study protocol and Statistical Analysis Plan; (b)
Analyse data collected in a service evaluation according to the prespecified Statistical
Analysis Plan and write up formal service evaluation reports summarising the results,
conclusions and implications of the service evaluation
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Section 2.4 outlines a more detailed view of the activities involved.
2.2 Key deliverables and timelines

It is estimated that seven (four self-test and three assisted) service evaluations are expected to
be delivered in six months.

Key deliverables for each service evaluation will include the following, and should be delivered in-
line with the agreed evaluation milestones:

e Part 1: (a) protocol / site manual, training materials, site plan, Instructions For Use (IFUs),
patient information sheet (PIS), Data Management plan, MHRA notification documents
(IVD form, CPSP and supporting documentation pack) and approvals as required; (b)
participant recruitment; (c) data collection, management and storage; (d) protocol
compliance (e) quality assurance monitoring, status and progress reports, risk reports as
appropriate
o Part 2: clinical protocol, Statistical Analysis Plan, post-evaluation evidence report.
2.3 What good looks like
A ‘good’ service evaluation provider will:
e Deliver the service evaluations on time or ahead of schedule
o Capture quality data in line with DHSC requirements
e Be agile and have the ability to pivot in line with NHS T&T priorities
e Produce deliverables in line with DHSC standards and frameworks
o Mitigate and manage risks, and escalate appropriately
2.4 Service Evaluation key activities
The following activities will be required for the CRO to perform throughout each service
evaluation. For reference a schemaillustrating the various stakeholder roles in Service Evaluation

delivery is provided in 5.1.

Part 1 activities

1. Pre-Evaluation, Evaluation Start-Up and Initiation Activities

e Work collaboratively with the Public Health and Clinical Oversight Group (PHCO)
leadership and Service Evaluations Governance Board to agree and prioritise the service
evaluation pipeline
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Prepare service evaluation plan and design

Prepare the appropriate evaluation documentation for clinical sign-off. Typically, these
documents include a Protocol/Site Manual, PIS, IFUs and others, but may differ depending
on the type of service evaluation

Prepare regulatory documentation required prior to evaluation commencement

Perform evaluation start-up activities and work with Testing Channel teams for site
selection, site visits and site approvals

Liaise with NHS T&T teams to gain approvals and distribute necessary kit and supplies
prior to evaluation commencement

Ensure appropriate evaluation specific training to on-site service evaluation workforce is
developed and delivered to all relevant service evaluation team members. Responsibility
for delivery of training may vary between different service evaluation types.

2. Evaluation Delivery and Monitoring Activities

Provide personnel to oversee and monitor delivery of the service evaluations at
participating sites (may include both site visits and remote monitoring approaches).

Depending on the service evaluation model and requirements, deliver evaluations on site
undertaking participant consent, protocol procedures and data collection activities.

Monitor inventory on sites and liaise with NHS T&T teams to arrange re-supplies as
required

Work with NHS T&T teams to arrange sample couriering to designated NHS Test and
Trace Lighthouse Laboratories

Conduct evaluation monitoring activities ensuring appropriate safety reporting is in place

Quality assurance and monitoring commensurate with the complexity of the service
evaluation protocol and SOPs

Escalate any incidents or events in line with NHS Test and Trace Incident Management
Processes

For example, incidents may include:

o Adverse events (e.g. choking on swab, vomiting, nose-bleed)

o Data inconsistencies (e.g. if a PCR barcode and study barcode were not linked
correctly)
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e Capture quantitative and qualitative data on service evaluation to support post-evaluation
analysis

o Use existing NHS Test and Trace technology solutions to capture evaluation data

¢ Conduct other day-to-day service evaluation management activities as required

3. Data Management Activities

e Gather requirements and create a data management plan, in advance of service
evaluation initiation. A data management plan would typically include:

o Targets required to meet the statistically significant outcomes as required by the
evaluation protocol

o Use of existing NHS digital tools to capture data on test sites

o Use of existing NHS digital tools to collate data captured on test sites and results
of lab-based assays (from existing NHS Test and Trace data stores)

o Quality assurance measures in the end-to-end data management process to
ensure data is consistent, clean and backed up; many of these measures are
already embedded in existing NHS digital tools

o Query management process in case of submission of non-conformant or missing
data

o Logging of outstanding queries and corrective actions in CAPA

o Management of release of individual test results to subjects participating in
evaluation

o Format of daily reporting on evaluation progress
o Timing of database lock

e Provide dedicated data managers to execute the data management plan throughout
evaluations

e Quality control database and document quality, ensuring validation checks are applied

4. Evaluation Close-down Activities

e Develop an evaluation close out plan
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e Lock databases once all criteria for evaluation completion has been met (e.g. recruitment
complete, queries closed, all test results received)

¢ Ensure all issues raised throughout evaluation have been logged and closed
e Return unused kit and supplies in line with NHS T&T processes
e Conduct evaluation close out site visits

Part 2 activities

Pre-Evaluation, Evaluation Start-Up and Initiation Activities
e Work collaboratively with Public Health Clinical Oversight Group (PHCO) leadership to
prepare appropriate evaluation documentation for clinical sign-off. Typically, these
documents include a Clinical Protocol and Statistical Analysis Plan
6. Biostatistics and Reporting Activities
e Following release of a dataset for analysis, execute, using existing DHSC templates, the
statistical analysis plan in line with the Clinical Protocol. The typical endpoints covered
include:
o Breakdown and detailed exploration of void samples
o Concordance and discordance analysis between the different evaluation arms

o Overall evaluation analysis of test performance including sensitivity and specificity

o When needed, further segmentation of test performance by parameters such as
viral load and test date or qualitative factors.

e Once analysis above has concluded, produce, using existing DHSC templates, Evidence
Reports (typically 5-10 pages in length)

e Support activities to complete existing DHSC and academic review and sign-off

7. Regulatory Activities

Prepare regulatory documentation required prior to service evaluation commencement and
ensure the BAU reporting is in place using existing templates and via established DHSC
processes
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Out-Of-Scope Activities

The following services will be provided by the NHS Test and Trace programme and its partners.
These activities take place in during part 1, part 2 and in between the CRO activities outlined
above.

¢ All kit components are procured by the NHS T&T supply team centrally. The CRO will be
expected to liaise with DHSC supply teams to order kit and arrange deliveries as per
evaluation requirements. The CRO will also be required to provide on-site kit assembly
where required.

e Couriering services for kit and biological samples movements to and from evaluation sites.
The CRO will be required to liaise with NHS Test and Trace-provided courier partners to
arrange deliveries as needed.

e Sample processing in NHS Test and Trace Lighthouse Laboratories for any PCR tests
e Service evaluation details (incl. model, aims, templates) will be provided by NHS T&T

¢ Digital solutions required for service evaluation operations will be provided by NHS T&T.
The CRO is required to engage in the design and development of any system
modifications required to capture SE data and any proposals for migration to new or
alternative digital platforms.

e There will be no need to stand up capacity to incentivise and direct people to service
evaluation sites. The recruitment will usually take place at NHS T&T infrastructure (RTS,
LTS and ATS and home testing service) where the flow of people is established via the
mass testing programme

e Site personnel involved in participant recruitment and delivery of Assisted and Unobserved
Self-Test service evaluations. The CRO will be expected to provide field-based
recruitment and data collection personnel at some sites in key geographies to ensure
adherence to protocol and study quality. This will include Observed Self-Test service
evaluations and Unobserved Self-Test service evaluations in new sites as required.

3. GOVERNANCE

A governance board will be established by DHSC to ensure there is academic oversight over
service evaluations. The CRO will appoint an operational lead who will attend regular performance
and contract review meetings with the DHSC Head of Service Evaluations. The CRO will also be
required to attend existing NHS T&T governance forums prior and during service evaluation to
ensure all necessary approvals are in place.
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4., ASSUMPTIONS AND PRINCIPLES

4.1 Cost and contract duration
The initial contract length will be for 6 months, with potential extensions thereafter.

The PHCO FY21/22 budget has £4M — £6M (ex VAT) to cover Oct 2021-March 2022 (i.e. £959k
per month). Individual service evaluation cost is going to be driven by the size of the delivery team
needed, which is a function of DHSC requirements for sample size and delivery speed, and the
prevalence of COVID-19 at that time. A cost range shall be proposed by the Supplier and for
DHSC’s approval for each service evaluation on a case-by-case basis.

The Supplier will seek to identify ways of improving the efficiency and effectiveness of the service
and pro-actively bring these to the DHSC’s attention as proposals for service improvement and
cost reduction

4.2 Capacity and capability requirements

The incumbent supplier is contracted to 30/09/2021. It is anticipated that there will be a 1 month
transition period during which time activities will be transferred to the new supplier (CRO), allowing
opportunity for site visits, training and handover.

A schema of the duties to be performed by the CRO, DHSC and other third-party providers is
included in section 5.1.

Capabilities required:

e Part 1: project management, process design, document generation for clinical trials and/or
primary observation research, ability to work across multiple stakeholder groups and
organisations, training design and delivery for clinical trials and / or primary observation
research, logistics (particularly in a clinical trial and / or primary observation research
settings), management of clinical data, UK wide deployment capability for field-based
monitoring, site set-up and site delivery personnel.

o Part 2: Clinical Investigation and primary observation research methodology and data
analysis (including biostatistics and epidemiology), ability to work across multiple
stakeholder groups and organisations, clinical trial / primary observation research
evidence report write-up

Capacity required:

e Part 1: Assuming that, for example, three service evaluations are run in parallel (e.g. one
“assisted” test, one “observed self-test”, and one “unobserved self-test”), and that NHS
T&T partners will continue to provide support for Service Evaluation delivery, the below is
an example of the workforce that may be required (Bidders are encouraged to suggest
their own workforce models to meet DHSC’s requirements):
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o “Assisted test” management (1 study manager and 1 support)

o “Observed self-test” management and delivery (1 study manager, 2 site delivery
leads and 15 people for field-based’ site delivery support team)

o “Unobserved self-test” management (1 lead and 1 support)

o Central support team: a) Data management (1 lead and 5 support), b) Supply and
logistics (1 lead and 1 support)

Part 2: Below is an example of the workforce that may be required:

o 1 x highly experienced biostatistics team lead (e.g. Professor level or 10-15 years
of relevant industry experience),

o 1 xteam manager (Postdoc level or 5-10 years of relevant industry experience)

o 2 X junior biostatisticians (PhD graduate level or 2-5 years of relevant industry
experience)

4.3 Service quality measures, KPIs and SLAs

The following service quality measures define what a ‘good’ service evaluation looks like:

Successful integration with service providers
High quality documentation (including protocols etc)

Ability to respond to incidents (e.g. voided SE test samples, disruptions in supply chain for
SE kits, capacity issues with a third party provider which may impact on SE delivery, etc)

Flexibility /agile approach to delivery that enables delivery in: a) Different settings, b)
Different aspects of service testing (e.g. saliva)

Strong data management

Ability to scale rapidly

High quality reporting of results

field based operatives able to support delivery across sites in England

Strong project management, ability to identify and resolve barriers to project quality or
performance

Robust procedures for managing and reporting clinical incidents, protocol deviations and
adverse events including corrective and preventative actions
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The following KPIs and SLAs are measurable metrics of performance:

KPI — Part 1 Service Credit

Produces and agrees a service evaluation | 5% of the contract value for each SE timeline
project implementation plan within 1 weeks of | breached, increasing by 1% for each
instruction from DHSC additional week delay.

Service evaluations meet their DHSC agreed
schedule milestone for Data lock (i.e. full data
set cleaned and ready for data analysis). This
does not apply where time targets are
breached due to delays by the manufacturer or
regulatory body during project set-up

98% of participants with complete minimum | 5% of contract value
data sets

95% of adverse events are reported to DHSC | 5% of contract value
within 24 hours

KPI — Part 2 Service Credit

Service evaluations meet their DHSC agreed | 5% of contract value for each SE timeline
schedule milestone for write up (analysis of | breached, increasing by 1% for each
data, final report completed and approved) additional week delay.

4.4 Service Evaluation Delivery Models

There are several established service evaluation delivery models, examples of each are provided
in section 5.2. While it is likely that majority of service evaluations will be delivered via those
models, given the unprecedented pace of the programme it is necessary to ensure there is
flexibility in place to allow for new delivery models to be rapidly established in line with NHS T&T
priorities.

4.5 Knowledge Transfer

As a minimum the knowledge transfer plan includes handover of previous key service evaluation
documents, including protocols, site manuals / SOPs, manufacturer’s IFUs, and supporting
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materials for delivery at participating sites. It is anticipated that the contract commencement
overlaps with that of the current supplier, during which time a full document walk-through and on-
site shadowing arrangements can be facilitated.

4.6 Evaluation Data

The CRO will be expected to store evaluation data on their infrastructure, including some of the
sensitive information. This will include ensuring all DPIAs are in place in line with government
regulations.

4.7 Ways of working

A key principle will be working in agile ways of working alongside DHSC to deliver pragmatic
evidence generation at pace to meet NHS T&T requirements.

4.8 Number and location of sites

Service evaluation will usually take place at NHS Test and Trace testing locations across England.
The number of sites and locations may be driven by specific service evaluation needs, programme
strategy and the epidemiology of the pandemic. There is a principle to only allow one pilot or
service evaluation to take place at any one site at any given time to avoid confusion.

5. APPENDIX

5.1 Schema of Stakeholder Roles in Service Evaluation Delivery
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Third-Party Provider

Identify, define and
prioritise SE projects

Issue SE project spec :

PIOISEEsP Propose project schedule T&T Test Sites & Staffing

Agree schedule and costs and costs (Delivery of a. “assisted Test” at
all sites and b. “Unobserved

Scientific input on project Project set-up and site- Self-test” in established sites
development staff training

Engage with MHRA and SE device manufacture

Project delivery* and
project management

Sign off major SE docs SE device distribution
Data management,

Progress monitoring monitoring and data lock

device manufacturer

SE data tools

Review and publish final Data analysis and SE SE lab services (including
SE report report generation approval of SE analysis reports)

* Including a. “Observed Self-Test” onsite delivery and b. “Unobserved Self-Test” onsite delivery +/- supervision of T&T site staff in in new sites

5.2 Delivery Model Examples

Below are indicative examples of three evaluation delivery models that have been deployed by
NHS Test and Trace:

e Assisted SE
e Observed Self-test SE
e Unobserved Self-Test SE

While it is anticipated in the short term (first initial 4 weeks) that the CRO would continue to use
these models (or iterations thereof), the CRO would not be constrained from proposing alternative
solutions. In addition, the CRO would actively be expected to show flexibility in its approach to
delivering service evaluations if wider contextual changes (e.g. to NHS Test and Trace policy, to
prevalence of Covid-19 in England) rendered these existing models less effective. For example,
the assisted model is heavily dependent on the regular arrival of individuals with Covid-19
symptoms at NHS Test and Trace testing sites; if wider contextual changes significantly
decreased this stream of potential candidates for recruitment, the assisted model could lose
considerable effectiveness.
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5.2.1. Assisted Service Evaluation

Intent

Evaluation intends to test hypothesis that trained professionals can use a new type of test for
SARS-CoV-2 to produce sufficient diagnostic sensitivity and specificity for use within the NHS
Test and Trace Mass Testing Programme. This is achieved through an interventional evaluation
which allows for comparison of results between the investigational test and a reference
comparator (generally gqRT-PCR). In recent examples, it has been recommended to power the
evaluation to 99% - this has created targets of collecting at least 200 positive samples (as
identified by the reference comparator) before ceasing recruitment. Based on current prevalence
rates amongst members of the public presenting to NHS Test and Trace sites, it is estimated that
1000 participants will need to be recruited to deliver 200 positive cases.

Sample collection and analysis methods

Evaluation is run at c. 5-10 selected test sites for c. 4-6 weeks. Timeframes depend on the footfall
and prevalence rates at the selected sites. Symptomatic sites with higher footfall and prevalence
are typically targeted in order to recruit more participants experiencing symptoms of COVID-19.

When evaluation is launched, members of the public arriving at the selected sites for a PCR test
are also invited to participate in evaluation. If they opt in, they are directed to a specified ‘lane’ in
the test site where a site staff member will take samples for the investigational test, and for the
reference comparator (QRT-PCR). Site staff then follow evaluation procedures to collect the
samples and ensure the specified samples are processed using the investigational test. In the
case of evaluations of LFDs, this has involved site staff processing samples using an LFD
themselves and logging results digitally for collation in a central dataset; however, this may not
be procedure if other types of test are evaluated in future.

If the subject receives a positive test result from the new test device, they will be informed and
instructed to isolate until receipt of the PCR result which they should view as official and
conclusive. At this point the subject is free to leave the site.

The PCR sample is sent to a designated lab for processing, and results transferred digitally for
collation in the central dataset. Barcodes are used to link results of both the investigational test
and the reference comparator.

Preparation and training

As outlined in Section 2.1, a number of activities take place before the evaluation is launched.
When procedures have been finalised, participating test sites receive training for all staff who will
assist in the evaluation, in addition to a Site Manual detailing evaluation procedures. A third-party
organisation maintains clinical oversight for the test sites and is responsible for training any
activities that may bring site staff into contact with clinical samples. For all other evaluation
activities, the Service Evaluation team is responsible for delivering training.

Data collation, analysis and report sign off
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Once recruitment is complete, the central dataset containing investigational and reference
comparator test results is locked. Biostatistical analysis is conducted on the dataset to produce a
draft of the Evaluation Report, to which DHSC may add policy implications from findings. The
report is then finalised after receiving academic and DHSC sign off.

5.2.2. Observed Self-Test Service Evaluation

Intent

Evaluation intends to test hypothesis that first-time lay users, when provided with appropriate
instructional material, can use a new type of test for SARS-CoV-2 to produce sufficient diagnostic
sensitivity and specificity for use within the NHS Test and Trace Mass Testing Programme. This
is achieved through an interventional evaluation which allows for comparison of results between
the investigational self-test and a reference comparator (generally gqRT-PCR). In recent examples,
it has been recommended to power the evaluation to 99% - this has created targets of collecting
at least 200 positive samples (as identified by the reference comparator) before ceasing
recruitment. Based on current prevalence rates amongst members of the public presenting to
NHS Test and Trace sites, it is estimated that 1000 participants will need to be recruited to deliver
200 positive cases.

Sample collection and analysis methods

Typically there are 1-2 observed evaluations running at any time, throughout the programme.
Evaluation is run at c. 5-10 selected test sites for c. 4-6 weeks. Timeframes depend on the footfall
and prevalence rates at the selected sites. Symptomatic sites with higher footfall and prevalence
are typically targeted in order to recruit more participants experiencing symptoms of COVID-19.

When evaluation is launched, members of the public arriving at the selected sites for a PCR test
are also invited to participate in the evaluation. If they opt in, they are directed to a specified ‘lane’
in the test site where evaluation team member provides them with the materials to conduct the
investigational self-test and provide a kit for the reference comparator (qQRT-PCR) test. When the
subject has completed the self-test, a member of evaluation team records the self-test result as
interpreted by the subject. TThroughout this process, evaluation team members monitor the
subject and record any relevant observations; however, they do not assist the subject if they have
difficulty understanding the self-test instructions to ensure evaluation results genuinely reflect the
subject’s unaided attempt to use the investigational test.

The subject also completes the reference comparator PCR test and hands over the samples to
the site staff.

If the subject receives a positive test result from the new self-test device, they will be notified by
the evaluation team and instructed to isolate until receipt of the PCR result which they should
view as official and conclusive. At this point the subject is free to leave the site.
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Evaluation team members log the subject-interpreted result digitally for collation in a central
dataset; the PCR sample is sent to a designated lab for processing, and results transferred
digitally for collation in the central dataset. Other activities are sometimes needed based on
evaluation requirements. Barcodes are used to link results of both the investigational self-test and
the PCR reference comparator.

Preparation and training

As outlined in Section 2.1, a number of activities take place before the evaluation is launched.
When procedures have been finalised, participating test sites receive training for all staff who will
assist in the evaluation, in addition to a Site Manual detailing evaluation procedures. A third-party
organisation maintains clinical oversight for the test sites and is responsible for training any
activities that may bring site staff into contact with clinical samples. For all other evaluation
activities, the Service Evaluation team is responsible for delivering training.

Data collation, analysis and report sign off

Once recruitment is complete, the central dataset containing investigational and reference
comparator test results is locked. Biostatistical analysis is conducted on the dataset to produce a
draft of the Evaluation Report, to which DHSC may add policy implications from findings. The
report is then finalised after receiving academic and DHSC sign off.

5.2.3. Unobserved Self-Test Service Evaluation

Intent

Evaluation intends to test hypothesis that first-time lay users, when provided with appropriate
instructional material, can use a new type of test for SARS-CoV-2 to produce sufficient diagnostic
sensitivity and specificity for use within the NHS Test and Trace Mass Testing Programme. This
is achieved through an interventional evaluation which allows for comparison of results between
the investigational self-test and a reference comparator (generally qRT-PCR). In recent examples,
it has been recommended to power the evaluation to 99% - this has created targets of collecting
at least 200 positive samples (as identified by the reference comparator) before ceasing
recruitment. Based on current prevalence rates amongst members of the public presenting to
NHS Test and Trace sites, it is estimated that 1000 participants will need to be recruited to deliver
200 positive cases.

Sample collection and analysis methods

Evaluation is run at c. 10-20 selected test sites (MTUs can also be used) for c. 3-4 weeks.
Timeframes depend on the footfall and prevalence rates at the selected sites. Symptomatic sites
with higher footfall and prevalence are typically targeted in order to recruit more participants
experiencing symptoms of COVID-19.

When evaluation is launched, members of the public arriving at the selected sites for a PCR test
are also invited to participate in the evaluation. If they opt in, they proceed to complete their PCR
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test as per normal procedures and are provided with a ‘take-home’ test kit to complete as soon
as they get home.

When the subjects take the test at home, they will be asked to complete a survey and answer a
few basic questions about the procedure, interpret test result and upload a picture of the
completed test.

If the subject receives a positive result from the ‘take-home' test kit, they will be notified by the
evaluation team and instructed to isolate until receipt of the PCR result which they should view
as official and conclusive.

Their PCR sample is sent to a designated lab for processing, and results transferred digitally for
collation in the central dataset. Other activities are sometimes needed based on evaluation
requirements. Barcodes are used to link results of both the investigational self-test and the PCR
reference comparator.

Preparation and training

As outlined in Section 2.1, a number of activities take place before the evaluation is launched.
When procedures have been finalised, participating test sites receive training for all staff who will
assist in the evaluation, in addition to a Site Manual detailing evaluation procedures. A third-party
organisation maintains clinical oversight for the test sites and is responsible for training any
activities that may bring site staff into contact with clinical samples. For all other evaluation
activities, the Service Evaluation team is responsible for delivering training.

Data collation, analysis and report sign off

Once recruitment is complete, the central dataset containing investigational and reference
comparator test results is locked. Biostatistical analysis is conducted on the dataset to produce a
draft of the Evaluation Report, to which DHSC may add policy implications from findings. The
report is then finalised after receiving academic and DHSC sign off.

5.3 Definitions, Acronyms and Abbreviations

Term Definition

DHSC Department of Health and Social Care

NHS T&T | NHS Test & Trace Programme

NTP National Testing Programme
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PHE Public Health England Research Ethics & Governance of Public Health Practice
REGG Group
PHCO Public Health Clinical Oversight Group
HRA NHS Health Research Authority
REC NHS Research Ethics Committee
RTS Regional Test Site — drive-in testing site operated by NHS Test & Trace
LTS Local Test Site — walk-in testing site operated by NHS Test & Trace
ATS Asymptomatic Test Site — typically a walk-in site for asymptomatic patients
MTU Mobile Testing Units - agile capability allowing temporary testing sites to be set
up quickly to serve communities and increase access to COVID-19 testing
LED Lateral Flow Device — testing cartridge used to deliver a test result for SARS-
CoV-2 in 15-30 minutes
LFT Lateral Flow Test — often used interchangeably with the term ‘LFD’
PCR Polymerase Chain Reaction test — high sensitivity and specificity test used by the
National Testing Programme to identify cases of SARS-CoV-2
Personal Protective Equipment — equipment to protect individuals from health or
PPE . .
safety risks at work; includes face masks, gloves, goggles etc.
Medicines and Healthcare Products Regulatory Agency, an executive agency of
MHRA
DHSC
PIS Patient Information Sheet
IFUs Instructions for Use
BAU Business as usual

126

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

Corrective Action Preventative Action used to bring improvements to service
CAPA evaluation processes and to eliminate causes of non-conformities or other
undesirable situations

Percentage of people who test positive for COVID-19 vs total number of people

PrevelEmEs taking the test

Footfall Total number of people taking COVID-19 test
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SCHEDULE 5
TENDER

Refer to Tender Document: Invitation to Tenderers
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SCHEDULE 6
PRICING

Overall Capped Grand Total (calculating all Total Activity costs over a 6month period in Part B & C): £3,984,984.00. Any costs greater than the
capped values below will be assessed on a case by case basis.

Pricing Table A — Overall Rates (not to be evaluated but will be used to form the Capped pricing and any additional work)

This table is for information only but will be used for invoicing purposes. Please state roles and rates of individuals that you potentially
deploy to complete the activities outline under table B and C. Day rates submitted shall include travel, subsistence, lodging and related

expenses as per the Terms and Conditions of ITT R&M114 Test & Trace Service Evaluation for Covid-19 Testing

Role (Please state all
roles that will used for
this requirement)

Organisation (Please
state organisation If the
individual is Sub
Contracted)

Daily Rate

(E exc VAT) Please state all
rates for individuals that will be
used for this requirement

Daily Rates Offer
(£ exc VAT)
Please state all rates for individuals that
will be used for this requirement

DHSC Conditions of Contract for the Provision of Services

Discount
Offered
%
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Pricing Table B — Resource Model and Costing. Capped Costing.

Assuming a portfolio of the below 3 parallel studies, what team would you field and what would be the associated costs
for each? Please provide costings to deliver the activities as requested- Statement of Requirement, along with with a full
breakdown of key tasks. Please ensure costs are exclusive of VAT. All roles/rates must be matched to the Rate Card - Table A.

DHSC Conditions of Contract for the Provision of Services

Role
(please
include high
level
description of
roles, e.g.
‘Study Total
Manager’, and | Number of | Daily Anticipated Activity (
number of individuals | Rate Days (per Total over a 6-
Activity Key Task each role) (per role) Offer person) Cost Activity month period)
Assisted Study set-up,
Testing = 1 m B I |
(across 10
sites), I - .
assuming — I - .
testing and
data
collection is - .
performed - I -
by a third
party. (3
evaluations - I - . -
being run in
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series over
a 6 month
period and
each one
takes 2
months)

Observed
Self
Testing

(across 10
sites),

assuming
participants
test

themselves
but will

1

require
observation
and minor

assistance
on site. (2
evaluations
being run in
series over
a 6 month
period and
each one
takes 2
months)

|
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(across 20
sites),
assuming
participants
test
themselves
(e.g. take
them home
to perform)
but do not
require any
observation
or on-site
instruction
beyond
what is
provided in
their kit. (2
evaluations
being run in
series over
a 6 month
period and
each one
takes 2
months)
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Pricing Table C — Resource Model and Costing. Capped

Costing.

Assuming 7 studies (3 Assisted, 2 observed Self-Test and 2 Unobserved Self-Test from above table) to write up over course of 6
months, with approx. 5000 participants in each, what team would you field and what would be the associated costs? Please provide
costings to deliver the activities as requested- Statement of Requirement, along with with a full breakdown of key tasks. Please ensure costs are

exclusive of VAT. All roles/rates must be matched to the Rate Card - Table A.

DHSC Conditions of Contract for the Provision of Services

Role
(please include Total
high level Activity
description of (Indicative
roles, e.g. Number Anticip cost for 7
‘Biostatistics of ated evaluations
team lead’, and individual | Daily Days over a 6-
number of each s (per Rate (per Total month
Activity Key Task role) role) Offer person) | Cost Activity period)
Assuming 7
| — I ) —
write up over .
course of | I
months, with I—_ .
approx. 5000
participants — I -
in each, what
toam woula | I . mm §
you field and
what would
be the .
associated
costs 1 . ]
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SCHEDULE 7
CONTRACT MONITORING

1. Service quality measures, KPIs and SLAs

The following service quality measures define what a ‘good’ service evaluation looks like:

Successful integration with service providers
High quality documentation (including protocols etc)

Ability to respond to incidents (e.g. voided SE test samples, disruptions in supply chain for
SE kits, capacity issues with a third party provider which may impact on SE delivery, etc)

Flexibility /agile approach to delivery that enables delivery in: a) Different settings, b)
Different aspects of service testing (e.g. saliva)

Strong data management

Ability to scale rapidly

High quality reporting of results

field based operatives able to support delivery across sites in England

Strong project management, ability to identify and resolve barriers to project quality or
performance

Robust procedures for managing and reporting clinical incidents, protocol deviations and
adverse events including corrective and preventative actions

The following KPIs and SLAs are measurable metrics of performance:

KPI — Part 1

Service Credit

Produces and agrees a service evaluation
project implementation plan within 1 weeks of
instruction from DHSC

Service evaluations meet their DHSC agreed
schedule milestone for Data lock (i.e. full data

5% of the contract value for each SE timeline
breached, increasing by 1% for each
additional week delay.

DHSC Conditions of Contract for the Provision of Services
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set cleaned and ready for data analysis). This
does not apply where time targets are
breached due to delays by the manufacturer or
regulatory body during project set-up

98% of participants with complete minimum
data sets

5% of contract value

95% of adverse events are reported to DHSC
within 24 hours

5% of contract value

KPI — Part 2

Service Credit

Service evaluations meet their DHSC agreed
schedule milestone for write up (analysis of
data, final report completed and approved)

5% of contract value for each SE timeline
breached, increasing by 1% for each
additional week delay.

6. MEETINGS

General adhoc meetings can be called by DHSC at any time to review the overall performance against the

KPI's above.

DHSC Conditions of Contract for the Provision of Services

135



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

SCHEDULE 8
COMMERCIALLY SENSITIVE INFORMATION

Not Used.
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SCHEDULE 9
VARIATION FORM

No of Contract being varied:

BETWEEN:

Secretary of State for Health and Social Care ("the Authority")

and

MAC CLINICAL RESEARCH FINANCE LTD ("the Contractor")

1. The Contract is varied as follows and shall take effect on the date signed by both Parties:

[Insert details of the Variation]

2. Words and expressions in this Variation shall have the meanings given to them in the
Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered
except as amended by this Variation.

Signed by an authorised signatory for and on behalf of the Authority

Signature

Date

Name (in Capitals)
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Address

Signed by an authorised signatory to sign for and on behalf of the Contractor

Signature

Date

Name (in Capitals)

Address
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1.

DEFINITIONS

SCHEDULE 10
STAFF TRANSFER

1.1.  Inthis Schedule, the following definitions shall apply:

“Admission Contract”

“Contractor’s Final
Contractor”

“Contractor’s
Provisional Contractor
Personnel List”

“Eligible Employee”

“Employee Liabilities”

The agreement to be entered into by which the Contractor
agrees to participate in the Schemes as amended from time

to time’

a list provided by the Contractor of all Contractor Personnel
who will transfer under the Employment Regulations on the

Relevant Transfer Date;

a list prepared and updated by the Contractor of all
Contractor Personnel who are engaged in or wholly or mainly
assigned to the provision of the Services or any relevant part
of the Services which it is envisaged as at the date of such

list will no longer be provided by the Contractor

any Fair Deal Employee who at the relevant time is an
eligible employee as defined in the Admission Contract;

all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and any
award, compensation, damages, tribunal awards, fine,
loss, order, penalty, disbursement, payment made by way
of settlement and costs, expenses and legal costs
reasonably incurred in connection with a claim or
investigation related to employment including in relation
to the following:

a. redundancy payments including contractual or
enhanced redundancy costs, termination costs and
notice payments;
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b. unfair, wrongful or constructive dismissal
compensation;

c. compensation for discrimination on grounds of sex,
race, disability, age, religion or belief, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual orientation or
claims for equal pay;

d. compensation for less favourable treatment of part-
time workers or fixed term employees;

e. outstanding employment debts and unlawful
deduction of wages including any PAYE and national
insurance contributions;

f. employment claims whether in tort, contract or
statute or otherwise;

g. any investigation relating to employment matters by
the Equality and Human Rights Commission or other
enforcement, regulatory or supervisory body and of
implementing any requirements which may arise
from such investigation;

“Fair Deal those Transferring Authority Employees who are on the

Employee(s)” Relevant Transfer Date entitled to the protection of New Fair
Deal and any Transferring Former Contractor Employees
who originally transferred pursuant to a Relevant Transfer
under the Employment Regulations (or the predecessor
legislation to the Employment Regulations), from
employment with a public sector employer and who were
once eligible to participate in the Schemes and who at the
Relevant Transfer Date become entitled to the protection of
New Fair Deal;

“Former Contractor” a supplier supplying services to the Authority before the
Relevant Transfer Date that are the same as or substantially
similar to the Services (or any part of the Services) and shall
include any sub-contractor of such supplier (or any sub-
contractor of any such sub-contractor);
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“New Fair Deal’ the revised Fair Deal position set out in the HM Treasury
guidance: “Fair Deal for staff pensions: staff transfer from
central government” issued in October 2013;

“Notified Sub- a Sub-contractor identified in the Annex to this Schedule to

contractor’ whom Transferring Authority Employees and/or Transferring
Former Contractor Employees will transfer on a Relevant
Transfer Date;

“Old Fair Deal” means HM Treasury Guidance “Staff Transfers from
Central Government: A Fair Deal for Staff Pensions”
issued in June 1999 including the supplementary
guidance “Fair Deal for Staff Pensions: Procurement of
Bulk Transfer Agreements and Related Issues” issued in
June 2004;

“‘Relevant Transfer” a transfer of employment to which the Employment
Regulations applies;

“Relevant Transfer in relation to a Relevant Transfer, the date upon which the
Date” Relevant Transfer takes place;

“‘Replacement Sub- a sub-contractor of the Replacement Contractor to whom

contractor’ Transferring Contractor Employees will transfer on a
Service Transfer Date (or any sub-contractor of any such
Sub-contractor);

“Schemes” the Principal Civil Service Pension Scheme available to
employees of the civil service and employees of bodies
under the Superannuation Act 1972, as governed by rules
adopted by Parliament; the Partnership Pension Account
and its (i) Ill health Benefits Scheme and (ii) Death Benefits
Scheme; the Civil Service Additional Voluntary Contribution
Scheme; and the 2015 New Scheme (with effect from a date
to be notified to the Contractor by the Minister for the Cabinet
Office);
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“Service Transfer’ any transfer of the Services (or any part of the Services), for
whatever reason, from the Contractor or any Sub-contractor
to a Replacement Contractor or a Replacement Sub-
contractor,;

“Service Transfer The date of a Service Transfer;
Date”

“Staffing Information” in relation to all persons identified on the Contractor's
Provisional Contractor Personnel List or Contractor's Final
Contractor Personnel List, as the case may be, such
information as the Authority may reasonably request (subject
to all applicable provisions of the Data Protection
Legislation), but including in an anonymised format:

a. their ages, dates of commencement of
employment or engagement and gender;

b. details of whether they are employed, self-
employed contractors or consultants,
agency workers or otherwise;

c. the identity of the employer or relevant
contracting Party;

d. their relevant contractual notice periods and any other
terms relating to termination of employment, including
redundancy procedures, and redundancy payments;

e. theirwages, salaries and profit sharing arrangements as
applicable;

f. details of other employment-related benefits, including
(without limitation) medical insurance, life assurance,
pension or other retirement benefit schemes, share
option schemes and company car schedules applicable
to them;
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g. any outstanding or potential contractual, statutory or
other liabilities in respect of such individuals (including
in respect of personal injury claims);

h. details of any such individuals on long term sickness
absence, parental leave, maternity leave or other
authorised long term absence;

i. copies of all relevant documents and materials relating
to such information, including copies of relevant
contracts of employment (or relevant standard contracts
if applied generally in respect of such employees); and

j- any other “employee liability information” as such term
is defined in Regulation 11 of the Employment
Regulations;

“Transferring those employees of the Authority to whom the Employment
Authority Employees” Regulations will apply on the Relevant Transfer Date;

“Transferring those employees of the Contractor and/or the Contractor’s
Contractor Sub-contractors to whom the Employment Regulations will
Employees” apply on the Service Transfer Date; and

“Transferring Former inrelation to a Former Contractor, those employees of the

Contractor Former Contractor to whom the Employment Regulations
Employees” will apply on the Relevant Transfer Date.
2, INTERPRETATION

Where a provision in this Schedule imposes an obligation on the Contractor to provide an
indemnity, undertaking or warranty, the Contractor shall procure that each of its Sub-
contractors shall comply with such obligation and provide such indemnity, undertaking or
warranty to the Authority, Former Contractor, Replacement Contractor or Replacement
Sub-contractor, as the case may be.
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PART A: TRANSFERRING AUTHORITY EMPLOYEES AT COMMENCEMENT OF SERVICES

1.

1.1.

1.2.

2.1.

RELEVANT TRANSFERS
The Authority and the Contractor agree that:

1.1.1. the commencement of the provision of the Services or of each relevant part of
the Services will be a Relevant Transfer in relation to the Transferring Authority
Employees; and

1.1.2. as a result of the operation of the Employment Regulations, the contracts of
employment between the Authority and the Transferring Authority Employees
(except in relation to any terms dis-applied through operation of Regulation
10(2) of the Employment Regulations) will have effect on and from the Relevant
Transfer Date as if originally made between the Contractor and/or any Notified
Sub-contractor and each such Transferring Authority Employee.

The Authority shall comply with all its obligations under the Employment Regulations and
shall perform and discharge all its obligations in respect of the Transferring Authority
Employees in respect of the period arising up to (but not including) the Relevant Transfer
Date (including the payment of all remuneration, benefits, entitlements and outgoings, all
wages, accrued but untaken holiday pay, bonuses, commissions, payments of PAYE,
national insurance contributions and pension contributions which in any case are
attributable in whole or in part to the period up to (but not including) the Relevant Transfer
Date) and any necessary apportionments in respect of any periodic payments shall be
made between: (i) the Authority; and (ii) the Contractor and/or any Notified Sub-contractor
(as appropriate).

AUTHORITY INDEMNITIES

Subject to Paragraph 2.2, the Authority shall indemnify the Contractor and any Notified
Sub-contractor against any Employee Liabilities in respect of any Transferring Authority
Employee (or, where applicable any employee representative as defined in the
Employment Regulations) arising from or as a result of:

2.1.1. any act or omission by the Authority occurring before the Relevant Transfer
Date;
2.1.2. the breach or non-observance by the Authority before the Relevant Transfer
Date of:
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(@) any collective agreement applicable to the Transferring Authority
Employees; and/or

(b) any custom or practice in respect of any Transferring Authority Employees
which the Authority is contractually bound to honour;

2.1.3. any claim by any trade union or other body or person representing the
Transferring Authority Employees arising from or connected with any failure by
the Authority to comply with any legal obligation to such trade union, body or
person arising before the Relevant Transfer Date;

2.1.4. any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Authority Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising before the Relevant Transfer Date; and

(b) in relation to any employee who is not a Transferring Authority Employee
and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Authority to the Contractor and/or any Notified Sub-contractor as
appropriate, to the extent that the proceeding, claim or demand by the
HMRC or other statutory authority relates to financial obligations arising
before the Relevant Transfer Date.

2.1.5. a failure of the Authority to discharge, or procure the discharge of, all wages,
salaries and all other benefits and all PAYE tax deductions and national
insurance contributions relating to the Transferring Authority Employees arising
before the Relevant Transfer Date;

2.1.6. any claim made by or in respect of any person employed or formerly employed
by the Authority other than a Transferring Authority Employee for whom it is
alleged the Contractor and/or any Notified Sub-contractor as appropriate may
be liable by virtue of the Employment Regulations and/or the Acquired Rights
Directive; and

21.7. any claim made by or in respect of a Transferring Authority Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Authority Employee relating to any act or
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2.2.

2.3.

2.4.

2.5.

omission of the Authority in relation to its obligations under Regulation 13 of the
Employment Regulations, except to the extent that the liability arises from the
failure by the Contractor or any Sub-contractor to comply with Regulation 13(4)
of the Employment Regulations.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Contractor or any Sub-contractor
(whether or not a Notified Sub-contractor) whether occurring or having its origin before,
on or after the Relevant Transfer Date including any Employee Liabilities:

2.2.1. arising out of the resignation of any Transferring Authority Employee before the
Relevant Transfer Date on account of substantial detrimental changes to his/her
working conditions proposed by the Contractor and/or any Sub-contractor to
occur in the period from (and including) the Relevant Transfer Date; or

2.2.2. arising from the failure by the Contractor or any Sub-contractor to comply with
its obligations under the Employment Regulations.

If any person who is not identified by the Authority as a Transferring Authority Employee
claims, or it is determined in relation to any person who is not identified by the Authority
as a Transferring Authority Employee, that his/her contract of employment has been
transferred from the Authority to the Contractor and/or any Notified Sub-contractor
pursuant to the Employment Regulations or the Acquired Rights Directive then:

2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall,
within five (5) Working Days of becoming aware of that fact, give notice in writing
to the Authority; and

2.3.2. the Authority may offer (or may procure that a third party may offer) employment
to such person within fifteen (15) Working Days of receipt of the notification by
the Contractor and/or any Notified Sub-contractor, or take such other
reasonable steps as the Authority considers appropriate to deal with the matter
provided always that such steps are in compliance with Law.

If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been
resolved by the Authority, the Contractor shall, or shall procure that the Notified Sub-
contractor shall, immediately release the person from his/her employment or alleged
employment.

If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2:
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2.6.

2.7.

2.8.

2.5.1. no such offer of employment has been made;
2.5.2. such offer has been made but not accepted; or
2.5.3. the situation has not otherwise been resolved, the Contractor and/or any

Notified Sub-contractor may within five (5) Working Days give notice to
terminate the employment or alleged employment of such person.

Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper
employment procedures set out in applicable Law, the Authority shall indemnify the
Contractor and/or any Notified Sub-contractor (as appropriate) against all Employee
Liabilities arising out of the termination pursuant to the provisions of Paragraph 2.5
provided that the Contractor takes, or procures that the Notified Sub-contractor takes, all
reasonable steps to minimise any such Employee Liabilities.

The indemnity in Paragraph 2.6:
2.71. shall not apply to:
(a) any claim for:

i. discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

ii. equal pay or compensation for less favourable treatment of part-time
in any case in relation to any alleged act or omission of the Contractor
and/or any Sub-contractor; or

2.7.2. any claim that the termination of employment was unfair because the Contractor
and/or Notified Sub-contractor neglected to follow a fair dismissal procedure;
and

2.7.3. shall apply only where the notification referred to in Paragraph 2.3.1 is made by

the Contractor and/or any Notified Sub-contractor (as appropriate) to the
Authority within six (6) Months of the Services Commencement Date.

If any such person as is referred to in Paragraph 2.3 is neither re-employed by the
Authority nor dismissed by the Contractor and/or any Notified Sub-contractor within the
time scales set out in Paragraph 2.5 such person shall be treated as having transferred to
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3.1.

the Contractor and/or any Notified Sub-contractor and the Contractor shall, or shall
procure that the Notified Sub-contractor shall, comply with such obligations as may be
imposed upon it under applicable Law.

CONTRACTOR INDEMNITIES AND OBLIGATIONS

Subject to Paragraph 3.2, the Contractor shall indemnify the Authority against any
Employee Liabilities in respect of any Transferring Authority Employee (or, where
applicable any employee representative as defined in the Employment Regulations)
arising from or as a result of:

3.1.1.

3.1.2.

any act or omission by the Contractor or any Sub-contractor whether occurring
before, on or after the Relevant Transfer Date;

the breach or non-observance by the Contractor or any Sub-contractor on or
after the Relevant Transfer Date of:

(@) any collective agreement applicable to the Transferring Authority
Employees; and/or

(b) any custom or practice in respect of any Transferring Authority Employees
which the Contractor or any Sub-contractor is contractually bound to
honour;

any claim by any trade union or other body or person representing any
Transferring Authority Employees arising from or connected with any failure by
the Contractor or any Sub-contractor to comply with any legal obligation to such
trade union, body or person arising on or after the Relevant Transfer Date;

any proposal by the Contractor or a Sub-contractor made before the Relevant
Transfer Date to make changes to the terms and conditions of employment or
working conditions of any Transferring Authority Employees to their material
detriment on or after their transfer to the Contractor or the relevant Sub-
contractor (as the case may be) on the Relevant Transfer Date, or to change
the terms and conditions of employment or working conditions of any person
who would have been a Transferring Authority Employee but for their
resignation (or decision to treat their employment as terminated under
Regulation 4(9) of the Employment Regulations) before the Relevant Transfer
Date as a result of or for a reason connected to such proposed changes;
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3.2.

3.1.5.

3.1.7.

any statement communicated to or action undertaken by the Contractor or any
Sub-contractor to, or in respect of, any Transferring Authority Employee before
the Relevant Transfer Date regarding the Relevant Transfer which has not been
agreed in advance with the Authority in writing;

any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Authority Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising on or after the Relevant Transfer Date; and

(b) in relation to any employee who is not a Transferring Authority Employee,
and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Authority to the Contractor or a Sub-contractor, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising on or after the Relevant Transfer Date;

a failure of the Contractor or any Sub-contractor to discharge or procure the
discharge of all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the Transferring
Authority Employees in respect of the period from (and including) the Relevant
Transfer Date; and

any claim made by or in respect of a Transferring Authority Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Authority Employee relating to any act or
omission of the Contractor or any Sub-contractor in relation to their obligations
under Regulation 13 of the Employment Regulations, except to the extent that
the liability arises from the Authority's failure to comply with its obligations under
Regulation 13 of the Employment Regulations.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Authority whether occurring or having
its origin before, on or after the Relevant Transfer Date including, without limitation, any
Employee Liabilities arising from the Authority’s failure to comply with its obligations under
the Employment Regulations.
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3.3.

5.1.

5.2.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply,
with all its obligations under the Employment Regulations (including its obligation to inform
and consult in accordance with Regulation 13 of the Employment Regulations) and shall
perform and discharge, and shall procure that each Sub-contractor shall perform and
discharge, all its obligations in respect of the Transferring Authority Employees, from (and
including) the Relevant Transfer Date (including the payment of all remuneration, benefits,
entittements and outgoings, all wages, accrued but untaken holiday pay, bonuses,
commissions, payments of PAYE, national insurance contributions and pension
contributions which in any case are attributable in whole or in part to the period from and
including the Relevant Transfer Date) and any necessary apportionments in respect of
any periodic payments shall be made between the Authority and the Contractor.

INFORMATION

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide
to the Authority in writing such information as is necessary to enable the Authority to carry
out its duties under Regulation 13 of the Employment Regulations. The Authority shall
promptly provide to the Contractor and each Notified Sub-contractor in writing such
information as is necessary to enable the Contractor and each Notified Sub-contractor to
carry out their respective duties under Regulation 13 of the Employment Regulations.

PRINCIPLES OF GOOD EMPLOYMENT PRACTICE

The Parties agree that the Principles of Good Employment Practice issued by the Cabinet
Office in December 2010 apply to the treatment by the Contractor of employees whose
employment begins after the Relevant Transfer Date, and the Contractor undertakes to
treat such employees in accordance with the provisions of the Principles of Good
Employment Practice.

The Contractor shall, and shall procure that each Sub-contractor shall, comply with any
requirement notified to it by the Authority relating to pensions in respect of any Transferring
Authority Employee as set down in:

5.2.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector
of January 2000, revised December 2013;

5.2.2. Old Fair Deal; and/or

5.2.3. the New Fair Deal.
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5.3.  Anychanges embodied in any statement of practice, paper or other guidance that replaces
any of the documentation referred to in Paragraphs 5.1 or 5.2 shall be agreed in
accordance with the Change Control Process.

6. PENSIONS

6.1.  The Contractor shall, and shall procure that each of its Sub-contractors shall, comply
with the pensions provisions in the following Annex.
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ANNEX TO PART A: PENSIONS

1.

1.1.

1.2.

1.3.

2.1.

2.2.

2.3.

3.1.

PARTICIPATION
The Contractor undertakes to enter into the Admission Contract.

The Contractor and the Authority undertake to do all such things and execute any
documents (including the Admission Contract) as may be required to enable the
Contractor to participate in the Schemes in respect of the Fair Deal Employees.

The Contractor shall bear its own costs and all costs that the Authority reasonably incurs
in connection with the negotiation, preparation and execution of documents to facilitate
the Contractor participating in the Schemes.

FUTURE SERVICE BENEFITS

The Contractor shall procure that the Fair Deal Employees, shall be either admitted into,
or offered continued membership of, the relevant section of the Schemes that they
currently contribute to, or were eligible to join immediately prior to the Relevant Transfer
Date and the Contractor shall procure that the Fair Deal Employees continue to accrue
benefits in accordance with the provisions governing the relevant section of Schemes for
service from (and including) the Relevant Transfer Date.

The Contractor undertakes that should it cease to participate in the Schemes for whatever
reason at a time when it has Eligible Employees, that it will, at no extra cost to the
Authority, provide to any Fair Deal Employee who immediately prior to such cessation
remained an Eligible Employee with access to an occupational pension scheme certified
by the Government Actuary’s Department or any actuary nominated by the Authority in
accordance with relevant guidance produced by the Government Actuary’s Department
as providing benefits which are broadly comparable to those provided by the Schemes at
the relevant date.

The Parties acknowledge that the Civil Service Compensation Scheme and the Civil
Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation
Act 1972) are not covered by the protection of New Fair Deal.

FUNDING

The Contractor undertakes to pay to the Schemes all such amounts as are due under the
Admission Contract and shall deduct and pay to the Schemes such employee
contributions as are required by the Schemes.
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3.2.

41.

7.1.

The Contractor shall indemnify and keep indemnified the Authority on demand against any
claim by, payment to, or loss incurred by, the Schemes in respect of the failure to account
to the Schemes for payments received and the non-payment or the late payment of any
sum payable by the Contractor to or in respect of the Schemes.

PROVISION OF INFORMATION
The Contractor and the Authority respectively undertake to each other:

4.1.1. to provide all information which the other Party may reasonably request
concerning matters (i) referred to in this Annex and (ii) set out in the Admission
Contract, and to supply the information as expeditiously as possible; and

4.1.2. not to issue any announcements to the Fair Deal Employees prior to the
Relevant Transfer Date concerning the matters stated in this Annex without the
consent in writing of the other Party (not to be unreasonably withheld or
delayed).

INDEMNITY

The Contractor undertakes to the Authority to indemnify and keep indemnified the
Authority on demand from and against all and any Losses whatsoever arising out of or in
connection with any liability towards the Fair Deal Employees arising in respect of service
on or after the Relevant Transfer Date which relate to the payment of benefits under an
occupational pension scheme (within the meaning provided for in section 1 of the Pension
Schemes Act 1993) or the Schemes.

EMPLOYER OBLIGATION

The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008
and the Transfer of Employment (Pension Protection) Regulations 2005.

SUBSEQUENT TRANSFERS
The Contractor shall:

7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the
period ending on the date of the relevant future transfer;

7.1.2. provide all such co-operation and assistance as the Schemes and the
Replacement Contractor and/or the Authority may reasonably require to enable

153

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

the Replacement Contractor to participate in the Schemes in respect of any
Eligible Employee and to give effect to any transfer of accrued rights required
as part of participation under New Fair Deal; and

7.1.3. for the period either:

(a) after notice (for whatever reason) is given, in accordance with the other
provisions of this Contract, to terminate the Contract or any part of the
Services; or

(b) after the date which is two (2) years prior to the date of expiry of this
Contract, ensure that no change is made to pension, retirement and death
benefits provided for or in respect of any person who will transfer to the
Replacement Contractor or the Authority, no category of earnings which
were not previously pensionable are made pensionable and the
contributions (if any) payable by such employees are not reduced without
(in any case) the prior approval of the Authority (such approval not to be
unreasonably withheld). Save that this sub-paragraph shall not apply to any
change made as a consequence of participation in an Admission Contract.
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PART B: TRANSFERRING FORMER CONTRACTOR EMPLOYEES AT COMMENCEMENT

OF SERVICES
1. RELEVANT TRANSFERS
1.1.  The Authority and the Contractor agree that:

1.2.

2.1.

1.1.1. the commencement of the provision of the Services or of any relevant part of
the Services will be a Relevant Transfer in relation to the Transferring Former
Contractor Employees; and

1.1.2. as a result of the operation of the Employment Regulations, the contracts of
employment between each Former Contractor and the Transferring Former
Contractor Employees (except in relation to any terms disapplied through the
operation of Regulation 10(2) of the Employment Regulations) shall have effect
on and from the Relevant Transfer Date as if originally made between the
Contractor and/or Notified Sub-contractor and each such Transferring Former
Contractor Employee.

The Authority shall procure that each Former Contractor shall comply with all its
obligations under the Employment Regulations and shall perform and discharge all its
obligations in respect of all the Transferring Former Contractor Employees in respect of
the period up to (but not including)the Relevant Transfer Date (including the payment of
all remuneration, benefits, entittements and outgoings, all wages, accrued but untaken
holiday pay, bonuses, commissions, payments of PAYE, national insurance contributions
and pension contributions which in any case are attributable in whole or in part in respect
of the period up to (but not including) the Relevant Transfer Date) and the Contractor shall
make, and the Authority shall procure that each Former Contractor makes, any necessary
apportionments in respect of any periodic payments.

FORMER CONTRACTOR INDEMNITIES

Subject to Paragraph 2.2 the Authority shall procure that each Former Contractor shall
indemnify the Contractor and any Notified Sub-contractor against any Employee Liabilities
in respect of any Transferring Former Contractor Employee (or, where applicable any
employee representative as defined in the Employment Regulations) arising from or as a
result of:

211. any act or omission by the Former Contractor arising before the Relevant
Transfer Date;
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2.1.2. the breach or non-observance by the Former Contractor arising before the
Relevant Transfer Date of:

(a) any collective agreement applicable to the Transferring Former Contractor
Employees; and/or

(b) any custom or practice in respect of any Transferring Former Contractor
Employees which the Former Contractor is contractually bound to honour;

2.1.3. any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Former Contractor Employee, to the extent
that the proceeding, claim or demand by HMRC or other statutory authority
relates to financial obligations arising before the Relevant Transfer Date;
and

(b) in relation to any employee who is not a Transferring Former Contractor
Employee and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Former Contractor to the Contractor and/or any Notified Sub-contractor
as appropriate, to the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial obligations in respect
of the period to (but excluding) the Relevant Transfer Date;

2.1.4. a failure of the Former Contractor to discharge or procure the discharge of all
wages, salaries and all other benefits and all PAYE tax deductions and national
insurance contributions relating to the Transferring Former Contractor
Employees in respect of the period to (but excluding) the Relevant Transfer
Date;

2.1.5. any claim made by or in respect of any person employed or formerly employed
by the Former Contractor other than a Transferring Former Contractor
Employee for whom it is alleged the Contractor and/or any Notified Sub-
contractor as appropriate may be liable by virtue of this Contract and/or the
Employment Regulations and/or the Acquired Rights Directive; and

2.1.6. any claim made by or in respect of a Transferring Former Contractor Employee
or any appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Former Contractor Employee relating to any
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2.2.

2.3.

2.4.

act or omission of the Former Contractor in relation to its obligations under
Regulation 13 of the Employment Regulations, except to the extent that the
liability arises from the failure by the Contractor or any Sub-contractor to comply
with Regulation 13(4) of the Employment Regulations.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Contractor or any Sub-contractor
whether occurring or having its origin before, on or after the Relevant Transfer Date
including, without limitation, any Employee Liabilities:

2.2.1. arising out of the resignation of any Transferring Former Contractor Employee
before the Relevant Transfer Date on account of substantial detrimental
changes to his/her working conditions proposed by the Contractor or any Sub-
contractor to occur in the period from (and including) the Relevant Transfer
Date; or

2.2.2. arising from the failure by the Contractor and/or any Sub-contractor to comply
with its obligations under the Employment Regulations.

If any person who is not identified by the Authority as a Transferring Former Contractor
Employee claims, or it is determined in relation to any person who is not identified by the
Authority as a Transferring Former Contractor Employee, that his/her contract of
employment has been transferred from a Former Contractor to the Contractor and/or any
Notified Sub-contractor pursuant to the Employment Regulations or the Acquired Rights
Directive then:

2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall,
within five (5) Working Days of becoming aware of that fact, give notice in writing
to the Authority and, where required by the Authority, to the Former Contractor;
and

2.3.2. the Former Contractor may offer (or may procure that a third party may offer)
employment to such person within fifteen (15) Working Days of the notification
by the Contractor and/or the Notified Sub-contractor or take such other
reasonable steps as the Former Contractor considers appropriate to deal with
the matter provided always that such steps are in compliance with applicable
Law.

If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been
resolved by the Former Contractor and/or the Authority, the Contractor shall, or shall
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procure that the Notified Sub-contractor shall, immediately release the person from his/her
employment or alleged employment.

2.5. If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2:

2.5.1. no such offer of employment has been made;
2.5.2. such offer has been made but not accepted; or
2.5.3. the situation has not otherwise been resolved, the Contractor and/or any

Notified Sub-contractor may within five (5) Working Days give notice to
terminate the employment or alleged employment of such person.

2.6.  Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper
employment procedures set out in Law, the Authority shall procure that the Former
Contractor indemnifies the Contractor and/or any Notified Sub-contractor (as appropriate)
against all Employee Liabilities arising out of the termination pursuant to the provisions of
Paragraph 2.5 provided that the Contractor takes, or shall procure that the Notified Sub-
contractor takes, all reasonable steps to minimise any such Employee Liabilities.

2.7.  The indemnity in Paragraph 2.6:
2.7.1. shall not apply to:
(a) any claim for:

i. discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

ii. equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the
Contractor and/or any Sub-contractor; or

(b) any claim that the termination of employment was unfair because the
Contractor and/or Notified Sub-contractor neglected to follow a fair
dismissal procedure; and
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2.8.

3.1.

2.7.2. shall apply only where the notification referred to in Paragraph 2.3.1 is made by
the Contractor and/or any Notified Sub-contractor (as appropriate) to the
Authority and, if applicable, the Former Contractor, within six (6) Months of the
Services Commencement Date.

If any such person as is described in Paragraph 2.3 is neither re-employed by the Former
Contractor nor dismissed by the Contractor and/or any Notified Sub-contractor within the
time scales set out in Paragraph 2.5, such person shall be treated as having transferred
to the Contractor or Notified Sub-contractor and the Contractor shall, or shall procure that
the Notified Sub-contractor shall, comply with such obligations as may be imposed upon
it under the Law.

CONTRACTOR INDEMNITIES AND OBLIGATIONS

Subject to Paragraph 3.2, the Contractor shall indemnify the Authority and/or the Former
Contractor against any Employee Liabilities in respect of any Transferring Former
Contractor Employee (or, where applicable any employee representative as defined in the
Employment Regulations) arising from or as a result of:

3.1.1. any act or omission by the Contractor or any Sub-contractor whether occurring
before, on or after the Relevant Transfer Date;

3.1.2. the breach or non-observance by the Contractor or any Sub-contractor on or
after the Relevant Transfer Date of:

(a) any collective agreement applicable to the Transferring Former Contractor
Employee; and/or

(b) any custom or practice in respect of any Transferring Former Contractor
Employees which the Contractor or any Sub-contractor is contractually
bound to honour;

3.1.3. any claim by any trade union or other body or person representing any
Transferring Former Contractor Employees arising from or connected with any
failure by the Contractor or a Sub-contractor to comply with any legal obligation
to such trade union, body or person arising on or after the Relevant Transfer
Date;

3.1.4. any proposal by the Contractor or a Sub-contractor prior to the Relevant
Transfer Date to make changes to the terms and conditions of employment or
working conditions of any Transferring Former Contractor Employees to their
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material detriment on or after their transfer to the Contractor or a Sub-contractor
(as the case may be) on the Relevant Transfer Date, or to change the terms
and conditions of employment or working conditions of any person who would
have been a Transferring Former Contractor Employee but for their resignation
(or decision to treat their employment as terminated under Regulation 4(9) of
the Employment Regulations) before the Relevant Transfer Date as a result of
or for a reason connected to such proposed changes;

3.1.5. any statement communicated to or action undertaken by the Contractor or a
Sub-contractor to, or in respect of, any Transferring Former Contractor
Employee before the Relevant Transfer Date regarding the Relevant Transfer
which has not been agreed in advance with the Authority and/or the Former
Contractor in writing;

3.1.6. any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Former Contractor Employee, to the extent
that the proceeding, claim or demand by HMRC or other statutory authority
relates to financial obligations arising on or after the Relevant Transfer
Date; and

(b) in relation to any employee who is not a Transferring Former Contractor
Employee, and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Former Contractor to the Contractor or a Sub-contractor, to the extent
that the proceeding, claim or demand by the HMRC or other statutory
authority relates to financial obligations arising on or after the Relevant
Transfer Date;

3.1.7. a failure of the Contractor or any Sub-contractor to discharge or procure the
discharge of all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the Transferring
Former Contractor Employees in respect of the period from (and including) the
Relevant Transfer Date; and

3.1.8. any claim made by or in respect of a Transferring Former Contractor Employee
or any appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Former Contractor Employee relating to any
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3.2.

3.3.

41.

5.1.

act or omission of the Contractor or any Sub-contractor in relation to obligations
under Regulation 13 of the Employment Regulations, except to the extent that
the liability arises from the Former Contractor's failure to comply with its
obligations under Regulation 13 of the Employment Regulations.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Former Contractor whether occurring
or having its origin before, on or after the Relevant Transfer Date including, without
limitation, any Employee Liabilities arising from the Former Contractor’s failure to comply
with its obligations under the Employment Regulations.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply,
with all its obligations under the Employment Regulations (including without limitation its
obligation to inform and consult in accordance with Regulation 13 of the Employment
Regulations) and shall perform and discharge, and shall procure that each Sub-contractor
shall perform and discharge, all its obligations in respect of all the Transferring Former
Contractor Employees, on and from the Relevant Transfer Date (including the payment of
all remuneration, benefits, entitlements and outgoings, all wages, accrued but untaken
holiday pay, bonuses, commissions, payments of PAYE, national insurance contributions
and pension contributions which in any case are attributable in whole or in part to the
period from (and including) the Relevant Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between the Contractor
and the Former Contractor.

INFORMATION

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide
to the Authority and/or at the Authority’s direction, the Former Contractor, in writing such
information as is necessary to enable the Authority and/or the Former Contractor to carry
out their respective duties under Regulation 13 of the Employment Regulations. The
Authority shall procure that the Former Contractor shall promptly provide to the Contractor
and each Notified Sub-contractor in writing such information as is necessary to enable the
Contractor and each Notified Sub-contractor to carry out their respective duties under
Regulation 13 of the Employment Regulations.

PRINCIPLES OF GOOD EMPLOYMENT PRACTICE

The Contractor shall, and shall procure that each Sub-contractor shall, comply with any
requirement notified to it by the Authority relating to pensions in respect of any Transferring
Former Contractor Employee as set down in:

161

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

5.2.

51.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector
of January 2000, revised December 2013;

5.1.2. Old Fair Deal; and/or
5.1.3. the New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance that replaces
any of the documentation referred to in Paragraph 5.1 shall be agreed in accordance with
the Change Control Process.

PROCUREMENT OBLIGATIONS

Notwithstanding any other provisions of this Part B, where in this Part B the Authority
accepts an obligation to procure that a Former Contractor does or does not do something,
such obligation shall be limited so that it extends only to the extent that the Authority's
contract with the Former Contractor contains a contractual right in that regard which the
Authority may enforce, or otherwise so that it requires only that the Authority must use
reasonable endeavours to procure that the Former Contractor does or does not act
accordingly.

PENSIONS

The Contractor shall, and shall procure that each Sub-contractor shall, comply with the
pensions provisions in the following Annex in respect of any Transferring Former
Contractor Employees who transfer from the Former Contractor to the Contractor.
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ANNEX TO PART B: PENSIONS

1.

1.1.

1.2.

1.3.

2.1.

2.2.

PARTICIPATION
The Contractor undertakes to enter into the Admission Agreement.
The Contractor and the Authority:

1.2.1. undertake to do all such things and execute any documents (including the
Admission Agreement) as may be required to enable the Contractor to
participate in the Schemes in respect of the Fair Deal Employees;

1.2.2. agree that the Authority is entitled to make arrangements with the body
responsible for the Schemes for the Authority to be notified if the Contractor
breaches the Admission Agreement; and

1.2.3. agree that notwithstanding sub-paragraph 1.2.2 of this Annex to Part B:
Pensions the Contractor shall notify the Authority in the event that it breaches
the Admission Agreement.

The Contractor shall bear its own costs and all costs that the Authority reasonably incurs
in connection with the negotiation, preparation and execution of documents to facilitate
the Contractor participating in the Schemes.

FUTURE SERVICE BENEFITS

If the Contractor is rejoining the Schemes for the first time, the Contractor shall procure
that the Fair Deal Employees shall be either admitted to or offered continued membership
of the relevant section of the Schemes that they became eligible to join on the Relevant
Transfer Date and shall continue to accrue or accrue benefits in accordance with the
provisions governing the relevant section of the Schemes for service from (and including)
the Relevant Transfer Date.

If staff have already been readmitted to the Schemes, the Contractor shall procure that
the Fair Deal Employees, shall be either admitted into, or offered continued membership
of, the relevant section of the Schemes that they currently contribute to, or were eligible
to join immediately prior to the Relevant Transfer Date and the Contractor shall procure
that the Fair Deal Employees continue to accrue benefits in accordance with the provisions
governing the relevant section of the Schemes for service from (and including) the
Relevant Transfer Date.
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2.3.

2.4.

3.1.

3.2.

4.1.

5.1.

The Contractor undertakes that should it cease to participate in the Schemes for whatever
reason at a time when it has Eligible Employees, that it will, at no extra cost to the
Authority, provide to any Fair Deal Employee who immediately prior to such cessation
remained an Eligible Employee with access to an occupational pension scheme certified
by the Government Actuary’s Department or any actuary nominated by the Authority in
accordance with relevant guidance produced by the Government Actuary’s Department
as providing benefits which are broadly comparable to those provided by the Schemes at
the relevant date.

The Parties acknowledge that the Civil Service Compensation Scheme and the Civil
Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation
Act 1972) are not covered by the protection of New Fair Deal.

FUNDING

The Contractor undertakes to pay to the Schemes all such amounts as are due under the
Admission Agreement and shall deduct and pay to the Schemes such employee
contributions as are required by the Schemes.

The Contractor shall indemnify and keep indemnified the Authority on demand against any
claim by, payment to, or loss incurred by the Schemes in respect of the failure to account
to the Schemes for payments received and the non-payment or the late payment of any
sum payable by the Contractor to or in respect of the Schemes.

PROVISION OF INFORMATION
The Contractor and the Authority respectively undertake to each other:

4.1.1. to provide all information which the other Party may reasonably request
concerning matters (i) referred to in this Annex and (ii) set out in the Admission
Agreement, and to supply the information as expeditiously as possible; and

4.1.2. not to issue any announcements to the Fair Deal Employees prior to the
Relevant Transfer Date concerning the matters stated in this Annex without the
consent in writing of the other Party (not to be unreasonably withheld or
delayed).

INDEMNITY

The Contractor undertakes to the Authority to indemnify and keep indemnified the
Authority on demand from and against all and any Losses whatsoever arising out of or in
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6.1.

7.1.

7.2.

connection with any liability towards the Fair Deal Employees arising in respect of service
on or after the Relevant Transfer Date which relate to the payment of benefits under an
occupational pension scheme (within the meaning provided for in section 1 of the Pension
Schemes Act 1993) or the Schemes.

EMPLOYER OBLIGATION

The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008
and the Transfer of Employment (Pension Protection) Regulations 2005.

SUBSEQUENT TRANSFERS
The Contractor shall:

7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the
period ending on the date of the relevant future transfer;

7.1.2. provide all such co-operation and assistance as the Schemes and the
Replacement Contractor and/or the Authority may reasonably require to enable
the Replacement Contractor to participate in the Schemes in respect of any
Eligible Employee and to give effect to any transfer of accrued rights required
as part of participation under the New Fair Deal; and

7.1.3. for the period either:

(a) after notice (for whatever reason) is given, in accordance with the other
provisions of this Contract, to terminate the Contract or any part of the
Services; or

(b) after the date which is two (2) years prior to the date of expiry of this
Contract,

ensure that no change is made to pension, retirement and death benefits provided for or
in respect of any person who will transfer to the Replacement Contractor or the Authority,
no category of earnings which were not previously pensionable are made pensionable
and the contributions (if any) payable by such employees are not reduced without (in any
case) the prior approval of the Authority (such approval not to be unreasonably withheld).
Save that this sub-paragraph shall not apply to any change made as a consequence of
participation in an Admission Agreement.
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PART C: NO TRANSFER OF EMPLOYEES AT COMMENCEMENT OF SERVICES

PROCEDURE IN THE EVENT OF TRANSFER

1.1.  The Authority and the Contractor agree that the commencement of the provision of the
Services or of any part of the Services will not be a Relevant Transfer in relation to any
employees of the Authority and/or any Former Contractor.

1.2.  If any employee of the Authority and/or a Former Contractor claims, or it is determined in
relation to any employee of the Authority and/or a Former Contractor, that his/her contract
of employment has been transferred from the Authority and/or the Former Contractor to
the Contractor and/or any Sub-contractor pursuant to the Employment Regulations or the
Acquired Rights Directive then:

1.2.1. the Contractor shall, and shall procure that the relevant Sub-contractor shall,
within five (5) Working Days of becoming aware of that fact, give notice in
writing to the Authority and, where required by the Authority, give notice to the
Former Contractor; and

1.2.2. the Authority and/or the Former Contractor may offer (or may procure that a
third party may offer) employment to such person within fifteen (15) Working
Days of the notification by the Contractor or the Sub-contractor (as appropriate)
or take such other reasonable steps as the Authority or Former Contractor (as
the case may be) considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

1.3.  Ifanoffer referred to in Paragraph 1.2.2 is accepted (or if the situation has otherwise been
resolved by the Authority and/or the Former Contractor), the Contractor shall, or shall
procure that the Sub-contractor shall, immediately release the person from his/her
employment or alleged employment.

1.4. If by the end of the fifteen (15) Working Day period specified in Paragraph 1.2.2:

1.4.1. no such offer of employment has been made;
1.4.2. such offer has been made but not accepted; or
1.4.3. the situation has not otherwise been resolved,

the Contractor and/or the Sub-contractor may within five (5) Working Days give notice to
terminate the employment or alleged employment of such person.
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2.1.

2.2.

2.3.

2.4.

INDEMNITIES

Subject to the Contractor and/or the relevant Sub-contractor acting in accordance with the
provisions of Paragraphs 1.2 to 1.4 and in accordance with all applicable employment
procedures set out in applicable Law and subject also to Paragraph 2.4, the Authority
shall:

211. indemnify the Contractor and/or the relevant Sub-contractor against all
Employee Liabilities arising out of the termination of the employment of any
employees of the Authority referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Contractor takes, or shall procure
that the Notified Sub-contractor takes, all reasonable steps to minimise any
such Employee Liabilities; and

2.1.2. procure that the Former Contractor indemnifies the Contractor and/or any
Notified Sub-contractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former Contractor made
pursuant to the provisions of Paragraph 1.4 provided that the Contractor takes,
or shall procure that the relevant Sub-contractor takes, all reasonable steps to
minimise any such Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed by the Authority
and/or the Former Contractor as appropriate nor dismissed by the Contractor and/or any
Sub-contractor within the fifteen (15) Working Day period referred to in Paragraph 1.4
such person shall be treated as having transferred to the Contractor and/or the Sub-
contractor (as appropriate) and the Contractor shall, or shall procure that the Sub-
contractor shall, comply with such obligations as may be imposed upon it under Law.

Where any person remains employed by the Contractor and/or any Sub-contractor
pursuant to Paragraph 2.2, all Employee Liabilities in relation to such employee shall
remain with the Contractor and/or the Sub-contractor and the Contractor shall indemnify
the Authority and any Former Contractor, and shall procure that the Sub-contractor shall
indemnify the Authority and any Former Contractor, against any Employee Liabilities that
either of them may incur in respect of any such employees of the Contractor and/or
employees of the Sub-contractor.

The indemnities in Paragraph 2.1:

241, shall not apply to:
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(a) any claim for:

i. discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

ii. equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the Contractor
and/or any Sub-contractor; or

(b) any claim that the termination of employment was unfair because the
Contractor and/or any Sub-contractor neglected to follow a fair dismissal
procedure; and

24.2. shall apply only where the notification referred to in Paragraph 1.2.1 is made by
the Contractor and/or any Sub-contractor to the Authority and, if applicable,
Former Contractor within six (6) Months of the Services Commencement Date.

PROCUREMENT OBLIGATIONS

Where in this Part C the Authority accepts an obligation to procure that a Former
Contractor does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Authority's contract with the Former Contractor contains
a contractual right in that regard which the Authority may enforce, or otherwise so that it
requires only that the Authority must use reasonable endeavours to procure that the
Former Contractor does or does not act accordingly.

PART D: EMPLOYMENT EXIT PROVISIONS

1.

1.1.

PRE-SERVICE TRANSFER OBLIGATIONS
The Contractor agrees that within twenty (20) Working Days of the earliest of:

1.1.1. receipt of a notification from the Authority of a Service Transfer or intended
Service Transfer;

1.1.2. receipt of the giving of notice of early termination of this Contract;

1.1.3. the date which is twelve (12) Months before the end of the Term; and
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1.1.4. receipt of a written request of the Authority at any time (provided that the
Authority shall only be entitled to make one such request in any six (6) Month
period),

it shall provide in a suitably anonymised format so as to comply with the Data Protection
Legislation, the Contractor's Provisional Contractor Personnel List, together with the
Staffing Information in relation to the Contractor's Provisional Contractor Personnel List
and it shall provide an updated Contractor's Provisional Contractor Personnel List at such
intervals as are reasonably requested by the Authority.

1.2.  Atleast twenty (20) Working Days prior to the Service Transfer Date, the Contractor shall
provide to the Authority or at the direction of the Authority to any Replacement Contractor
and/or any Replacement Sub-contractor:

1.2.1. the Contractor's Final Contractor Personnel List, which shall identify which of
the Contractor Personnel are Transferring Contractor Employees; and

1.2.2. the Staffing Information in relation to the Contractor’'s Final Contractor
Personnel List (insofar as such information has not previously been provided).

1.3.  The Authority shall be permitted to use and disclose information provided by the
Contractor under Paragraphs 1.1 and 1.2 for the purpose of informing any prospective
Replacement Contractor and/or Replacement Sub-contractor.

1.4. The Contractor warrants, for the benefit of the Authority, any Replacement Contractor,
and any Replacement Sub-contractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at the time of
providing the information.

1.5. From the date of the earliest event referred to in Paragraph 1.1, the Contractor agrees,
that it shall not, and agrees to procure that each Sub-contractor shall not, assign any
person to the provision of the Services who is not listed on the Contractor’s Provisional
Contractor Personnel List and shall not without the approval of the Authority (not to be
unreasonably withheld or delayed):

1.5.1. replace or re-deploy any Contractor Personnel listed on the Contractor
Provisional Contractor Personnel List other than where any replacement is of
equivalent grade, sKkills, experience and expertise and is employed on the same
terms and conditions of employment as the person he/she replaces;
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1.5.2. make, promise, propose or permit any material changes to the terms and
conditions of employment of the Contractor Personnel (including any payments
connected with the termination of employment);

1.5.3. increase the proportion of working time spent on the Services (or the relevant
part of the Services) by any of the Contractor Personnel save for fulfilling
assignments and projects previously scheduled and agreed;

1.5.4. introduce any new contractual or customary practice concerning the making of
any lump sum payment on the termination of employment of any employees
listed on the Contractor's Provisional Contractor Personnel List;

1.5.5. increase or reduce the total number of employees so engaged, or deploy any
other person to perform the Services (or the relevant part of the Services); or

1.5.6. terminate or give notice to terminate the employment or contracts of any
persons on the Contractor's Provisional Contractor Personnel List save by due
disciplinary process,

and shall promptly notify, and procure that each Sub-contractor shall promptly notify, the
Authority or, at the direction of the Authority, any Replacement Contractor and any
Replacement Sub-contractor of any notice to terminate employment given by the
Contractor or relevant Sub-contractor or received from any persons listed on the
Contractor's Provisional Contractor Personnel List regardless of when such notice takes
effect.

1.6.  During the Term, the Contractor shall provide, and shall procure that each Sub-contractor
shall provide, to the Authority any information the Authority may reasonably require
relating to the manner in which the Services are organised, which shall include:

1.6.1. the numbers of employees engaged in providing the Services;

1.6.2. the percentage of time spent by each employee engaged in providing the
Services; and

1.6.3. a description of the nature of the work undertaken by each employee by
location.

1.7.  The Contractor shall provide, and shall procure that each Sub-contractor shall provide, all
reasonable cooperation and assistance to the Authority, any Replacement Contractor
and/or any Replacement Sub-contractor to ensure the smooth transfer of the Transferring
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2.1.

2.2.

Contractor Employees on the Service Transfer Date including providing sufficient
information in advance of the Service Transfer Date to ensure that all necessary payroll
arrangements can be made to enable the Transferring Contractor Employees to be paid
as appropriate. Without prejudice to the generality of the foregoing, within five (5) Working
Days following the Service Transfer Date, the Contractor shall provide, and shall procure
that each Sub-contractor shall provide, to the Authority or, at the direction of the Authority,
to any Replacement Contractor and/or any Replacement Sub-contractor (as appropriate),
in respect of each person on the Contractor's Final Contractor Personnel List who is a
Transferring Contractor Employee:

1.71. the most recent Month's copy pay slip data;

1.7.2. details of cumulative pay for tax and pension purposes;
1.7.3. details of cumulative tax paid;

1.7.4. tax code;

1.7.5. details of any voluntary deductions from pay; and

1.7.6. bank/building society account details for payroll purposes.
EMPLOYMENT REGULATIONS EXIT PROVISIONS

The Authority and the Contractor acknowledge that subsequent to the commencement of
the provision of the Services, the identity of the provider of the Services (or any part of the
Services) may change (whether as a result of termination of this Contract or otherwise)
resulting in the Services being undertaken by a Replacement Contractor and/or a
Replacement Sub-contractor. Such change in the identity of the supplier of such services
may constitute a Relevant Transfer to which the Employment Regulations and/or the
Acquired Rights Directive will apply. The Authority and the Contractor further agree that,
as a result of the operation of the Employment Regulations, where a Relevant Transfer
occurs, the contracts of employment between the Contractor and the Transferring
Contractor Employees (except in relation to any contract terms disapplied through
operation of Regulation 10(2) of the Employment Regulations) will have effect on and from
the Service Transfer Date as if originally made between the Replacement Contractor
and/or a Replacement Sub-contractor (as the case may be) and each such Transferring
Contractor Employee.

The Contractor shall, and shall procure that each Sub-contractor shall, comply with all its
obligations in respect of the Transferring Contractor Employees arising under the
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2.3.

Employment Regulations in respect of the period up to (and including) the Service
Transfer Date and shall perform and discharge, and procure that each Sub-contractor
shall perform and discharge, all its obligations in respect of all the Transferring Contractor
Employees arising in respect of the period up to (and including) the Service Transfer Date
(including the payment of all remuneration, benefits, entitlements and outgoings, all
wages, accrued but untaken holiday pay, bonuses, commissions, payments of PAYE,
national insurance contributions and pension contributions which in any case are
attributable in whole or in part to the period ending on (and including) the Service Transfer
Date) and any necessary apportionments in respect of any periodic payments shall be
made between: (i) the Contractor and/or the Sub-contractor (as appropriate); and (ii) the
Replacement Contractor and/or Replacement Sub-contractor.

Subject to Paragraph 2.4 the Contractor shall indemnify the Authority and/or the
Replacement Contractor and/or any Replacement Sub-contractor against any Employee
Liabilities in respect of any Transferring Contractor Employee (or, where applicable any
employee representative as defined in the Employment Regulations) arising from or as a
result of:

2.3.1. any act or omission of the Contractor or any Sub-contractor whether occurring
before, on or after the Service Transfer Date;

2.3.2. the breach or non-observance by the Contractor or any Sub-contractor
occurring on or before the Service Transfer Date of:

(@) any collective agreement applicable to the Transferring Contractor
Employees; and/or

(b) any other custom or practice with a trade union or staff association in
respect of any Transferring Contractor Employees which the Contractor or
any Sub-contractor is contractually bound to honour;

2.3.3. any claim by any trade union or other body or person representing any
Transferring Contractor Employees arising from or connected with any failure
by the Contractor or a Sub-contractor to comply with any legal obligation to such
trade union, body or person arising on or before the Service Transfer Date;

2.34. any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:
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2.4.

2.3.5.

2.3.6.

2.3.7.

(a) in relation to any Transferring Contractor Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising on and before the Service Transfer Date; and

(b) inrelation to any employee who is not a Transferring Contractor Employee,
and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Contractor to the Authority and/or Replacement Contractor and/or any
Replacement Sub-contractor, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority relates to financial
obligations arising on or before the Service Transfer Date;

a failure of the Contractor or any Sub-contractor to discharge or procure the
discharge of all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the Transferring
Contractor Employees in respect of the period up to and including the Service
Transfer Date;

any claim made by or in respect of any person employed or formerly employed
by the Contractor or any Sub-contractor other than a Transferring Contractor
Employee for whom it is alleged the Authority and/or the Replacement
Contractor and/or any Replacement Sub-contractor may be liable by virtue of
this Contract and/or the Employment Regulations and/or the Acquired Rights
Directive; and

any claim made by or in respect of a Transferring Contractor Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Contractor Employee relating to any act or
omission of the Contractor or any Sub-contractor in relation to its obligations
under Regulation 13 of the Employment Regulations, except to the extent that
the liability arises from the failure by the Authority and/or Replacement
Contractor to comply with Regulation 13(4) of the Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Replacement Contractor and/or any
Replacement Sub-contractor whether occurring or having its origin before, on or after the
Service Transfer Date, including any Employee Liabilities:

241,

arising out of the resignation of any Transferring Contractor Employee before
the Service Transfer Date on account of substantial detrimental changes to
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2.5.

2.6.

2.7.

242

his/her working conditions proposed by the Replacement Contractor and/or any
Replacement Sub-contractor to occur in the period on or after the Service
Transfer Date; or

arising from the Replacement Contractor’s failure, and/or Replacement Sub-
contractor’s failure, to comply with its obligations under the Employment
Regulations.

If any person who is not a Transferring Contractor Employee claims, or it is determined in
relation to any person who is not a Transferring Contractor Employee, that his/her contract
of employment has been transferred from the Contractor or any Sub-contractor to the
Replacement Contractor and/or Replacement Sub-contractor pursuant to the Employment
Regulations or the Acquired Rights Directive, then:

2.51.

2.5.2.

the Authority shall procure that the Replacement Contractor shall, or any
Replacement Sub-contractor shall, within five (5) Working Days of becoming
aware of that fact, give notice in writing to the Contractor; and

the Contractor may offer (or may procure that a Sub-contractor may offer)
employment to such person within fifteen (15) Working Days of the notification
by the Replacement Contractor and/or any and/or Replacement Sub-contractor
or take such other reasonable steps as it considers appropriate to deal with the
matter provided always that such steps are in compliance with Law.

If such offer is accepted, or if the situation has otherwise been resolved by the Contractor
or a Sub-contractor, the Authority shall procure that the Replacement Contractor shall, or
procure that the Replacement Sub-contractor shall, immediately release or procure the
release of the person from his/her employment or alleged employment.

If after the fifteen (15) Working Day period specified in Paragraph 2.5.2 has elapsed:

2.7.1.

2.7.2.

2.7.3.

no such offer of employment has been made;
such offer has been made but not accepted; or

the situation has not otherwise been resolved

the Authority shall advise the Replacement Contractor and/or Replacement Sub-
contractor, as appropriate that it may within five (5) Working Days give notice to terminate
the employment or alleged employment of such person.
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2.8.

2.9.

2.10.

Subject to the Replacement Contractor and/or Replacement Sub-contractor acting in
accordance with the provisions of Paragraphs 2.5 to 2.7, and in accordance with all
applicable proper employment procedures set out in applicable Law, the Contractor shall
indemnify the Replacement Contractor and/or Replacement Sub-contractor against all
Employee Liabilities arising out of the termination pursuant to the provisions of
Paragraph 2.7 provided that the Replacement Contractor takes, or shall procure that the
Replacement Sub-contractor takes, all reasonable steps to minimise any such Employee
Liabilities.

The indemnity in Paragraph 2.8:
2.9.1. shall not apply to:
(a) any claim for:

i. discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

ii. equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the Replacement
Contractor and/or Replacement Sub-contractor; or

(b) any claim that the termination of employment was unfair because the
Replacement Contractor and/or Replacement Sub-contractor neglected to
follow a fair dismissal procedure; and

2.9.2. shall apply only where the notification referred to in Paragraph 2.5.1 is made by
the Replacement Contractor and/or Replacement Sub-contractor to the
Contractor within six (6) Months of the Service Transfer Date.

If any such person as is described in Paragraph 2.5 is neither re-employed by the
Contractor or any Sub-contractor nor dismissed by the Replacement Contractor and/or
Replacement Sub-contractor within the time scales set out in Paragraphs 2.5 to 2.7, such
person shall be treated as a Transferring Contractor Employee and the Replacement
Contractor and/or Replacement Sub-contractor shall comply with such obligations as may
be imposed upon it under applicable Law.
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2.11.

2.12.

2.13.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply,
with all its obligations under the Employment Regulations and shall perform and
discharge, and shall procure that each Sub-contractor shall perform and discharge, all its
obligations in respect of the Transferring Contractor Employees before and on the Service
Transfer Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, payments
of PAYE, national insurance contributions and pension contributions which in any case
are attributable in whole or in part in respect of the period up to (and including) the Service
Transfer Date) and any necessary apportionments in respect of any periodic payments
shall be made between:

2.11.1.  the Contractor and/or any Sub-contractor; and
2.11.2. the Replacement Contractor and/or the Replacement Sub-contractor.

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide
to the Authority and any Replacement Contractor and/or Replacement Sub-contractor, in
writing such information as is necessary to enable the Authority, the Replacement
Contractor and/or Replacement Sub-contractor to carry out their respective duties under
Regulation 13 of the Employment Regulations. The Authority shall procure that the
Replacement Contractor and/or Replacement Sub-contractor, shall promptly provide to
the Contractor and each Sub-contractor in writing such information as is necessary to
enable the Contractor and each Sub-contractor to carry out their respective duties under
Regulation 13 of the Employment Regulations.

Subject to Paragraph 2.14, the Authority shall procure that the Replacement Contractor
indemnifies the Contractor on its own behalf and on behalf of any Replacement Sub-
contractor and its sub-contractors against any Employee Liabilities in respect of each
Transferring Contractor Employee (or, where applicable any employee representative (as
defined in the Employment Regulations) of any Transferring Contractor Employee) arising
from or as a result of:

2.13.1. any act or omission of the Replacement Contractor and/or Replacement Sub-
contractor;

2.13.2. the breach or non-observance by the Replacement Contractor and/or
Replacement Sub-contractor on or after the Service Transfer Date of:

(a) any collective agreement applicable to the Transferring Contractor
Employees; and/or
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(b) any custom or practice in respect of any Transferring Contractor
Employees which the Replacement Contractor and/or Replacement Sub-
contractor is contractually bound to honour;

2.13.3. any claim by any trade union or other body or person representing any
Transferring Contractor Employees arising from or connected with any failure
by the Replacement Contractor and/or Replacement Sub-contractor to comply
with any legal obligation to such trade union, body or person arising on or after
the Relevant Transfer Date;

2.13.4. any proposal by the Replacement Contractor and/or Replacement Sub-
contractor to change the terms and conditions of employment or working
conditions of any Transferring Contractor Employees on or after their transfer
to the Replacement Contractor or Replacement Sub-contractor (as the case
may be) on the Relevant Transfer Date, or to change the terms and conditions
of employment or working conditions of any person who would have been a
Transferring Contractor Employee but for their resignation (or decision to treat
their employment as terminated under Regulation 4(9) of the Employment
Regulations) before the Relevant Transfer Date as a result of or for a reason
connected to such proposed changes;

2.13.5. any statement communicated to or action undertaken by the Replacement
Contractor or Replacement Sub-contractor to, or in respect of, any Transferring
Contractor Employee on or before the Relevant Transfer Date regarding the
Relevant Transfer which has not been agreed in advance with the Contractor
in writing;

2.13.6. any proceeding, claim or demand by HMRC or other statutory authority in
respect of any financial obligation including, but not limited to, PAYE and
primary and secondary national insurance contributions:

(a) in relation to any Transferring Contractor Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising after the Service Transfer Date; and

(b) inrelation to any employee who is not a Transferring Contractor Employee,
and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from
the Contractor or Sub-contractor, to the Replacement Contractor or
Replacement Sub-contractor to the extent that the proceeding, claim or

177

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

2.14.

2.13.7.

2.13.8.

demand by HMRC or other statutory authority relates to financial
obligations arising after the Service Transfer Date;

a failure of the Replacement Contractor or Replacement Sub-contractor to
discharge or procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions relating to the
Transferring Contractor Employees in respect of the period from (and including)
the Service Transfer Date; and

any claim made by or in respect of a Transferring Contractor Employee or any
appropriate employee representative (as defined in the Employment
Regulations) of any Transferring Contractor Employee relating to any act or
omission of the Replacement Contractor or Replacement Sub-contractor in
relation to obligations under Regulation 13 of the Employment Regulations.

The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Contractor and/or any Sub-
contractor (as applicable) whether occurring or having its origin before, on or after the
Relevant Transfer Date, including any Employee Liabilities arising from the failure by the
Contractor and/or any Sub-contractor (as applicable) to comply with its obligations under
the Employment Regulations.
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ANNEX: LIST OF NOTIFIED SUB-CONTRACTORS
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SCHEDULE 11

KEY PERSONNEL

Key Role

Name of Key
Personnel

Responsibilities /
Authorities

Minimum period in Key Role
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SCHEDULE 12
EXIT PLAN AND SERVICE TRANSFER ARRANGEMENTS

1. DEFINITIONS

1.1.  Inthis Schedule, the following definitions shall apply:

"Documentation” any descriptions of the Services, technical specifications,
user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in
hardcopy or electronic form) which is required to be
supplied by the Contractor to the Authority under the
Contract as:

a) would reasonably be required by a competent third
party capable of Good Industry Practice contracted
by the Authority to develop, configure, build,
deploy, run, maintain, upgrade and test the
individual systems that provide the Services;

b) is required by the Contractor in order to provide the
Services; and/or

c) has been or shall be generated for the purpose of
providing the Services;

“Ethical Wall means an ethical wall agreement in a form similar to the
Agreement” draft ethical wall agreement set out in the Model
Services Contract at Schedule 8.5 (Exit Management)
Annex 2 (Draft Ethical Wall Agreement) or an alternative
form of ethical wall agreement agreed between the

Parties;
“Model Services means the Model Services Contract published and
Contract” maintained by Cabinet Office, as update from time to time,

the current version of which is published at

“Registers” means the registers and database referred to in Paragraph
4.2.1 and Paragraph 4.2.2 of this Schedule 12;
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2.1.

2.2.

3.1.

"Transferable Sub-contracts, licences or other agreements which are
Contracts" necessary to enable the Authority or any Replacement

Contractor to provide the Replacement Services,
including in relation to licences all relevant

Documentation;
“Transitional has the meaning set out in Paragraph 5.1 of this Schedule
Assistance Notice” 12;
“Transitional has the meaning set out in Paragraph 5.1.3 of this
Assistance Period” Schedule 12.

PURPOSE OF THIS SCHEDULE

The Contractor is required to ensure the orderly transition of the Services from the
Contractor to the Authority or any Replacement Contractor in the event of any termination
(including partial termination) or expiry of this Contract. This Schedule sets out the
principles of the exit and service transition arrangements which are intended to achieve
this and upon which the Exit Plan shall be based.

For the avoidance of doubt the Contractor is responsible for the overall management of
the exit and Service transfer arrangements.

EXIT

The Exit Plan shall:

3.1.1.

address each of the issues set out in this Schedule 12 (Exit Plan and Service
Transfer Arrangements) to facilitate the transition of the Services from the
Contractor to the Replacement Contractor and/or the Authority and shall ensure
that there is no disruption in the supply of the Services and no deterioration in
the quality of delivery of the Services;

detail how the Services will transfer to the Replacement Contractor and/or the
Authority including details of the processes, documentation, data transfer,
systems migration, security and the segregation of the Authority's technology
components from any technology components run by the Contractor or any of
its Sub-contractors (where applicable);

specify the scope of the Transitional Assistance Services that may be required
by the Authority, any charges that would be payable for the provision of
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41.

4.2.

4.3.

Transitional Assistance Services and detail how such services would be
provided (if required) during the Termination Period;

3.1.4. provide a timetable and identify critical issues for carrying out the Transitional
Assistance Services; and

3.1.5. set out the management structure to be put in place and employed during the
Termination Period.

OBLIGATIONS DURING THE TERM

The Contractor and the Authority shall each appoint an exit manager and provide written
notification of such appointment to each other within six (6) Months after the
Commencement Date. The Contractor's exit manager shall be responsible for ensuring
that the Contractor and its employees, agents and Sub-contractors comply with this
Schedule. The Contractor shall ensure that its exit manager has the requisite authority to
arrange and procure any resources of the Contractor as are reasonably necessary to
enable the Contractor to comply with this Paragraph 4.1. The exit managers shall liaise
with one another in relation to all issues relevant to termination or expiry and all matters
connected with this Schedule 12 and each Party's compliance with it.

During the Term, the Contractor shall:
4.21. create and maintain a register of:
(a) all assets, detailing their ownership status; and

(b) all Sub-contracts and other agreements required to perform the Services;

4.2.2. create and maintain a database setting out the Contractor's technical
infrastructure through which the Services are delivered. Such database shall be
capable of allowing staff of the Replacement Contractor and/or the Authority to
acquire sufficient technical understanding of how the Contractor provides the
Services to ensure the smooth transition of the Services with the minimum of
disruption; and

4.2.3. at all times keep the Registers up to date and shall maintain copies of any
agreements referred to in any Register.

The Parties shall agree the format of the Registers as part of the process of agreeing the
first Exit Plan.
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4.4.

4.5.

5.1.

5.2.

5.3.

5.4.

5.5.

At the same time as the Contractor submits a revised Exit Plan, it shall also submit to the
Authority up-to-date Registers.

On reasonable notice, the Contractor shall provide to the Authority and/or to its
Replacement Contractor (subject to the Replacement Contractor entering into reasonable
written confidentiality undertakings with the Contractor), such material and information as
the Authority shall reasonably require in order to facilitate the preparation by the Authority
of any invitation to tender and/or to facilitate any potential Replacement Contractor
undertaking due diligence.

TRANSITIONAL ASSISTANCE SERVICES

The Authority shall be entitled to require the provision of Transitional Assistance Services
by sending the Contractor a notice to that effect (a “Transitional Assistance Notice”) at
any time prior to the termination or expiry of the Contract. The Transitional Assistance
Notice shall specify:

5.1.1. the date from which Transitional Assistance Services are required;
5.1.2. the nature and extent of the Transitional Assistance Services required; and
5.1.3. the period during which it is anticipated that Transitional Assistance Services

will be required (“Transitional Assistance Period”) which shall continue no
longer than twelve (12) Months after the date that the Contractor ceases to
provide the Services.

The Authority shall have an option to extend the Transitional Assistance Period beyond
the period specified in the Transitional Assistance Notice by written notice to the
Contractor provided that such extension shall not extend beyond six (6) Months after the
expiry of the period referred to in Paragraph 5.1.3 (Transitional Assistance Services) of
this Schedule 12 (Exit Plan and Service Transfer Arrangements).

The Authority shall have the right to terminate its requirement for Transitional Assistance
Services by serving not less than twenty (20) days' notice upon the Contractor to such
effect.

The Transitional Assistance Services shall be provided in good faith and in accordance
with Good Industry Practice.

During the Transitional Assistance Period, the Contractor shall, in addition to providing the
Services and the Transitional Assistance Services, provide to the Authority any
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5.6.

5.7.

5.8.

5.9.

5.10.

5.11.

reasonable assistance requested by the Authority to allow the Services to continue without
interruption and to facilitate the orderly transfer of the Services. The Contractor shall use
all reasonable endeavours to reallocate resources to provide these services without
additional costs. However if this is not possible, any additional reasonable costs incurred
by the Contractor in this regard which are not already in the scope of the Transitional
Assistance Services or the Exit Plan shall be provided on a time-and-materials basis in
accordance with the applicable rates set out in Schedule 6 and subject to agreement under
the Change Control Process.

The Authority and the Contractor acknowledge that the transition of the Services to the
Replacement Contractor may be phased over a period of time so that certain identified
Services are transferred to the Replacement Contractor before others.

The Authority shall, at the Contractor's reasonable request, require the Replacement
Contractor and any agent or personnel of the Replacement Contractor, to enter into an
appropriate confidentiality undertaking with the Contractor.

The Contractor shall comply with all of its obligations contained in the Exit Plan.

From the date six (6) Months before expiry or from the service by either Party of any
Termination Notice (whichever is the earlier) and during any Termination Period, the
Contractor shall not terminate or vary in any material respect any Transferable Contract
without the Authority's prior written consent, such consent not to be unreasonably withheld
or delayed.

The Contractor shall comply with all of its obligations regarding the Contractor Personnel
in accordance with Clause 3 (Application of TUPE at the Commencement of the Provision
of the Services) of Schedule 1 and Schedule 10 (Staff Transfer).

Upon the termination or expiry of the Contract (as the case may be) or upon expiration of
the Termination Period or, provided that it does not have an adverse impact on the ability
of the Contractor to provide the Services or the Transitional Assistance Services, at any
time during the Termination Period (as the Authority shall require):

5.11.1. the Contractor shall cease to use the Authority Data and, at the direction of the
Authority either:

(a) provide the Authority or Replacement Contractor with a complete and
uncorrupted version of the Authority Data in electronic form (or such other
format as reasonably required by the Authority); or
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(b) destroy (including removal from any hard disk) or return (at the Authority's
option) all copies of the Authority Data not required to be retained by the
Contractor for statutory compliance purposes and confirm in writing that
such destruction has taken place;

5.11.2. the Contractor shall erase from any computers, storage devices and storage
media that are to be retained by the Contractor after the end of the Termination
Period any software containing the Intellectual Property Rights owned by the
Authority;

5.11.3. the Contractor shall return to the Authority such of the following as are in the
Contractor's possession or control:

(a) all materials created by the Contractor under this Contract, the Intellectual
Property Rights in which are owned by the Authority;

(b) any other equipment which belongs to the Authority; and

(c) any items that have been on-charged to the Authority, such as
consumabiles;

5.11.4. the Contractor shall vacate any Authority's Premises; and

5.11.5. each Party shall return to the other Party all Confidential Information of the other
Party and shall certify that it does not retain the other Party's Confidential
Information.

5.12. The Transitional Assistance Services to be provided by the Contractor shall include
(without limitation) such of the following services as the Authority may specify:

5.12.1.  providing assistance and expertise as necessary to examine all operational and
business processes (including all supporting documentation) in place and re-
writing and implementing processes and procedures such that they are
appropriate for use by the Authority or Replacement Contractor after the end of
the Termination Period;

5.12.2.  providing details of work volumes and staffing requirements over the preceding
twelve (12) Months;

5.12.3. analysing and providing information about capacity and performance
requirements, processor requirements and bandwidth requirements, and
known planned requirements for capacity growth;
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5.12.4. transferring all training material and providing appropriate training to those
Authority and/or Replacement Contractor staff responsible for internal training
in connection with the provision of the Services;

5.12.5.  providing for transfer to the Authority and/or the Replacement Contractor of all
knowledge reasonably required for the provision of the Services which may, as
appropriate, include information, records and documents; and

5.12.6. answering all reasonable questions from the Authority and/or the Replacement
Contractor regarding the Services.

6. OBLIGATION TO ENTER INTO AN ETHICAL WALL AGREEMENT ON RE-
TENDERING OF SERVICES

6.1.  The Authority may require the Contractor to enter into the Ethical Wall Agreement at any
point during a re-tendering or contemplated re-tendering of the Services or any part of the
Services.

6.2. If required to enter into the Ethical Wall Agreement, the Contractor will return a signed
copy of the Ethical Wall Agreement within 10 Working Days of receipt. The Contractor’s
costs of entering into the Ethical Wall Agreement will be borne solely by the Contractor.
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SCHEDULE 13
PROCESSING, PERSONAL DATA AND DATA SUBJECTS

ANNEX 1: PROCESSING PERSONAL DATA
This Schedule shall be completed by the Controller, who may take account of the view of the
Processors, however the final decision as to the content of this Schedule shall be with the

Controller at its absolute discretion.

The contact details of the Controller's Data Protection Officer are: ||| ij and colleagues
at DHSC

The contact details of the Processor’s Data Protection Officer are: |Jij and colleagues at
MAC CLINICAL RESEARCH FINANCE LTD

The Processor shall comply with any further written instructions with respect to Processing by the
Controller.

Any such further instructions shall be incorporated into this Schedule.

Description Details

Identity of The Authority is Controller and the Contractor is Processor
Controller for
each Category of | The Parties acknowledge that in accordance with Clause 12.2 to 12.15
Personal Data (Protection of Personal Data) and for the purposes of the Data Protection
Legislation, the Authority is the Controller and the Contractor is the
Processor of the following Personal Data:

e Personal data relating to members of the public who attend NHS
Test & Trace testing site and consent to taking part in the service
evaluation.

o Dataincludes: participant name, year of birth, gender, and relevant
details relating to their COVID-19 testing.

Subject matter of | The purpose of processing is to evaluate the individual testing experience
the processing of members of the general public in combination with evaluating
effectiveness of new test types or methods.
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Duration of the The duration of the processing of data will be in line with the duration of
processing the contract and any extensions applied.

01/10/2021 — 31/03/2022

Nature and The purpose of the processing activities is to enable the Department of
purposes of the Health and Social Care (and relevant applicable authorised
processing organisations) to identify trends and analyse the effectiveness of the

testing of coronavirus as part of the National Testing Programme.

Participation in a service evaluation is completely voluntary. Upon arrival
at a test site, individuals are being made aware of the option to participate
in a service evaluation. Taking part in the evaluation typically requires
individuals to complete an additional Covid-19 test. The test site teams
confirm the individuals’ consent to the evaluation which is recorded
electronically. Each evaluation participant is provided with a Participant
Information Leaflet which provides details on the evaluation and
information on data processing, including a link to the DHSC privacy
notice.

Service Evaluation data is typically held in a pseudonymised form and is
aggregated for any reporting purposes.

Type of Personal Name

Data being Subject ID

Processed Year of birth
Gender

Symptomatic

Date test was taken

Site test was taken

Test result data (both LFD and PCR result)

CT values (for ORF1ab, N gene, S gene, MS2, Covid-19 symptoms
Other observations include observations and usability data by the team
Photo of LFD device results

Consent to study

Qualitative feedback on a ranking scale regarding test experience
Sample status data (i.e. test site, dispatch time, relevant laboratory, etc.)
Result delivery status via BSA

Data received from EDGE:

Test result

CT values by channel

Reason for Void (where appropriate)
Whether symptomatic or asymptomatic
Test date

Test registration date
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Test site

Dispatch time

Lab ID

Analysis time

BSA status (and associated fields)
Test end date

Categories of Members of the public over 16 years of age who attend NHS Test & Trace
Data Subject testing site and consent to taking part in the service evaluation.

Plan for return Data shall be returned or destroyed as instructed in writing by the Data
and destruction of | Controller and if no such instruction is received, data shall be destroyed
the data once the | once the data retention period is no longer applicable.

processing is
complete

UNLESS
requirement
under union or
member state law
to preserve that
type of data

ANNEX 2: JOINT CONTROLLER AGREEMENT

JOINT CONTROLLER STATUS AND ALLOCATION OF RESPONSIBILITIES

1.1.  With respect to Personal Data for which the Parties are Joint Controllers, the Parties
envisage that they shall each be a Data Controller in respect of that Personal Data in
accordance with the terms of this Annex 2 (Joint Controller Agreement) in replacement of
Clauses 12.2 to 12.15 of Schedule 2 (Protection of Personal Data) (Where one Party is
Controller and the other Party is Processor) and Clauses 12.17 to 12.27 (Protection of
Personal Data) of Schedule 2 (Independent Controllers of Personal Data). Accordingly,
the Parties each undertake to comply with the applicable Data Protection Legislation in
respect of their Processing of such Personal Data as Data Controllers.

1.2.  The Parties agree that the Contractor/Authority:
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1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

is the exclusive point of contact for Data Subjects and is responsible for all steps
necessary to comply with the GDPR regarding the exercise by Data Subjects
of their rights under the GDPR;

shall direct Data Subjects to its Data Protection Officer or suitable alternative in
connection with the exercise of their rights as Data Subjects and for any
enquiries concerning their Personal Data or privacy;

is solely responsible for the Parties’ compliance with all duties to provide
information to Data Subjects under Articles 13 and 14 of the GDPR,;

is responsible for obtaining the informed consent of Data Subjects, in
accordance with the GDPR, for Processing in connection with the Services
where consent is the relevant legal basis for that Processing; and

shall make available to Data Subjects the essence of this Joint Controller
Agreement (and notify them of any changes to it) concerning the allocation of
responsibilities as Joint Controller and its role as exclusive point of contact, the
Parties having used their best endeavours to agree the terms of that essence.
This must be outlined in the Contractor’s/Authority’s privacy policy (which must
be readily available by hyperlink or otherwise on all of its public facing services
and marketing).

1.3.  Notwithstanding the terms of paragraph 1.2, the Parties acknowledge that a Data Subject
has the right to exercise their legal rights under the Data Protection Legislation as against
the relevant Party as Data Controller.

2, UNDERTAKINGS OF BOTH PARTIES

2.1.  The Contractor and the Authority each undertake that they shall:

21.1.

report to the other Party as required by Authority on:

(a) the volume of Data Subject Access Requests (or purported Data Subject
Access Requests) from Data Subjects (or third parties on their behalf);

(b) the volume of requests from Data Subjects (or third parties on their behalf)
to rectify, block or erase any Personal Data;
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21.2.

2.1.7.

(c) any other requests, complaints or communications from Data Subjects (or
third parties on their behalf) relating to the other Party’s obligations under
applicable Data Protection Legislation;

(d) any communications from the Information Commissioner or any other
regulatory authority in connection with Personal Data; and

(e) any requests from any third party for disclosure of Personal Data where
compliance with such request is required or purported to be required by
Law; that it has received in relation to the subject matter of the Contract
during that period;

notify each other immediately if it receives any request, complaint or
communication made as referred to in Paragraphs 2.1.1(a) to 2.1.1(e); and

provide the other Party with full cooperation and assistance in relation to any
request, complaint or communication made as referred to in Paragraphs 2.1.1
21.1(c) to 2.1.1(e) to enable the other Party to comply with the relevant
timescales set out in the Data Protection Legislation.

not disclose or transfer the Personal Data to any third party unless necessary
for the provision of the Services and, for any disclosure or transfer of Personal
Data to any third party, save where such disclosure or transfer is specifically
authorised under this Contract or is required by Law. For the avoidance of doubt
to which Personal Data is transferred must be subject to equivalent obligations
which are no less onerous than those set out in this Annex.

request from the Data Subject only the minimum information necessary to
provide the Services and treat such extracted information as Confidential
Information.

ensure that at all times it has in place appropriate Protective Measures to guard
against unauthorised or unlawful Processing of the Personal Data and/or
accidental loss, destruction or damage to the Personal Data and unauthorised
or unlawful disclosure of or access to the Personal Data

take all reasonable steps to ensure the reliability and integrity of any of its
Personnel who have access to the Personal Data and ensure that its Personnel:

(a) are aware of and comply with their duties under this Annex 1 (Joint
Controller Agreement) and those in respect of Confidential Information
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2.2.

2.1.10.

21.11.

(b) are informed of the confidential nature of the Personal Data, are subject to
appropriate obligations of confidentiality and do not publish, disclose or
divulge any of the Personal Data to any third party where the that Party
would not be permitted to do so;

(c) have undergone adequate training in the use, care, protection and handling
of Personal Data as required by the applicable Data Protection Legislation;

ensure that it has in place Protective Measures as appropriate to protect against

a Data Loss Event having taken account of the:

(a) nature of the data to be protected;

(b) harm that might result from a Data Loss Event;

(c) state of technological development; and

(d) cost of implementing any measures.

ensure that it has the capability (whether technological or otherwise), to the
extent required by Data Protection Legislation, to provide or correct or delete at
the request of a Data Subject all the Personal Data relating to that Data Subject
that the Contractor holds; and

ensure that it notifies the other Party as soon as it becomes aware of a Data
Loss Event.

For the purposes of this Joint Controller Agreement “Personnel’” means all
directors, officers, employees, agents, consultants and suppliers of the Parties
and/or of any Sub-Processor engaged in the performance of its obligations
under this Contract;

Each Joint Controller shall use its reasonable endeavours to assist the other Controller to
comply with any obligations under applicable Data Protection Legislation and shall not
perform its obligations under this Annex in such a way as to cause the other Joint
Controller to breach any of its’ obligations under applicable Data Protection Legislation to
the extent it is aware, or ought reasonably to have been aware, that the same would be a
breach of such obligations.
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3.1.

3.2.

DATA PROTECTION BREACH

Without prejudice to Paragraph 3.2, each Party shall notify the other Party promptly and
without undue delay, and in any event within 48 hours, upon becoming aware of any
Personal Data Breach or circumstances that are likely to give rise to a Personal Data
Breach, providing the other Party and its advisors with:

3.1.1. sufficient information and in a timescale which allows the other Party to meet
any obligations to report a Personal Data Breach under the Data Protection
Legislation;

3.1.2. all reasonable assistance, including:

(a) co-operation with the other Party and the Information Commissioner
investigating the Personal Data Breach and its cause, containing and
recovering the compromised Personal Data and compliance with the
applicable guidance;

(b) co-operation with the other Party including taking such reasonable steps
as are directed by the Authority to assist in the investigation, mitigation and
remediation of a Personal Data Breach;

(c) co-ordination with the other Party regarding the management of public
relations and public statements relating to the Personal Data Breach;

(d) providing the other Party and to the extent instructed by the other Party to
do so, and/or the Information Commissioner investigating the Personal
Data Breach, with complete information relating to the Personal Data
Breach, including, without limitation, the information set out in Paragraph
3.2.

Each Party shall take all steps to restore, re-constitute and/or reconstruct any Personal
Data where it has lost, damaged, destroyed, altered or corrupted as a result of a Personal
Data Breach as if it was that Party’s own data at its own cost with all possible speed and
shall provide the other Party with all reasonable assistance in respect of any such Personal
Data Breach, including providing the other Party, as soon as possible and within 48 hours
of the Personal Data Breach relating to the Personal Data Breach, in particular:

3.2.1. the nature of the Personal Data Breach;
3.2.2. the nature of Personal Data affected;
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41.

4.2.

5.1.

3.2.3.

3.24.

3.2.5.

3.2.6.

AUDIT

the categories and number of Data Subjects concerned;

the name and contact details of the Contractor’s Data Protection Officer or other
relevant contact from whom more information may be obtained;

measures taken or proposed to be taken to address the Personal Data Breach;
and

describe the likely consequences of the Personal Data Breach.

The Contractor shall permit:

41.1.

4.1.2.

the Authority, or a third-party auditor acting under the Authority’s direction, to
conduct, at the Authority’s cost, data privacy and security audits, assessments
and inspections concerning the Contractor's data security and privacy
procedures relating to Personal Data, its compliance with this Annex 1 and the
Data Protection Legislation.

the Authority, or a third-party auditor acting under the Authority’s direction,
access to premises at which the Personal Data is accessible or at which it is
able to inspect any relevant records, including the record maintained under
Article 30 of the GDPR by the Contractor so far as relevant to the Contract, and
procedures, including premises under the control of any third party appointed
by the Contractor to assist in the provision of the Services.

The Authority may, in its sole discretion, require the Contractor to provide evidence of the
Contractor's compliance with Paragraph 4.1 in lieu of conducting such an audit,
assessment or inspection.

IMPACT ASSESSMENTS

The Parties shall:

5.1.1.

provide all reasonable assistance to each other to prepare any Data Protection
Impact Assessment as may be required (including provision of detailed
information and assessments in relation to Processing operations, risks and
measures);

195

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

7.1.

5.1.2. maintain full and complete records of all Processing carried out in respect of the
Personal Data in connection with this Contract, in accordance with the terms of
Article 30 of the GDPR.

ICO GUIDANCE

The Parties agree to take account of any guidance issued by the Information
Commissioner and/or any relevant Central Government Body. The Authority may on not
less than thirty (30) Working Days’ notice to the Contractor amend this Contract to ensure
that it complies with any guidance issued by the Information Commissioner and/or any
relevant Central Government Body.

LIABILITIES FOR DATA PROTECTION BREACH

If financial penalties are imposed by the Information Commissioner on either the Authority
or the Contractor for a Personal Data Breach ("Financial Penalties") then the following
shall occur:

7.1.1. If in the view of the Information Commissioner, the Authority is responsible for
the Personal Data Breach, in that it is caused as a result of the actions or
inaction of the Authority, its employees, agents, contractors (other than the
Contractor) or systems and procedures controlled by the Authority, then the
Authority shall be responsible for the payment of such Financial Penalties. In
this case, the Authority will conduct an internal audit and engage at its
reasonable cost when necessary, an independent third party to conduct an
audit of any such data incident. The Contractor shall provide to the Authority
and its third party investigators and auditors, on request and at the Contractor's
reasonable cost, full cooperation and access to conduct a thorough audit of
such data incident;

7.1.2. If in the view of the Information Commissioner, the Contractor is responsible for
the Personal Data Breach, in that it is not a breach that the Authority is
responsible for, then the Contractor shall be responsible for the payment of
these Financial Penalties. The Contractor will provide to the Authority and its
auditors, on request and at the Contractor’s sole cost, full cooperation and
access to conduct a thorough audit of such data incident.

7.1.3. If no view as to responsibility is expressed by the Information Commissioner,
then the Authority and the Contractor shall work together to investigate the
relevant data incident and allocate responsibility for any Financial Penalties as
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7.2.

7.3.

7.4.

outlined above, or by agreement to split any Financial Penalties equally if no
responsibility for the Personal Data Breach can be apportioned. In the event
that the Parties do not agree such apportionment then such dispute shall be
referred to the dispute resolution procedure Clause 19 (Dispute Resolution) of
Schedule 2.

If either the Authority or the Contractor is the defendant in a legal claim brought before a
court of competent jurisdiction (“Court”) by a third party in respect of a Personal Data
Breach, then unless the Parties otherwise agree, the Party that is determined by the final
decision of the Court to be responsible for the Personal Data Breach shall be liable for the
losses arising from such breach. Where both Parties are liable, the liability will be
apportioned between the Parties in accordance with the decision of the Court.

In respect of any losses, cost claims or expenses incurred by either Party as a result of a
Personal Data Breach (the “Claim Losses”):

7.3.1. if the Authority is responsible for the relevant breach, then the Authority shall
be responsible for the Claim Losses;

7.3.2. if the Contractor is responsible for the relevant breach, then the Contractor shall
be responsible for the Claim Losses: and

7.3.3. if responsibility is unclear, then the Authority and the Contractor shall be
responsible for the Claim Losses equally.

Nothing in Paragraphs 7.2-7.3 shall preclude the Authority and the Contractor reaching
any other agreement, including by way of compromise with a third party complainant or
claimant, as to the apportionment of financial responsibility for any Claim Losses as a
result of a Personal Data Breach, having regard to all the circumstances of the breach and
the legal and financial obligations of the Authority.

TERMINATION

If the Contractor is in material Default under any of its obligations under this Annex 2 (Joint
Controller Agreement), the Authority shall be entitled to terminate this Contract by issuing
a Termination Notice to the Contractor in accordance with Clause 16 (Termination) of
Schedule 2.

197

DHSC Conditions of Contract for the Provision of Services



R&M114 — Test & Trace Service Evaluation for Covid-19 Testing

9. SUB-PROCESSING

9.1. Inrespect of any Processing of Personal Data performed by a third party on behalf of a
Party, that Party shall:

9.1.1. carry out adequate due diligence on such third party to ensure that it is capable
of providing the level of protection for the Personal Data as is required by this
Contract, and provide evidence of such due diligence to the other Party where
reasonably requested; and

9.1.2. ensure that a suitable agreement is in place with the third party as required
under applicable Data Protection Legislation.

10. DATA RETENTION

10.1. The Parties agree to erase Personal Data from any computers, storage devices and
storage media that are to be retained as soon as practicable after it has ceased to be
necessary for them to retain such Personal Data under applicable Data Protection
Legislation and their privacy policy (save to the extent (and for the limited period) that such
information needs to be retained by a Party for statutory compliance purposes or as
otherwise required by this Contract), and taking all further actions as may be necessary
to ensure its compliance with Data Protection Legislation and its privacy policy.
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SCHEDULE 14 BUSINESS CONTINUITY AND DISASTER RECOVERY PLAN

1. BUSINESS CONTINUITY AND DISASTER RECOVERY PLAN
1.1.  The Contractor shall ensure that the BCDR Plan shall include:

1.1.1. details of how the Contractor will implement the BCDR Plan;

1.1.2. details of how the BCDR Plan inter-operates with any other disaster recovery
and business continuity plan of the Authority (as notified by the Authority from
time to time);

1.1.3. details as to how the invocation of any element of the BCDR Plan may impact

on the operation of the Services and a full analysis of the risks to the operation
of the services; and

1.1.4. identification of all reasonably possible failures of or disruptions to the Services.
1.2.  The Contractor shall ensure that the BCDR Plan shall also include:

1.2.1. back-up methodology;

1.2.2. data verification procedures;

1.2.3. identification of all potential disaster recovery scenarios;

1.2.4. provision of appropriate levels of spares, maintenance equipment and test
equipment;

1.2.5. responsibilities of the Sub-contractors in the event of a disaster;

1.2.6. hardware configuration details, network planning and invocation rules and
procedures;

1.2.7. data centre site audits;

1.2.8. Authority obligations and dependencies.

1.3. The BCDR Plan shall be designed so as to ensure that:
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1.3.1.

1.3.2.

1.3.3.

1.3.4.

the Services are provided in accordance with this Contract at all times during
and after the invocation of the BCDR Plan;

the adverse impact of any disaster is minimised as far as reasonably possible;

it complies with the relevant provisions of ISO/IEC 27002; 1IS022301/1SO22313
and all other industry standards from time to time in force; and

it details a process for the management of disaster recovery testing.

1.4. The Contractor shall also ensure that the BCDR Plan defines the processes, activities and
responsibilities relating to the application of emergency fixes in business-critical
emergency situations. It shall also define the rules for storing data, the required availability
for that data and the mechanisms for making that data available. It shall also include:

1.4.1.

1.4.2.

1.4.3.

1.4.4.

1.4.5.

1.4.6.

risk analysis (including failure scenarios, assessments, identification of single
points of failure and ways to manage such failure and business impact
analysis);

possible areas where system critical elements can be "dual sourced" so as to
eliminate or minimise single points of failure;

business continuity maintenance;
documentation of business processes, procedures and responsibilities;
a communications strategy; and

procedures for reverting to normal service.
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1. STEP-IN RIGHTS

SCHEDULE 15 STEP-IN RIGHTS

1.1.  Inthis Schedule, the following definitions shall apply:

“Deductions”

“Sites”

“Step-In Notice”

“Step-In Trigger
Event”

means any service credits, compensation for unacceptable KPI
failure, delay payments or any other deduction which is paid or
payable to the Authority under this Contract;

means any premises (including the Premises, the Contractor’s
premises or third party premises) from, to or at which:

(a) the Services are (or are to be) provided; or

(b) the Contractor manages, organises or otherwise directs the
provision or the use of the Services.

has the meaning given in Clause 1.2 of this Schedule 15 (Step-In
Rights);

means:

(a) a condition occurs that triggers the Authority's right to terminate
the Contract under Clause 16 (Termination) of Schedule 2;

(b) a Default by the Contractor that is materially preventing or

materially delaying the performance of the Services or any
material part of the Services;

(c) the Authority considers that the circumstances constitute an

emergency despite the Contractor not being in breach of its
obligations under this Contract;

(d) the Authority being advised by a regulatory body that the

exercise by the Authority of its rights under Clause 1.2 of this
Schedule 15 (Step-In Rights) is necessary;
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(e) the existence of a serious risk to the health or safety of persons,
property or the environment in connection with the Services;
and/or

(f) a need by the Authority to take action to discharge a statutory
duty.

“Step-Out Date” has the meaning given in Clause 1.6.2 of this Schedule 15 (Step-In

Rights);
“Step-Out has the meaning given in Clause 1.6 of this Schedule 15 (Step-In
Notice” Rights);

“Step-Out Plan” has the meaning given in Clause 1.7 of this Schedule 15 (Step-In

Rights);
“Required has the meaning given in Clause 1.2.1 of this Schedule 15 (Step-In
Action” Rights);

1.2.  On the occurrence of a Step-In Trigger Event, the Authority may serve notice on the
Contractor (a “Step-In Notice”) that it will be taking action under this Schedule 15 (Step-
In Rights), either itself or with the assistance of a third party (provided any third parties
appointed by the Authority shall be subject to the same confidentiality obligations as the
Authority under Clause 27 (Confidential Information) of Schedule 2). The Step-In Notice
shall set out the following:

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

the action the Authority wishes to take and in particular the Services that it
wishes to control (the “Required Action”);

the Step-In Trigger Event that has occurred and whether the Authority believes
that the Required Action is due to the Contractor’s Default;

the date on which it wishes to commence the Required Action;
the time period which it believes will be necessary for the Required Action;

whether the Authority will require access to the Contractor's premises and/or
the Sites; and
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1.3.

1.4.

1.5.

1.6.

1.2.6. to the extent practicable, the impact that the Authority anticipates the Required
Action will have on the Contractor’s obligations to provide the Services during
the period that the Required Action is being taken.

Following service of a Step-In Notice, the Authority shall:

1.3.1. take the Required Action set out in the Step-In Notice and any consequential
additional action as it reasonably believes is necessary to achieve the Required
Action;

1.3.2. keep records of the Required Action taken and provide information about the

Required Action to the Contractor;

1.3.3. co-operate wherever reasonable with the Contractor in order to enable the
Contractor to continue to provide the Services in relation to which the Authority
is not assuming control; and

1.3.4. act reasonably in mitigating the cost that the Contractor will incur as a result of
the exercise of the Authority's rights under this Schedule 15 (Step-In Rights).

For so long as and to the extent that the Required Action is continuing, then:

1.4.1. the Contractor shall not be obliged to provide the Services to the extent that
they are the subject of the Required Action;

1.4.2. no Deductions shall be applicable in relation to the Contract Price in respect of
Services that are the subject of the Required Action and the provisions of
Clause 1.5 of this Schedule 15 (Step-In Rights) shall apply to Deductions from
Contract Price in respect of other Services; and

1.4.3. the Authority shall pay to the Contractor the Contract Price after subtracting any
applicable Deductions and the Authority's costs of taking the Required Action.

If the Contractor demonstrates to the reasonable satisfaction of the Authority that the
Required Action has resulted in the degradation of any Services not subject to the
Required Action beyond that which would have been the case had the Authority not taken
the Required Action, then the Contractor shall be entitled to an agreed adjustment of the
Contract Price.

Before ceasing to exercise its Step-In rights under this Schedule 15 (Step-In Rights) the
Authority shall deliver a written notice to the Contractor (a “Step-Out Notice”), specifying:
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1.6.1. the Required Action it has actually taken; and

1.6.2. the date on which the Authority plans to end the Required Action (the “Step-
Out Date”) subject to the Authority being satisfied with the Contractor's ability
to resume the provision of the Services and the Contractor's plan developed in
accordance with Clause 1.7 of this Schedule 15 (Step-In Rights).

1.7.  The Contractor shall, following receipt of a Step-Out Notice and not less than 20 Working
Days prior to the Step-Out Date, develop for the Authority's approval a draft plan (a “Step-
Out Plan”) relating to the resumption by the Contractor of the Services, including any
action the Contractor proposes to take to ensure that the affected Services satisfy the
requirements of this Contract.

1.8. If the Authority does not approve the draft Step-Out Plan, the Authority shall inform the
Contractor of its reasons for not approving it. The Contractor shall then revise the draft
Step-Out Plan taking those reasons into account and shall re-submit the revised plan to
the Authority for the Authority’s approval. The Authority shall not withhold or delay its
approval of the draft Step-Out Plan unnecessarily.

1.9.  The Contractor shall bear its own costs in connection with any step-in by the Authority
under this Schedule 15 (Step-In Rights), provided that the Authority shall reimburse the
Contractor's reasonable additional expenses incurred directly as a result of any step-in
action taken by the Authority under:

1.9.1. limbs (c) or (d) of the definition of a Step-In Trigger Event; or

1.9.2. limbs (e) and (f) of the definition of a Step-in Trigger Event (insofar as the
primary cause of the Authority serving the Step-In Notice is identified as not
being the result of the Contractor’s Default).
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SCHEDULE 16: IMPLEMENTATION PLAN
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	1.1. The Authority placed a contract notice in the Official Journal or the European Union under the following reference 2021/S 000-017086 on 20th July 2021 seeking tenders from providers of Service Evaluation for Testing services interested in enterin...
	1.2. On 21st July 2021 the Authority issued an invitation to tender (the “Invitation to Tender”) for the provision of Service Evaluations for Testing Services. In response to the Invitation to Tender, the Contractor submitted a tender to the Authority...
	2.1. This Contract is made on the date set out above subject to the Order Form and the terms set out in the schedules annexed to the Contract (the “Schedules”). The Authority and the Contractor undertake to comply with the provisions of the Schedules ...
	2.2. The Contractor shall supply to the Authority, and the Authority shall receive and pay for, the Services on the terms of this Contract.
	2.3. In this Contract, unless otherwise provided or the context otherwise requires, capitalised expressions shall have the meanings set out in Schedule 3 (Definitions and Interpretation) or the relevant Clause or Schedule in which that capitalised exp...
	Schedule 1  key provisions
	sTANDARD KEY PROVISIONS
	1. aPPLICATION OF THE kEY pROVISIONS
	1.1. The standard Key Provisions at Clauses 1 to 3 of this Schedule 1 shall apply to this Contract.
	1.2. The optional Key Provisions at Clauses 4 to 20 of this Schedule 1 shall only apply to this Contract where they have been checked and information completed as applicable.

	2. Order of Precedence
	2.1. If there is any conflict between any part of this Contract and the Schedules and/or any Annexes to the Schedules, the conflict shall be resolved in accordance with the following order of precedence:
	2.1.1. Order Form;
	2.1.2. Schedule 1 (Key Provisions);
	2.1.3. Schedule 2 (General Terms and Conditions);
	2.1.4. Schedule 3 (Definitions and Interpretation);
	2.1.5. Schedule 4 (Specification);
	2.1.6. any other Schedules and their Annexes (other than Schedule 5 (Tender)); and
	2.1.7. Schedule 5 (Tender) and its Annexes (if any).


	3. Application of TUPE at the commencement of the provisions of services
	3.1. The Parties agree that:
	3.1.1. where the commencement of the provision of the Services or any part of the Services results in one or more Relevant Transfers, Schedule 10 shall apply as follows:
	(a) where the Relevant Transfer involves the transfer of Transferring Authority Employees, Part A of Schedule 10 shall apply;
	(b) where the Relevant Transfer involves the transfer of Transferring Former Contractor Employees, Part B of Schedule 10 shall apply;
	(c) where the Relevant Transfer involves the transfer of Transferring Authority Employees and Transferring Former Contractor Employees, Parts A and B of Schedule 10 shall apply; and
	(d) Part C of Schedule 10 shall not apply;

	3.1.2. where the commencement of the provision of the Services or a part of the Service does not result in a Relevant Transfer:
	(a) Part C of Schedule 10 shall apply and Parts A and B of Schedule 10 shall not apply; and
	(b) Part D of Schedule 10 shall apply on the expiry or termination of the Services or any part of the Services



	Optional Key Provisions
	4. Quality Assurance Standards
	☐ Not used

	5. Purchase Orders
	✕ (only applicable to the Contract if this box is checked)
	5.1. The Authority shall issue a Purchase Order to the Contractor in respect of any Services to be supplied to the Authority under this Contract.  The Contractor shall comply with the terms of such Purchase Order as a term of this Contract and shall e...

	6. IMPLEMENTATION PHASE
	6.1. This Clause, the following definitions shall apply:
	6.1.1. “Delay”: a delay in the successful achievement of a Milestone.
	6.1.2. “Detailed Implementation Plan”: the detailed plan for the implementation of the Services that is developed in accordance with Clause 6.3 of this Schedule 1, as amended from time to time in accordance with the Change Control Process.
	6.1.3. “Implementation Plan”:  the Outline Implementation Plan unless and until it is superseded by the Detailed Implementation Plan.
	6.1.4. “Key Milestone”: any Milestone which is identified as "key" in the Implementation Plan or by operation of the Change Control Process.
	6.1.5. “Key Milestone Date”:  the date for completion of any Key Milestone as set out in the Implementation Plan.
	6.1.6. “Milestone”:  an event or task described in the Implementation Plan which, if applicable, shall be completed by the relevant Milestone Date.
	6.1.7. “Milestone Date”: the date set against the relevant Milestone in the Implementation Plan by which the Milestone shall be completed.
	6.1.8. “Outline Implementation Plan”: the outline plan as provided by the Contractor and approved by DHSC for the implementation of the Services. Also included in Schedule 16.
	6.1.9. “Handover”: the transition period during which time activities will be transferred to the Contractor from the Incumbent supplier allowing opportunity for site visits, training and handover.

	Development of the Detailed Implementation Plan
	6.2. Prior to commencement of delivery of the Services, there is an implementation phase and therefore all references in Clause 1.5 (Provision of Services) of Schedule 2 to the Implementation Plan shall apply.
	6.3. The Detailed Implementation Plan shall be agreed as follows:
	6.3.1. the Contractor shall prepare and deliver to the Authority for the Authority’s approval a draft of the Detailed Implementation Plan within thirty (15) Working Days of the hand over or mobilisation period. This is within 1st September 2021 and 30...
	6.3.2. the Contractor shall not be entitled to propose any Variation to the Key Milestone Dates set out in the Outline Implementation Plan;
	6.3.3. the Authority shall review and comment on the draft Detailed Implementation Plan as soon as reasonably practicable.
	6.3.4. following such review and consultation, the Authority shall formally approve or reject the draft Detailed Implementation Plan Prior to 1st of October 2021 on which the draft Detailed Implementation Plan is first delivered to the Authority. If t...
	6.3.5. Once the draft Detailed Implementation Plan is approved, it shall replace the Outline Implementation Plan.

	Rejection of Detailed Implementation Plan
	6.4. The following shall apply if the Authority rejects the draft Detailed Implementation Plan:
	6.4.1. the Authority shall inform the Contractor in writing of its reasons for its rejection.
	6.4.2. The Contractor shall then revise the draft Detailed Implementation Plan (taking reasonable account of the Authority's comments) and shall re-submit a revised draft Detailed Implementation Plan to the Authority for the Authority's approval withi...

	The provisions of Clause 6.3 (Development of the Implementation Plan) of this Schedule 1 and this Clause 6.4 (Rejection of Detailed Implementation Plan) shall apply again to any resubmitted draft Detailed Implementation Plan, provided that either part...
	Implementation
	6.5. The Contractor shall perform each of the tasks identified in the Implementation Plan by the applicable Milestone Date assigned to the particular task in the Implementation Plan.
	6.6. If the Contractor is relying on a dependency to be performed by the Authority in order to achieve a Milestone or Key Milestone, the Contractor shall ensure that any such dependency is:
	6.6.1. incorporated into the Implementation Plan; and
	6.6.2. notified to the Authority at least ten (10) days prior to the date when the Contractor requires the dependency to be performed and completed by the Authority.

	6.7. In the event that the Contractor fails to comply with Clause 6.6, above, any non-performance of a dependency by the Authority shall not be treated as a Default by the Authority and the Authority shall use reasonable endeavours to complete such de...
	6.8. If, at any time, the Contractor becomes aware that it will not (or is unlikely to) successfully achieve any Milestone by the applicable Milestone Date, it shall immediately notify the Authority of the fact of the Delay, the reasons for the Delay,...
	6.9. Subject to Clause 6.10.2 of this Schedule 1, the Parties acknowledge that the Contract Price shall not be increased as a result of a Delay.
	6.10. The Parties acknowledge that:
	6.10.1. where a Delay is caused by a Default of the Contractor, the Authority shall be entitled to claim any direct loss and/or expense that cannot be mitigated that it incurs as a result of the Default of the Contractor; and
	6.10.2. where a Delay is caused by a Default of the Authority (and for the purposes of this Clause 6.10.2, a Delay caused by a failure of the Authority to perform a dependency specified in the Implementation Plan shall only be treated as a Default of ...

	6.11. Any disputes about or arising out of Delays shall be resolved through the dispute resolution procedure set out in Clause 19 (Dispute Resolution) of Schedule 2. Pending the resolution of the dispute, both parties shall continue to work together t...
	6.12. The Terms and Conditions in this Contract will also cover the Handover period between Deloitte and the Contractor from Thursday 16th September 2021 till 30th September 2021.
	6.13. Reasonable costs incurred for the Handover activities, training and induction of the Contractor staff during the Handover period up to 30th September 2021 will be met by Authority upon the Authority’s review and approval.

	7. SERVICES COMMENCEMENT DATE
	✕  (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE DATE IS INSERTED IN CLAUSE 7.1 OF THIS Schedule 1)
	✕  (ONLY APPLICABLE TO THE CONTRACT IF THIS BOX IS CHECKED AND THE DATE IS INSERTED IN CLAUSE 7.1 OF THIS Schedule 1)
	7.1. The Services Commencement Date shall be 1st October 2021.

	8. PRICE ADJUSTMENT ON EXTENSION OF TERM
	8.1. The Contract Price shall apply for the Term. In the event that the Authority agrees to extend the Term pursuant to Clause 6.2 (Term) of Schedule 2 the Authority shall, in the six (6) Month period prior to the expiry of the Term or, as the case ma...
	8.2. If the Parties are unable to agree a Variation to the Contract Price in accordance with Clause 8.1 of this Schedule 1, the Contract shall terminate at the end of the Term.
	8.3. If a Variation in the Contract Price is agreed between the Authority and the Contractor, the revised Contract Price will take effect from the first day of any period of extension and shall apply during such period of extension.
	8.4. Any increase in the Contract Price pursuant to Clause 8.1 of this Schedule 1 shall not exceed the percentage change in the Office of National Statistics’ Consumer Prices Index or another such index as may be specified  in Schedule 6 (Pricing).

	9. Optional services
	9.1. The Authority may require the Contractor to provide any or all of the Optional Services at any time by giving notice to the Contractor in writing. The Contractor acknowledges that the Authority is not obliged to take any Optional Services from th...
	9.2. If a Variation to the Contract is proposed, the Contractor shall, whether as part of the Change Control Process or otherwise, provide details of the impact (if any) that the proposed Variation will have on the relevant Optional Services.
	9.3. Following receipt of the Authority’s notice pursuant to Clause 9.1 of this Schedule 1:
	9.3.1. The Parties shall document the inclusion of the relevant Optional Services within the Services as a Variation or the Change Control Process, if applicable, modified to reflect the fact that the terms and conditions on which the Contractor shall...
	9.3.2. any additional charges for the Optional Services shall be incorporated in the Contract Price as specified in Schedule 6 (Pricing); and
	9.3.3. the Contractor shall, from the date specified by the Authority provide the relevant Optional Services.


	10. Termination for convenience
	10.1. The Authority may terminate this Contract at any time by issuing a Termination Notice to the Contractor giving one (1) Month’s written notice. The Authority may extend the period of notice at any time before it expires, subject to agreement on t...
	10.2. Subject to Clauses 14 (Indemnity and Limitation of Liability) and 15 (Insurance) of Schedule 2, should the Authority terminate this Contract in accordance with this Clause 10 (Termination for Convenience) of this Schedule 1, then the Authority s...
	10.3. The Authority shall not be liable under this Clause 10 (Termination for Convenience) of this Schedule 1 to pay any sum which:
	10.3.1. was claimable under insurance held by the Contractor, and the Contractor has failed to make a claim on its insurance, or has failed to make a claim in accordance with the procedural requirements of the insurance policy;
	10.3.2. when added to any sums paid or due to the Contractor under the Contract, exceeds the total sum that would have been payable to the Contractor if the Contract had not been terminated prior to the expiry of the Term; or
	10.3.3. is a claim by the Contractor for loss of profit, due to early termination of the Contract.


	11. DIFFERENT LEVELS AND/OR TYPES OF INSURANCE
	12. INCLUSION OF A CHANGE CONTROL PROCESS
	12.1. Any changes to this Contract, including to the Services, may only be agreed in accordance with the Change Control Process set out in this Clause 12 (Inclusion of a Change Control Process) of this Schedule 1.
	12.2. Either Party may request a Variation to the Contract provided that such Variation does not amount to a substantial modification of the Contract within the meaning of the Regulations and the Law.
	12.3. A Party may request a Variation by completing a draft Variation Form to the other Party giving sufficient information for the receiving Party to assess the extent of the proposed Variation and any additional cost that may be incurred.
	12.4. The Contractor must provide an Impact Assessment of the proposed Variation on the Services either:
	12.4.1. with the Variation Form, where the Contractor requests the Variation; or
	12.4.2. within 10 Working Days following receipt of a draft Variation Form requested by the Buyer, or such other time agreed by the Parties.

	12.5. The Parties may agree to adjust the time limits specified in the Variation Form to allow for the preparation of the Impact Assessment.
	12.6. In the event that the Variation to the Contract cannot be agreed or resolved by the Parties, the Authority can either:
	12.6.1. agree that the Contract continues without the Variation;
	12.6.2. terminate the Contract with immediate effect, unless the Contractor has already provide part or all of the Services, or where the Contractor can show evidence of substantial work being carried out to provide the Services; or
	12.6.3. refer the matter to be resolved in accordance with the dispute resolution procedure in accordance with Clause 19 (Dispute Resolution) of Schedule 2.

	12.7. If the Parties agree the Variation, the Contractor shall implement such Variation and be bound by the same provisions so far as is applicable, as though such Variation was stated in the Contract.
	12.8. Within ten (10) Working Days of the Parties agreeing the Variation the Contractor shall deliver to the Authority a copy of this Contract updated to reflect all Variations agreed in the relevant Variation Form and annotated with a reference to th...

	13. GUARANTEE
	13.1. Promptly following the execution of this Contract, the Contractor shall, if it has not already delivered an executed deed of guarantee to the Authority, deliver the executed deed of guarantee to the Authority as required by the procurement proce...

	14. MEASURES TO PROMOTE TAX COMPLIANCE
	14.1. The Procurement Policy Note: Measures to Promote Tax Compliance Action 03/14 applies and therefore all references in Clauses 9.2 (Warranties) and 16.2.9 (Termination) of Schedule 2 together with the associated definitions in Schedule 3 (Definiti...

	15. AUTHORITY STEP-IN RIGHTS
	15.1. If the Contractor is unable to provide the Services then the Authority shall be entitled to exercise Step-In Rights set out in Schedule 15.

	16. EXIT AND SERVICE TRANSFER
	16.1. In the event of the termination or expiry of the Contract for any reason the Contractor shall provide the Transitional Assistance Services to the Authority in accordance with the requirements of the Exit Plan and both Parties shall comply with t...
	16.2. The Authority shall pay the Transitional Assistance Services Charges in respect of the provision of the Transitional Assistance Services, except in circumstances where the Authority has terminated the Contract pursuant to Clause 16 (Termination)...
	16.3. The Contractor shall, within three (3) Months after the Commencement Date, produce an Exit Plan based on the principles set out in Schedule 12 (Exit Plan and Service Transfer Arrangements) for the orderly transition of the Services from the Cont...
	16.4. The Contractor shall update the Exit Plan no less than once during each Contract Year to reflect changes in the Services and shall keep the Exit Plan under continuous review. Following each update, the Contractor shall:
	16.4.1. submit the revised Exit Plan to the Authority for review;
	16.4.2. within ten (10) Working Days after the submission of the revised Exit Plan, the Parties shall meet and use all reasonable endeavours to agree the contents of the revised Exit Plan, based on the principles set out in Schedule 12 (Exit Plan and ...
	16.4.3. if the Parties are unable to agree the contents of the revised Exit Plan within that ten (10) Working Day period, the previous version shall continue to apply and either Party may refer the dispute for resolution in accordance with the dispute...

	16.5. Until the agreement of the Exit Plan, the Contractor shall provide the Transitional Assistance Services in accordance with the principles set out in Schedule 12 (Exit Plan and Service Transfer Arrangements) and the last-approved version of the E...
	16.6. Within thirty (30) days after service of a Termination Notice by either Party or six (6) Months prior to the expiration of the Contract:
	16.6.1. the Contractor shall update the Exit Plan into a final form that could be implemented immediately and in doing so, provide as much detail as is appropriate given the nature of the termination or expiry and the timing of termination, so that su...
	16.6.2. the Parties shall meet and use their respective reasonable endeavours to agree the contents of such Exit Plan based on the principles set out in Schedule 12 (Exit Plan and Service Transfer Arrangements) ; and
	16.6.3. until the agreement of the updated Exit Plan, the Contractor shall provide the Transitional Assistance Services in accordance with the last-approved version of the Exit Plan (insofar as this still applies) to the Authority in good faith.


	17. SUPPLY CHAIN VISIBILITY
	Visibility of Sub- Contract Opportunities in the Supply Chain
	17.1. The Contractor shall:
	17.1.1. subject to clause 17.3, advertise on Contracts Finder all Sub-Contract opportunities arising from or in connection with the provision of the Services above a minimum threshold of £25,000 that arise during the Term;
	17.1.2. within 90 days of awarding a Sub-Contract to a Sub-contractor, update the notice on Contract Finder with details of the successful Sub-contractor;
	17.1.3. monitor the number, type and value of the Sub-contract opportunities placed on Contracts Finder advertised and awarded in its supply chain during the Term;
	17.1.4. provide reports on the information at clause 17.1.3 to the Authority in the format and frequency as reasonably specified by the Authority; and
	17.1.5. promote Contracts Finder to its suppliers and encourage those organisations to register on Contracts Finder.

	17.2. Each advert referred to at clause 17.1.1 of this Schedule 1 shall provide a full and detailed description of the Sub-Contract opportunity with each of the mandatory fields being completed on Contracts Finder by the Contractor.
	17.3. The obligation on the Contractor set out at clause 17.1 shall only apply in respect of Sub-Contract opportunities arising after the Commencement Date.
	17.4. Notwithstanding clause 17.1, the Authority may by giving its prior approval, agree that a Sub-Contract opportunity is not required to be advertised by the Contractor on Contracts Finder.
	17.5. In addition to any other management information requirements set out in the Contract, the Contractor agrees and acknowledges that it shall, at no charge, provide timely, full, accurate and complete SME management information reports (the “SME Ma...
	17.5.1. the total contract revenue received directly on the Contract;
	17.5.2. the total value of sub-contracted revenues under the Contract (including revenues for non-SMEs/non-VCSEs); and
	17.5.3. the total value of sub-contracted revenues to SMEs and VCSEs.

	17.6. The SME Management Information Reports shall be provided by the Contractor in the correct format as required by the Authority from time to time. The Contractor agrees that it shall provide the information detailed at Clause 17.5, above, and ackn...
	17.7. The Contractor further agrees and acknowledges that it may not make any amendment to any required Supply Chain Information Report template without the prior approval of the Authority.
	17.8. Without prejudice to Clause 25 (Assignment, Novation and Sub-contracting) of Schedule 2, the Contractor shall:
	17.8.1. pay any sums which are due from it to any Sub-contractor or Unconnected Sub-contractor pursuant to any invoice (or other notice of an amount for payment) on the earlier of:
	(a) the date set out for payment in the relevant Sub-contract or Unconnected Sub-contract; or
	(b) the date that falls 60 days after the day on which the Contractor receives an invoice (or otherwise has notice of an amount for payment); and

	17.8.2. include within the management information produced by it pursuant Clause 7 (Contract Management and Monitoring of Contractor’s Performance) of Schedule 2 and Schedule 7 (Contract Monitoring) a summary of its compliance with this Clause 17.8, s...

	17.9. If the Contractor fails to pay 95% or above of all Sub-contractor or Unconnected Sub-contractor invoices (or other notice of an amount for payment) within 60 days in either of the previous two six Month periods, the Contractor shall provide to t...
	17.9.1. identification of the primary causes of failure to pay 95% or above of all Sub-contractor or Unconnected Sub-contractor invoices (or other notice of an amount for payment) within 60 days of receipt;
	17.9.2. actions to address each of the causes set out in sub-paragraph 17.9.1; and
	17.9.3. mechanism for and commitment to regular reporting on progress to the Contractor’s board of directors.

	17.10. The Action Plan shall be certificated by a director of the Contractor and the Action Plan or a summary of the Action Plan published on the Contractor’s website within 10 Working Days of the date on which the Action Plan is provided to the Autho...
	17.11. Where the Contractor fails to pay any sums due to any Sub-contractor or Unconnected Sub-contractor in accordance with the terms set out in the relevant Sub-contract or Unconnected Sub-contract, the Action Plan shall include details of the steps...
	17.12. The Contractor shall comply with the Action Plan or any similar action plan connected to the payment of Sub-contractors or Unconnected Sub-contractors which is required to be submitted to the Authority as part of the procurement process and suc...

	18. Tackling Modern Slavery
	18.1. The Contractor shall, and procure that each of its Sub-contractors shall, comply with any anti-slavery policy of the Authority that is notified to the Contractor as provided to the Contractor (“Authority’s Anti-slavery Policy”).
	18.2. The Contractor shall:
	18.2.1. implement due diligence procedures for its Sub-contractors and other participants in its supply chains, to ensure that there is no slavery or trafficking in its supply chains;
	18.2.2. respond promptly to all slavery and trafficking due diligence questionnaires or any modern slavery risk assessment or identification tools issued to it by the Authority from time to time and shall ensure that its responses to all such question...
	18.2.3. maintain a complete set of records to trace the supply chain of all Services provided to the Authority regarding the Contract;
	18.2.4. permit the Authority and its third party representatives, on reasonable notice during normal business hours, but without notice in case of any reasonably suspected breach of this Clause 18 (Tackling Modern Slavery) of this Schedule 1 or Clause...
	18.2.5. implement annual audits of its compliance and its Sub-contractors’ and contractor’s compliance with the Authority’s Anti-slavery Policy, either directly or through a third party auditor. The first set of audits shall be completed by 31st Decem...
	18.2.6. implement a system of training for its employees to ensure compliance with the Modern Slavery Act 2015 and the Authority’s Anti-slavery policy.


	19. Business Continuity and Disaster Recovery
	19.1. At least ninety (90) Working Days prior to the Services Commencement Date the Contractor shall prepare and deliver to the Authority for the Authority’s written approval a BCDR Plan, which shall detail the processes and arrangements that the Cont...
	19.1.1. ensure continuity of the business processes and operations supported by the Services following any failure or disruption of any element of the Services; and
	19.1.2. the recovery of the provision of the Services in the event of a disaster

	19.2. Following receipt of the draft BCDR Plan from the Contractor, the Parties shall use reasonable endeavours to agree the contents of the BCDR Plan. If the Parties are unable to agree the contents of the BCDR Plan within twenty (20) Working Days of...
	19.3. The Contractor shall test its BCDR Plan at reasonable intervals, and in any event no less than once every twelve (12) Months or such other period as may be agreed between the Parties taking into account the criticality of this Contract to the Au...
	19.4. The Authority may suggest reasonable and proportionate amendments to the Contractor regarding the BCDR Plan at any time.  Where the Contractor, acting reasonably, deems such suggestions made by the Authority to be relevant and appropriate, the C...
	19.5. Should a Business Continuity Event occur at any time, the Contractor shall implement and comply with its BCDR Plan and provide regular written reports to the Authority on such implementation. During and following a Business Continuity Event, the...

	20. CARBON FOOTPRINT / NET ZERO OBLIGATIONS
	21. Corporate Social Responsibility and Social Value Reporting
	Schedule 2  General Terms and Conditions
	1. PROVISION OF SERVICES
	1.1. The Contractor shall ensure that the Services:
	1.1.1. comply in all respects with the Specification;
	1.1.2. are supplied promptly and in any event within any time limits as may be set out in this Contract; and
	1.1.3. are supplied in accordance with the Contractor’s Tender and the provisions of this Contract;

	1.2. The Contractor shall:
	1.2.1. perform its obligations under this Contract, including in relation to the supply of the Services in accordance with:
	(a)  all applicable Law;
	(b) in accordance with the Anti-slavery Policy and if Key Provision 18 (Tackling Modern Slavery) shall apply in accordance with the Authority’s Anti-slavery Policy; and
	(c) Good Industry Practice;
	(d) any quality assurance standards as set out in the Key Provisions; and
	(e) the Contractor’s own established procedures and practices to the extent that the same do not conflict with the requirements of Clauses 1.2.1(a) to 1.2.1(d), above; and

	1.2.2. deliver the Services using efficient business processes and ways of working having regard to the Authority’s obligation to ensure value for money.

	1.3. In the event that the Contractor becomes aware of any inconsistency between the requirements of Clauses 1.2.1(a) to 1.2.1(d) of this Schedule 2, the Contractor shall immediately notify the Authority Representative in writing of such inconsistency...
	1.4. The Authority may inspect and examine the manner in which the Contractor supplies the Services during normal business hours on reasonable notice.
	1.5. Immediately following the Commencement Date, the Contractor shall, if specified in the Key Provisions, implement the Services fully in accordance with the Implementation Plan.
	1.6. The Contractor shall commence delivery of the Services on the Services Commencement Date, if specified in Clause 7 (Services Commencement Date) of Schedule 1.
	1.7. The Contractor shall comply fully with its obligations set out in the Specification and the Tender.
	1.8. If the Authority informs the Contractor in writing that the Authority reasonably believes that any part of the Services does not meet the requirements and/or standards of the Contract or differs in any way from those requirements, and this is oth...
	1.9. The Contractor shall notify the Authority as soon as it becomes aware of:
	1.9.1. any breach, or potential breach, of the Anti-slavery Policy and if Key Provision 18 applies, any breach, or potential breach, of the Authority’s Anti-slavery Policy; or
	1.9.2. any actual or suspected slavery or human trafficking in a supply chain which has a connection with this Contract.


	2. KEY PERSONNEL
	2.1. The Contractor acknowledges that the Key Personnel are essential to the proper provision of the Services to the Authority.
	2.2. The Contractor shall not remove or replace any Key Personnel unless:
	2.2.1. requested to do so by the Authority;
	2.2.2. the person concerned resigns, retires or dies or is on maternity or long-term sick leave;
	2.2.3. the person’s employment or contractual arrangement with the Contractor or a Sub-contractor is terminated for material breach of contract by the employee; or
	2.2.4. the Contractor obtains the Authority’s prior written consent.

	2.3. The Authority shall not unreasonably withhold its consent under Clause 2.2.4 of this Schedule 2. Such consent shall be conditional on appropriate arrangements being made by the Contractor to minimise any adverse impact on the Contract which could...

	3. CONTRACTOR PERSONNEL
	3.1. At all times, the Contractor shall ensure that:
	3.1.1. each of the Contractor Personnel responsible for providing the Services is suitably qualified, adequately trained and capable of providing the applicable Services in respect of which they are engaged;
	3.1.2. there is an adequate number of Contractor Personnel to provide the Services properly and in accordance with the Contract;
	3.1.3. only those people who are authorised by the Contractor are involved in providing the Services; and
	3.1.4. all of the Contractor Personnel comply with all of the Authority's policies, rules, regulations and requirements (including those relating to security arrangements) as may be in force from time to time for conduct when at or outside the Premise...

	3.2. The Authority may refuse to grant access to and remove any of the Contractor Personnel who do not comply with Clause 3.1 of this Schedule 2 or if they otherwise present a security threat or the Authority reasonably determines their presence to be...
	3.3. The Contractor shall replace any of the Contractor Personnel who the Authority reasonably decides have failed to carry out their duties with reasonable skill and care. Following the removal of any of the Contractor Personnel for any reason, the C...
	3.4. At the Authority’s written request, the Contractor shall provide a list of the names and addresses of all persons who may require admission in connection with the Contract to the Premises, specifying the capacities in which they are concerned wit...
	3.5. The Contractor shall comply with the Authority's procedures for the vetting of personnel and as advised to the Contractor by the Authority in respect of all persons employed or engaged in the provision of the Services. The Contractor confirms tha...
	3.6. If the Contractor fails to comply with Clause 3.4 of this Schedule 2 within one (1) Month of the date of the request and, in the reasonable opinion of the Authority, such failure may be prejudicial to the interests of the Crown, then the Authorit...
	3.7. The decision of the Authority as to whether any person is to be refused access to the Premises and/or as to whether the Contractor has failed to comply with Clause 3.4 of this Schedule 2 shall be final and conclusive.
	Income Tax and National Insurance Contributions
	3.8. Where the Contractor or any Contractor Personnel are liable to be taxed in the UK or to pay national insurance contributions in respect of consideration received under the Contract, the Contractor shall:
	3.8.1. at all times comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations relating to income tax, and the Social Security Contributions and Benefits Act 1992 and all other statutes and regulations relating ...
	3.8.2. indemnify the Authority against any income tax, national insurance and social security contributions and any other liability, deduction, contribution, assessment or claim arising from or made (whether before or after the making of a demand purs...

	3.9. In the event that any one of the Contractor Personnel is a Worker as defined in Clause 1 of Schedule 3 (Definitions and Interpretation) who receives consideration relating to the Services, then the Contractor shall ensure that its contract with t...
	3.9.1. that the Authority may, at any time during the Term, request that the Worker provides information which demonstrates how the Worker complies with the requirements of Clause 3.8 of this Schedule 2, or why those requirements do not apply to it. I...
	3.9.2. that the Worker’s contract may be terminated at the Authority’s request if:
	(a) the Worker fails to provide the information requested by the Authority within the time specified by the Authority under Clause 3.9.1 of this Schedule 2; and/or
	(b) the Worker provides information which the Authority considers is inadequate to demonstrate how the Worker complies with Clause 3.8 of this Schedule 2 or confirms that the Worker is not complying with those requirements; and

	3.9.3. that the Authority may supply any information it receives from the Worker to HMRC for the purpose of the collection and management of revenue for which they are responsible.


	4. MANNER OF CARRYING OUT THE SERVICES
	4.1. The Contractor shall begin performing the Services on the Services Commencement Date and continue to perform them for the Term. The Authority may, by written notice, require the Contractor to execute the Services in such order as the Authority ma...
	4.2. The Contractor shall at all times comply with the Quality Standards. To the extent that the standard of Services has not been specified in the Contract, the Contractor shall agree the relevant standard of the Services with the Authority prior to ...
	4.3. The Contractor shall ensure that all Contractor Personnel supplying the Services shall do so with all due skill, care and diligence and shall possess such qualifications, skills and experience as are necessary for the proper supply of the Services.
	4.4. The Contractor will be responsible for providing and delivering the Services in each and every respect with all relevant provisions of the Contract at all times and will ensure continuity of supply (at no extra cost to the Authority) in accordanc...

	5. USE OF AUTHORITY EQUIPMENT
	5.1. Where the Authority issues Property free of charge to the Contractor such Property shall be and remain the property of the Authority. The Contractor irrevocably licences the Authority and its agents to enter upon any premises of the Contractor du...
	5.2. The Property shall be deemed to be in good condition when received by or on behalf of the Contractor unless the Contractor notifies the Authority otherwise within five (5) Working Days of receipt.
	5.3. Upon receipt of the Property the Contractor shall subject it to:
	5.3.1. a reasonable visual inspection, and
	5.3.2. such additional inspection and testing as may be necessary and practicable in order to check that the Property is not defective or deficient for the purpose for which it has been provided.

	5.4. The Authority shall replace or re-issue issued Property agreed by the Parties to be defective within a reasonable period.
	5.5. The Contractor shall ensure the security of all the Property whilst in its possession.
	5.6. The Contractor shall be liable for all loss of, or damage to, the Property (excluding fair wear and tear), unless such loss or damage was caused by the Default of the Authority. The Contractor shall inform the Authority within two (2) Working Day...

	6. TERM
	6.1. This Contract shall commence on the Services Commencement Date and, unless terminated earlier in accordance with the terms of this Contract or the general law, shall continue until the end of the Term.
	6.2. The Authority shall be entitled to extend the Term on one or more occasions by giving the Contractor written notice not less than three (3) Months prior to the date on which this Contract would otherwise have expired, provided that the duration o...

	7. CONTRACT MANAGEMENT AND MONITORING OF CONTRACTOR’S PERFORMANCE
	7.1. The Parties shall each appoint a contract manager to be known respectively as the Authority Representative and the Contractor Representative. The Authority Representative and the Contractor Representative shall meet at least Monthly (unless other...
	7.2. The Contractor shall comply, as the Authority shall require, with the monitoring arrangements set out in Schedule 7 (Contract Monitoring) including, but not limited to, providing such data and information as the Contractor may be required to prod...
	7.3. The Contractor shall comply with any and all of the monitoring arrangements that the Authority shall reasonably require from time to time. This shall include, but shall not be limited to, providing such information as the Authority may require th...
	7.4. At the Authority's request, within five (5) Working Days of such request, the Contractor shall supply such management information to the Authority as the Authority may reasonably request from time to time (including without limit any information ...
	7.5. The Contractor shall provide the Authority with such supporting documentation as the Authority may require to establish and verify the Contractor's levels of performance.
	7.6. The Contractor shall meet with the Authority following the completion of the provision of the Services to discuss:
	7.6.1. whether the Contractor believes the objectives of the Contract were achieved;
	7.6.2. how far the intended benefits sought in the Authority's Specification and that had been forecast in the Tender were achieved; and
	7.6.3. to identify any lessons learnt for future projects.

	7.7. The Authority shall be able to share and use any information arising from such meetings referred to in Clause 7.6 of this Schedule 2 as it sees fit.

	8. PRICE AND PAYMENT
	Contract Price
	8.1. In consideration of the Contractor carrying out its obligations under the Contract, including the provision of the Services, the Authority shall pay the Contractor the Contract Price in accordance with this Clause 8 (Price and Payment) of this Sc...
	8.2. The Contractor shall not suspend the supply of the Services unless the Contractor is entitled to terminate the Contract under Clause 16.5 (Termination) of this Schedule 2 for failure to pay undisputed sums of money. Interest shall be payable by t...
	8.3. The Authority may set-off any amount owed by the Contractor to the Crown or any part of the Crown (including the Authority) against any amount due to the Contractor under this Contract or under any agreement between the Contractor and the Authority.
	VAT
	8.4. The Contract Price is stated exclusive of VAT, which shall be added at the prevailing rate as applicable and paid by the Authority following delivery of a valid VAT invoice.
	8.5. The Contractor shall indemnify the Authority on a continuing basis against any liability, including any interest, penalties or costs incurred, that is levied, demanded or assessed on the Authority at any time in respect of the Contractor's failur...
	Invoicing
	8.6. The Contractor shall submit an invoice to the Authority Monthly in arrears. The Contractor shall ensure that each invoice contains all appropriate references and a detailed breakdown of the Services supplied and that it is supported by any other ...
	8.7. The Authority shall verify and pay each valid and undisputed invoice received in accordance with Clause 8.6 of this Schedule 2 within thirty (30) days of receipt of such invoice at the latest. If there is undue delay in verifying the invoice in a...
	Recovery of Sums Due
	8.8. The Authority shall be entitled to withhold payment due under this Clause 8 (Price and Payment) of this Schedule 2 for so long as the Contractor, in the Authority’s reasonable opinion, has failed to comply with its obligations to pay any Sub-cont...
	8.9. The Authority shall accept and process for payment an electronic invoice submitted for payment by the Contractor where the invoice is undisputed and where it complies with the standard on electronic invoicing.
	8.10. For the purposes of clause 8.9, an electronic invoice complies with the standard on electronic invoicing where it complies with the European standard and any of the syntaxes published in Commission Implementing Decision (EU) 2017/1870.
	8.11. The Authority’s right to request paper form invoicing shall be subject to procurement policy note 11/15 (https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/437471/PPN_e-invoicing.pdf) in respect of the Authority’s obligati...

	9. WARRANTIES
	9.1. The Contractor represents and warrants that:
	9.1.1. it is validly incorporated, organised and subsisting in accordance with the Laws of its place of incorporation;
	9.1.2. it has full capacity and authority (including, where its procedures so require, the consent of its parent company) to enter into and perform its obligations under the Contract;
	9.1.3. this Contract is executed by a duly authorised representative of the Contractor;
	9.1.4. it has all necessary consents and regulatory approvals to enter into this Contract;
	9.1.5. in entering the Contract it has not committed any Fraud;
	9.1.6. all written statements and representations in any written submissions made by the Contractor as part of the procurement process, including without limitation its response to the selection questionnaire and invitation to tender (if applicable), ...
	9.1.7. it has notified the Authority in writing of any actions, suits or proceedings or regulatory investigations before any court or administrative body or arbitration tribunal pending or, to its knowledge any threatened against it or any of its Affi...
	9.1.8. its execution, delivery and performance of its obligations under this Contract will not constitute a breach of any Law or obligation applicable to it and will not cause or result in a default under any agreement by which it is bound;
	9.1.9. its obligations under this Contract constitute its legal, valid and binding obligations, enforceable in accordance with their respective terms subject to applicable bankruptcy, reorganisation, insolvency, moratorium or similar Laws affecting cr...
	9.1.10. it is not subject to any contractual obligation, compliance with which is likely to have a material adverse effect on its ability to perform its obligations under the Contract;
	9.1.11. no proceedings or other steps have been taken and not discharged (nor, to the best of its knowledge, are threatened) for the winding up of the Contractor or for its dissolution or for the appointment of a receiver, administrative receiver, liq...
	9.1.12. it owns, has obtained, valid licences for all Intellectual Property Rights that are necessary for the performance of its obligations under the Contract and/or the receipt of the Services by the Authority;
	9.1.13. in the three (3) years prior to the Commencement Date:
	(a) it has conducted all financial accounting and reporting activities in compliance in all material respects with the generally accepted accounting principles that apply to it in any country where it files accounts;
	(b) it has been in full compliance with all applicable securities and tax laws and regulations in the jurisdiction in which it is established; and
	(c) it has not done or omitted to do anything which could have a material adverse effect on its assets, financial condition or position as an ongoing business concern, ability to fulfil its obligations under the Contract or provide the Services; and


	9.2. The Contractor warrants and undertakes to the Authority that as at the Commencement Date, it has notified the Authority in writing of any Occasions of Tax Non-Compliance or any litigation that it is involved in that is in connection with any Occa...
	9.2.1. notify the Authority in writing of such fact within five (5) Working Days of its occurrence; and
	9.2.2. promptly provide to the Authority:
	(a) details of the steps which the Contractor is taking to address the Occasion of Tax Non-Compliance and to prevent the same from recurring, together with any mitigating factors that it considers relevant; and
	(b) such other information in relation to the Occasion of Tax Non-Compliance as the Authority may reasonably require.


	9.3. The Contractor warrants and undertakes to the Authority that:
	9.3.1. its responses to the Authority's slavery and human trafficking due diligence questionnaire, if any, are complete and accurate; and
	9.3.2. neither the Contractor nor any of its Contractor Personnel:
	(a) has been convicted of any offence involving slavery and human trafficking; and
	(b) having made reasonable enquiries, so far as it is aware, has been or is the subject of any investigation, inquiry or enforcement proceedings by any governmental, administrative or Regulatory Body regarding any offence or alleged offence of or in c...

	9.3.3. it shall at all times conduct its business in a manner that is consistent with any anti-slavery policy of the Authority that is notified to the Contractor and shall provide to the Authority any reports or other information that the Authority ma...

	9.4. The Contractor shall implement due diligence procedures for its own suppliers, Sub-contractors and other participants in its supply chains, to ensure that there is no slavery or human trafficking in its supply chains.
	9.5. The representations and warranties set out in this Clause 9 (Warranties) of this Schedule 2 shall be deemed to be repeated by the Contractor on the Services Commencement Date (if later than the date of signature of this Contract) by reference to ...
	9.6. Each of the representations and warranties set out in this Clause 9 (Warranties) of this Schedule 2 shall be construed as a separate representation and warranty and shall not be limited or restricted by reference to, or inference from, the terms ...
	9.7. If at any time the Contractor becomes aware that a representation or warranty given by it under this Clause 9 (Warranties) has been breached, is untrue or is misleading, it shall immediately notify the Authority of the relevant occurrence in suff...
	9.8. For the avoidance of doubt, the fact that any provision within this Contract is expressed as a warranty shall not preclude any right of termination which the Authority may have in respect of breach of that provision by the Contractor.
	9.9. Except as expressly stated in this Contract, all warranties and conditions whether express or implied by statute, common law or otherwise are hereby excluded to the extent permitted by Law.

	10. INTELLECTUAL PROPERTY
	10.1. Each Party keeps ownership of its own Existing IPRs. The Contractor gives the Authority a non-exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the Contractor’s Existing IPR to enable ...
	10.1.1. receive and use the Services
	10.1.2. make use of the services provided by a Replacement Contractor.

	10.2. Any New IPR created under the Contract is owned by the Authority. The Authority gives the Contractor a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Term.
	10.3. Where a Party acquires ownership of Intellectual Property Rights which is inconsistent with the allocation specified under this Contract it must do everything reasonably necessary to complete a transfer assigning them in writing to the other Par...
	10.4. Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names, logos or trademarks, except as provided in this Clause 10 (Intellectual Property) of this Schedule 2 or otherwise agreed in writing.
	10.5. The Contractor shall not infringe any Intellectual Property Rights of any third party in supplying the Services and the Contractor shall, during and after the Term, indemnify and keep indemnified and hold the Authority and the Crown harmless fro...
	10.5.1. items or materials based upon designs supplied by the Authority; or
	10.5.2. the use of data supplied by the Authority which is not required to be verified by the Contractor under any provision of the Contract.

	10.6. The Authority shall notify the Contractor in writing of any claim or demand brought against the Authority for infringement or alleged infringement of any Intellectual Property Right in materials supplied or licensed by the Contractor.
	10.7. The Contractor shall at its own expense conduct all negotiations and any litigation arising in connection with any claim for breach of Intellectual Property Rights in materials supplied or licensed by the Contractor, provided always that the Con...
	10.7.1. shall consult the Authority on all substantive issues which arise during the conduct of such litigation and negotiations;
	10.7.2. shall take due and proper account of the interests of the Authority; and
	10.7.3. shall not settle or compromise any claim without the Authority’s prior written consent (not to be unreasonably withheld or delayed).

	10.8. The Authority shall at the request of the Contractor afford to the Contractor all reasonable assistance for the purpose of contesting any claim or demand made or action brought against the Authority or the Contractor by a third party for infring...
	10.9. The Authority shall not make any admissions which may be prejudicial to the defence or settlement of any claim, demand or action for infringement or alleged infringement of any Intellectual Property Right by the Authority or the Contractor in co...
	10.10. If a claim, demand or action for infringement or alleged infringement of any Intellectual Property Right is made in connection with the Contract or, in the reasonable opinion of the Contractor, is likely to be made, the Contractor shall notify ...
	10.10.1. modify any or all of the Services without reducing the performance or functionality of the same, or substitute alternative Services of equivalent performance and functionality, so as to avoid the infringement or the alleged infringement, prov...
	10.10.2. procure a licence to use and supply the Services, which are the subject of the alleged infringement, on terms which are acceptable to the Authority; and
	10.10.3. in the event that the Contractor is unable to comply with Clauses 10.10.1 or 10.10.2 above within twenty (20) Working Days of receipt of the Contractor’s notification the Authority may terminate the Contract with immediate effect by written n...


	11. AUTHORITY DATA
	11.1. The Contractor shall not delete or remove any proprietary notices contained within or relating to the Authority Data.
	11.2. The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary for the performance by the Contractor of its obligations under the Contract or as otherwise expressly authorised in writing by the Authority.
	11.3. To the extent that Authority Data is held and/or processed by the Contractor, the Contractor shall supply that Authority Data to the Authority as requested by the Authority in the format the Authority specifies.
	11.4. Upon receipt or creation by the Contractor of any Authority Data and during any collection, Processing, storage and transmission by the Contractor of any Authority Data, the Contractor shall take all precautions necessary to preserve the integri...
	11.5. The Contractor shall perform secure back-ups of all Authority Data. The Contractor shall ensure that such back-ups are available to the Authority at all times upon request.
	11.6. The Contractor shall ensure that any system on which the Contractor holds any Authority Data, including back-up data, is a secure system that complies with the Security Policy.
	11.7. If the Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's Default so as to be unusable, the Authority may:
	11.7.1. require the Contractor (at the Contractor's expense) to restore or procure the restoration of the Authority Data and the Contractor shall do so as soon as practicable; and/or
	11.7.2. itself restore or procure the restoration of the Authority Data, and shall be repaid by the Contractor any reasonable expenses incurred in doing so.

	11.8. If at any time the Contractor suspects or has reason to believe that Authority Data has or may become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor shall notify the Authority immediately and inform the A...

	12. PROTECTION OF PERSONAL DATA
	12.1. The Parties acknowledge that for the purposes of the Data Protection Legislation, the nature of the activity carried out by each of them in relation to their respective obligations under this Contract will determine the status of each Party unde...
	12.1.1. “Controller” (where the other Party acts as the “Processor”);
	12.1.2. “Processor” (where the other Party acts as the “Controller”);
	12.1.3. “Joint Controller” (where both Parties are considered to jointly control the same Personal Data);
	12.1.4. “Independent Controller” of the Personal Data where the other Party is also “Controller” of the same Personal Data in its own right (but there is no element of joint control);

	and the Parties shall set out in Schedule 13 (Processing, Personal Data and Data Subjects) which scenario or scenarios are intended to apply under this Contract.
	12.2. Where a Party is a Processor, the only Processing that it is authorised to do is listed in Schedule 13 (Processing, Personal Data and Data Subjects) by the Controller.
	12.3. The Processor shall notify the Controller immediately if it considers that any of the Controller’s instructions infringe the Data Protection Legislation.
	12.4. The Processor shall provide all reasonable assistance to the Controller in the preparation of any Data Protection Impact Assessment prior to commencing any Processing. Such assistance may, at the discretion of the Controller, include:
	12.4.1. a systematic description of the envisaged Processing operations and the purpose of the Processing;
	12.4.2. an assessment of the necessity and proportionality of the Processing operations in relation to the Services;
	12.4.3. an assessment of the risks to the rights and freedoms of Data Subjects; and
	12.4.4. the measures envisaged to address the risks, including safeguards, security measures and mechanisms to ensure the protection of Personal Data.

	12.5. The Processor shall, in relation to any Personal Data processed in connection with its obligations under this Contract:
	12.5.1. process that Personal Data only in accordance with Schedule 13 (Processing, Personal Data and Data Subjects), unless the Processor is required to do otherwise by Law. If it is so required the Processor shall promptly notify the Authority befor...
	12.5.2. ensure that it has in place Protective Measures, including in the case of the Controller the measures set out in Clause 11 (Authority Data), which the Controller may reasonably reject (but failure to reject shall not amount to approval by the ...
	(a) nature of the data to be protected;
	(b) harm that might result from a Data Loss Event;
	(c) state of technological development; and
	(d) cost of implementing any measures;

	12.5.3. ensure that:
	(a) the Processor Personnel do not process Personal Data except in accordance with this Contract (and in particular Schedule 13 (Processing, Personal Data and Data Subjects));
	(b) it takes all reasonable steps to ensure the reliability and integrity of any Processor Personnel who have access to the Personal Data and ensure that they:
	i. are aware of and comply with the Processor’s duties under this Clause 12 (Protection of Personal Data), Clause 11 (Authority Data) and Clause 27 (Confidential Information) of this Schedule 2;
	ii. are subject to appropriate confidentiality undertakings with the Processor or any Sub-processor;
	iii. are informed of the confidential nature of the Personal Data and do not publish, disclose or divulge any of the Personal Data to any third Party unless directed in writing to do so by the Controller or as otherwise permitted by this Contract; and
	iv. have undergone adequate training in the use, care, protection and handling of Personal Data;

	(c) not transfer Personal Data outside of the EU, other than to the Controller, unless the prior written consent of the Controller has been obtained and the following conditions are fulfilled:
	i. the Controller or the Processor has provided appropriate safeguards in relation to the transfer (whether in accordance with Article 46 of the GDPR or Section 75 of the DPA 2018) as determined by the Controller;
	ii. the Data Subject has enforceable rights and effective legal remedies;
	iii. the Processor complies with its obligations under the Data Protection Legislation by providing an adequate level of protection to any Personal Data that is transferred (or, if it is not so bound, uses its best endeavours to assist the Controller ...
	iv. the Processor complies with any reasonable instructions notified to it in advance by the Controller with respect to the Processing of the Personal Data; and

	(d) at the written direction of the Controller, delete or return Personal Data (and any copies of it) to the Controller on termination of the Contract unless the Processor is required by Law to retain the Personal Data.


	12.6. Subject to Clause 12.7 of this Schedule 2, the Processor shall notify the Controller immediately if it:
	12.6.1. receives a Data Subject Request (or purported Data Subject Request);
	12.6.2. receives a request to rectify, block or erase any Personal Data;
	12.6.3. receives any other request, complaint or communication relating to either Party's obligations under the Data Protection Legislation;
	12.6.4. receives any communication from the Information Commissioner or any other regulatory authority in connection with Personal Data processed under this Contract;
	12.6.5. receives a request from any third Party for disclosure of Personal Data where compliance with such request is required or purported to be required by Law; or
	12.6.6. becomes aware of a Data Loss Event.

	12.7. The Processor’s obligation to notify under Clause 12.6 of this Schedule 2 shall include the provision of further information to the Controller in phases, as details become available.
	12.8. Taking into account the nature of the Processing, the Processor shall provide the Controller with reasonable assistance in relation to either Party's obligations under Data Protection Legislation and any complaint, communication or request made ...
	12.8.1. the Controller with full details and copies of the complaint, communication or request;
	12.8.2. such assistance as is reasonably requested by the Controller to enable it to comply with a Data Subject Request within the relevant timescales set out in the Data Protection Legislation;
	12.8.3. the Controller, at its request, with any Personal Data it holds in relation to a Data Subject;
	12.8.4. assistance as requested by the Controller following any Data Loss Event; and/or
	12.8.5.  assistance as requested by the Controller with respect to any request from the Information Commissioner’s Office, or any consultation by the Controller with the Information Commissioner's Office.

	12.9. The Processor shall maintain complete and accurate records and information to demonstrate its compliance with this Clause. This requirement does not apply where the Processor employs fewer than 250 staff, unless:
	12.9.1. the Controller determines that the Processing is not occasional;
	12.9.2. the Controller determines the Processing includes special categories of data as referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and offences referred to in Article 10 of the GDPR; or
	12.9.3. the Controller determines that the Processing is likely to result in a risk to the rights and freedoms of Data Subjects.

	12.10. The Processor shall allow for audits of its Processing activity by the Controller or the Controller’s designated auditor.
	12.11. The Parties shall designate a Data Protection Officer if required by the Data Protection Legislation.
	12.12. Before allowing any Sub-processor to process any Personal Data related to this Contract, the Processor must:
	12.12.1. notify the Controller in writing of the intended Sub-processor and Processing;
	12.12.2. obtain the written consent of the Controller;
	12.12.3. enter into a written agreement with the Sub-processor which give effect to the terms set out in this Clause 12 (Protection of Personal Data) such that they apply to the Sub-processor; and
	12.12.4. provide the Controller with such information regarding the Sub-processor as the Controller may reasonably require.

	12.13. The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors.
	12.14. The Authority may, at any time on not less than 30 Working Days’ notice, revise this Clause by replacing it with any applicable controller to processor standard clauses or similar terms forming part of an applicable certification scheme (which ...
	12.15. The Parties agree to take account of any guidance issued by the Information Commissioner’s Office. The Authority may on not less than 30 Working Days’ notice to the Contractor amend this Contract to ensure that it complies with any guidance iss...
	12.16. In the event that the Parties are Joint Controllers in respect of Personal Data under this Contract, the Parties shall implement Clauses that are necessary to comply with Article 26 of the GDPR based on the terms set out in Annex 1 to Schedule ...
	12.17. With respect to Personal Data provided by one Party to another Party for which each Party acts as Controller but which is not under a Joint Controller arrangement of the Parties, each Party undertakes to comply with the applicable Data Protecti...
	12.18. Each Party shall process the Personal Data in compliance with its obligations under the Data Protection Legislation and not do anything to cause the other Party to be in breach of it.
	12.19. Where a Party has provided Personal Data to the other Party in accordance with Clause 12.17 of this Schedule 2, the recipient of the Personal Data will provide all such relevant documents and information relating to its data protection policies...
	12.20. The Parties shall be responsible for their own compliance with Articles 13 and 14 of the GDPR in respect of the Processing of Personal Data for the purposes of this Contract.
	12.21. The Parties shall only provide Personal Data to each other:
	12.21.1. to the extent necessary to perform the respective obligations under this Contract;
	12.21.2. in compliance with the Data Protection Legislation (including by ensuring all required fair processing information has been given to affected Data Subjects); and
	12.21.3. where it has recorded it in Schedule 13 (Processing, Personal Data and Data Subjects).

	12.22. Taking into account the state of the art, the costs of implementation and the nature, scope, context and purposes of Processing as well as the risk of varying likelihood and severity for the rights and freedoms of natural persons, each Party sh...
	12.23. A Party Processing Personal Data for the purposes of this Contract shall maintain a record of its Processing activities in accordance with Article 30 of the GDPR and shall make the record available to the other Party upon reasonable request.
	12.24. Where a Party receives a request by any Data Subject to exercise any of their rights under the Data Protection Legislation in relation to the Personal Data provided to it by the other Party pursuant to this Contract (“the Request Recipient”):
	12.24.1. the other Party shall provide any information and/or assistance as reasonably requested by the Request Recipient to help it respond to the request or correspondence, at the cost of the Request Recipient; or
	12.24.2. where the request or correspondence is directed to the other Party and/or relates to the other Party's Processing of the Personal Data, the Request Recipient will:
	(a) promptly, and in any event within five (5) Working Days of receipt of the request or correspondence, inform the other Party that it has received the same and shall forward such request or correspondence to the other Party; and
	(b) provide any information and/or assistance as reasonably requested by the other Party to help it respond to the request.


	12.25. Each Party shall promptly notify the other Party upon it becoming aware of any Personal Data Breach relating to Personal Data provided by the other Party pursuant to this Contract and shall:
	12.25.1. do all such things as reasonably necessary to assist the other Party in mitigating the effects of the Personal Data Breach;
	12.25.2. implement any measures necessary to restore the security of any compromised Personal Data;
	12.25.3. work with the other Party to make any required notifications to the Information Commissioner’s Office and affected Data Subjects in accordance with the Data Protection Legislation (including the timeframes set out therein); and
	12.25.4. not do anything which may damage the reputation of the other Party or that Party's relationship with the relevant Data Subjects, save as required by Law.

	12.26. Personal Data provided by one Party to the other Party may be used exclusively to exercise rights and obligations under this Contract as specified in Schedule 13 (Processing, Personal Data and Data Subjects).
	12.27. Personal Data shall not be retained or processed for longer than is necessary to perform each Party’s obligations under this Contract which is specified in Schedule 13 (Processing, Personal Data and Data Subjects).
	12.28. Notwithstanding the general application of Clauses 12.2 to 12.15 of this Schedule 2 to Personal Data, where the Contractor is required to exercise its regulatory and/or legal obligations in respect of Personal Data, it shall act as an independe...

	13. RECORDS RETENTION AND RIGHT OF AUDIT
	13.1. The Contractor shall keep secure and maintain until six (6) years after the final payment of all sums due under the Contract, or such longer period as may be agreed between the Parties, full and accurate records of the Services, all expenditure ...
	13.2. The Contractor shall grant to the Authority, or its authorised agents, such access to those records as they may reasonably require in order to check the Contractor's compliance with the Contract.
	13.3. For the purpose of:
	13.3.1. the examination and certification of the Authority's accounts; or
	13.3.2. any examination pursuant to Section 6(1) of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources

	the Comptroller and Auditor General may examine such documents as he may reasonably require which are owned, held or otherwise within the control of the Contractor and may require the Contractor to provide such oral and/or written explanations as he c...

	14. INDEMNITY AND LIMITATION OF LIABILITY
	14.1. Subject to the limitations of liability set out in this Clause 14 (Indemnity and Limitation of Liability) and without prejudice to any rights and remedies of the Authority, the Contractor shall indemnify the Authority, and keep it indemnified, f...
	Unlimited liability
	14.2. Neither Party excludes or limits liability to the other Party for:
	14.2.1. death or personal injury caused by its negligence, or that of its employees, agents or Sub-contractors (as applicable);
	14.2.2. bribery or Fraud or fraudulent misrepresentation by it or its employees;
	14.2.3. breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or; or
	14.2.4. any liability to the extent it cannot be limited or excluded by Law.

	14.3. The Contractor’s liability in respect of the indemnities in Clauses 3.8 (Income Tax and National Insurance Contributions), Clause 8.4 (VAT), Clause 10.5 (Intellectual Property), of Schedule 2, Schedule 10 (Staff Transfer) and the Annexes to Sche...
	14.4. The Authority’s liability in respect of the indemnities in Schedule 10 (Staff Transfer) and the Annexes to Schedule 10 (Staff Transfer) shall be unlimited.
	Financials and other limits
	14.5. Subject to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 (Consequential Losses) of this Schedule 2:
	14.5.1. the Contractor’s aggregate liability in respect of loss of or damage to the Authority Premises or other property or assets of the Authority (including technical infrastructure, assets or equipment but excluding any loss or damage to the Author...
	14.5.2. the Contractor’s aggregate liability in respect of:
	(a) loss or damage to Authority Data; and
	(b) breach of the Data Protection Legislation;
	(c) that is caused by Default of the Contractor occurring in each and any Contract Year shall in no event exceed £10 million;

	14.5.3. in respect of all other Losses, the aggregate liability of each Party to the other under or in connection with this Contract whether arising in contract, tort, negligence, breach of statutory duty or otherwise shall in no event exceed the grea...
	(a) £5,000,000; or
	(b) one hundred and twenty five per cent (125%) of the total Contract Price paid or payable by the Authority to the Contractor for the Services.


	14.6. If the total Contract Price paid or payable by the Authority to the Contractor over the Term:
	14.6.1. is less than or equal to £1,000,000 then the figure of £5,000,000 at Clause 14.5.3 of this Schedule 2 shall be replaced with £1,000,000;
	14.6.2. is less than or equal to £3,000,000 but greater than £1,000,000, then the figure of £5,000,000 at Clause 14.5.3 of this Schedule 2 shall be replaced with £3,000,000
	14.6.3. is equal to, exceeds or will exceed £10,000,000 then the figure of £5,000,000 at Clause 14.5.3 of this Schedule 2 shall be replaced with £10,000,000 and the figure of one hundred and twenty five percent (125%) at Clause 14.5.3 of this Schedule...

	Consequential loss
	14.7. Subject always to Clauses 14.2, 14.3, 14.4 (Unlimited liability) and Clause 14.7 of this Schedule 2 neither Party shall be liable to the other Party for:
	14.7.1. any indirect, special or consequential loss;
	14.7.2. loss of profits, turnover, business opportunities or damage to goodwill (in each case whether direct or indirect).

	14.8. Notwithstanding Clause 14.7 but subject to Clause 14.5 the Contractor acknowledges that the Authority may, amongst other things, recover from the Contractor the following losses incurred by the Authority to the extent that they arise as a result...
	14.8.1. any additional operational and/or administrative costs and expenses incurred by the Authority, including costs relating to time spent by or on behalf of the Authority in dealing with the consequences of the Default;
	14.8.2. any wasted expenditure or charges;
	14.8.3. the additional costs of procuring Replacement Services for the remainder of the Term, which shall include any incremental costs associated with such Replacement Services above those which would have been payable under the Contract;
	14.8.4. any compensation or interest paid to a third party by the Authority; and
	14.8.5. any fine, penalty or costs incurred by the Authority pursuant to Law any costs incurred by the Authority in defending any proceedings which result in such fine or penalty.

	14.9. Each Party shall use its respective reasonable endeavours to mitigate any loss or damage suffered arising out of or connection with the Contract.
	14.10. Where the Contractor is a consortium, for the avoidance of doubt, the organisations comprising the Contractor shall be jointly and severally liable with regard to the performance by the Contractor of any and all of its obligations under the Con...

	15. INSURANCE
	15.1. The Contractor shall effect and maintain with a reputable insurance company a policy or policies of insurance providing an adequate level of cover in respect of all risks which may be incurred by the Contractor, arising out of the Contractor’s p...
	15.2. The Contractor shall hold employer’s liability insurance in respect of Contractor Personnel in accordance with any legal requirement from time to time in force.
	15.3. Without limitation to any insurance arrangements as required by Law, the Contractor shall put in place and/or maintain the different types and/or levels of indemnity arrangements explicitly required by the Authority, if specified in the Key Prov...
	15.4. The Contractor shall from time to time and in any event within five (5) Working Days of written demand provide documentary evidence to the Authority that insurance arrangements taken out by the Contractor pursuant to this Clause 15 (Insurance) o...
	15.5. If, for whatever reason, the Contractor fails to give effect to and maintain the insurances required by the provisions of the Contract the Authority may make alternative arrangements to protect its interests and may recover the costs of such arr...
	15.6. The provisions of any insurance or the amount of cover shall not relieve the Contractor of any liabilities under the Contract. It shall be the responsibility of the Contractor to determine the amount of insurance cover that will be adequate to e...

	16. TERMINATION
	16.1. In the case of a breach of any of the terms of this Contract by the Contractor that is capable of remedy (including, without limitation any failure to pay any sums due under this Contract), the Authority may, without prejudice to its other right...
	16.1.1. put forward and agree a Remedial Proposal with the Authority in relation to the relevant Default or breach within a period of ten (10) Working Days (or such other period as the Authority may agree in writing) from the deemed date of receipt of...
	16.1.2. comply with such Remedial Proposal (including, without limitation, as to its timescales for implementation, which shall be ten (10) days unless otherwise agreed between the Parties); and/or
	16.1.3. remedy the Default or breach notwithstanding the implementation of such Remedial Proposal in accordance with the agreed timescales for implementation,

	shall be deemed, for the purposes of Clause 16.2.1(b) (Termination) of this Schedule 2, a material breach of this Contract by the Contractor not remedied in accordance with an agreed Remedial Proposal.
	16.2. The Authority may terminate the Contract, or terminate the provision of any part of the Services, with immediate effect by serving a Termination Notice to the Contractor:
	16.2.1. if the Contractor commits a material breach of any of the terms of this Contract which is:
	(a) not capable of remedy; or
	(b) in the case of a breach capable of remedy, which is not remedied in accordance with a Remedial Proposal; or

	16.2.2. if the Contractor has been served with a valid Breach Notice having already been served with at least two (2) previous valid Breach Notices within the last twelve (12) Month rolling period as a result of any previous material breaches of this ...
	16.2.3. if the Contractor does not commence delivery of the Services by the Services Commencement Date;
	16.2.4. if the Contractor, or any third party guaranteeing the obligations of the Contractor under this Contract, ceases or threatens to cease carrying on its business; suspends making payments on any of its debts or announces an intention to do so; i...
	16.2.5. if the Contractor purports to assign, Sub-contract, novate, create a trust in or otherwise transfer or dispose of this Contract in breach of Clause 25 (Assignment, Novation and Sub-contracting) of this Schedule 2;
	16.2.6. if the Contractor undergoes a change of control within the meaning of sections 450 and 451 of the Corporation Tax Act 2010 (other than for an intra-group change of control) without the prior written consent of the Authority and the Authority s...
	16.2.7. pursuant to and in accordance with Clause 20.6.3(a) (Carbon Footprint / Net Zero Obligations) of Schedule 1, Clause 3.6 (Contractor Personnel), Clause 10.10.3 (Intellectual Property Rights), Clause 20.5 (Conflict of Interest), Clause 22.7 (For...
	16.2.8. where the warranty given by the Contractor pursuant to Clause 9 (Warranties) of this Schedule 2 is materially untrue;
	16.2.9. where
	(a) the warranty given by the Contractor pursuant to Clause 9.2 of this Schedule 2 is materially untrue; or
	(b) the Contractor commits a material breach of its obligation to notify the Authority of any Occasion of Tax Non-Compliance as required by Clause 9.2.1 of this Schedule 2; or
	(c) the Contractor fails to provide details of proposed mitigating factors required by Clause 9.2.2 of this Schedule 2 which in the reasonable opinion of the Authority, are acceptable; or

	16.2.10. on the occurrence of any of the statutory provisions contained in Regulation 73(1)(a) to (c) of the Regulations; or
	16.2.11. if the Contractor commits a breach of the Anti-slavery Policy or the Authority’s Anti-slavery Policy.

	16.3. If the Authority, acting reasonably, has good cause to believe that there has been a material deterioration in the financial circumstances of the Contractor and/or any third party guaranteeing the obligations of the Contractor under this Contrac...
	16.3.1. the Authority may (but shall not be obliged to) give notice to the Contractor requesting adequate financial or other security and/or assurances for due performance of its material obligations under this Contract on such reasonable and proporti...
	16.3.2. a failure or refusal by the Contractor to provide the financial or other security and/or assurances requested in accordance with Clause 16.3 of this Schedule 2 in accordance with any reasonable timescales specified in any such notice issued by...

	16.4. Notwithstanding any other provision in the Contract, the Authority shall be entitled to terminate this Contract with immediate notice should any information supplied by the Contractor, contained in this Contract or obtained by the Authority (inc...
	16.5. The Contractor may, by issuing a Termination Notice to the Authority, terminate this Contract if the Authority fails to pay an undisputed sum due to the Contractor under this Contract which in aggregate exceeds £900,000.00 and such amount remain...

	17. CONSEQUENCES OF EXPIRY OR EARLY TERMINATION OF THE CONTRACT
	17.1.  Where the Authority terminates the Contract under Clause 16 (Termination) of this Schedule 2 and then makes other arrangements for the supply of Services, the Authority may recover from the Contractor the cost reasonably incurred of making thos...
	17.2.  Save as otherwise expressly provided in the Contract:
	17.2.1. termination or expiry of the Contract shall be without prejudice to any rights, remedies or obligations accrued under the Contract prior to termination or expiration and nothing in the Contract shall prejudice the right of either Party to reco...
	17.2.2. termination of the Contract shall not affect the continuing rights, remedies or obligations of the Authority or the Contractor under Clause 8 (Price and Payment), Clause 10 (Intellectual Property), Clause 12 (Protection of Personal Data), Clau...


	18. RECOVERY UPON EXPIRY OR EARLIER TERMINATION OF THE CONTRACT
	18.1. Upon expiry or earlier termination (for any reason) of this Contract, the Contractor shall at the request of the Authority and at the Contractor’s cost:
	18.1.1. immediately return to the Authority all Confidential Information, Personal Data, Authority Existing IPR and any New IPR in its possession or in the possession or under the control of any permitted suppliers or Sub-contractors, which was obtain...
	18.1.2. except where the retention of Personal Data is required by Law or regulatory purposes, promptly destroy all copies of the Personal Data and provide written confirmation to the Authority that the data has been destroyed;
	18.1.3. immediately deliver to the Authority all Property (including materials, documents, information and access keys) provided to the Contractor under Clause 5 (Use of Authority Equipment) of this Schedule 2. Such property shall be handed back in go...
	18.1.4. vacate and procure that the Contractor Personnel vacate any premises of the Authority occupied for the purposes of providing the Services;
	18.1.5. return to the Authority any sums prepaid in respect of the Services not provided by the date of expiry or termination (howsoever arising);
	18.1.6. comply with its obligations under any agreed Exit Plan; and
	18.1.7. promptly provide all information concerning the provision of the Services which may reasonably be requested by the Authority for the purposes of adequately understanding the manner in which the Services have been provided or for the purpose of...

	18.2. If the Contractor fails to comply with Clause 18.1.1 and 18.1.2 of this Schedule 2, the Authority may recover possession of the items mentioned in those Clauses. The Contractor shall grant, and shall procure that any Sub-contractor shall grant, ...

	19. DISPUTE RESOLUTION
	19.1.  The Authority and the Contractor shall attempt in good faith to negotiate a settlement to any dispute between them arising out of or in connection with the Contract within twenty (20) Working Days of either notifying the other Party of the disp...
	19.2. Nothing in this dispute resolution procedure shall prevent the Authority or the Contractor from seeking from any court of competent jurisdiction an interim order restraining the other Party from doing any act or compelling the other Party to do ...
	19.3. If the dispute cannot be resolved by the Authority and the Contractor pursuant to Clause 19.1 of this Schedule 2, the Authority and the Contractor shall refer it to mediation pursuant to the procedure set out in Clause 19.5 of this Schedule 2 un...
	19.3.1. the Authority considers that the dispute is not suitable for resolution by mediation; or
	19.3.2. the Contractor does not agree to mediation.

	19.4. The obligations of the Authority and the Contractor under the Contract shall not be suspended, cease or be delayed by the reference of a dispute to mediation and the Contractor and the Contractor Personnel shall comply fully with the requirement...
	19.5. The procedure for mediation is as follows:
	19.5.1. a neutral adviser or mediator (the “Contract Mediator") shall be chosen by agreement between the Authority and the Contractor or, if they are unable to agree upon a Contract Mediator within ten (10) Working Days after a request by one Party to...
	19.5.2. the Authority and the Contractor shall within ten (10) Working Days of the appointment of the Contract Mediator meet with him in order to agree a programme for the exchange of all relevant information and the structure to be adopted for negoti...
	19.5.3. unless otherwise agreed, all negotiations connected with the dispute and any settlement agreement relating to it shall be conducted in confidence and without prejudice to the rights of the Parties in any future proceedings;
	19.5.4. if the Parties reach agreement on the resolution of the dispute, the agreement shall be reduced to writing and shall be binding on the Parties once it is signed by their duly authorised representatives;
	19.5.5. failing agreement, either of the Parties may invite the Contract Mediator to provide a non-binding but informative opinion in writing. Such an opinion shall be provided on a without prejudice basis and shall not be used in evidence in any proc...
	19.5.6. if the Parties fail to reach agreement in the structured negotiations within sixty (60) Working Days of the Contract Mediator being appointed, or such longer period as may be agreed by the Parties, then any dispute or difference between them m...


	20. CONFLICT OF INTEREST
	20.1. The Contractor recognises that the Authority is subject to PPN 01/19: Applying Exclusions in Public Procurement, Managing Conflicts of Interest and Whistleblowing:  (https://www.gov.uk/government/publications/procurement-policy-note-0119-applyin...
	20.2. The Contractor shall take appropriate steps to ensure that neither the Contractor nor the Contractor Personnel are placed in a position where (in the reasonable opinion of the Authority) there is or may be an actual conflict, or a potential conf...
	20.3. The Contractor shall promptly notify and provide full particulars to the Authority or the relevant other Contracting Authority if such conflict arises or may reasonably be foreseen as arising.
	20.4. Without prejudice to the foregoing, the Contractor shall not knowingly act at any time during the Term of the Contract in any capacity for any person, firm or company in circumstances where a conflict of interest between such person, firm or com...
	20.5. The Authority reserves the right to terminate the Contract with immediate effect by giving written notice to the Contractor and/or take such other steps it deems necessary where, in the reasonable opinion of the Authority, there is or may be an ...

	21. CHANGE MANAGEMENT
	21.1. The Contractor acknowledges to the Authority that the Authority’s requirements for the Services may change during the Term and the Contractor shall not unreasonably withhold or delay its consent to any reasonable Variation or addition to the Spe...
	21.2. Any change to the Services or other Variation to this Contract shall only be binding once it has been agreed either:
	21.2.1. in accordance with the Change Control Process if the Key Provisions specify that changes are subject to a formal change control process; or
	21.2.2. if the Key Provisions make no such reference, in writing and signed by an authorised representative of both Parties.
	Change in Law

	21.3. The Contractor shall neither be relieved of its obligations to supply the Services in accordance with the terms and conditions of this Contract nor be entitled to an increase in the Contract Price as the result of:
	21.3.1. a General Change in Law; or
	21.3.2. a Specific Change in Law where the effect of that Specific Change in Law on the Services is reasonably foreseeable at the Commencement Date.

	21.4. If a Specific Change in Law occurs or will occur during the Term (other than as referred to in Clause 21.3.2 of this Schedule 2), the Contractor shall:
	21.4.1. notify the Authority as soon as reasonably practicable of the likely effects of that change, including:
	(a) whether any Variation is required to the Services, the Contract Price or this Contract; and
	(b) whether any relief from compliance with the Contractor's obligations is required; and

	21.4.2. provide the Authority with evidence:
	(a) that the Contractor has minimised any increase in costs or maximised any reduction in costs, including in respect of the costs of its Sub-contractors;
	(b) as to how the Specific Change in Law has affected the cost of providing the Services; and
	(c) demonstrating that any expenditure that has been avoided has been taken into account in amending the Contract Price.


	21.5. Any Variation in the Contract Price or relief from the Contractor's obligations resulting from a Specific Change in Law (other than as referred to in Clause 21.3.2 of this Schedule 2) shall be implemented in accordance with the Clause 21.2 of th...

	22. FORCE MAJEURE
	22.1. Subject to the remaining provisions of this Clause 22 (Force Majeure) (and, in relation to the Contractor, subject to its compliance with its obligations in Clause 19 (Business Continuity and Disaster Recovery) of Schedule 1 and Schedule 14 (Bus...
	22.2. The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice, which shall include details of the Force Majeure Event, its effect on the obligations of the Affected Party and any action the Affected Party proposes to ta...
	22.3. If the Contractor is the Affected Party, it shall not be entitled to claim relief under this Clause 22 (Force Majeure) to the extent that consequences of the relevant Force Majeure Event:
	22.3.1. are capable of being mitigated, but the Contractor has failed to do so;
	22.3.2. should have been foreseen and prevented or avoided by a prudent provider of services similar to the Services, operating to the standards required by this Contract; or
	22.3.3. are the result of the Contractor’s failure to comply with its BCDR Plan (except to the extent that such failure is also due to a Force Majeure Event that affects the execution of the BCDR Plan).

	22.4. Subject to Clause 22.5, as soon as practicable after the Affected Party issues the Force Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith and use reasonable endeavours to agree any steps to be taken an...
	22.5. The Parties shall at all times following the occurrence of a Force Majeure Event and during its subsistence use their respective reasonable endeavours to prevent and mitigate the effects of the Force Majeure Event. Where the Contractor is the Af...
	22.6. Where, as a result of a Force Majeure Event:
	22.6.1. an Affected Party fails to perform its obligations in accordance with this Contract, then during the continuance of the Force Majeure Event:
	(a) the other Party shall not be entitled to exercise any rights to terminate this Contract in whole or in part as a result of such failure other than pursuant to Clause 22.7; and
	(b) neither Party shall be liable for any Default arising as a result of such failure;

	22.6.2. the Contractor fails to perform its obligations in accordance with this Contract:
	(a) the Authority shall not be entitled during the continuance of the Force Majeure Event to exercise its rights under Clause 15 (Authority Step-In Rights) of Schedule 1 (if applicable) as a result of such failure; and
	(b) the Contractor shall be entitled to receive payment of the Contract Price (or a proportional payment of them) only to the extent that the Services (or part of the Services) continue to be performed in accordance with the terms of this Contract dur...


	22.7. Either Party may terminate this Contract by issuing a Termination Notice to the other Party if a Force Majeure Event endures for a continuous period of ninety (90) days and this Contract shall terminate on the date specified in the Termination N...
	22.8. The Affected Party shall notify the other Party as soon as practicable after the Force Majeure Event ceases or no longer causes the Affected Party to be unable to comply with its obligations under this Contract.
	22.9. Relief from liability for the Affected Party under this Clause 22 (Force Majeure) shall end as soon as the Force Majeure Event no longer causes the Affected Party to be unable to comply with its obligations under this Contract and shall not be d...

	23. EQUALITY AND DIVERSITY
	23.1. The Contractor shall:
	23.1.1. ensure that (a) it does not, whether as employer or as supplier of the Services, engage in any act or omission that would contravene the Equality Legislation, and (b) it complies with all its obligations as an employer or supplier of the Servi...
	23.1.2. in the management of its affairs and the development of its equality and diversity policies, cooperate with the Authority in light of the Authority’s obligations to comply with its statutory equality duties whether under the Equality Act 2010 ...
	23.1.3. impose on all its Sub-contractors and suppliers, obligations substantially similar to those imposed on the Contractor by this Clause 23 (Equality and Diversity).
	23.1.4. The Contractor shall meet reasonable requests by the Authority for information evidencing the Contractor’s compliance with the provisions of this Clause 23 (Equality and Diversity).


	24. NOTICE
	24.1. Any notice required to be given by either Party under this Contract shall be in writing quoting the date of the Contract and shall be delivered by hand or sent by prepaid first class recorded delivery or by email to the person referred to in the...
	24.2. A notice shall be treated as having been received:
	24.2.1. if delivered by hand within normal business hours when so delivered or, if delivered by hand outside normal business hours, at the next start of normal business hours; or
	24.2.2. if sent by first class recorded delivery mail on a normal Working Day, at 9.00 am on the second Working Day subsequent to the day of posting, or, if the notice was not posted on a Working Day, at 9.00 am on the third Working Day subsequent to ...
	24.2.3. if sent by email, if sent within normal business hours when so sent or, if sent outside normal business hours, at the next start of normal business hours provided the sender has either received an electronic confirmation of delivery or has tel...


	25. ASSIGNMENT, NOVATION AND SUB-CONTRACTING
	25.1. The Contractor shall not assign, novate, sub-contract or otherwise dispose of or create any trust in relation to any or all of its rights, obligations or liabilities under the Contract or any part of it without the prior written consent of the A...
	25.2. The Authority may assign, novate or otherwise dispose of any or all of its rights, liabilities and obligations under the Contract or any part thereof to:
	25.2.1. any other body established by the Crown; or
	25.2.2. under statute in order substantially to perform any of the functions that had previously been performed by the Authority; or
	25.2.3. any private sector body which substantially performs the functions of the Authority,

	and the Contractor shall, at the Authority’s request, enter into a novation agreement in such form as the Authority shall reasonably specify in order to enable the Authority to exercise its rights pursuant to this Clause 25 (Assignment, Novation and S...
	25.3. A change in the legal status of the Authority shall not, subject to Clause 25.2 of this Schedule 2 affect the validity of the Contract and the Contract shall be binding on any successor body to the Authority.
	25.4. If the Authority assigns, novates or otherwise disposes of any of its rights, obligations or liabilities under the Contract to a private sector body in accordance with Clause 25.2 of this Schedule 2 (the “Transferee” in the rest of this Clause) ...
	25.5. The Contractor shall exercise due skill and care in the selection of any Sub-contractors to ensure that the Contractor is able to:
	25.5.1. manage any Sub-contractors in accordance with Good Industry Practice;
	25.5.2. comply with its obligations under the Contract in the provision of the Services; and
	25.5.3. assign, novate or otherwise transfer to the Authority or any Replacement Contractor any of its rights and/or obligations under each Sub-contract that relates exclusively to the Contract.

	25.6. Prior to sub-contracting any of its obligations under the Contract, the Contractor shall notify the Authority and provide the Authority with:
	25.6.1.  the proposed Sub-contractor’s name, registered office and company registration number; and
	25.6.2. the scope of any Services to be provided by the proposed Sub-contractor.

	25.7. If requested by the Authority within ten (10) Working Days of receipt of the Contractor’s notice issued pursuant to Clause 25.6 of this Schedule 2, the Contractor shall also provide:
	25.7.1. a copy of the proposed Sub-contract; and
	25.7.2. any further information reasonably requested by the Authority.

	25.8. The Authority may, within ten (10) Working Days of receipt of the Contractor’s notice issued pursuant to Clause 25.6 of this Schedule 2 (or, if later, receipt of any further information requested pursuant to Clause 25.7 of this Schedule 2), obje...
	25.8.1. the appointment of a proposed Sub-contractor may prejudice the provision of the Services or may be contrary to the interests respectively of the Authority under the Contract;
	25.8.2. the proposed Sub-contractor is unreliable and/or has not provided reliable goods and or reasonable services to its other customers;
	25.8.3. the proposed Sub-contractor employs unfit persons; and/or
	25.8.4. the proposed Sub-contractor should be excluded in accordance with Clause 25.14 of this Schedule 2,

	in which case, the Contractor shall not proceed with the proposed appointment.
	25.9. If the Authority has not notified the Contractor that it objects to the proposed Sub-contractor’s appointment by the later of ten (10) Working Days of receipt of:
	25.9.1. the Contractor’s notice issued pursuant to Clause 25.6 of this Schedule 2; and
	25.9.2. any further information requested by the Authority pursuant to Clause 25.7 of this Schedule 2,

	the Contractor may proceed with the proposed appointment.
	25.10. The Contractor shall ensure that all Sub-contracts (which in this sub-clause includes any contract in the Contractor’s supply chain made wholly or substantially for the purpose of performing or contributing to the performance of the whole or an...
	25.10.1.  requiring the Contractor or other party receiving goods or services under the contract to consider and verify invoices under that contract in a timely fashion;
	25.10.2.  that if the Contractor or other party fails to consider and verify an invoice in accordance with Clause 25.10.1 of this Schedule 2, the invoice shall be regarded as valid and undisputed for the purpose of Clause 25.10.3 of this Schedule 2 af...
	25.10.3.  requiring the Contractor or other party to pay any undisputed sums which are due from it to the Sub-contractor within a specified period not exceeding thirty (30) days of verifying that the invoice is valid and undisputed; and
	25.10.4.  giving the Authority a right to publish the Contractor’s compliance with its obligation to pay undisputed invoices within the specified payment period; and
	25.10.5.  requiring the Sub-contractor to include a clause to the same effect as this Clause 25.10 in any contracts it enters into wholly or substantially for the purpose of performing or contributing to the performance of the whole or any part of thi...

	25.11. The Contractor shall pay any undisputed sums which are due from it to a Sub-contractor within thirty (30) days of verifying that the invoice is valid and undisputed.
	25.12. Notwithstanding any provision of Clause 27 (Confidential Information) of this Schedule 2 and Clause 36 (Publicity) of this Schedule 2, if the Contractor notifies the Authority that the Contractor has failed to pay an undisputed Sub-contractor’s...
	25.13. Notwithstanding the Contractor’s right to sub-contract pursuant to this Clause 25 (Assignment, Novation and Sub-contracting), the Contractor shall remain responsible for all acts and omissions of its Sub-contractors and the acts and omissions o...
	25.14. The Authority may require the Contractor to terminate a Sub-contract where:
	25.14.1. the acts or omissions of the relevant Sub-contractor have caused or materially contributed to the Authority's right of termination pursuant to Clause 16  (Termination) of this Schedule 2;
	25.14.2. the relevant Sub-contractor or any of its Affiliates have embarrassed the Authority or otherwise brought the Authority into disrepute by engaging in any act or omission which is reasonably likely to diminish the trust that the public places i...
	25.14.3. the relevant Sub-contractor has failed to comply in the performance of its Sub-contract with legal obligations in the fields of environmental, social or labour law; and/or
	25.14.4. the Authority has found grounds for exclusion of the Sub-contractor in accordance with Clause 25.15.

	25.15. Where the Authority considers whether there are grounds for exclusion of a Sub-contractor under Regulation 57 of the Regulations, then:
	25.15.1.  if the Authority finds there are compulsory grounds for exclusion, the Contractor shall replace or shall not appoint the Sub-contractor;
	25.15.2.  if the Authority finds there are non-compulsory grounds for exclusion, the Authority may require the Contractor to replace or not appoint the Sub-contractor and the Contractor shall comply with such a requirement.


	26. PREVENTION OF FRAUD AND BRIBERY
	26.1. The Contractor warrants and represents to the Authority that neither it, nor to the best of its knowledge any Contractor Personnel, have at any time prior to the Commencement Date:
	26.1.1. committed a Prohibited Act or been formally notified that it is subject to an investigation or prosecution which relates to an alleged Prohibited Act; and/or
	26.1.2. been listed by any government department or agency as being debarred, suspended, proposed for suspension or debarment, or otherwise ineligible for participation in government procurement programmes or contracts on the grounds of a Prohibited Act.

	26.2. The Contractor shall not during the Term:
	26.2.1. commit a Prohibited Act; and/or
	26.2.2. do or suffer anything to be done which would cause the Authority or any of the Authority’s employees, consultants, contractors, Sub-contractors or agents to contravene any of the Relevant Requirements or otherwise incur any liability in relati...

	26.3. The Contractor shall during the Term:
	26.3.1. establish, maintain and enforce, and require that its Sub-contractors establish, maintain and enforce, policies and procedures which are adequate to ensure compliance with the Relevant Requirements and prevent the occurrence of a Prohibited Act;
	26.3.2. keep appropriate records of its compliance with its obligations under Clause 26.3.1 (Prevention of Fraud and Bribery) of this Schedule 2 and make such records available to the Authority on request;
	26.3.3. if so required by the Authority, within twenty (20) Working Days of the Commencement Date, and annually thereafter, certify in writing to the Authority, the compliance with this Clause of all persons associated with the Contractor or its Sub-c...
	26.3.4. have, maintain and, where appropriate, enforce an anti-bribery policy (which shall be disclosed to the Authority on request) to prevent it and any Contractor Personnel or any person acting on the Contractor’s behalf from committing a Prohibite...

	26.4. The Contractor shall immediately notify the Authority in writing if it becomes aware of any breach of Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule 2, or has reason to believe that it has or any of the Contractor Personnel has:
	26.4.1. been subject to an investigation or prosecution which relates to an alleged Prohibited Act;
	26.4.2. been listed by any government department or agency as being debarred, suspended, proposed for suspension or debarment, or otherwise ineligible for participation in government procurement programmes or contracts on the grounds of a Prohibited A...
	26.4.3. received a request or demand for any undue financial or other advantage of any kind in connection with the performance of the Contract or otherwise suspects that any person or party directly or indirectly connected with the Contract has commit...

	26.5. If the Contractor makes a notification to the Authority pursuant to Clause 26.4 (Prevention of Fraud and Bribery) of this Schedule 2, the Contractor shall respond promptly to the Authority’s enquiries, co-operate with any investigation, and allo...
	26.6. If the Contractor breaches Clause 26.1 (Prevention of Fraud and Bribery) of this Schedule 2, the Authority may by notice:
	26.6.1. require the Contractor to remove from the performance of the Contract any Contractor Personnel whose acts or omissions have caused the Contractor’s breach; or
	26.6.2. immediately terminate the Contract pursuant to Clause 16.2.1(a) (Termination) of this Schedule 2.

	26.7. Any notice served by the Authority under Clause 26.6 of this Schedule 2 shall specify the nature of the Prohibited Act, the identity of the party who the Authority believes has committed the Prohibited Act and the action that the Authority has e...

	27. CONFIDENTIAL INFORMATION
	27.1. For the purposes of this Clause 27 (Confidential Information), the term:
	27.1.1. “Disclosing Party” shall mean a Party which discloses or makes available directly or indirectly its Confidential Information; and
	27.1.2. “Recipient” shall mean the Party which receives or obtains directly Confidential Information.

	27.2. Except to the extent set out in this Clause 27 (Confidential Information) or where disclosure is expressly permitted elsewhere in the Contract, the Recipient shall:
	27.2.1. treat the Disclosing Party's Confidential Information as confidential and safeguard it accordingly (which is appropriate depending on the form in which such materials are stored and the nature of the Confidential Information contained in those...
	27.2.2. not disclose the Disclosing Party's Confidential Information to any other person except as expressly set out in the Contract or without the Disclosing Party's prior written consent;
	27.2.3. not use or exploit the Disclosing Party’s Confidential Information in any way except for the purposes anticipated under the Contract; and
	27.2.4. immediately notify the Disclosing Party if its suspects or becomes aware of any unauthorised access, copying, use or disclosure in any form of any of the Disclosing Party’s Confidential Information.

	27.3. Clause 27.1 of this Schedule 2 shall not apply to the extent that:
	27.3.1. Law requires such disclosure by the Party making the disclosure, including any requirements for disclosure under FOIA, the Regulations or the Environmental Information Regulations;
	27.3.2. such information is required in relation to the examination and certification of the Authority’s accounts (provided that the disclosure is made on a confidential basis) or for any examination pursuant to Section 6(1) of the National Audit Act ...
	27.3.3. the Recipient has reasonable grounds to believe that the Disclosing Party is involved in activity that may constitute a criminal offence under the Bribery Act 2010 and the disclosure is being made to the Serious Fraud Office;
	27.3.4. such information was already in the public domain at the time of disclosure otherwise than by a breach of the  Contract; or
	27.3.5. it is independently developed without access to the other Party's Confidential Information.

	27.4. If the Recipient is required by Law to make a disclosure of Confidential Information, the Recipient shall, as soon as reasonably practicable and to the extent permitted by Law, notify the Disclosing Party of the full circumstances of the require...
	27.5. The Contractor may only disclose the Confidential Information of the Authority to the Contractor Personnel directly involved in the provision of the Services and who need to know the information, and shall ensure that such Contractor Personnel a...
	27.6. The Contractor shall not, and shall procure that the Contractor Personnel do not, use any of the Confidential Information of the Authority received otherwise than for the purposes of the Contract and the provision of the Services.
	27.7. At the written request of the Authority, the Contractor shall procure that Contractor Personnel identified in the Authority's request shall sign a confidentiality undertaking (in a form acceptable to the Authority) prior to commencing any work i...
	27.8. The Authority may disclose the Confidential Information of the Contractor:
	27.8.1. on a confidential basis to any Central Government Body for any proper purpose of the Authority or of the relevant Central Government Body;
	27.8.2. to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement;
	27.8.3. to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions;
	27.8.4. on a confidential basis to a professional adviser, consultant, supplier or other person engaged by any of the entities described in Clause 27.8.1 of this Schedule 2 including any benchmarking organisation for any purpose relating to or connect...
	27.8.5. on a confidential basis for the purpose of the exercise of its rights under the Contract; or
	27.8.6. on a confidential basis to a proposed successor body in connection with any assignment, novation or disposal of any of its rights, obligations or liabilities under the Contract,

	and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority under this Clause...
	27.9. Nothing in this Clause 27 (Confidential Information) shall prevent either Party from using any techniques, ideas or Know-How gained during the performance of the Contract in the course of its normal business to the extent that this use does not ...
	27.10. Failure by the Contractor to comply with any of its obligations under this Clause 27 (Confidential Information) shall be an irremediable material breach of this Contract and the Authority shall be entitled to terminate the Contract pursuant to ...

	28. FREEDOM OF INFORMATION ACT
	28.1.  The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and the Environmental Information Regulations and shall:
	28.1.1. provide all necessary assistance and cooperation as reasonably requested by the Authority, at the Contractor’s expense, to enable the Authority to comply with its obligations under the FOIA and the Environmental Information Regulations;
	28.1.2. transfer to the Authority all requests for information that it receives under the FOIA and the Environmental Information Regulations (“Requests for Information”) relating to the Contract that it receives as soon as practicable and in any event...
	28.1.3. provide the Authority with a copy of all Information belonging to the Authority requested in the Request for Information which is in the Contractor’s possession or control in the form that the Authority requires within five (5) Working Days (o...
	28.1.4. not respond directly to a Request for Information unless authorised in writing to do so by the Authority.

	28.2. The Contractor acknowledges that the Authority may be required under the FOIA and the Environmental Information Regulations to disclose Information (including Commercially Sensitive Information) without consulting or obtaining consent from the C...
	28.3. The Contractor shall ensure that all Information is retained for disclosure in accordance with Clause 13 (Records Retention and Right of Audit) of this Schedule 2 and shall permit the Authority to inspect such records as the Authority requests f...
	28.4. The Contractor acknowledges that the Commercially Sensitive Information is of indicative value only and that such information may be disclosed pursuant to Clause 13 (Records Retention and Right of Audit) of this Schedule 2.

	29. TRANSPARENCY
	29.1.  The Contractor recognises that the Authority is subject to PPN 01/17: Update to Transparency Principles (https://www.gov.uk/government/publications/procurement-policy-note-0117-update-to-transparency-principles). The Contractor shall comply wit...
	29.2. The Parties agree and acknowledge that the content of this Contract is not Confidential Information, except for:
	29.2.1. any information which is exempt from disclosure in accordance with the provisions of the FOIA, which shall be determined by the Authority; and
	29.2.2.   Commercially Sensitive Information.

	29.3. Notwithstanding any other provision of this Contract, the Contractor hereby gives consent for the Authority to publish to the general public this Contract in its entirety (but with any information which is exempt from disclosure in accordance wi...
	29.4. The Contractor shall assist and cooperate with the Authority to enable the Authority to publish this Contract.

	30. CORPORATE SOCIAL RESPONSIBILITY
	30.1. The HM Government published a Contractor Code of Conduct setting out the standards and behaviours expected of suppliers who work with government shall apply for the purposes of this Contract  (https://assets.publishing.service.gov.uk/government/...
	30.2. The Contractor acknowledges that the Authority may have additional requirements in relation to corporate social responsibility. The Authority expects that the Contractor and its Sub-contractors will comply with such corporate social responsibili...
	30.3. The Contractor shall comply with reasonable requests by the Authority for information evidencing compliance with the provisions of this Clause 30 (Corporate Social Responsibility) within fourteen (14) days of such request, provided that such req...
	30.4. The Contractor shall support the Authority in fulfilling its Public Sector Equality duty under section 149 of the Equality Act 2010 by ensuring that it fulfils its obligations under the Contract in a way that seeks to:
	30.4.1. eliminate discrimination, harassment or victimisation of any kind; and
	30.4.2. advance equality of opportunity and good relations between those with a protected characteristic (age, disability, gender reassignment, pregnancy and maternity, race, religion or belief, sex, sexual orientation, and marriage and civil partners...

	30.5. The Contractor:
	30.5.1. shall, and shall procure that each of its Sub-contractors shall, comply with the Modern Slavery Act 2015;
	30.5.2. shall not use, nor allow its Sub-contractors to use forced, bonded or involuntary prison labour or any practice that is considered to be an indicator of forced labour as defined by the International Labour Organisation;
	30.5.3. shall not require any Contractor Personnel or Sub-contractor staff to lodge deposits or identify papers with the employer and shall be free to leave their employer after reasonable notice;
	30.5.4. warrants and represents that it has not been convicted of any slavery or human tracking offenses anywhere around the world.
	30.5.5. warrants that to the best of its knowledge it is not currently under investigation, inquiry or enforcement proceedings in relation to any allegation of slavery or human tracking offenses anywhere around the world.
	30.5.6. shall make reasonable enquires to ensure that its officers, employees and Sub-contractors have not been convicted of slavery or human tracking offenses anywhere around the world.
	30.5.7. shall have and maintain throughout the term of each Contract its own policies and procedures to ensure its compliance with the Modern Slavery Act and include in its contracts with its Sub-contractors anti-slavery and human trafficking provisions;
	30.5.8. shall implement due diligence procedures to ensure that there is no slavery or human trafficking in any part of its supply chain performing obligations under a Contract;
	30.5.9. shall prepare and deliver to the Authority an annual slavery and human trafficking report setting out the steps it has taken to ensure that slavery and human trafficking is not taking place in any of its supply chains or in any part of its bus...
	30.5.10. shall not use, nor allow its employees or Sub-contractors to use physical abuse or discipline, the threat of physical abuse, sexual or other harassment and verbal abuse or other forms of intimidation of its employees or Sub-contractors;
	30.5.11. shall not use or allow child or slave labour to be used by its Sub-contractors; and
	30.5.12. shall report the discovery or suspicion of any slavery or trafficking by it or its Sub-contractors to the Authority and notify the Authority of its proposals to address the discovery or investigate the suspicion.  The Contractor shall provide...

	30.6. The Contractor shall indemnify the Authority against any losses, liabilities, damages, costs (including but not limited to legal fees) and expenses incurred by, or awarded against, the Authority as a result of any breach of the Anti-slavery Poli...
	30.7. The Contractor shall:
	30.7.1. ensure that that all wages and benefits paid for a standard working week meet, at a minimum, national legal standards in the country of employment;
	30.7.2. ensure that all Contractor Personnel  are provided with written and understandable Information about their employment conditions in respect to wages before they enter;
	30.7.3. All workers shall be provided with written and understandable Information about their employment conditions in respect to wages before they enter employment and about the particulars of their wages for the pay period concerned each time that t...
	30.7.4. not make deductions from wages:
	(a) as a disciplinary measure
	(b) except where permitted by Law; or
	(c) without expressed permission of the worker concerned;

	30.7.5. record all disciplinary measures taken against Contractor Personnel; and
	30.7.6. ensure that Contractor Personnel are engaged under a recognised employment relationship established through national Law and practice.

	30.8. The Contractor shall:
	30.8.1. ensure that the working hours of Contractor Personnel comply with national laws, and any collective agreements;
	30.8.2. ensure that the working hours of Contractor Personnel, excluding overtime, shall be defined by contract, and shall not exceed 48 hours per week unless the individual has agreed in writing;
	30.8.3. ensure that use of overtime used responsibly, taking into account:
	(a) the extent;
	(b) frequency; and
	(c) hours worked;

	by individuals and by the Contractor Personnel as a whole;

	30.9. The total hours worked in any seven day period shall not exceed 60 hours, except where covered by clause 30.10  below.
	30.10. Working hours may exceed 60 hours in any seven day period only in exceptional circumstances where all of the following are met:
	30.10.1. this is allowed by national Law;
	30.10.2. this is allowed by a collective agreement freely negotiated with a workers’ organisation representing a significant portion of the workforce;
	30.10.3. appropriate safeguards are taken to protect the workers’ health and safety; and
	30.10.4. the employer can demonstrate that exceptional circumstances apply such as unexpected production peaks, accidents or emergencies.

	30.11. All Contractor Personnel shall be provided with at least one (1) day off in every seven (7) day period or, where allowed by national Law, two (2) days off in every fourteen (14) day period.
	Environmental Requirements
	30.12. The Contractor shall comply in all material respects with all applicable environmental laws, permits and regulations in force in relation to the Contract.
	30.13. The Contractor warrants that it has obtained ISO 14001 certification from an accredited body and shall comply with and maintain certification requirements throughout the Term.
	30.14. The Contractor shall meet the applicable Government Buying Standards applicable to services which can be found online at: https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
	30.15. The Contractor shall:
	30.15.1. comply with all applicable Government Buying Standards which can be found online at: https://www.gov.uk/government/collections/sustainable-procurement-thegovernment-buying-standards-gbs;
	30.15.2. perform its obligations under the Contract in a way that:
	(a) conserves energy, water, wood, paper and other resources;
	(b) reduces waste and avoids the use of ozone depleting substances; and
	(c) minimises the release of greenhouse gases, volatile organic compounds and other substances damaging to health and the environment; and

	30.15.3. use reasonable endeavours to avoid the use of paper and card in carrying out its obligations under this Contract. Where unavoidable under reasonable endeavours, the Contractor shall ensure that any paper or card deployed in the performance of...

	30.16. The Contractor must demonstrate its progress on climate change adaptation, mitigation and sustainable development, including performance against carbon reduction management plans, and must provide an annual summary of that progress to the Autho...

	31. OFFICIAL SECRETS ACTS AND FINANCE ACT
	31.1. The Contractor shall comply with, and shall ensure the Contractor Personnel comply with, the provisions of:
	31.1.1. the Official Secrets Acts 1911 to 1989; and
	31.1.2. section 182 of the Finance Act 1989.

	31.2. The Authority may terminate the Contract with immediate effect by giving written notice to the Contractor if the Contractor or any of the Contractor Personnel do not comply with Clause 31.1 (Official Secrets Acts and Finance Act) of this Schedul...

	32. DISRUPTION
	32.1. The Contractor shall take reasonable care to ensure that, in the performance of its obligations under the Contract, it does not disrupt the operations of the Authority, its employees or any other contractor employed or engaged by the Authority.
	32.2. The Contractor shall immediately inform the Authority of any actual or potential industrial action, whether such action be by their own employees or others, which affects or might affect its ability at any time to perform its obligations under t...
	32.3. In the event of industrial action by the Contractor Personnel, the Contractor shall prepare proposals for the continuation of its obligations under the Contract for the Authority to approve.
	32.4. If the Contractor’s proposals referred to in Clause 32.3 (Disruption) of this Schedule 2 are considered insufficient or unacceptable by the Authority, acting reasonably, then the Contract may be terminated with immediate effect by the Authority ...
	32.5. If the Contractor is temporarily unable to fulfil the requirements of the Contract owing to disruption of normal business of the Authority, the Contractor may request a reasonable allowance of time and in addition, the Authority will reimburse a...

	33. COMPLAINTS
	33.1. Where a complaint is received about the standard of Services or about the manner in which any Services have been supplied or work has been performed or about the materials or procedures used or about any other matter connected with the performan...
	33.2. Should the Authority be of the view, acting reasonably, that the Contractor can no longer provide the Services, then without prejudice to the Authority’s rights and remedies under this Contract, the Authority shall be entitled to exercise its St...
	33.3. Without prejudice to its right under Clause 8.8 (Recovery of Sums Due) of this Schedule 2, the Authority may charge the Contractor for any costs reasonably incurred and any reasonable administration costs in respect of the supply of any part of ...
	33.4. If the Contractor fails to supply any of the Services in accordance with the provisions of the Contract and such failure is capable of remedy, then the Authority shall instruct the Contractor to remedy the failure and the Contractor shall, at it...
	33.5. In the event that:
	33.5.1. the Contractor fails to comply with Clause 33.4 (Complaints) of this Schedule 2 and the failure is materially adverse to the interests of the Authority or prevents the Authority from discharging a statutory duty; or
	33.5.2. the Contractor persistently fails to comply with Clause 33.4 (Complaints) of this Schedule 2;

	the Authority may terminate the Contract with immediate effect by giving written notice.

	34. NON-SOLICITATION
	34.1. Except in respect of any transfer of staff pursuant to Schedule 10 (Staff Transfer), neither Party shall (except with the prior written consent of the other Party) directly or indirectly solicit or entice away (or attempt to solicit or entice aw...
	34.2. If either the Contractor or the Authority commits any breach of Clause 34.1 (Non-Solicitation) of this Schedule 2 the breaching Party shall, on demand, pay to the claiming Party a sum equal to one year’s basic salary or the annual fee that was p...

	35. HEALTH AND SAFETY
	35.1. The Contractor shall take all measures necessary to comply with the requirements of the Health and Safety at Work etc. Act 1974 and any other Laws and codes of practice relating to health and safety, which may apply to Contractor Personnel in th...
	35.2. The Contractor shall promptly notify the Authority of any health and safety hazards which may arise in connection with the performance of the Services.
	35.3. The Authority shall promptly notify the Contractor of any health and safety hazards which may exist or arise at the Premises of the Authority and which may affect the Contractor in the performance of the Services.
	35.4. The Contractor shall inform all Contractor Personnel engaged in the provision of Services at the Premises of the Authority of all known health and safety hazards and shall instruct those Contractor Personnel in connection with any necessary safe...
	35.5. Whilst on the Premises of the Authority, the Contractor shall comply, and shall procure that the Contractor Personnel comply, with any health and safety measures implemented by the Authority in respect of persons working on those Premises.
	35.6. The Contractor shall notify the Authority Representative immediately in the event of any incident occurring in the performance of the Services on the Premises of the Authority where that incident causes any personal injury or any damage to prope...
	35.7. The Contractor shall ensure that its health and safety policy statement (as required by the Health and Safety at Work etc. Act 1974) is made available to the Authority on request.

	36. PUBLICITY
	36.1. The Contractor shall not and shall procure that its Sub-contractors shall not:
	36.1.1. make any press announcements or publicise the Contract in any way; or
	36.1.2. use the Authority’s name or brand in any promotion or marketing or announcement,

	without the prior written consent of the Authority.
	36.2. The Authority shall be entitled to publicise the Contract in accordance with any legal obligation upon the Authority, including any examination of the Contract, by the National Audit Office pursuant to the National Audit Act 1983 or otherwise.
	36.3. The provisions of this Clause 36 (Publicity) shall apply during the Term and indefinitely after its expiry or the earlier termination of the Contract.

	37. General
	37.1. Except as expressly provided otherwise in the Contract, nothing in the Contract, nor any actions taken by the Parties pursuant to the Contract shall create a partnership, joint venture or relationship of employer and employee or principal and ag...
	37.2. The failure of either Party to insist upon strict performance of any provision of the Contract, or the failure of either Party to exercise, or any delay in exercising, any right or remedy shall not constitute a waiver of that right or remedy and...
	37.3. No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party in writing in accordance with Clause 24 (Notice) of this Schedule 2.
	37.4. A waiver of any right or remedy arising from a breach of contract shall not constitute a waiver of any right or remedy arising from any other breach of the Contract.
	37.5. Except as otherwise expressly provided by the Contract, all remedies available to either Party for breach of the Contract are cumulative and may be exercised concurrently or separately, and the exercise of any one remedy shall not be deemed an e...
	37.6. If any provision of the Contract is held invalid, illegal or unenforceable for any reason by any court of competent jurisdiction, such provision shall be severed and the remainder of the provisions of the Contract shall continue in full force an...
	37.7. The Contract constitutes the entire agreement between the Parties in respect of the matters dealt with herein. The Contract supersedes all prior negotiations between the Parties and all representations and undertakings made by one Party to the o...
	37.8. Each Party undertakes at the request of the other, and at the cost of the requesting Party, to do all acts and execute all documents which may be necessary to give effect to the meaning of the Contract.
	37.9. A person who is not a Party to the Contract shall have no right to enforce any of its provisions which, expressly or by implication, confer a benefit on him, without the prior written agreement of both Parties. This Clause 37.9 (The Contracts (R...
	37.10. This Contract, and any dispute or claim arising out of or in connection with it or its subject matter (including any non-contractual claims), shall be governed by, and construed in accordance with, the laws of England and Wales.
	37.11.  Subject to Clause 19 (Dispute Resolution) of this Schedule 2, the Parties irrevocably agree that the courts of England and Wales shall have exclusive jurisdiction to settle any dispute or claim that arises out of or in connection with this Con...

	Schedule 3  definitions and interpretation
	1. definitions
	1.1. In the Contract unless the context requires otherwise the following definitions shall be used for the purposes of interpreting the Contract. Other definitions that are not of general application are stated in the Clause where the definition first...
	1.2. The interpretation and construction of the Contract shall be subject to the following provisions:
	1.2.1. words importing the singular meaning include, where the context so admits, the plural meaning and vice versa;
	1.2.2. words importing the masculine include the feminine and the neuter;
	1.2.3. reference to a Clause is a reference to the whole of that Clause unless stated otherwise;
	1.2.4. reference to any statute, enactment, order, regulation or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation or instrument as amended by any subsequent enactment, modification, order, regulat...
	1.2.5. reference to any person shall include natural persons and partnerships, firms and other incorporated bodies and all other legal persons of whatever kind and however constituted and their successors and permitted assigns or transferees;
	1.2.6. the words “include”, “includes” and “including” are to be construed as if they were immediately followed by the words “without limitation”; and
	1.2.7. headings are included in the Contract for ease of reference only and shall not affect the interpretation or construction of this Contract.

	1.3. Where a standard, policy or document is referred to in this Contract by reference to a hyperlink, then if the hyperlink is changed or no longer provides access to the relevant standard, policy or document, the Contractor shall notify the Authorit...
	1.4. Any Breach Notice issued by a Party in connection with this Contract shall not be invalid due to it containing insufficient information. A Party receiving a Breach Notice (“Receiving Party”) may ask the Party that issued the Breach Notice (“Issui...
	1.5. In entering into this Contract the Authority is acting as part of the Crown.
	1.6. Any reference in this Contract which immediately before Exit Day was a reference to (as it has effect from time to time):
	1.6.1. any EU regulation, EU decision, EU tertiary legislation or provision of the European Economic Area (“EEA”) agreement (“EU References”) which is to form part of domestic Law by application of section 3 of the European Union (Withdrawal) Act 2018...
	1.6.2. any EU institution or EU authority or other such EU body shall be read on and after Exit Day as a reference to the UK institution, authority or body to which its functions were transferred.
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	1. Definitions
	1.1. In this Schedule, the following definitions shall apply:

	2. Interpretation
	Where a provision in this Schedule imposes an obligation on the Contractor to provide an indemnity, undertaking or warranty, the Contractor shall procure that each of its Sub-contractors shall comply with such obligation and provide such indemnity, un...

	part A: Transferring Authority Employees at commencement of services
	1. relevant transfers
	1.1. The Authority and the Contractor agree that:
	1.1.1. the commencement of the provision of the Services or of each relevant part of the Services will be a Relevant Transfer in relation to the Transferring Authority Employees; and
	1.1.2. as a result of the operation of the Employment Regulations, the contracts of employment between the Authority and the Transferring Authority Employees (except in relation to any terms dis-applied through operation of Regulation 10(2) of the Emp...

	1.2. The Authority shall comply with all its obligations under the Employment Regulations and shall perform and discharge all its obligations in respect of the Transferring Authority Employees in respect of the period arising up to (but not including)...

	2. Authority indemnities
	2.1. Subject to Paragraph 2.2, the Authority shall indemnify the Contractor and any Notified Sub-contractor against any Employee Liabilities in respect of any Transferring Authority Employee (or, where applicable any employee representative as defined...
	2.1.1. any act or omission by the Authority occurring before the Relevant Transfer Date;
	2.1.2. the breach or non-observance by the Authority before the Relevant Transfer Date of:
	(a) any collective agreement applicable to the Transferring Authority Employees; and/or
	(b) any custom or practice in respect of any Transferring Authority Employees which the Authority is contractually bound to honour;

	2.1.3. any claim by any trade union or other body or person representing the Transferring Authority Employees arising from or connected with any failure by the Authority to comply with any legal obligation to such trade union, body or person arising b...
	2.1.4. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Authority Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising before the Relevant Transfer Date; and
	(b) in relation to any employee who is not a Transferring Authority Employee and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Authority to the Contractor and...

	2.1.5. a failure of the Authority to discharge, or procure the discharge of, all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transferring Authority Employees arising before th...
	2.1.6. any claim made by or in respect of any person employed or formerly employed by the Authority other than a Transferring Authority Employee for whom it is alleged the Contractor and/or any Notified Sub-contractor as appropriate may be liable by v...
	2.1.7. any claim made by or in respect of a Transferring Authority Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Authority Employee relating to any act or omission of the Authority i...

	2.2. The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Contractor or any Sub-contractor (whether or not a Notified Sub-contractor) whether occurring or h...
	2.2.1. arising out of the resignation of any Transferring Authority Employee before the Relevant Transfer Date on account of substantial detrimental changes to his/her working conditions proposed by the Contractor and/or any Sub-contractor to occur in...
	2.2.2. arising from the failure by the Contractor or any Sub-contractor to comply with its obligations under the Employment Regulations.

	2.3. If any person who is not identified by the Authority as a Transferring Authority Employee claims, or it is determined in relation to any person who is not identified by the Authority as a Transferring Authority Employee, that his/her contract of ...
	2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall, within five (5) Working Days of becoming aware of that fact, give notice in writing to the Authority; and
	2.3.2. the Authority may offer (or may procure that a third party may offer) employment to such person within fifteen (15) Working Days of receipt of the notification by the Contractor and/or any Notified Sub-contractor, or take such other reasonable ...

	2.4. If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been resolved by the Authority, the Contractor shall, or shall procure that the Notified Sub-contractor shall, immediately release the person from his/her e...
	2.5. If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2:
	2.5.1. no such offer of employment has been made;
	2.5.2. such offer has been made but not accepted; or
	2.5.3. the situation has not otherwise been resolved, the Contractor and/or any Notified Sub-contractor may within five (5) Working Days give notice to terminate the employment or alleged employment of such person.

	2.6. Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper employment procedures set out in applicable Law, the Authority shall indem...
	2.7. The indemnity in Paragraph 2.6:
	2.7.1. shall not apply to:
	(a) any claim for:
	i. discrimination, including on the grounds of sex, race, disability, age, gender reassignment, marriage or civil partnership, pregnancy and maternity or sexual orientation, religion or belief; or
	ii. equal pay or compensation for less favourable treatment of part-time in any case in relation to any alleged act or omission of the Contractor and/or any Sub-contractor; or


	2.7.2. any claim that the termination of employment was unfair because the Contractor and/or Notified Sub-contractor neglected to follow a fair dismissal procedure; and
	2.7.3. shall apply only where the notification referred to in Paragraph 2.3.1 is made by the Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority within six (6) Months of the Services Commencement Date.

	2.8. If any such person as is referred to in Paragraph 2.3 is neither re-employed by the Authority nor dismissed by the Contractor and/or any Notified Sub-contractor within the time scales set out in Paragraph 2.5 such person shall be treated as havin...

	3. CONTRACTOR INDEMNITIES AND OBLIGATIONS
	3.1. Subject to Paragraph 3.2, the Contractor shall indemnify the Authority against any Employee Liabilities in respect of any Transferring Authority Employee (or, where applicable any employee representative as defined in the Employment Regulations) ...
	3.1.1. any act or omission by the Contractor or any Sub-contractor whether occurring before, on or after the Relevant Transfer Date;
	3.1.2. the breach or non-observance by the Contractor or any Sub-contractor on or after the Relevant Transfer Date of:
	(a) any collective agreement applicable to the Transferring Authority Employees; and/or
	(b) any custom or practice in respect of any Transferring Authority Employees which the Contractor or any Sub-contractor is contractually bound to honour;

	3.1.3. any claim by any trade union or other body or person representing any Transferring Authority Employees arising from or connected with any failure by the Contractor or any Sub-contractor to comply with any legal obligation to such trade union, b...
	3.1.4. any proposal by the Contractor or a Sub-contractor made before the Relevant Transfer Date to make changes to the terms and conditions of employment or working conditions of any Transferring Authority Employees to their material detriment on or ...
	3.1.5. any statement communicated to or action undertaken by the Contractor or any Sub-contractor to, or in respect of, any Transferring Authority Employee before the Relevant Transfer Date regarding the Relevant Transfer which has not been agreed in ...
	3.1.6. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Authority Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising on or after the Relevant Transfer Date; and
	(b) in relation to any employee who is not a Transferring Authority Employee, and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Authority to the Contractor or...

	3.1.7. a failure of the Contractor or any Sub-contractor to discharge or procure the discharge of all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transferring Authority Employ...
	3.1.8. any claim made by or in respect of a Transferring Authority Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Authority Employee relating to any act or omission of the Contractor ...

	3.2. The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Authority whether occurring or having its origin before, on or after the Relevant Transfer Date in...
	3.3. The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all its obligations under the Employment Regulations (including its obligation to inform and consult in accordance with Regulation 13 of the Employment Reg...

	4. INFORMATION
	The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the Authority in writing such information as is necessary to enable the Authority to carry out its duties under Regulation 13 of the Employment Regulations. Th...

	5. PRINCIPLES OF GOOD EMPLOYMENT PRACTICE
	5.1. The Parties agree that the Principles of Good Employment Practice issued by the Cabinet Office in December 2010 apply to the treatment by the Contractor of employees whose employment begins after the Relevant Transfer Date, and the Contractor und...
	5.2. The Contractor shall, and shall procure that each Sub-contractor shall, comply with any requirement notified to it by the Authority relating to pensions in respect of any Transferring Authority Employee as set down in:
	5.2.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of January 2000, revised December 2013;
	5.2.2. Old Fair Deal; and/or
	5.2.3. the New Fair Deal.

	5.3. Any changes embodied in any statement of practice, paper or other guidance that replaces any of the documentation referred to in Paragraphs 5.1 or 5.2 shall be agreed in accordance with the Change Control Process.

	6. PENSIONS
	6.1. The Contractor shall, and shall procure that each of its Sub-contractors shall, comply with the pensions provisions in the following Annex.

	annex to part a: pensions
	1. PARTICIPATION
	1.1. The Contractor undertakes to enter into the Admission Contract.
	1.2. The Contractor and the Authority undertake to do all such things and execute any documents (including the Admission Contract) as may be required to enable the Contractor to participate in the Schemes in respect of the Fair Deal Employees.
	1.3. The Contractor shall bear its own costs and all costs that the Authority reasonably incurs in connection with the negotiation, preparation and execution of documents to facilitate the Contractor participating in the Schemes.

	2. FUTURE SERVICE BENEFITS
	2.1. The Contractor shall procure that the Fair Deal Employees, shall be either admitted into, or offered continued membership of, the relevant section of the Schemes that they currently contribute to, or were eligible to join immediately prior to the...
	2.2. The Contractor undertakes that should it cease to participate in the Schemes for whatever reason at a time when it has Eligible Employees, that it will, at no extra cost to the Authority, provide to any Fair Deal Employee who immediately prior to...
	2.3. The Parties acknowledge that the Civil Service Compensation Scheme and the Civil Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation Act 1972) are not covered by the protection of New Fair Deal.

	3. FUNDING
	3.1. The Contractor undertakes to pay to the Schemes all such amounts as are due under the Admission Contract and shall deduct and pay to the Schemes such employee contributions as are required by the Schemes.
	3.2. The Contractor shall indemnify and keep indemnified the Authority on demand against any claim by, payment to, or loss incurred by, the Schemes in respect of the failure to account to the Schemes for payments received and the non-payment or the la...

	4. PROVISION OF INFORMATION
	4.1. The Contractor and the Authority respectively undertake to each other:
	4.1.1. to provide all information which the other Party may reasonably request concerning matters (i) referred to in this Annex and (ii) set out in the Admission Contract, and to supply the information as expeditiously as possible; and
	4.1.2. not to issue any announcements to the Fair Deal Employees prior to the Relevant Transfer Date concerning the matters stated in this Annex without the consent in writing of the other Party (not to be unreasonably withheld or delayed).


	5. INDEMNITY
	The Contractor undertakes to the Authority to indemnify and keep indemnified the Authority on demand from and against all and any Losses whatsoever arising out of or in connection with any liability towards the Fair Deal Employees arising in respect o...

	6. EMPLOYER OBLIGATION
	The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 and the Transfer of Employment (Pension Protection) Regulations 2005.

	7. SUBSEQUENT TRANSFERS
	7.1. The Contractor shall:
	7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the period ending on the date of the relevant future transfer;
	7.1.2. provide all such co-operation and assistance as the Schemes and the Replacement Contractor and/or the Authority may reasonably require to enable the Replacement Contractor to participate in the Schemes in respect of any Eligible Employee and to...
	7.1.3. for the period either:
	(a) after notice (for whatever reason) is given, in accordance with the other provisions of this Contract, to terminate the Contract or any part of the Services; or
	(b) after the date which is two (2) years prior to the date of expiry of this Contract, ensure that no change is made to pension, retirement and death benefits provided for or in respect of any person who will transfer to the Replacement Contractor or...



	Part b: transferring Former Contractor Employees at commencement of Services
	1. relevant transfers
	1.1. The Authority and the Contractor agree that:
	1.1.1. the commencement of the provision of the Services or of any relevant part of the Services will be a Relevant Transfer in relation to the Transferring Former Contractor Employees; and
	1.1.2. as a result of the operation of the Employment Regulations, the contracts of employment between each Former Contractor and the Transferring Former Contractor Employees (except in relation to any terms disapplied through the operation of Regulat...

	1.2. The Authority shall procure that each Former Contractor shall comply with all its obligations under the Employment Regulations and shall perform and discharge all its obligations in respect of all the Transferring Former Contractor Employees in r...

	2. FORMER CONTRACTOR INDEMNITIES
	2.1. Subject to Paragraph 2.2 the Authority shall procure that each Former Contractor shall indemnify the Contractor and any Notified Sub-contractor against any Employee Liabilities in respect of any Transferring Former Contractor Employee (or, where ...
	2.1.1. any act or omission by the Former Contractor arising before the Relevant Transfer Date;
	2.1.2. the breach or non-observance by the Former Contractor arising before the Relevant Transfer Date of:
	(a) any collective agreement applicable to the Transferring Former Contractor Employees; and/or
	(b) any custom or practice in respect of any Transferring Former Contractor Employees which the Former Contractor is contractually bound to honour;

	2.1.3. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Former Contractor Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising before the Relevant Transfer Date; and
	(b) in relation to any employee who is not a Transferring Former Contractor Employee and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Former Contractor to th...

	2.1.4. a failure of the Former Contractor to discharge or procure the discharge of all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transferring Former Contractor Employees in ...
	2.1.5. any claim made by or in respect of any person employed or formerly employed by the Former Contractor other than a Transferring Former Contractor Employee for whom it is alleged the Contractor and/or any Notified Sub-contractor as appropriate ma...
	2.1.6. any claim made by or in respect of a Transferring Former Contractor Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Former Contractor Employee relating to any act or omission of...

	2.2. The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Contractor or any Sub-contractor whether occurring or having its origin before, on or after the Re...
	2.2.1. arising out of the resignation of any Transferring Former Contractor Employee before the Relevant Transfer Date on account of substantial detrimental changes to his/her working conditions proposed by the Contractor or any Sub-contractor to occu...
	2.2.2. arising from the failure by the Contractor and/or any Sub-contractor to comply with its obligations under the Employment Regulations.

	2.3. If any person who is not identified by the Authority as a Transferring Former Contractor Employee claims, or it is determined in relation to any person who is not identified by the Authority as a Transferring Former Contractor Employee, that his/...
	2.3.1. the Contractor shall, or shall procure that the Notified Sub-contractor shall, within five (5) Working Days of becoming aware of that fact, give notice in writing to the Authority and, where required by the Authority, to the Former Contractor; and
	2.3.2. the Former Contractor may offer (or may procure that a third party may offer) employment to such person within fifteen (15) Working Days of the notification by the Contractor and/or the Notified Sub-contractor or take such other reasonable step...

	2.4. If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has otherwise been resolved by the Former Contractor and/or the Authority, the Contractor shall, or shall procure that the Notified Sub-contractor shall, immediately rele...
	2.5. If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3.2:
	2.5.1. no such offer of employment has been made;
	2.5.2. such offer has been made but not accepted; or
	2.5.3. the situation has not otherwise been resolved, the Contractor and/or any Notified Sub-contractor may within five (5) Working Days give notice to terminate the employment or alleged employment of such person.

	2.6. Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper employment procedures set out in Law, the Authority shall procure that the...
	2.7. The indemnity in Paragraph 2.6:
	2.7.1. shall not apply to:
	(a) any claim for:
	i. discrimination, including on the grounds of sex, race, disability, age, gender reassignment, marriage or civil partnership, pregnancy and maternity or sexual orientation, religion or belief; or
	ii. equal pay or compensation for less favourable treatment of part-time workers or fixed-term employees,
	in any case in relation to any alleged act or omission of the Contractor and/or any Sub-contractor; or

	(b) any claim that the termination of employment was unfair because the Contractor and/or Notified Sub-contractor neglected to follow a fair dismissal procedure; and

	2.7.2. shall apply only where the notification referred to in Paragraph 2.3.1 is made by the Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority and, if applicable, the Former Contractor, within six (6) Months of the Servic...

	2.8. If any such person as is described in Paragraph 2.3 is neither re-employed by the Former Contractor nor dismissed by the Contractor and/or any Notified Sub-contractor within the time scales set out in Paragraph 2.5, such person shall be treated a...

	3. CONTRACTOR INDEMNITIES AND OBLIGATIONS
	3.1. Subject to Paragraph 3.2, the Contractor shall indemnify the Authority and/or the Former Contractor against any Employee Liabilities in respect of any Transferring Former Contractor Employee (or, where applicable any employee representative as de...
	3.1.1. any act or omission by the Contractor or any Sub-contractor whether occurring before, on or after the Relevant Transfer Date;
	3.1.2. the breach or non-observance by the Contractor or any Sub-contractor on or after the Relevant Transfer Date of:
	(a) any collective agreement applicable to the Transferring Former Contractor Employee; and/or
	(b) any custom or practice in respect of any Transferring Former Contractor Employees which the Contractor or any Sub-contractor is contractually bound to honour;

	3.1.3. any claim by any trade union or other body or person representing any Transferring Former Contractor Employees arising from or connected with any failure by the Contractor or a Sub-contractor to comply with any legal obligation to such trade un...
	3.1.4. any proposal by the Contractor or a Sub-contractor prior to the Relevant Transfer Date to make changes to the terms and conditions of employment or working conditions of any Transferring Former Contractor Employees to their material detriment o...
	3.1.5. any statement communicated to or action undertaken by the Contractor or a Sub-contractor to, or in respect of, any Transferring Former Contractor Employee before the Relevant Transfer Date regarding the Relevant Transfer which has not been agre...
	3.1.6. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Former Contractor Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising on or after the Relevant Transfer Date; and
	(b) in relation to any employee who is not a Transferring Former Contractor Employee, and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Former Contractor to t...

	3.1.7. a failure of the Contractor or any Sub-contractor to discharge or procure the discharge of all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transferring Former Contracto...
	3.1.8. any claim made by or in respect of a Transferring Former Contractor Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Former Contractor Employee relating to any act or omission of...

	3.2. The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Former Contractor whether occurring or having its origin before, on or after the Relevant Transfer...
	3.3. The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all its obligations under the Employment Regulations (including without limitation its obligation to inform and consult in accordance with Regulation 13 of...

	4. INFORMATION
	4.1. The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the Authority and/or at the Authority’s direction, the Former Contractor, in writing such information as is necessary to enable the Authority and/or the F...

	5. PRINCIPLES OF GOOD EMPLOYMENT PRACTICE
	5.1. The Contractor shall, and shall procure that each Sub-contractor shall, comply with any requirement notified to it by the Authority relating to pensions in respect of any Transferring Former Contractor Employee as set down in:
	5.1.1. the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of January 2000, revised December 2013;
	5.1.2. Old Fair Deal; and/or
	5.1.3. the New Fair Deal.

	5.2. Any changes embodied in any statement of practice, paper or other guidance that replaces any of the documentation referred to in Paragraph 5.1 shall be agreed in accordance with the Change Control Process.

	6. PROCUREMENT OBLIGATIONS
	Notwithstanding any other provisions of this Part B, where in this Part B the Authority accepts an obligation to procure that a Former Contractor does or does not do something, such obligation shall be limited so that it extends only to the extent tha...

	7. PENSIONS
	The Contractor shall, and shall procure that each Sub-contractor shall, comply with the pensions provisions in the following Annex in respect of any Transferring Former Contractor Employees who transfer from the Former Contractor to the Contractor.

	ANNEX TO PART B: PENSIONS
	1. Participation
	1.1. The Contractor undertakes to enter into the Admission Agreement.
	1.2. The Contractor and the Authority:
	1.2.1. undertake to do all such things and execute any documents (including the Admission Agreement) as may be required to enable the Contractor to participate in the Schemes in respect of the Fair Deal Employees;
	1.2.2. agree that the Authority is entitled to make arrangements with the body responsible for the Schemes for the Authority to be notified if the Contractor breaches the Admission Agreement; and
	1.2.3. agree that notwithstanding sub-paragraph 1.2.2 of this Annex to Part B: Pensions the Contractor shall notify the Authority in the event that it breaches the Admission Agreement.

	1.3. The Contractor shall bear its own costs and all costs that the Authority reasonably incurs in connection with the negotiation, preparation and execution of documents to facilitate the Contractor participating in the Schemes.

	2. FUTURE SERVICE BENEFITS
	2.1. If the Contractor is rejoining the Schemes for the first time, the Contractor shall procure that the Fair Deal Employees shall be either admitted to or offered continued membership of the relevant section of the Schemes that they became eligible ...
	2.2. If staff have already been readmitted to the Schemes, the Contractor shall procure that the Fair Deal Employees, shall be either admitted into, or offered continued membership of, the relevant section of the Schemes that they currently contribute...
	2.3. The Contractor undertakes that should it cease to participate in the Schemes for whatever reason at a time when it has Eligible Employees, that it will, at no extra cost to the Authority, provide to any Fair Deal Employee who immediately prior to...
	2.4. The Parties acknowledge that the Civil Service Compensation Scheme and the Civil Service Injury Benefit Scheme (established pursuant to section 1 of the Superannuation Act 1972) are not covered by the protection of New Fair Deal.

	3. FUNDING
	3.1. The Contractor undertakes to pay to the Schemes all such amounts as are due under the Admission Agreement and shall deduct and pay to the Schemes such employee contributions as are required by the Schemes.
	3.2. The Contractor shall indemnify and keep indemnified the Authority on demand against any claim by, payment to, or loss incurred by the Schemes in respect of the failure to account to the Schemes for payments received and the non-payment or the lat...

	4. PROVISION OF INFORMATION
	4.1. The Contractor and the Authority respectively undertake to each other:
	4.1.1. to provide all information which the other Party may reasonably request concerning matters (i) referred to in this Annex and (ii) set out in the Admission Agreement, and to supply the information as expeditiously as possible; and
	4.1.2. not to issue any announcements to the Fair Deal Employees prior to the Relevant Transfer Date concerning the matters stated in this Annex without the consent in writing of the other Party (not to be unreasonably withheld or delayed).


	5. INDEMNITY
	5.1. The Contractor undertakes to the Authority to indemnify and keep indemnified the Authority on demand from and against all and any Losses whatsoever arising out of or in connection with any liability towards the Fair Deal Employees arising in resp...

	6. EMPLOYER OBLIGATION
	6.1. The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 and the Transfer of Employment (Pension Protection) Regulations 2005.

	7. SUBSEQUENT TRANSFERS
	7.1. The Contractor shall:
	7.1.1. not adversely affect pension rights accrued by any Fair Deal Employee in the period ending on the date of the relevant future transfer;
	7.1.2. provide all such co-operation and assistance as the Schemes and the Replacement Contractor and/or the Authority may reasonably require to enable the Replacement Contractor to participate in the Schemes in respect of any Eligible Employee and to...
	7.1.3. for the period either:
	(a) after notice (for whatever reason) is given, in accordance with the other provisions of this Contract, to terminate the Contract or any part of the Services; or
	(b) after the date which is two (2) years prior to the date of expiry of this Contract,


	7.2. ensure that no change is made to pension, retirement and death benefits provided for or in respect of any person who will transfer to the Replacement Contractor or the Authority, no category of earnings which were not previously pensionable are m...

	part c: No transfer of employees at commencement of services
	1. Procedure in the event of transfer
	1.1. The Authority and the Contractor agree that the commencement of the provision of the Services or of any part of the Services will not be a Relevant Transfer in relation to any employees of the Authority and/or any Former Contractor.
	1.2. If any employee of the Authority and/or a Former Contractor claims, or it is determined in relation to any employee of the Authority and/or a Former Contractor, that his/her contract of employment has been transferred from the Authority and/or th...
	1.2.1. the Contractor shall, and shall procure that the relevant Sub-contractor shall, within five (5) Working Days of becoming aware of that fact, give notice in writing to the Authority and, where required by the Authority, give notice to the Former...
	1.2.2. the Authority and/or the Former Contractor may offer (or may procure that a third party may offer) employment to such person within fifteen (15) Working Days of the notification by the Contractor or the Sub-contractor (as appropriate) or take s...

	1.3. If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has otherwise been resolved by the Authority and/or the Former Contractor), the Contractor shall, or shall procure that the Sub-contractor shall, immediately release the ...
	1.4. If by the end of the fifteen (15) Working Day period specified in Paragraph 1.2.2:
	1.4.1. no such offer of employment has been made;
	1.4.2. such offer has been made but not accepted; or
	1.4.3. the situation has not otherwise been resolved,

	the Contractor and/or the Sub-contractor may within five (5) Working Days give notice to terminate the employment or alleged employment of such person.

	2. INDEMNITIES
	2.1. Subject to the Contractor and/or the relevant Sub-contractor acting in accordance with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all applicable employment procedures set out in applicable Law and subject also to Paragraph 2.4...
	2.1.1. indemnify the Contractor and/or the relevant Sub-contractor against all Employee Liabilities arising out of the termination of the employment of any employees of the Authority referred to in Paragraph 1.2 made pursuant to the provisions of Para...
	2.1.2. procure that the Former Contractor indemnifies the Contractor and/or any Notified Sub-contractor against all Employee Liabilities arising out of termination of the employment of the employees of the Former Contractor made pursuant to the provis...

	2.2. If any such person as is described in Paragraph 1.2 is neither re employed by the Authority and/or the Former Contractor as appropriate nor dismissed by the Contractor and/or any Sub-contractor within the fifteen (15) Working Day period referred ...
	2.3. Where any person remains employed by the Contractor and/or any Sub-contractor pursuant to Paragraph 2.2, all Employee Liabilities in relation to such employee shall remain with the Contractor and/or the Sub-contractor and the Contractor shall ind...
	2.4. The indemnities in Paragraph 2.1:
	2.4.1. shall not apply to:
	(a) any claim for:
	i. discrimination, including on the grounds of sex, race, disability, age, gender reassignment, marriage or civil partnership, pregnancy and maternity or sexual orientation, religion or belief; or
	ii. equal pay or compensation for less favourable treatment of part-time workers or fixed-term employees,

	in any case in relation to any alleged act or omission of the Contractor and/or any Sub-contractor; or
	(b) any claim that the termination of employment was unfair because the Contractor and/or any Sub-contractor neglected to follow a fair dismissal procedure; and

	2.4.2. shall apply only where the notification referred to in Paragraph 1.2.1 is made by the Contractor and/or any Sub-contractor to the Authority and, if applicable, Former Contractor within six (6) Months of the Services Commencement Date.


	3. PROCUREMENT OBLIGATIONS
	Where in this Part C the Authority accepts an obligation to procure that a Former Contractor does or does not do something, such obligation shall be limited so that it extends only to the extent that the Authority's contract with the Former Contractor...

	Part D: Employment exit provisions
	1. pre-service transfer obligations
	1.1. The Contractor agrees that within twenty (20) Working Days of the earliest of:
	1.1.1. receipt of a notification from the Authority of a Service Transfer or intended Service Transfer;
	1.1.2. receipt of the giving of notice of early termination of this Contract;
	1.1.3. the date which is twelve (12) Months before the end of the Term; and
	1.1.4. receipt of a written request of the Authority at any time (provided that the Authority shall only be entitled to make one such request in any six (6) Month period),

	it shall provide in a suitably anonymised format so as to comply with the Data Protection Legislation, the Contractor's Provisional Contractor Personnel List, together with the Staffing Information in relation to the Contractor's Provisional Contracto...
	1.2. At least twenty (20) Working Days prior to the Service Transfer Date, the Contractor shall provide to the Authority or at the direction of the Authority to any Replacement Contractor and/or any Replacement Sub-contractor:
	1.2.1. the Contractor's Final Contractor Personnel List, which shall identify which of the Contractor Personnel are Transferring Contractor Employees; and
	1.2.2. the Staffing Information in relation to the Contractor’s Final Contractor Personnel List (insofar as such information has not previously been provided).

	1.3. The Authority shall be permitted to use and disclose information provided by the Contractor under Paragraphs 1.1 and 1.2 for the purpose of informing any prospective Replacement Contractor and/or Replacement Sub-contractor.
	1.4. The Contractor warrants, for the benefit of the Authority, any Replacement Contractor, and any Replacement Sub-contractor that all information provided pursuant to Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at the ...
	1.5. From the date of the earliest event referred to in Paragraph 1.1, the Contractor agrees, that it shall not, and agrees to procure that each Sub-contractor shall not, assign any person to the provision of the Services who is not listed on the Cont...
	1.5.1. replace or re-deploy any Contractor Personnel listed on the Contractor Provisional Contractor Personnel List other than where any replacement is of equivalent grade, skills, experience and expertise and is employed on the same terms and conditi...
	1.5.2. make, promise, propose or permit any material changes to the terms and conditions of employment of the Contractor Personnel (including any payments connected with the termination of employment);
	1.5.3. increase the proportion of working time spent on the Services (or the relevant part of the Services) by any of the Contractor Personnel save for fulfilling assignments and projects previously scheduled and agreed;
	1.5.4. introduce any new contractual or customary practice concerning the making of any lump sum payment on the termination of employment of any employees listed on the Contractor's Provisional Contractor Personnel List;
	1.5.5. increase or reduce the total number of employees so engaged, or deploy any other person to perform the Services (or the relevant part of the Services); or
	1.5.6. terminate or give notice to terminate the employment or contracts of any persons on the Contractor's Provisional Contractor Personnel List save by due disciplinary process,

	and shall promptly notify, and procure that each Sub-contractor shall promptly notify, the Authority or, at the direction of the Authority, any Replacement Contractor and any Replacement Sub-contractor of any notice to terminate employment given by th...
	1.6. During the Term, the Contractor shall provide, and shall procure that each Sub-contractor shall provide, to the Authority any information the Authority may reasonably require relating to the manner in which the Services are organised, which shall...
	1.6.1. the numbers of employees engaged in providing the Services;
	1.6.2. the percentage of time spent by each employee engaged in providing the Services; and
	1.6.3. a description of the nature of the work undertaken by each employee by location.

	1.7. The Contractor shall provide, and shall procure that each Sub-contractor shall provide, all reasonable cooperation and assistance to the Authority, any Replacement Contractor and/or any Replacement Sub-contractor to ensure the smooth transfer of ...
	1.7.1. the most recent Month's copy pay slip data;
	1.7.2. details of cumulative pay for tax and pension purposes;
	1.7.3. details of cumulative tax paid;
	1.7.4. tax code;
	1.7.5. details of any voluntary deductions from pay; and
	1.7.6. bank/building society account details for payroll purposes.


	2. EMPLOYMENT REGULATIONS EXIT PROVISIONS
	2.1. The Authority and the Contractor acknowledge that subsequent to the commencement of the provision of the Services, the identity of the provider of the Services (or any part of the Services) may change (whether as a result of termination of this C...
	2.2. The Contractor shall, and shall procure that each Sub-contractor shall, comply with all its obligations in respect of the Transferring Contractor Employees arising under the Employment Regulations in respect of the period up to (and including) th...
	2.3. Subject to Paragraph 2.4 the Contractor shall indemnify the Authority and/or the Replacement Contractor and/or any Replacement Sub-contractor against any Employee Liabilities in respect of any Transferring Contractor Employee (or, where applicabl...
	2.3.1. any act or omission of the Contractor or any Sub-contractor whether occurring before, on or after the Service Transfer Date;
	2.3.2. the breach or non-observance by the Contractor or any Sub-contractor occurring on or before the Service Transfer Date of:
	(a) any collective agreement applicable to the Transferring Contractor Employees; and/or
	(b) any other custom or practice with a trade union or staff association in respect of any Transferring Contractor Employees which the Contractor or any Sub-contractor is contractually bound to honour;

	2.3.3. any claim by any trade union or other body or person representing any Transferring Contractor Employees arising from or connected with any failure by the Contractor or a Sub-contractor to comply with any legal obligation to such trade union, bo...
	2.3.4. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Contractor Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising on and before the Service Transfer Date; and
	(b) in relation to any employee who is not a Transferring Contractor Employee, and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Contractor to the Authority a...

	2.3.5. a failure of the Contractor or any Sub-contractor to discharge or procure the discharge of all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transferring Contractor Emplo...
	2.3.6. any claim made by or in respect of any person employed or formerly employed by the Contractor or any Sub-contractor other than a Transferring Contractor Employee for whom it is alleged the Authority and/or the Replacement Contractor and/or any ...
	2.3.7. any claim made by or in respect of a Transferring Contractor Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Contractor Employee relating to any act or omission of the Contracto...

	2.4. The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Replacement Contractor and/or any Replacement Sub-contractor whether occurring or having its origi...
	2.4.1. arising out of the resignation of any Transferring Contractor Employee before the Service Transfer Date on account of substantial detrimental changes to his/her working conditions proposed by the Replacement Contractor and/or any Replacement Su...
	2.4.2. arising from the Replacement Contractor’s failure, and/or Replacement Sub-contractor’s failure, to comply with its obligations under the Employment Regulations.

	2.5. If any person who is not a Transferring Contractor Employee claims, or it is determined in relation to any person who is not a Transferring Contractor Employee, that his/her contract of employment has been transferred from the Contractor or any S...
	2.5.1. the Authority shall procure that the Replacement Contractor shall, or any Replacement Sub-contractor shall, within five (5) Working Days of becoming aware of that fact, give notice in writing to the Contractor; and
	2.5.2. the Contractor may offer (or may procure that a Sub-contractor may offer) employment to such person within fifteen (15) Working Days of the notification by the Replacement Contractor and/or any and/or Replacement Sub-contractor or take such oth...

	2.6. If such offer is accepted, or if the situation has otherwise been resolved by the Contractor or a Sub-contractor, the Authority shall procure that the Replacement Contractor shall, or procure that the Replacement Sub-contractor shall, immediately...
	2.7. If after the fifteen (15) Working Day period specified in Paragraph 2.5.2 has elapsed:
	2.7.1. no such offer of employment has been made;
	2.7.2. such offer has been made but not accepted; or
	2.7.3. the situation has not otherwise been resolved

	the Authority shall advise the Replacement Contractor and/or Replacement Sub-contractor, as appropriate that it may within five (5) Working Days give notice to terminate the employment or alleged employment of such person.
	2.8. Subject to the Replacement Contractor and/or Replacement Sub-contractor acting in accordance with the provisions of Paragraphs 2.5 to 2.7, and in accordance with all applicable proper employment procedures set out in applicable Law, the Contracto...
	2.9. The indemnity in Paragraph 2.8:
	2.9.1. shall not apply to:
	(a) any claim for:
	i. discrimination, including on the grounds of sex, race, disability, age, gender reassignment, marriage or civil partnership, pregnancy and maternity or sexual orientation, religion or belief; or
	ii. equal pay or compensation for less favourable treatment of part-time workers or fixed-term employees,

	in any case in relation to any alleged act or omission of the Replacement Contractor and/or Replacement Sub-contractor; or
	(b) any claim that the termination of employment was unfair because the Replacement Contractor and/or Replacement Sub-contractor neglected to follow a fair dismissal procedure; and

	2.9.2. shall apply only where the notification referred to in Paragraph 2.5.1 is made by the Replacement Contractor and/or Replacement Sub-contractor to the Contractor within six (6) Months of the Service Transfer Date.

	2.10. If any such person as is described in Paragraph 2.5 is neither re-employed by the Contractor or any Sub-contractor nor dismissed by the Replacement Contractor and/or Replacement Sub-contractor within the time scales set out in Paragraphs 2.5 to ...
	2.11. The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all its obligations under the Employment Regulations and shall perform and discharge, and shall procure that each Sub-contractor shall perform and dischar...
	2.11.1. the Contractor and/or any Sub-contractor; and
	2.11.2. the Replacement Contractor and/or the Replacement Sub-contractor.

	2.12. The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the Authority and any Replacement Contractor and/or Replacement Sub-contractor, in writing such information as is necessary to enable the Authority, the ...
	2.13. Subject to Paragraph 2.14, the Authority shall procure that the Replacement Contractor indemnifies the Contractor on its own behalf and on behalf of any Replacement Sub-contractor and its sub-contractors against any Employee Liabilities in respe...
	2.13.1. any act or omission of the Replacement Contractor and/or Replacement Sub-contractor;
	2.13.2. the breach or non-observance by the Replacement Contractor and/or Replacement Sub-contractor on or after the Service Transfer Date of:
	(a) any collective agreement applicable to the Transferring Contractor Employees; and/or
	(b) any custom or practice in respect of any Transferring Contractor Employees which the Replacement Contractor and/or Replacement Sub-contractor is contractually bound to honour;

	2.13.3. any claim by any trade union or other body or person representing any Transferring Contractor Employees arising from or connected with any failure by the Replacement Contractor and/or Replacement Sub-contractor to comply with any legal obligat...
	2.13.4. any proposal by the Replacement Contractor and/or Replacement Sub-contractor to change the terms and conditions of employment or working conditions of any Transferring Contractor Employees on or after their transfer to the Replacement Contract...
	2.13.5. any statement communicated to or action undertaken by the Replacement Contractor or Replacement Sub-contractor to, or in respect of, any Transferring Contractor Employee on or before the Relevant Transfer Date regarding the Relevant Transfer w...
	2.13.6. any proceeding, claim or demand by HMRC or other statutory authority in respect of any financial obligation including, but not limited to, PAYE and primary and secondary national insurance contributions:
	(a) in relation to any Transferring Contractor Employee, to the extent that the proceeding, claim or demand by HMRC or other statutory authority relates to financial obligations arising after the Service Transfer Date; and
	(b) in relation to any employee who is not a Transferring Contractor Employee, and in respect of whom it is later alleged or determined that the Employment Regulations applied so as to transfer his/her employment from the Contractor or Sub-contractor,...

	2.13.7. a failure of the Replacement Contractor or Replacement Sub-contractor to discharge or procure the discharge of all wages, salaries and all other benefits and all PAYE tax deductions and national insurance contributions relating to the Transfer...
	2.13.8. any claim made by or in respect of a Transferring Contractor Employee or any appropriate employee representative (as defined in the Employment Regulations) of any Transferring Contractor Employee relating to any act or omission of the Replacem...

	2.14. The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee Liabilities arise or are attributable to an act or omission of the Contractor and/or any Sub-contractor (as applicable) whether occurring or having its origin befo...

	annex: list of notified sub-contractors
	Schedule 11  key personnel
	Schedule 12  exit plan and service transfer arrangements
	1. definitions
	1.1. In this Schedule, the following definitions shall apply:

	2. Purpose of this schedule
	2.1. The Contractor is required to ensure the orderly transition of the Services from the Contractor to the Authority or any Replacement Contractor in the event of any termination (including partial termination) or expiry of this Contract. This Schedu...
	2.2. For the avoidance of doubt the Contractor is responsible for the overall management of the exit and Service transfer arrangements.

	3. EXIT
	3.1. The Exit Plan shall:
	3.1.1. address each of the issues set out in this Schedule 12 (Exit Plan and Service Transfer Arrangements) to facilitate the transition of the Services from the Contractor to the Replacement Contractor and/or the Authority and shall ensure that there...
	3.1.2. detail how the Services will transfer to the Replacement Contractor and/or the Authority including details of the processes, documentation, data transfer, systems migration, security and the segregation of the Authority's technology components ...
	3.1.3. specify the scope of the Transitional Assistance Services that may be required by the Authority, any charges that would be payable for the provision of Transitional Assistance Services and detail how such services would be provided (if required...
	3.1.4. provide a timetable and identify critical issues for carrying out the Transitional Assistance Services; and
	3.1.5. set out the management structure to be put in place and employed during the Termination Period.


	4. OBLIGATIONS DURING THE TERM
	4.1. The Contractor and the Authority shall each appoint an exit manager and provide written notification of such appointment to each other within six (6) Months after the Commencement Date. The Contractor's exit manager shall be responsible for ensur...
	4.2. During the Term, the Contractor shall:
	4.2.1. create and maintain a register of:
	(a) all assets, detailing their ownership status; and
	(b) all Sub-contracts and other agreements required to perform the Services;

	4.2.2. create and maintain a database setting out the Contractor's technical infrastructure through which the Services are delivered. Such database shall be capable of allowing staff of the Replacement Contractor and/or the Authority to acquire suffic...
	4.2.3. at all times keep the Registers up to date and shall maintain copies of any agreements referred to in any Register.

	4.3. The Parties shall agree the format of the Registers as part of the process of agreeing the first Exit Plan.
	4.4. At the same time as the Contractor submits a revised Exit Plan, it shall also submit to the Authority up-to-date Registers.
	4.5. On reasonable notice, the Contractor shall provide to the Authority and/or to its Replacement Contractor (subject to the Replacement Contractor entering into reasonable written confidentiality undertakings with the Contractor), such material and ...

	5. TRANSITIONAL ASSISTANCE SERVICES
	5.1. The Authority shall be entitled to require the provision of Transitional Assistance Services by sending the Contractor a notice to that effect (a “Transitional Assistance Notice”) at any time prior to the termination or expiry of the Contract. Th...
	5.1.1. the date from which Transitional Assistance Services are required;
	5.1.2. the nature and extent of the Transitional Assistance Services required; and
	5.1.3. the period during which it is anticipated that Transitional Assistance Services will be required (“Transitional Assistance Period”) which shall continue no longer than twelve (12) Months after the date that the Contractor ceases to provide the ...

	5.2. The Authority shall have an option to extend the Transitional Assistance Period beyond the period specified in the Transitional Assistance Notice by written notice to the Contractor provided that such extension shall not extend beyond six (6) Mon...
	5.3. The Authority shall have the right to terminate its requirement for Transitional Assistance Services by serving not less than twenty (20) days' notice upon the Contractor to such effect.
	5.4. The Transitional Assistance Services shall be provided in good faith and in accordance with Good Industry Practice.
	5.5. During the Transitional Assistance Period, the Contractor shall, in addition to providing the Services and the Transitional Assistance Services, provide to the Authority any reasonable assistance requested by the Authority to allow the Services t...
	5.6. The Authority and the Contractor acknowledge that the transition of the Services to the Replacement Contractor may be phased over a period of time so that certain identified Services are transferred to the Replacement Contractor before others.
	5.7. The Authority shall, at the Contractor's reasonable request, require the Replacement Contractor and any agent or personnel of the Replacement Contractor, to enter into an appropriate confidentiality undertaking with the Contractor.
	5.8. The Contractor shall comply with all of its obligations contained in the Exit Plan.
	5.9. From the date six (6) Months before expiry or from the service by either Party of any Termination Notice (whichever is the earlier) and during any Termination Period, the Contractor shall not terminate or vary in any material respect any Transfer...
	5.10. The Contractor shall comply with all of its obligations regarding the Contractor Personnel in accordance with Clause 3 (Application of TUPE at the Commencement of the Provision of the Services) of Schedule 1 and Schedule 10 (Staff Transfer).
	5.11. Upon the termination or expiry of the Contract (as the case may be) or upon expiration of the Termination Period or, provided that it does not have an adverse impact on the ability of the Contractor to provide the Services or the Transitional As...
	5.11.1. the Contractor shall cease to use the Authority Data and, at the direction of the Authority either:
	(a) provide the Authority or Replacement Contractor with a complete and uncorrupted version of the Authority Data in electronic form (or such other format as reasonably required by the Authority); or
	(b) destroy (including removal from any hard disk) or return (at the Authority's option) all copies of the Authority Data not required to be retained by the Contractor for statutory compliance purposes and confirm in writing that such destruction has ...

	5.11.2. the Contractor shall erase from any computers, storage devices and storage media that are to be retained by the Contractor after the end of the Termination Period any software containing the Intellectual Property Rights owned by the Authority;
	5.11.3. the Contractor shall return to the Authority such of the following as are in the Contractor's possession or control:
	(a) all materials created by the Contractor under this Contract, the Intellectual Property Rights in which are owned by the Authority;
	(b) any other equipment which belongs to the Authority; and
	(c) any items that have been on-charged to the Authority, such as consumables;

	5.11.4. the Contractor shall vacate any Authority's Premises; and
	5.11.5. each Party shall return to the other Party all Confidential Information of the other Party and shall certify that it does not retain the other Party's Confidential Information.

	5.12. The Transitional Assistance Services to be provided by the Contractor shall include (without limitation) such of the following services as the Authority may specify:
	5.12.1. providing assistance and expertise as necessary to examine all operational and business processes (including all supporting documentation) in place and re-writing and implementing processes and procedures such that they are appropriate for use...
	5.12.2. providing details of work volumes and staffing requirements over the preceding twelve (12) Months;
	5.12.3. analysing and providing information about capacity and performance requirements, processor requirements and bandwidth requirements, and known planned requirements for capacity growth;
	5.12.4. transferring all training material and providing appropriate training to those Authority and/or Replacement Contractor staff responsible for internal training in connection with the provision of the Services;
	5.12.5. providing for transfer to the Authority and/or the Replacement Contractor of all knowledge reasonably required for the provision of the Services which may, as appropriate, include information, records and documents; and
	5.12.6. answering all reasonable questions from the Authority and/or the Replacement Contractor regarding the Services.


	6. OBLIGATION TO ENTER INTO AN ETHICAL WALL AGREEMENT ON RE-TENDERING OF SERVICES
	6.1. The Authority may require the Contractor to enter into the Ethical Wall Agreement at any point during a re-tendering or contemplated re-tendering of the Services or any part of the Services.
	6.2. If required to enter into the Ethical Wall Agreement, the Contractor will return a signed copy of the Ethical Wall Agreement within 10 Working Days of receipt. The Contractor’s costs of entering into the Ethical Wall Agreement will be borne solel...

	Schedule 13  Processing, personal Data and Data Subjects
	Annex 1: processing personal data
	Annex 2: Joint cONTROLLER aGREEMENT
	1. Joint Controller Status and Allocation of Responsibilities
	1.1. With respect to Personal Data for which the Parties are Joint Controllers, the Parties envisage that they shall each be a Data Controller in respect of that Personal Data in accordance with the terms of this Annex 2 (Joint Controller Agreement) i...
	1.2. The Parties agree that the Contractor/Authority:
	1.2.1. is the exclusive point of contact for Data Subjects and is responsible for all steps necessary to comply with the GDPR regarding the exercise by Data Subjects of their rights under the GDPR;
	1.2.2. shall direct Data Subjects to its Data Protection Officer or suitable alternative in connection with the exercise of their rights as Data Subjects and for any enquiries concerning their Personal Data or privacy;
	1.2.3. is solely responsible for the Parties’ compliance with all duties to provide information to Data Subjects under Articles 13 and 14 of the GDPR;
	1.2.4. is responsible for obtaining the informed consent of Data Subjects, in accordance with the GDPR, for Processing in connection with the Services where consent is the relevant legal basis for that Processing; and
	1.2.5. shall make available to Data Subjects the essence of this Joint Controller Agreement (and notify them of any changes to it) concerning the allocation of responsibilities as Joint Controller and its role as exclusive point of contact, the Partie...

	1.3. Notwithstanding the terms of paragraph 1.2, the Parties acknowledge that a Data Subject has the right to exercise their legal rights under the Data Protection Legislation as against the relevant Party as Data Controller.

	2. Undertakings of both Parties
	2.1. The Contractor and the Authority each undertake that they shall:
	2.1.1. report to the other Party as required by Authority on:
	(a) the volume of Data Subject Access Requests (or purported Data Subject Access Requests) from Data Subjects (or third parties on their behalf);
	(b) the volume of requests from Data Subjects (or third parties on their behalf) to rectify, block or erase any Personal Data;
	(c) any other requests, complaints or communications from Data Subjects (or third parties on their behalf) relating to the other Party’s obligations under applicable Data Protection Legislation;
	(d) any communications from the Information Commissioner or any other regulatory authority in connection with Personal Data; and
	(e) any requests from any third party for disclosure of Personal Data where compliance with such request is required or purported to be required by Law; that it has received in relation to the subject matter of the Contract during that period;

	2.1.2. notify each other immediately if it receives any request, complaint or communication made as referred to in Paragraphs 2.1.1(a) to 2.1.1(e); and
	2.1.3. provide the other Party with full cooperation and assistance in relation to any request, complaint or communication made as referred to in Paragraphs 2.1.1 2.1.1(c) to 2.1.1(e) to enable the other Party to comply with the relevant timescales se...
	2.1.4. not disclose or transfer the Personal Data to any third party unless necessary for the provision of the Services and, for any disclosure or transfer of Personal Data to any third party, save where such disclosure or transfer is specifically aut...
	2.1.5. request from the Data Subject only the minimum information necessary to provide the Services and treat such extracted information as Confidential Information.
	2.1.6. ensure that at all times it has in place appropriate Protective Measures to guard against unauthorised or unlawful Processing of the Personal Data and/or accidental loss, destruction or damage to the Personal Data and unauthorised or unlawful d...
	2.1.7. take all reasonable steps to ensure the reliability and integrity of any of its Personnel who have access to the Personal Data and ensure that its Personnel:
	(a) are aware of and comply with their duties under this Annex 1 (Joint Controller Agreement) and those in respect of Confidential Information
	(b) are informed of the confidential nature of the Personal Data, are subject to appropriate obligations of confidentiality and do not publish, disclose or divulge any of the Personal Data to any third party where the that Party would not be permitted...
	(c) have undergone adequate training in the use, care, protection and handling of Personal Data as required by the applicable Data Protection Legislation;

	2.1.8. ensure that it has in place Protective Measures as appropriate to protect against a Data Loss Event having taken account of the:
	(a) nature of the data to be protected;
	(b) harm that might result from a Data Loss Event;
	(c) state of technological development; and
	(d) cost of implementing any measures.

	2.1.9. ensure that it has the capability (whether technological or otherwise), to the extent required by Data Protection Legislation, to provide or correct or delete at the request of a Data Subject all the Personal Data relating to that Data Subject ...
	2.1.10. ensure that it notifies the other Party as soon as it becomes aware of a Data Loss Event.
	2.1.11. For the purposes of this Joint Controller Agreement “Personnel” means all directors, officers, employees, agents, consultants and suppliers of the Parties and/or of any Sub-Processor engaged in the performance of its obligations under this Con...

	2.2. Each Joint Controller shall use its reasonable endeavours to assist the other Controller to comply with any obligations under applicable Data Protection Legislation and shall not perform its obligations under this Annex in such a way as to cause ...

	3. Data Protection Breach
	3.1. Without prejudice to Paragraph 3.2, each Party shall notify the other Party promptly and without undue delay, and in any event within 48 hours, upon becoming aware of any Personal Data Breach or circumstances that are likely to give rise to a Per...
	3.1.1. sufficient information and in a timescale which allows the other Party to meet any obligations to report a Personal Data Breach under the Data Protection Legislation;
	3.1.2. all reasonable assistance, including:
	(a) co-operation with the other Party and the Information Commissioner investigating the Personal Data Breach and its cause, containing and recovering the compromised Personal Data and compliance with the applicable guidance;
	(b) co-operation with the other Party including taking such reasonable steps as are directed by the Authority to assist in the investigation, mitigation and remediation of a Personal Data Breach;
	(c) co-ordination with the other Party regarding the management of public relations and public statements relating to the Personal Data Breach;
	(d) providing the other Party and to the extent instructed by the other Party to do so, and/or the Information Commissioner investigating the Personal Data Breach, with complete information relating to the Personal Data Breach, including, without limi...


	3.2. Each Party shall take all steps to restore, re-constitute and/or reconstruct any Personal Data where it has lost, damaged, destroyed, altered or corrupted as a result of a Personal Data Breach as if it was that Party’s own data at its own cost wi...
	3.2.1. the nature of the Personal Data Breach;
	3.2.2. the nature of Personal Data affected;
	3.2.3. the categories and number of Data Subjects concerned;
	3.2.4. the name and contact details of the Contractor’s Data Protection Officer or other relevant contact from whom more information may be obtained;
	3.2.5. measures taken or proposed to be taken to address the Personal Data Breach; and
	3.2.6. describe the likely consequences of the Personal Data Breach.


	4. Audit
	4.1. The Contractor shall permit:
	4.1.1. the Authority, or a third-party auditor acting under the Authority’s direction, to conduct, at the Authority’s cost, data privacy and security audits, assessments and inspections concerning the Contractor’s data security and privacy procedures ...
	4.1.2. the Authority, or a third-party auditor acting under the Authority’s direction, access to premises at which the Personal Data is accessible or at which it is able to inspect any relevant records, including the record maintained under Article 30...

	4.2. The Authority may, in its sole discretion, require the Contractor to provide evidence of the Contractor’s compliance with Paragraph 4.1 in lieu of conducting such an audit, assessment or inspection.

	5. Impact Assessments
	5.1. The Parties shall:
	5.1.1. provide all reasonable assistance to each other to prepare any Data Protection Impact Assessment as may be required (including provision of detailed information and assessments in relation to Processing operations, risks and measures);
	5.1.2. maintain full and complete records of all Processing carried out in respect of the Personal Data in connection with this Contract, in accordance with the terms of Article 30 of the GDPR.


	6. ICO Guidance
	The Parties agree to take account of any guidance issued by the Information Commissioner and/or any relevant Central Government Body. The Authority may on not less than thirty (30) Working Days’ notice to the Contractor amend this Contract to ensure t...

	7. Liabilities for Data Protection Breach
	7.1. If financial penalties are imposed by the Information Commissioner on either the Authority or the Contractor for a Personal Data Breach ("Financial Penalties") then the following shall occur:
	7.1.1. If in the view of the Information Commissioner, the Authority is responsible for the Personal Data Breach, in that it is caused as a result of the actions or inaction of the Authority, its employees, agents, contractors (other than the Contract...
	7.1.2. If in the view of the Information Commissioner, the Contractor is responsible for the Personal Data Breach, in that it is not a breach that the Authority is responsible for, then the Contractor shall be responsible for the payment of these Fina...
	7.1.3. If no view as to responsibility is expressed by the Information Commissioner, then the Authority and the Contractor shall work together to investigate the relevant data incident and allocate responsibility for any Financial Penalties as outline...

	7.2. If either the Authority or the Contractor is the defendant in a legal claim brought before a court of competent jurisdiction (“Court”) by a third party in respect of a Personal Data Breach, then unless the Parties otherwise agree, the Party that ...
	7.3. In respect of any losses, cost claims or expenses incurred by either Party as a result of a Personal Data Breach (the “Claim Losses”):
	7.3.1. if the Authority is responsible for the relevant breach, then the Authority shall be responsible for the Claim Losses;
	7.3.2. if the Contractor is responsible for the relevant breach, then the Contractor shall be responsible for the Claim Losses: and
	7.3.3. if responsibility is unclear, then the Authority and the Contractor shall be responsible for the Claim Losses equally.

	7.4. Nothing in Paragraphs 7.2-7.3 shall preclude the Authority and the Contractor reaching any other agreement, including by way of compromise with a third party complainant or claimant, as to the apportionment of financial responsibility for any Cla...

	8. Termination
	If the Contractor is in material Default under any of its obligations under this Annex 2 (Joint Controller Agreement), the Authority shall be entitled to terminate this Contract by issuing a Termination Notice to the Contractor in accordance with Clau...

	9. Sub-Processing
	9.1. In respect of any Processing of Personal Data performed by a third party on behalf of a Party, that Party shall:
	9.1.1. carry out adequate due diligence on such third party to ensure that it is capable of providing the level of protection for the Personal Data as is required by this Contract, and provide evidence of such due diligence to the other Party where re...
	9.1.2. ensure that a suitable agreement is in place with the third party as required under applicable Data Protection Legislation.


	10. Data Retention
	10.1. The Parties agree to erase Personal Data from any computers, storage devices and storage media that are to be retained as soon as practicable after it has ceased to be necessary for them to retain such Personal Data under applicable Data Protect...

	Schedule 14 Business Continuity and Disaster Recovery Plan
	1. Business CONTINUITY and disaster recovery plan
	1.1. The Contractor shall ensure that the BCDR Plan shall include:
	1.1.1. details of how the Contractor will implement the BCDR Plan;
	1.1.2. details of how the BCDR Plan inter-operates with any other disaster recovery and business continuity plan of the Authority (as notified by the Authority from time to time);
	1.1.3. details as to how the invocation of any element of the BCDR Plan may impact on the operation of the Services and a full analysis of the risks to the operation of the services; and
	1.1.4. identification of all reasonably possible failures of or disruptions to the Services.

	1.2. The Contractor shall ensure that the BCDR Plan shall also include:
	1.2.1. back-up methodology;
	1.2.2. data verification procedures;
	1.2.3. identification of all potential disaster recovery scenarios;
	1.2.4. provision of appropriate levels of spares, maintenance equipment and test equipment;
	1.2.5. responsibilities of the Sub-contractors in the event of a disaster;
	1.2.6. hardware configuration details, network planning and invocation rules and procedures;
	1.2.7. data centre site audits;
	1.2.8. Authority obligations and dependencies.

	1.3. The BCDR Plan shall be designed so as to ensure that:
	1.3.1. the Services are provided in accordance with this Contract at all times during and after the invocation of the BCDR Plan;
	1.3.2. the adverse impact of any disaster is minimised as far as reasonably possible;
	1.3.3. it complies with the relevant provisions of ISO/IEC 27002; ISO22301/ISO22313 and all other industry standards from time to time in force; and
	1.3.4. it details a process for the management of disaster recovery testing.

	1.4. The Contractor shall also ensure that the BCDR Plan defines the processes, activities and responsibilities relating to the application of emergency fixes in business-critical emergency situations. It shall also define the rules for storing data, ...
	1.4.1. risk analysis (including failure scenarios, assessments, identification of single points of failure and ways to manage such failure and business impact analysis);
	1.4.2. possible areas where system critical elements can be ''dual sourced'' so as to eliminate or minimise single points of failure;
	1.4.3. business continuity maintenance;
	1.4.4. documentation of business processes, procedures and responsibilities;
	1.4.5. a communications strategy; and
	1.4.6. procedures for reverting to normal service.


	Schedule 15 STEP-IN RIGHTS
	1. STEP-IN RIGHTS
	1.1. In this Schedule, the following definitions shall apply:
	1.2. On the occurrence of a Step-In Trigger Event, the Authority may serve notice on the Contractor (a “Step-In Notice”) that it will be taking action under this Schedule 15 (Step-In Rights), either itself or with the assistance of a third party (prov...
	1.2.1. the action the Authority wishes to take and in particular the Services that it wishes to control (the “Required Action”);
	1.2.2. the Step-In Trigger Event that has occurred and whether the Authority believes that the Required Action is due to the Contractor’s Default;
	1.2.3. the date on which it wishes to commence the Required Action;
	1.2.4. the time period which it believes will be necessary for the Required Action;
	1.2.5. whether the Authority will require access to the Contractor's premises and/or the Sites; and
	1.2.6. to the extent practicable, the impact that the Authority anticipates the Required Action will have on the Contractor’s obligations to provide the Services during the period that the Required Action is being taken.

	1.3. Following service of a Step-In Notice, the Authority shall:
	1.3.1. take the Required Action set out in the Step-In Notice and any consequential additional action as it reasonably believes is necessary to achieve the Required Action;
	1.3.2. keep records of the Required Action taken and provide information about the Required Action to the Contractor;
	1.3.3. co-operate wherever reasonable with the Contractor in order to enable the Contractor to continue to provide the Services in relation to which the Authority is not assuming control; and
	1.3.4. act reasonably in mitigating the cost that the Contractor will incur as a result of the exercise of the Authority's rights under this Schedule 15 (Step-In Rights).

	1.4. For so long as and to the extent that the Required Action is continuing, then:
	1.4.1. the Contractor shall not be obliged to provide the Services to the extent that they are the subject of the Required Action;
	1.4.2. no Deductions shall be applicable in relation to the Contract Price in respect of Services that are the subject of the Required Action and the provisions of Clause 1.5 of this Schedule 15 (Step-In Rights) shall apply to Deductions from Contract...
	1.4.3. the Authority shall pay to the Contractor the Contract Price after subtracting any applicable Deductions and the Authority's costs of taking the Required Action.

	1.5. If the Contractor demonstrates to the reasonable satisfaction of the Authority that the Required Action has resulted in the degradation of any Services not subject to the Required Action beyond that which would have been the case had the Authorit...
	1.6. Before ceasing to exercise its Step-In rights under this Schedule 15 (Step-In Rights) the Authority shall deliver a written notice to the Contractor (a “Step-Out Notice”), specifying:
	1.6.1. the Required Action it has actually taken; and
	1.6.2. the date on which the Authority plans to end the Required Action (the “Step-Out Date”) subject to the Authority being satisfied with the Contractor's ability to resume the provision of the Services and the Contractor's plan developed in accorda...

	1.7. The Contractor shall, following receipt of a Step-Out Notice and not less than 20 Working Days prior to the Step-Out Date, develop for the Authority's approval a draft plan (a “Step-Out Plan”) relating to the resumption by the Contractor of the S...
	1.8. If the Authority does not approve the draft Step-Out Plan, the Authority shall inform the Contractor of its reasons for not approving it. The Contractor shall then revise the draft Step-Out Plan taking those reasons into account and shall re-subm...
	1.9. The Contractor shall bear its own costs in connection with any step-in by the Authority under this Schedule 15 (Step-In Rights), provided that the Authority shall reimburse the Contractor's reasonable additional expenses incurred directly as a re...
	1.9.1. limbs (c) or (d) of the definition of a Step-In Trigger Event; or
	1.9.2. limbs (e) and (f) of the definition of a Step-in Trigger Event (insofar as the primary cause of the Authority serving the Step-In Notice is identified as not being the result of the Contractor’s Default).


	Schedule 16: Implementation Plan
	Completed separately.



