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This Contract is made on the  21.06.2017 

between the Parties The Secretary of State for Work and Pensions 

 ("the Authority") acting as part of the Crown. 

Of 

Quarry House,  
Quarry Hill 
Leeds 
LS2 7UA 

And Tetley’s Motor Services Limited 

with Company Registration 
Number 

03309948  

having the main or registered 
office at 

Tetley’s Motor Services Limited 
76 Goodman Street, Leeds, LS10 1NY 

 ("the Contractor") 

 
individually referred to as “Party” and collectively as 
“the Parties” 

 
 
A.GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
A1.1 In this Contract the following provisions shall have the meanings given to them 

below:- 
 
“Access to Work” means a grant, from DWP’s Access to Work scheme, given to 
an employer to pay for practical support to help a Disabled Person start work, 
stay in work or move into self-employment. 

“Acquired Rights Directive” means the European Council Directive 77/187/EEC 
on the approximation of laws of European member states relating to the 
safeguarding of employees’ rights in the event of transfers of undertakings, 
businesses or parts of undertakings or businesses, as amended or re-enacted 
from time to time. 

 
“Administration” means the administrative receivership of a company under the 
management of an administrator under the Insolvency Act 1986. 

 
“Admission Agreement” means an admission agreement in the form available 
on the Civil Service Pensions website immediately prior to the Relevant Transfer 
Date to be entered into by the Contractor where it agrees to participate in the 
Schemes in respect of the Services. 

 
“Affected Party” means a party affected by a Force Majeure Event; 
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“Affiliate” means in relation to any company, any holding company or subsidiary 
of that company or any subsidiary of such holding company, and “holding 
company” and “subsidiary” shall have the meaning given to them in section 1159 
of the Companies Act 2006. 
 
“Apprentices” – means people given practical training with study in the form of 
an apprenticeship which is organised through the National Apprenticeship 
Service. 

“Approval” means the prior written consent of the Authority including consent 
provided by email by the Authority’s Representative. 

 
“Authority” means the Secretary of State for Work and Pensions.  
 
“Authority Data” means  
 
a) the data, guidance, specifications, instructions, toolkits, plans, databases, 

patents, patterns, models, design, text, drawings, diagrams, images or 
sounds (together with any database made up of any of these) which are 
embodied in any electronic, magnetic, optical or tangible media, and 
which are:- 
 
(i) supplied to the Contractor by or on behalf of the Authority; or 

 
(ii) which the Contractor is required to generate, process, store or 

transmit pursuant to this Contract; or 
 
b) any Personal Data  for which the Authority is the Data Controller.  
 
“Authority ICT System” means the Authority’s computing environment 
(consisting of hardware, software and/or telecommunications networks or 
equipment) used by the Authority or the Contractor in connection with the 
Contract which is owned by or licensed to the Authority by a third party and 
which interfaces with the Contractor ICT system or which is necessary for the 
Authority to receive the Services. 
 
“Authority’s Premises” means any premises owned by the Authority or for 
which the Authority has legal responsibility. 
 
“Authority’s Representative” means the representative(s) of the Authority 
authorised to act on behalf of the Secretary of State for Work and Pensions on all 
matters relating to the Contract. 
 
“Authority Software” means software which is owned by or licensed to the 
Authority, including software which is, or will be used by the Contractor for the 
purpose of providing the Services but excluding the Contractor Software. 

 
“Black and Minority Ethnic” worker is a person who identifies themselves as 
being of non white descent. 
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“Breach of Security” means the occurrence of unauthorised access to or use of 
the Premises, the Authority’s Premises, the Services, the Authority ICT System, 
the Contractor ICT system or any ICT or data (including the Authority’s Data) 
and) any Personal Data used by the Authority or the Contractor in connection 
with this Contract. 
 
“Bribery Act 2010” means the Bribery Act 2010 and any subordinate legislation 
made under that Act from time to time together with any guidance or codes of 
practice issued by the relevant government department concerning the 
legislation. 

 
“Business Continuity Plan” means any plan prepared as directed in clause 
H5.6, as may be amended from time to time. 

 
“Change Communication” means any Operational Change Request, 
Operational Change Confirmation, Change Request, Impact Assessment, 
Change Authorisation Note or other communication sent or required to be sent 
pursuant to the Change Control Procedure. 
 
“Change Control Procedure” means the procedure for proposing a Contract 
Change, as set out in Schedule 11 (Change Control Procedure). 
 
“Change Request” means a written request for a Contract Change which shall 
be substantially in the form of Appendix 1 of Schedule 11 (Change Control 
Procedure). 
 
“Commencement Date” means the date in clause A2.  
 
“Commercially Sensitive Information” means the Information:- 
 

(i) listed in Schedule 5 (Commercially Sensitive Information); 
 

(ii) notified to the Authority in writing (prior to the Commencement 
Date) which has been clearly marked as Commercially Sensitive 
Information which is provided by the Contractor to the Authority in 
confidence; or 

 
(iii) which constitutes a trade secret. 

 
“Commercially Sensitive Information Schedule” means Schedule 5 containing 
a list of the Commercially Sensitive Information provided by the Contractor. 
 
“Confidential Information” means:- 
 
a) any information which has been designated as confidential by either Party 

in writing or that ought reasonably to be considered as confidential 
(however it is conveyed or on whatever media it is stored) including 
information that relates to the business, affairs, developments, trade 
secrets, know-how, personnel and suppliers of the Contractor, including 
Intellectual Property Rights, together with all information derived from the 
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above, and any other information clearly designated as being confidential 
(whether or not it is marked as “confidential”) or which ought reasonably to 
be considered to be confidential; and 

 
b) the Commercially Sensitive Information and does not include any 

information:-  
 
(i) which was public knowledge at the time of disclosure (otherwise 

than by breach of clause E4 (Confidential Information)); 
 
(ii) which was in the possession of the receiving Party, without 

restriction as to its disclosure, before receiving it from the 
disclosing Party;  

 
(iii) which is received from a third party (who lawfully acquired it) 

without restriction as to its disclosure; or 
 
(iv) is independently developed without access to the Confidential 

Information. 
 
“Contract” means this written agreement between the Authority and the 
Contractor consisting of these terms and conditions of contract and any attached 
Schedules, Appendices and any document referred to in the Schedules or 
Appendices, including the Specification, the Invitation to Tender, the Tender and 
the Contractor Guidance.  
 
“Contract Change”  means any change, amendment, Variation, restatement or 
supplement to this Contract other than an Operational Change. 
 
“Contracting Body” or “Contracting Bodies” means the Department for Work 
and Pensions and any contracting body described in the OJEU Notice 2017/S 
037-066888. 
 
“Contractor” means the person, partnership or company with whom the 
Authority enters into the Contract. 
 
“Contractor Guidance” means the instructions and recommended practices, 
including any instructions of an operational nature, and/or relating to Sustainable 
Development and promotion of race equality and non-discrimination, copies of 
which have been provided by the Authority to the Contractor prior to the 
Commencement Date, and any other instructions and recommended practices 
notified by the Authority to the Contractor from time to time.  
 
“Contractor’s Final Personnel List” means a list provided by the Contractor of 
all those persons who will transfer under the TUPE Regulations on the Service 
Transfer Date. 
 
“Contractor’s Provisional Personnel List” means a list prepared and updated 
by the Contractor of all those persons who are at the date of the list wholly or 
mainly engaged in or assigned to the provision of the Services or any relevant 
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part of the Services which it is envisaged as at the date of such list will no longer 
be provided by the Contractor. 
 
“Contractor Software” means software owned or licensed to the Contractor, 
including software which is or will be used by the Contractor for the purposes of 
providing the Services.   
 
“Contract Period” means the period from the Commencement Date to:-  
 
a)  the date of expiry set out in clause A2 (Initial Contract Period), or 

 
b)  following an extension pursuant to clause F8 (Extension of Initial Contract 

Period), the date of expiry of the extended period, or 
 

c) such earlier date of termination or partial termination of the Contract in 
accordance with the Law or the provisions of the Contract.  

 
“Contract Price” means the price (exclusive of any applicable VAT), payable to 
the Contractor by the Authority under the Contract, as set out in Schedule 4 
(Contract Price), for the full and proper performance by the Contractor of its 
obligations under the Contract but before taking into account the effect of any 
adjustment of price in accordance with clause C4 (Price Adjustment on 
Extension of Initial Contract Period).  

 
“Contract Price Schedule” means Schedule 4 containing details of the Contract 
Price. 
 
“Crown” means the government of the United Kingdom (including the Northern 
Ireland Assembly and Executive Committee, the Scottish Government and The 
Welsh Government), including, but not limited to, government ministers, 
government departments, government and particular bodies, and government 
agencies. In this Contract, the Authority is acting as part of the Crown. 
 
“Data Controller” shall have the same meaning as set out in the DPA. 
 
“Data Processing” shall have the same meaning as set out in the DPA. 

 
“Data Protection Legislation” means the Data Protection Act 1998, the EU 
Data Protection Directive 95/46/EC, the Regulation of Investigatory Powers Act 
2000, the Telecommunications (Lawful Business Practice) (Interception of 
Communications) Regulations 2000 (SI 2000/2699), the Electronic 
Communications Data Protection Directive 2002/58/EC, the Privacy and 
Electronic Communications (EC Directive) Regulations 2003 and all applicable 
laws and regulations relating to processing of Personal Data and privacy, 
including where applicable the guidance and codes of practice issued by the 
Information Commissioner (as amended from time to time). 

 
“Data Subject” shall have the same meaning as set out in the DPA. 
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“Default” means any breach of the obligations of the relevant Party (including but 
not limited to fundamental breach or breach of a fundamental term) or any other 
default, act, omission, negligence or statement of the relevant Party or the Staff 
in connection with or in relation to the subject-matter of the Contract and in 
respect of which such Party is liable to the other. 
 
“Directive” means EC Council Directive 2001/23/EC. 

 
“Disability Confident Employer” means an employer who has achieved this 
status through the Disability Confident Scheme and has registered their 
commitment to recruit and retain Disabled People and people with health 
conditions. 

“Disability Confident Scheme” is a scheme which aims to help employers make 
the most of the opportunities provided by employing Disabled People. It is 
voluntary and has been developed by employers and Disabled People’s 
representatives. 

“Disabled Person” means a person who under section 6 and Schedule 1 of the 
Equality Act 2010 has a physical or mental impairment that has a substantial and 
long-term adverse effect on their ability to do normal daily activities. 

“DPA” means the Data Protection Act 1998 and any subordinate legislation 
made under such Act from time to time together with any guidance and/or codes 
of practice issued by the Information Commissioner or relevant government 
department in relation to such legislation.  

 
“DWP Offshoring Policy” means the Authority’s policy and procedures in 
relation to hosting or accessing the Authority ICT System or official information 
outside of the UK including Landed Resources as advised to the Contractor by 
the Authority from time to time. 

 
“Eligible Employee” means any Fair Deal Employee who at the relevant time is 
an eligible employee as defined in the Admission Agreement. 

 
“Employment Experience” means an opportunity for an unemployed person to 
undertake unpaid work for an employer, to provide an understanding of a 
working environment and develop employment related skills. Employment 
experience opportunities must not replace paid jobs in the organisation. 

“Environmental Information Regulations” means the Environmental 
Information Regulations 2004 and any guidance and/or codes of practice issued 
by the Information Commissioner or relevant government department in relation 
to such regulations. 
 
“Equipment” means the Contractor’s equipment, plant, materials and such other 
items supplied and used by the Contractor in the performance of its obligations 
under the Contract. 
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“Ex-Offenders” means an individual who has an unspent criminal conviction 
under  The Rehabilitation of Offenders Act 1974 (Exceptions) Order 1975 
England and Wales Order 2013 or The Rehabilitation of Offenders Act 1974 
(Exclusions and Exceptions) Scotland Order 2013. 

“Fair Deal Employees” means those Transferring Employees who are on the 
Relevant Transfer Date entitled to the protection of New Fair Deal or become 
entitled to the protection of New Fair Deal on the Relevant Transfer Date by 
virtue of having originally transferred pursuant to a Relevant Transfer under the 
TUPE Regulations (or the predecessor legislation) from employment with a 
public sector employer and who were once eligible to participate in the Schemes. 

 
“FOIA” means the Freedom of Information Act 2000 and any subordinate 
legislation made under this Act from time to time together with any guidance 
and/or codes of practice issued by the Information Commissioner or relevant 
government department in relation to such legislation. 
 
“Force Majeure Event” means any event materially affecting the performance by 
a Party of its obligations under this Contract arising from any act, event, 
omission, happening or non-happening beyond its reasonable control including, 
but not limited to fire, flood, earthquake, windstorm or other natural disaster; 
epidemic or pandemic; terrorist attack; nuclear, chemical or biological 
contamination; compliance with any governmental order, governmental rule or 
governmental regulation which comes into effect on or after the Commencement 
Date; loss at sea; extreme adverse weather conditions; interruption or failure of 
utility service; 
 
“Fraud” means any offence under Law or common law creating offences in 
respect of fraudulent acts, fraudulent acts in relation to the Contract, defrauding 
or attempting to defraud or conspiring to defraud the Crown.  
 
“Good Industry Practice” means standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and 
foresight which would reasonably and ordinarily be expected from a skilled and 
experienced person or body engaged in a similar type of undertaking under the 
same or similar circumstances.  
 
“Guarantee” means the deed of guarantee in favour of the Authority entered into 
by the Guarantor on or about the date of the Contract (which is substantially in 
the form set out in Schedule 10 (Parent Company Guarantee) or such similar 
form acceptable to the Authority from time to time. 
 
“Guarantor” means the body who has agreed to guarantee the due performance 
of the Contract by the Contractor as defined in clause G4 and the deed at 
Schedule 10 (Parent Company Guarantee). 

 
“ICT” means information and communications technology.  
 
“ICT Environment” means the Authority ICT System and the Contractor ICT 
system. 
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“Impact Assessment” means an assessment of a Change Request in 
accordance with paragraph 5 of Schedule 11 (Change Control Procedure).  
 
“Incumbent Contractor” means any contractor providing services to the 
Authority before the Activity Date that are the same as or substantially similar to 
the Services (or any part of the Services) and shall include any sub-contractor of 
such contractor (or any sub-contractor of such sub-contractor). 

 
“Information” has the meaning given under section 84 of the FOIA.  
 
“Initial Contract Period” means the period from the Commencement Date to the 
date of expiry set out in clause A2 (Initial Contract Period), or such earlier date of 
termination or partial termination of the Contract in accordance with the Law or 
the provisions of the Contract. 
 
“Intellectual Property Rights” means patents, inventions, trade marks, service 
marks, logos, design rights (whether registerable or otherwise), applications for 
any of the foregoing, copyright, database rights, domain names, trade or 
business names, moral rights, goodwill and other similar rights or obligations 
whether registerable or not in any country (including but not limited to the United 
Kingdom) and the right to sue for passing off. 

 
“Invitation to Tender” means the invitation and instructions to tenderers issued 
by the Authority on 19 April 2017 attached in Schedule 1 (The Services). 

 
“Key Personnel” means those persons named in Schedule 2 (Administration 
Requirements). 

 
“KPI” means a key performance indicator to which the Services are to be 
provided as set out in the Specification. 

 
“Landed Resources” means when the Contractor or its Sub-contractor causes 
foreign nationals to be brought to the United Kingdom to provide the Services. 
 
“Law” means any applicable Act of Parliament, subordinate legislation, exercise 
of the royal prerogative, enforceable European Community right, regulatory 
policy, guidance or industry code, judgment of a relevant court of law, or 
directives or requirements or any Regulatory Body of which the Contractor is 
bound to comply.  

 
“Life Chances through Procurement Guidance for DWP Contractors” – 
means a Guidance document held on GOV.UK explaining DWPs Social Value in 
Schedule 8 promoting and encouraging opportunities for certain DWP Priority 
Groups within their workforce. 

“Liquidation” means the appointment of a Liquidator who collects in and 
distributes the company's assets and dissolves the company.  The company can 
also be put into provisional Liquidation before a final winding up order is granted. 
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“Loss” means direct losses, liabilities, claims, damages, costs, charges, 
outgoings and expenses (including legal expenses) of every description, 
provided in each case that such losses are reasonable, direct, proper and 
mitigated.  
 
“Malicious Software” means any software program or code intended to destroy, 
interfere with, corrupt, or cause undesired effects on program files, data or other 
information, executable code or application software macros, whether or not its 
operation is immediate or delayed, and whether the malicious software is 
introduced wilfully, negligently or without knowledge of its existence.  
 
“Material Breach” means a breach (including an anticipatory breach) that is 
serious in the widest sense of having a serious effect on the benefit which the 
terminating party would otherwise derive from:- 
 
a) a substantial portion of the Contract; or 

 
b) any of the obligations set out in clauses A, B, E, F and H over any two (2) 

month period during the term of the Contract; 
 
c)   any Default which is specified in the Contract as a ‘Material Breach’ or 

which may be deemed to be a Material Breach. 
 
In deciding whether any breach is material no regard shall be had to whether it 
occurs by some accident, mishap, mistake or misunderstanding. 

 
“Minimum Service Levels” means the set of service levels to which the 
Services must be provided as set out in Schedule 3 Appendix A and any other 
service levels as notified by the Authority to the Contractor from time to time. 

 
“Monitoring Requirements Schedule” means the details of the monitoring 
arrangements, more particularly described in these terms and conditions of 
Contract and Schedule 3 (Monitoring Requirements). 
 
“Month” means calendar month. 
 
“New Fair Deal” means the revised Fair Deal position set out in HM Treasury 
guidance: “Fair Deal for staff pensions: staff transfer from central government” 
issued in October 2013 including any amendments to that document immediately 
prior to the Relevant Transfer Date. 
 
“OJEU Notice” means the contract notice published in the Official Journal of the 
European Union under reference 2017/S 037-066888. 
 
“Older Worker” means a person 50 years of age and over. 

“Operational Change” means any change in the Contractor's operational 
procedures which in all respects, when implemented:- 
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(i) will not affect the Contract Price and will not result in any other 
costs to the Authority; 
 

(ii)  may change the way in which the Services are delivered but will not 
adversely affect the output of the Services or increase the risks in 
performing or receiving the Services;  

 
(iii)  will not adversely affect the interfaces or interoperability of the 

Services with any of the Authority ICT System; and 
 

(iv)  will not require a change to this Contract. 
 

“Operational Change Confirmation” means a written response to an 
Operational Change Request in which the Party that receives the Operational 
Change Request confirms its agreement to it. The confirmation may be sent by 
electronic mail or letter. 

  
“Operational Change Request” means a written request for an Operational 

Change which may be sent by electronic mail or by letter.  

“Party” means a party to the Contract.  
 
“Performance Improvement Plan” means the plan to be provided by the 
Contractor in accordance with clauses F5.2.2 and F5.2.4(i). 
 
“Persistent Breach” means a Default which has occurred on three (3) or more 
separate occasions within a continuous period of three (3) months. 
 
“Personal Data” shall have the same meaning as set out in the DPA. 

 
“Pre-Existing Intellectual Property Rights” means any Intellectual Property 
Rights vested in or licensed to the Authority or the Contractor prior to or 
independently of the performance by the Authority or the Contractor of their 
obligations under this Contract and in respect of the Authority includes Authority 
Data.           
 
“Premises” means the location where the Services are to be supplied, as set out 
in the Specification.  

 
“Prohibited Act” shall have the meaning given in clause D1. 
 
“Property” means the property, other than real property, issued or made 
available to the Contractor by the Authority in connection with the Contract. 

 
“Quality Standards” means the quality standards published by BSI British 
Standards, the National Standards Body of the United Kingdom, the International 
Organisation for Standardisation or other reputable or equivalent body, (and their 
successor bodies) that a skilled and experienced operator in the same type of 
industry or business sector as the Contractor would reasonably and ordinarily be 
expected to comply with, and as may be further detailed in the Specification. 
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“Receiving Party” means the Party which receives a proposed Contract 
Change. 
 
“Regulatory Bodies” means those government departments and regulatory, 
statutory and other entities, committees, ombudsmen and bodies which, whether 
under statute, rules, regulations, codes of practice or otherwise, are entitled to 
regulate, investigate, or influence the matters dealt with in the Contract or any 
other affairs of the Authority and “Regulatory Body” shall be construed 
accordingly. 
 
“Relevant Employees” means the employees of the Contractor (including the 
Transferring Employees) who are wholly or mainly assigned to work in the 
provision of the Services and who will be the subject of a Relevant Transfer by 
virtue of the application of the TUPE Regulations on the Service Transfer Date. 
 
“Relevant Transfer” means a transfer of employment to which the TUPE 
Regulations apply. 
 
“Relevant Transfer Date” in relation to a Relevant Transfer, the date upon which 
the Relevant Transfer takes place. 

 
“Replacement Contractor” means any third party service provider appointed by 
the Authority to supply any services which are substantially similar to any of the 
Services and which the Authority receives in substitution for any of the Services 
following the expiry, termination or partial termination of the Contract (or where 
the Authority is providing replacement services for its own account, the 
Authority). 
 
“Replacement Sub-contractor”  means a sub-contractor of the Replacement 
Contractor to whom Transferring Employees will transfer on a Service Transfer 
Date (or any sub-contractor of any such sub-contractor). 

 
“Request for Information” shall have the meaning set out in FOIA or the 
Environmental Information Regulations as relevant (where the meaning set out 
for the term “request” shall apply). 
 
“Schedule” means a Schedule attached to, and forming part of, the Contract. 
 
“Schemes” means the Principal Civil Service Pension Scheme available to Civil 
Servants and employees of bodies under Schedule 1 of the Superannuation Act 
1972 (and eligible employees of other bodies admitted to participate under a 
determination under section 25 of the Public Service Pensions Act 2013), as 
governed by rules adopted by Parliament; the Partnership Pension Account and 
its:- 

(i) Ill health Benefits Scheme; and  
 

(ii)  Death Benefits Scheme; the Civil Service Additional Voluntary 
Contribution Scheme; the Designated Stakeholder Pension Scheme 
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and “alpha” introduced under The Public Service (Civil Servants and 
Others) Pensions Regulations 2014. 

 
“Security Plan” means the Contractor’s security plan prepared as directed in 
paragraph 3 of Schedule 6 (Security Requirements & Plan). 
 
“Security Policy” means the Authority’s Security Policy annexed to Schedule 6 
(Security Requirements and Plan) as updated from time to time. 
 
“Security Tests” means conduct tests of the processes and countermeasures 
contained in the Security Plan. 
 
“Service(s)” means transportation of passengers between Quarry House Leeds 
and Leeds Central Railway Station, more particularly described in the 
Specification. 
 
“Service Levels” means the service levels to which the Services are to be 
provided, as set out in the Specification and in Schedule 3, Monitoring 
Requirements. 
 
“Service Transfer” means any transfer of the Services (or any part of the 
Services), for whatever reason, from the Contractor or any Sub-contractor to a 
Replacement Contractor or Replacement Sub-contractor. 

 
“Service Transfer Date” means the date of a Service Transfer or, if more than 
one, the date of the relevant Service Transfer as the context requires. 

 
“Social Value” means the economic, social and environmental well-being in 
connection with public services contracts and for connected purposes. 

“Specification” means the description of the Services to be provided as 
specified in the Specification at Schedule 1 (The Services).  
 
“Staff” mean all persons employed by the Contractor to perform its obligations 
under the Contract together with the Contractor’s servants, agents, suppliers and 
Sub-contractors used in the performance of its obligations under the Contract. 
 
“Staff Vetting Procedures” means the Authority’s procedures for the vetting of 
personnel and as advised to the Contractor by the Authority. 

 
“Sub-contract” means a contract between two or more suppliers, at any stage of 
remoteness from the Authority in a sub-contracting chain between the Contractor 
and the Sub-Contractor, made wholly or substantially for the purpose of 
performing (or contributing to the performance of) the whole or any part of this 
Contract). 
 
“Sub-contractor” means any third party appointed by the Contractor which 
through its employees or agents directly delivers the Services. 
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“Tender” means the document(s) submitted by the Contractor to the Authority in 
response to the Invitation to Tender.  
 
“Third Party Software” means software which is proprietary to any third party 
(other than an Affiliate of the Contractor) which is or will be used by the 
Contractor for the purposes of providing the Services. 

 
“Transferring Employees” means employees of the Incumbent Contractor or 
the Authority (as applicable) engaged immediately prior to the Activity Date in the 
performance of the activities to be performed as the Services (or part of the 
Services) and who are subject of a Relevant Transfer to the Contractor or any 
Sub-contractor by virtue of the application of the TUPE Regulations. 
 
“TUPE Regulations” means the Transfer of Undertakings (Protection of 
Employment) Regulations 2006, as amended from time to time. 
 
“Variation” has the meaning given to it in clause F3.1 (Variation). 
 
“VAT” means value added tax in accordance with the provisions of the Value 
Added Tax Act 1994. 

 
“Working Day” means any day other than a Saturday, Sunday, or public holiday 
when banks in the United Kingdom are open for business. 

 
“Work Trials” means an opportunity for employers to try out a potential 
employee before offering a job, offered in accordance with the Jobcentre Plus 
eligibility criteria. 

“Young People” means people below 25 years of age. 

A1.2 The interpretation and construction of this Contract shall be subject to the 
following provisions:- 
 
a) Words importing the singular meaning include where the context so 

admits the plural meaning and vice versa; 
 
b) Reference to a clause is a reference to the whole of that clause unless 

stated otherwise; 
 
c) Reference to any statute, law, order, regulation or other similar instrument 

shall be construed as a reference to the statute, law, order, regulation or 
instrument as subsequently amended or re-enacted; 

 
d) Reference to any person shall include natural persons and partnerships, 

firms and other incorporated bodies and all other legal persons of 
whatever kind and however constituted and their successors and 
permitted assigns or transferees; 

 
e) The words “include”, “includes” and “including” are to be construed as if 

they were immediately followed by the words “without limitation”. 
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Headings are included in this Contract for ease of reference only and shall not 
affect the interpretation or construction of the Contract. 

 
A2 Initial Contract Period 

This Contract shall commence on the Commencement Date, which shall be 1 
July 2017 and shall expire automatically on 30 June 2019, unless it is otherwise 
terminated earlier in accordance with the provisions of this Contract, or otherwise 
lawfully terminated, or extended under clause F9 (Extension of Initial Contract 
Period). 

 
A3 Contractor’s Status 

At all times during the Contract Period the Contractor shall be an independent 
contractor and nothing in this Contract shall create a contract of employment, a 
relationship of agency or partnership or a joint venture between the Parties and 
accordingly neither Party shall be authorised to act in the name of, or on behalf 
of, or otherwise bind the other Party save as expressly permitted by the terms 
and conditions of this Contract. 

 
A4 Authority’s Obligations 
 Save as otherwise expressly provided, the obligations of the Authority under this 

Contract are obligations of the Authority in its capacity as a contracting 
counterparty and nothing in this Contract shall operate as an obligation upon, or 
in any other way constrain the Authority in any other capacity, nor shall the 
exercise by the Authority of its duties and powers in any other capacity lead to 
any liability, under this Contract (howsoever arising), on the part of the Authority 
to the Contractor.  

 
A5 Notices 
A5.1 Except as otherwise expressly provided within this Contract, no notice or other 

communication from one Party to the other shall have any validity under this 
Contract unless made in writing by or on behalf of the Party concerned. 

 
A5.2 Any notice or other communication which is to be given by either Party to the 

other shall be given by electronic mail (confirmed in either case by letter), by 
letter (sent by hand, post, registered post or by the recorded delivery service).   
Provided the relevant communication is not returned as undelivered, the notice 
or communication shall be deemed to have been given two (2) Working Days 
after the day on which the letter was posted, or four (4) hours, in the case of 
electronic mail or sooner where the other Party acknowledges receipt of such 
letters, or item of electronic mail. Such letters shall be addressed to the other 
Party in the manner referred to in clause A5.3. 

  
A5.3 For the purposes of clause A5.2, the address of each Party shall be:- 
 

a) For the Authority: 
Address:Quarry House Quarry Hill Leeds LS2 7UA 
For the attention of: Carl Jarvis 
Tel:  0113 2519748 
Email:CARL.R.JARVIS@DWP.GSI.GOV.UK 
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b) For the Contractor: Tetley’s Motor Services Limited 

Address: 76 Goodman Street, Leeds, LS10 1NY  
For the attention of: Managing Director  
Tel:  0113 276 2276    
Email: sales@tetleyscoaches.co.uk 

 
A5.4 Either Party may change its address for service by serving a notice in 

accordance with this clause. 
 
A6 Mistakes in Information 

The Contractor shall be responsible for the accuracy of all drawings, 
documentation and information supplied to the Authority by the Contractor in 
connection with the supply of the Services and shall pay the Authority any extra 
costs occasioned by the Authority by any discrepancies, errors or omissions 
therein except where such discrepancies, errors or omissions originate from 
documentation supplied by the Authority. 

 
A7 Conflicts of Interest 
A7.1 The Contractor shall take appropriate steps to ensure that neither the Contractor 

nor any Staff is placed in a position where, in the reasonable opinion of the 
Authority, there is or may be an actual conflict, or a potential conflict, between 
the financial or personal interests of the Contractor and the duties owed to the 
Authority under the provisions of this Contract. The Contractor will disclose to the 
Authority full particulars of any such conflict of interest which may arise. 

 
A7.2 The Authority reserves the right to terminate this Contract immediately by notice 

in writing and/or to take such other steps it deems necessary where, in the 
reasonable opinion of the Authority, there is or may be an actual conflict, or a 
potential conflict, between the financial or personal interests of the Contractor 
and the duties owed to the Authority under the provisions of this Contract. The 
actions of the Authority pursuant to this clause shall not prejudice or affect any 
right of action or remedy which shall have accrued or shall thereafter accrue to 
the Authority. 

 
A7.3 This clause A7 shall apply during the continuance of this Contract and for a 

period of two (2) years after its termination. 
 
A8 Prevention of Fraud 
A8.1 The Authority places the utmost importance on the need to prevent Fraud and 

irregularity in the delivery of this Contract. Contractors and its Sub-contractors 
are required to:- 

 
a) have an established system that enables the Contractor and its Staff to 

report inappropriate behaviour by colleagues in respect of Contract 
performance claims; 

 
b) ensure that their performance management systems do not encourage 

individual Staff to make false claims regarding achievement of Contract 
performance targets; 
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c) ensure a segregation of duties within the Contractor’s or Sub-contractors 

operation between those employees directly involved in delivering the 
service/goods performance and those reporting achievement of Contract 
performance to the Authority; 

 
d) ensure that an audit system is implemented to provide periodic checks, as 

a minimum at six (6) Monthly intervals, to ensure effective and accurate 
recording and reporting of Contract performance.  

 
A8.2 The Contractor shall use its best endeavours to safeguard the Authority's funding 

of the Contract against Fraud generally and, in particular, Fraud on the part of 
the Contractor's Staff, including its directors. The Contractor shall pay the utmost 
regard to safeguarding public funds against misleading claims for payment and 
shall notify the Authority immediately if it has reason to suspect that any serious 
irregularity or Fraud has occurred or is occurring.  

 
A8.3 If the Contractor and/or its Staff commit Fraud including deliberately submitting 

false claims for Contract payments with the knowledge of its senior officers in 
relation to this or any other contract with the Crown (including the Authority or 
any other Contracting Body) the Authority may:- 

 
a) terminate the Contract and/or any other contract the Authority has with the 

Contractor by serving written notice on the Contractor and recover from 
the Contractor the amount of any loss suffered by the Authority resulting 
from the termination, including the cost reasonably incurred by the 
Authority of making other arrangements for the supply of the Services and 
any additional expenditure incurred by the Authority throughout the 
remainder of the Contract Period; or 

 
b) recover in full from the Contractor any other loss sustained by the 

Authority in consequence of any Default of this clause. 
 
For the avoidance of doubt any breach referred to in clause A8.3 shall constitute 
a Material Breach entitling the Authority to exercise its rights under clause F5.2A. 

 
A9 Exclusion of Sub-contractors 
 
A9.1 Where the Authority considers whether there are grounds for the exclusion of a 

Sub-contractor under Regulation 57 of the Public Contracts Regulations 2015, 
then:- 

 
a) If the Authority finds there are compulsory grounds for exclusion, the 

Contractor shall replace or shall not appoint the Sub-contractor; 
 

b)        If the Authority finds there are non-compulsory grounds for exclusion, the 
Authority may require the Contractor to replace or not to appoint the Sub-
contractor and the Contractor shall comply with such a requirement. 

 
A9.2 The Contractor shall include in every Sub-contract:- 
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a) a right for the Contractor to terminate that Sub-contract if the relevant    

Sub-contractor fails to comply in the performance of its contract with legal 
obligations in connection with environmental, social or labour law matters; 
and 
 

b)     a requirement that the Sub-contractor includes a provision having the 
same effect as clause A9.2 (a) in any Sub-contract which it awards. 

 
A10  Volumes 
 The Contractor acknowledges and has submitted its Tender on the 

understanding that no guarantee is given by the Authority in respect of levels or 
values of Services referred to in the Schedules which are indicative only and 
shall not be binding on the Authority. 

 
B.SUPPLY OF SERVICES 
 
B1 The Services 
B1.1 The Contractor shall supply the Services during the Contract Period in 

accordance with the Authority’s requirements as set out in this Contract, 
including the Specification (which forms part of the Contract) and the provisions 
of the Contract in consideration of the payment of the Contract Price. The 
Authority may inspect and examine the manner in which the Contractor supplies 
the Services at the Premises during normal business hours on reasonable 
notice.  

 
B1.2 If the Authority informs the Contractor in writing that the Authority reasonably 

believes that any part of the Services does not meet the requirements of the 
Contract or differ in any way from those requirements and this is other than as a 
result of a Default by the Authority, the Contractor shall at its own expense re-
schedule and carry out the Services in accordance with the requirements of the 
Contract within such reasonable time as may be specified by the Authority. 

 
B2 Provision and Removal of Equipment  
B2.1 The Contractor shall provide all the Equipment necessary for the supply of the 

Services. 
 
B3 Manner of Carrying Out the Services  
B3.1 The Contractor shall at all times comply with the Quality Standards, and where 

applicable shall maintain accreditation with the relevant Quality Standards 
authorisation body and the standards specified in this Contract. To the extent 
that the standard of Services has not been specified in the Contract, the 
Contractor shall agree the relevant standard of the Services with the Authority 
prior to the supply of the Services and in any event, the Contractor shall perform 
its obligations under the Contract in accordance with the Law and Good Industry 
Practice.  

 
B3.2 While not in anyway limiting any other provision of this Contract, in delivering the 

Services, the Contractor and any of its Sub-contractors, shall comply with the 
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DWP Offshoring Policy. The DWP Offshoring Policy shall apply to Landed 
Resources.  

 
B3.3 The Contractor shall ensure that all Staff supplying the Services shall do so with 

all due skill, care and diligence and shall possess such qualifications, skills and 
experience as are necessary for the proper supply of the Services. 

 
B3.4 The Authority will conduct a review of the performance of this Contract at least 

annually during the Contract Period. During this review, a performance report will 
be agreed.  

 
B3.5 If the Contractor fails to provide the Services in accordance with:- 
 

a) any individual Service Level measured on a monthly; or 
 
b) any relevant standard of the Services agreed in writing with the Authority, 
 

 the Authority shall be entitled to exercise its right under clause F5.  
 
B4 Key Personnel 
B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper 

provision of the Services to the Authority.  
 
B4.2 The Key Personnel shall not be released from supplying the Services without the 

prior Approval.  
 
B4.3 Any replacements to the Key Personnel shall be subject to prior Approval. Such 

replacements shall be of at least equal status or of equivalent experience and 
skills to the Key Personnel being replaced and be suitable for the responsibilities 
of that person in relation to the Services. 

 
B4.4 The Authority shall not unreasonably withhold its agreement under clauses B4.2 

or B4.3. Such agreement shall be conditional on appropriate arrangements being 
made by the Contractor to minimise any adverse impact on the Contract which 
could be caused by a change in Key Personnel. 

 
B5 Contractor’s Staff  
B5.1 The Authority may, by written notice to the Contractor, refuse to admit onto, or 

withdraw permission to remain on, the Authority’s Premises:- 
 

a) any member of the Staff; or 
 
b) any person employed or engaged by any member of the Staff,  

 
whose admission or continued presence would, in the reasonable opinion of the 
Authority, be undesirable.  

 
B5.2 The Contractor shall comply with all applicable legislation relating to 

safeguarding and protecting vulnerable groups, including the Safeguarding 
Vulnerable Groups Act 2006, the Safeguarding Vulnerable Groups Order 
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(Northern Ireland) 2007 and the Protection of Vulnerable Groups (Scotland) Act 
2007 or other relevant or equivalent legislation, or any statutory modification or 
re-enactment thereof. 

 
B5.3 The Contractor shall comply with Staff Vetting Procedures in respect of all 

persons employed or engaged in the provision of the Services. The Contractor 
confirms that all persons employed or engaged by the Contractor shall have 
complied with the Staff Vetting Procedures prior to commencing the Services 
and accessing the Premises. 

 
B5.4 The Contractor shall provide training on a continuing basis for all Staff employed 

or engaged in the provision of the Services in compliance with the Security 
Policy and Security Plan. 

 
B5.5 The Contractor shall further use all reasonable endeavours to ensure that its 

Staff who are not EC nationals are legally entitled to reside in the United 
Kingdom and have a work permit, where applicable. The Contractor shall 
promptly take all reasonable steps to ensure compliance with this clause. 

 
B5.6 If the Contractor, in the reasonable opinion of the Authority, fails to comply with 

clauses B5.2 and B5.3 the Authority will be entitled to consider that failure a 
Material Breach of the Contract entitling the Authority to exercise its rights under 
clause F5.2A.  

 
B6 Inspection of Premises – Not Used 
 
B7 Licence to Occupy Premises – Not Used 
 
B8 Property – Not Used 
 
B9 Offers of Employment 
B9.1 For the duration of the Contract and for a period of twelve (12) Months 

thereafter neither the Authority nor the Contractor shall employ or offer 
employment to any of the other Party’s staff who have been associated with the 
procurement and/or the contract management of the Services without that other 
Party’s prior written consent.  

 
B10 Transfer of Undertakings (Protection of Employment) (TUPE) 
 

Application of the TUPE Regulations on Commencement 
B10.1. The Authority and the Contractor agree that the commencement of the Services 

(or any relevant part of the Services) will be a Relevant Transfer in relation to 
the Transferring Employees.  

 
B10.2 The Authority and the Contractor acknowledge and accept that under the TUPE 

Regulations, the contracts of employment of the Transferring Employees will 
have effect (except in relation to occupational pension scheme benefits 
excluded under Regulation 10(2) of the TUPE Regulations) on and from the 
Relevant Transfer Date as if originally made between the Transferring 
Employees and the Contractor and/or any Subcontractor. 
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B10.3 The Parties acknowledge that the Incumbent Contractor is responsible for all 

remuneration, benefits, entitlements and outgoings in respect of the 
Transferring Employees, including without limitation all wages, holiday pay, 
bonuses, commissions, payment of PAYE, national insurance contributions, 
pension contributions which in any case are attributable in whole or in part to 
the period up to (but excluding) the Relevant Transfer Date.  

 
 Provision of Information  
B10.4 The Contractor shall, and shall procure that each Sub-contractor shall, promptly 

provide to the Authority and/or at the Authority’s discretion, the Incumbent 
Contractor, in writing such information as is necessary to enable the Authority 
and/or the Incumbent Contractor to carry out their respective duties under 
Regulation 13 of the TUPE Regulations. The Authority shall, or procure that the 
Incumbent Contractor shall (as applicable), promptly provide to the Contractor 
in writing such information as is necessary to enable the Contractor and/or any 
Sub-contractor to carry out their respective duties under the TUPE Regulations.  

 
Incumbent Contractor  

B10.5 Subject to clause B10.5, the Authority shall use reasonable endeavours to 
procure that the Incumbent Contractor shall indemnify the Contractor and any 
Sub-contractor from and against all Loss in connection with, or as a result of:- 

 
a) any claim or demand in respect of any Transferring Employee arising out 

of their employment or the termination of their employment provided that 
this arises from or as a result of any act, negligence, fault or omission of 
the Incumbent Contractor occurring before the Relevant Transfer Date; 

 
b) any claim or demand arising from or as a result of the breach or non-

observance by the Incumbent Contractor occurring before the Relevant 
Transfer Date of:- 

 
(i)  any collective agreement applicable to the Transferring Employees; 

and/or 
 

(ii)    any other custom or practice with a trade union or staff association in 
respect of any Transferring Employees which the Incumbent 
Contractor is contractually bound to honour; 

 
(iii)   any claim by any trade union or other body or person representing 

any Transferring Employees arising from or connected with any 
failure by the Incumbent Contractor to comply with any legal 
obligations to such trade union, body or person arising before the 
Relevant Transfer Date; 

 
(iv)   any failure by the Incumbent Contractor to discharge or procure the 

discharge of all wages, salaries and all other benefits and all PAYE 
tax deductions and national insurance contributions relating to the 
Transferring Employee in respect of the period to (but excluding) the 
Relevant Transfer Date;  



 

28  

 
(v)    any claim made by or in respect of any person employed or formerly 

employed by the Incumbent Contractor other than a person identified 
as a Transferring Employee for whom it is alleged the Contractor 
and/or any Sub-contractor (as appropriate) may be liable by virtue of 
the TUPE Regulations  and/or the Acquired Rights Directive 77/187 
EC (as amended); and 

 
(vi)    any claim made by or in respect of the Transferring Employees or 

any appropriate employee representative (as defined in the TUPE 
Regulations) of any Transferring Employee relating to any failure by 
the Incumbent Contractor to comply with obligations under 
Regulation 13 of the TUPE Regulations, save if that failure arises 
from the failure of the Contractor or any Sub-contractor to comply 
with its obligations under Regulation 13(4) of the TUPE Regulations.  

 
B10.6 The indemnities in clause B10.5 shall not apply to the extent that the Losses 

arise or are attributable to an act or omission of the Contractor or any Sub-
contractor whether occurring or having its origin before, on or after the Relevant 
Transfer Date including, without limitation, any Losses:-  

 
a) arising out of the resignation of any Transferring Employee before the 

Relevant Transfer Date on account of substantial detrimental changes to 
his/her working conditions proposed by the Contractor or any Sub-
contractor to occur in the period from (and including) the Relevant 
Transfer Date; or 

 
b) arising from the failure by the Contractor and/or any Sub-contractor to 

comply with its obligations under the TUPE Regulations. 
 

 Contractor Indemnities  
B10.7 Subject to clause B10.8, the Contractor shall indemnify the Authority and/or the 

Incumbent Contractor from and against all Loss in connection with, or as a 
result of:- 

 
a) any claim or demand in respect of any Transferring Employee arising out 

of their employment or the termination of their employment provided that 
this arises from or as a result of any act, negligence, fault or omission of 
the Contractor or any Sub-contractor whether occurring before, on or after 
the Relevant Transfer Date; 
 

b) any claim or demand arising from or as a result of the breach or non-
observance by the Contractor or any Sub-contractor occurring on or after 
the Relevant Transfer Date of:- 

 
(i)  any collective agreement applicable to the Transferring Employees; 

and/or 
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(ii)  any other custom or practice with a trade union or staff association in 
respect of any Transferring Employees which the Contractor or any 
Sub-contractor is contractually bound to honour; 

 
(iii)  any claim by any trade union or other body or person representing 

any Transferring Employees arising from or connected with any 
failure by the Contractor or any Sub-Contractor to comply with any 
legal obligations to such trade union, body or person arising on or 
after the Relevant Transfer Date; 

 
(iv)  any claim by any Transferring Employee that the identity of the 

Contractor or Sub-contractor is to that Transferring Employee's 
detriment or that the terms and conditions to be provided by the 
Contractor or any Sub-contractor or any proposed measures of the 
Contractor or any Sub-contractor are to that employee's detriment 
whether such claim arises before, on or after the Relevant Transfer 
Date; and 

 
(v)  any claim made by or in respect of the Transferring Employees or 

any appropriate employee representative (as defined in the TUPE 
Regulations) of any Transferring Employee relating to any failure by 
the Contractor or any Sub-contractor in to comply with obligations 
under Regulation 13 of the TUPE Regulations, save if that failure 
arises from the failure of the Incumbent Contractor or the Authority 
(as applicable) to comply with its obligations under Regulation 13 of 
the TUPE Regulations.  

 
B10.8 The indemnities in clause B10.7 shall not apply to the extent that the Losses 

arise or are attributable to an act or omission of the Authority OR the Incumbent 
Contractor whether occurring or having its origin before on or after the Relevant 
Transfer Date including, without limitation, any failure to comply with its 
obligations under the TUPE Regulations.  

 
B11   Pre-Service Transfer Obligations 
B11.1 During the six (6) months preceding the expiry of this Contract or after the 

Authority has given notice to terminate this Contract or at any other time as 
directed by the Authority, and within fifteen (15) Working Days of the Authority’s 
request the Contractor shall fully and accurately disclose to the Authority and 
shall ensure that any relevant Sub-contractor accurately discloses (subject to all 
applicable provisions of the DPA) the Contractor’s Provisional Personnel List 
and any and all information as the Authority may request in relation to the 
Contractor’s Provisional Personnel List including but not necessarily restricted 
to any of the following in an anonymised format:- 

 
a)   the ages, dates of commencement of employment or engagement, gender 

and place of work of those personnel; 
 
b)   details of whether they are employed, self employed contractors or 

consultants, agency workers or otherwise; 
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c)   the identity of the employer or relevant contracting party; 
 
d)   their relevant contractual notice periods and any other terms relating to 

termination of employment, including redundancy procedures, and 
redundancy payments; 

 
e)   their wages, salaries, bonuses and profit sharing arrangements as 

applicable; 
 
f)   details of other employment-related benefits, including (without limitation) 

medical insurance, life assurance, pension or other retirement benefit 
schemes, share option schemes and company car schemes applicable to 
them; 

 
g)   any outstanding or potential contractual, statutory or other liabilities in 

respect of such individuals (including in respect of personal injury claims); 
 
h)   details of any such individuals on long term sickness absence, parental 

leave, maternity leave or other authorised long term absence;  
 
i)   copies of all relevant documents and materials relating to such 

information, including copies of relevant contracts of employment (or 
relevant standard contracts if applied generally in respect of such 
employees); and 

 
j)   any other “employee liability information” as such term is defined in 

Regulation 11 of the TUPE Regulations.  
 
B11.2  Where the Contractor provides information in accordance with clause B11.1 

and the Contractor or Sub-contractor makes or becomes aware of any changes 
or discovers new information, the Contractor shall notify the Authority within 
seven (7) Working Days of any such change or discovery, provided that at least 
twenty (20) Working Days prior to the Service Transfer Date, the Contractor 
shall provide the Authority or at the direction of the Authority, to any 
Replacement Contractor or Replacement Sub-contractor, the Contractor’s Final 
Personnel List (which shall identify which of those personnel are Relevant 
Employees) and all the information set out in clause B11.1 in relation to the 
Contractor’s Final Personnel List (insofar as such information has not 
previously been provided). 

 
B11.3 The Contractor warrants that all of the information provided to the Authority 

pursuant to clause B11.1 and B11.2 shall be accurate and complete in all 
material respects at the time of providing the information. The Contractor 
authorises the Authority to use any and all the information as it considers 
necessary for the purposes of its businesses or for informing any tenderer for 
any services which are substantially the same as the Services (or any part 
thereof). 

 
B11.4 From the date of the earliest event referred to in clause B11.1, the Contractor 

shall allow the Authority and/or the Replacement Contractor and/or 
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Replacement Sub-contractor to communicate with and meet the Relevant 
Employees and their trade union or employee representatives as the Authority 
may reasonably request. 

 
B11.5 From the date of the earliest event referred to in clause B11.1, the Contractor 

shall not without the prior written consent of the Authority unless genuinely in 
the ordinary course of business:- 

 
a)    vary, purport or promise to vary the terms and conditions of employment 

or engagement of any person listed on the Contractor’s Provisional 
Personnel List (including any payments connected with the termination of 
employment); 

 
b)    increase or decrease the number of employees, agents or independent 

contractors engaged to perform the Services (or the relevant part of the 
Services); or 

 
c)     assign or redeploy any person listed on the Contractor’s Provisional 

Personnel List to other duties unconnected with the Services. 
 

B11.6 The Contractor confirms that it will comply fully with its obligations under the 
TUPE Regulations in respect of providing information to any Replacement 
Contractor. The Contractor warrants that any information provided in 
accordance with Regulation 11 of the TUPE Regulations shall be accurate and 
complete. 

 
B12 Application of the TUPE Regulations on Exit 
B12.1 The Authority and the Contractor agree that where the identity of the provider of 

the Services (or any part of the Services) changes (including upon termination 
of this Contract or part of this Contract) resulting in the Services being 
undertaken by a Replacement Contractor and/or a Replacement Sub-
Contractor, such change in the identity of the contractor may constitute a 
Relevant Transfer to which the TUPE Regulations will apply. 

 
B12.2 The Authority and the Contractor acknowledge and accept that, as a result of 

the TUPE Regulations, where a Relevant Transfer occurs, the contracts of 
employment of the Relevant Employees will have effect (except in relation to 
occupational pension scheme benefits excluded under Regulation 10(2) of the 
TUPE Regulations) on and from the Service Transfer Date as if originally made 
between the Relevant Employee and a Replacement Contractor and/or a 
Replacement Sub-Contractor (as the case may be). 

 
B12.3 The Contractor shall, and shall ensure that any Sub-contractor shall, comply 

with all its obligations arising under the TUPE Regulations and/or the Acquired 
Rights Directive in respect of the Relevant Employees in respect of the period 
up to (and including) the Service Transfer Date and shall perform and 
discharge, and procure that each Sub-contractor shall perform and discharge, 
all its obligations in respect of the Relevant Employees arising in the period up 
to (and including) the Service Transfer Date (including the payment of all 
remuneration, benefits, entitlements and outgoings, all wages, holiday pay, 
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bonuses, commissions, payment of PAYE, national insurance contributions, 
pension contributions and all such sums due as a result of any Fair Deal 
Employees’ participation in the Schemes which in any case are attributable in 
whole or in part to the period ending on (and including) the Service Transfer 
Date) and any necessary apportionments in respect of any periodic payments 
shall be made between:- 

 
(i)  the Contractor and/or the Sub-Contractor; and  
 
(ii)  the Replacement Contractor and/or the Replacement Sub-

Contractor. 
 
 Contractor Indemnities  
B12.4 Subject to clause B12.5, the Contractor shall indemnify the Authority and/or any 

Replacement Contractor and/or any Replacement Sub-Contractor from and 
against all Loss in connection with, or as a result of:- 

 
a) any claim or demand in respect of any Relevant Employee arising out of 

their employment or the termination of their employment provided that this 
arises from or as a result of any act, negligence, fault or omission of the 
Contractor or any Sub-contractor in relation to any Relevant Employee, 
whether occurring before, on or after the Service Transfer Date; 

 
b) any claim or demand arising from or as a result of the breach or non-

observance by the Contractor or any Sub-contractor occurring on or 
before the Service Transfer Date of:- 

 
(i)  any collective agreement applicable to the Relevant Employees; 

and/or 
 

(ii)     any other custom or practice with a trade union or staff association in 
respect of any Relevant Employees which the Contractor or any 
Sub-contractor is contractually bound to honour; 

 
(iii)   any claim by any trade union or other body or person representing 

any Relevant Employees arising from or connected with any failure 
by the Contractor or a Sub-contactor to comply with any legal 
obligations to such trade union, body or person arising on or before 
the Service Transfer Date; and 
 

(iv)  any claim made by or in respect of any person employed or formerly 
employed by the Contractor or any Sub-contractor other than a 
Relevant Employee identified in the Contractor’s Final Personnel List 
for whom it is alleged the Authority and/or any Replacement 
Contractor and/or any Replacement Sub-contractor may be liable by 
virtue of this Contract and/or the TUPE Regulations and/or the 
Acquired Rights Directive; and 
 

(v)   any claim made by or in respect of a Relevant Employee or any 
appropriate employee representative (as defined in the TUPE 
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Regulations) of any Relevant Employees relating to any act or 
omission of the Contractor or any Sub-contractor in relation to its 
obligations under Regulations 13 of the TUPE Regulations, except to 
the extent that the loss arises from the failure of the Authority and/or 
the Replacement Contractor to comply with Regulation 13(4) of the 
TUPE Regulations.  

 
B12.5  The indemnities in clause B12.4 shall not apply to the extent that the Loss arises 

or is attributable to an act or omission of the Replacement Contractor and/or any 
Replacement Sub-contractor, whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Loss arising as a result of:- 

 
a) the resignation of any Transferring Employee before or after the Relevant 

Transfer Date on account of substantial detrimental changes to his/her 
working conditions proposed by the Replacement Contractor and/or any 
Replacement Sub-contractor to occur in the period on or after the Service 
Transfer Date; or 

 
b) arising from the Replacement Contractor’s failure and/or Replacement 

Sub-contractor’s failure, to comply with its obligations under the TUPE 
Regulations.  

 
B12.6 If any person who is not identified in the Contractor’s Final Personnel List claims, 

or it is determined in relation to any person who is not identified in the 
Contractor’s Final Personnel List that his/her contract of employment has been 
transferred from the Contractor or any Sub-contractor to the Replacement 
Contractor and/or Replacement Sub-contractor pursuant to the TUPE 
Regulations or the Acquired Rights Directive, then:- 

 
a) the Authority shall procure that the Replacement Contractor shall, or any 

Replacement Sub-contractor shall, within five (5) Working Days of 
becoming aware of that fact, give notice in writing to the Contractor; and 

 
b) the Contractor may offer (or may procure that a Sub-contractor may offer) 

employment to such person within fifteen (15) Working Days of the 
notification by the Replacement Contractor and/or any and/or 
Replacement Sub-contractor or take such other reasonable steps as it 
considers appropriate to deal with the matter provided always that such 
steps are in compliance with Law. 

 
B12.7 If such offer is accepted, or if the situation has otherwise been resolved by the 

Contractor or a Sub-contractor, the Authority shall procure that the Replacement 
Contractor shall, or procure that the Replacement Sub-contractor shall, 
immediately release or procure the release of the person from his/her 
employment or alleged employment. 

 
B12.8 If after the fifteen (15) Working Day period specified in clause B12.6(b) has 

elapsed:- 
 

a) no such offer of employment has been made;  
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b) such offer has been made but not accepted; or 
 
c) the situation has not otherwise been resolved, 

 
the Replacement Contractor and/or Replacement Sub-contractor, as appropriate 
may within five (5) Working Days give notice to terminate the employment or 
alleged employment of such person. 
 

B12.9 Subject to the Replacement Contractor and/or Replacement Sub-contractor 
acting in accordance with the provisions of clauses B12.6 to B12.8, and in 
accordance with all applicable proper employment procedures set out in 
applicable Law, the Contractor shall indemnify the Replacement Contractor 
and/or Replacement Sub-contractor against all Losses arising out of the 
termination of employment pursuant to the provisions of clause B12.8 provided 
that the Replacement Contractor takes, or shall procure that the Replacement 
Sub-contractor takes, all reasonable steps to minimise any such Losses. 

 
B12.10 The indemnity in clause B12.9:- 
 

a) shall not apply to:- 
 
(i)  any claim for:- 

(A) discrimination, including on the grounds of sex, race, disability, age, 
gender reassignment, marriage or civil partnership, pregnancy and 
maternity or sexual orientation, religion or belief; or 

 
(B) equal pay or compensation for less favourable treatment of part-time 

workers or fixed-term employees, 
 

 in any case in relation to any alleged act or omission of the Replacement 
Contractor and/or Replacement Sub-contractor; or 
 
(ii)  any claim that the termination of employment was unfair because the 

Replacement Contractor and/or Replacement Sub-contractor neglected to 
follow a fair dismissal procedure; and 

 
b) shall apply only where the notification referred to in clause B12.6(a) is made 

by the Replacement Contractor and/or Replacement Sub-contractor to the 
Contractor within six (6) months of the Service Transfer Date. 
 

B12.11 If any such person as is described in clause B12.6 is neither re-employed by 
the Contractor or any Sub-contractor nor dismissed by the Replacement 
Contractor and/or Replacement Sub-contractor within the time scales set out in 
clauses B12.6 to B12.8, such person shall be treated as a Relevant Employee. 

 
Replacement Contractor Indemnities  

B12.12 Subject to clause B12.13, the Authority shall procure that the Replacement 
Contractor indemnifies the Contractor from and against all Loss in connection 
with, or as a result of:- 
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a) any claim or demand in respect of any Relevant Employee identified in the 

Contractor’s Final Personnel List arising out of their employment or the 
termination of their employment provided that this arises from or as a result of 
any act, negligence, fault or omission of the Replacement Contractor or any 
Replacement Sub-contractor in relation to any such Relevant Employee, 
whether occurring before, on or after the Service Transfer Date; 
 

b) any claim or demand arising from or as a result of the breach or non-
observance by the Replacement Contractor or any Replacement Sub-
contractor occurring on or after the Service Transfer Date of:- 

 
(i)  any collective agreement applicable to the Relevant Employees 

identified in the Contractor’s Final Personnel List; and/or 
 
(ii)   any other custom or practice with a trade union or staff association in 

respect of any Relevant Employees identified in the Contractor’s 
Final Personnel List which the Replacement Contractor or any 
Replacement Sub-contractor is contractually bound to honour; 

 
(iii)   any claim by any trade union or other body or person representing 

any Relevant Employees identified in the Contractor’s Final 
Personnel List arising from or connected with any failure by the 
Replacement Contractor or a Replacement Sub-contactor to comply 
with any legal obligations to such trade union, body or person arising 
on or after the Service Transfer Date; and 

 
(iv) any proposal by the Replacement Contractor and/or Replacement 

Sub-contractor to change the terms and conditions of employment or 
working conditions of any Relevant Employee identified in the 
Contractor’s Final Personnel List on or after the Service Transfer 
Date (or any person who would have been a Relevant Employee but 
for their resignation or decision to treat their employment as 
terminated under Regulation 4(9) of the TUPE Regulations before 
the Service Transfer Date as a result of such proposed changes); 
and 

 
(v)  any claim made by or in respect of a Relevant Employee  identified 

in the Contractor’s Final Personnel List or any appropriate employee 
representative (as defined in the TUPE Regulations) of any Relevant 
Employees relating to any act or omission of the Replacement 
Contractor or any Replacement Sub-contractor in relation to 
obligations under Regulations 13 of the TUPE Regulations.  

 
B12.13 The indemnities in clause B12.12 shall not apply to the extent that the Losses 

arise or are attributable to an act or omission of the Contractor and/or any Sub-
contractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Losses arising from the failure by 
the Contractor and/or any Sub-contractor (as applicable) to comply with its 
obligations under the TUPE Regulations. 
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B13   Pension Protection  
B13.1 The Contractor shall comply with the requirements of Part 1 of the Pensions Act 

2008, section 258 of the Pensions Act 2004 and the Transfer of Employment 
(Pension Protection) Regulations 2005 for all transferring staff. 

 
 Participation 
B13.2 The Contractor and the Authority undertake to do all such things and execute 

any documents (including the Admission Agreement) as may be required to 
enable the Contractor to participate in the Schemes in respect of the Fair Deal 
Employees.  

 
B13.3 The Contractor shall bear its own costs and all costs that the Authority 

reasonably incurs in connection with the negotiation, preparation and execution 
of documents to facilitate the Contractor participating in the Schemes, including 
without limitation MyCSP’s on-boarding costs. 

 
B13.4 The Contractor and the Authority agree that the Authority shall be entitled to 

terminate this Contract in the event that the Contractor:- 
 

a) commits an irremediable breach of the Admission Agreement; or 
 

b) commits a breach of the Admission Agreement which, where capable of 
remedy, it fails to remedy within a reasonable time and in any event within 
twenty-eight (28) days of the date of a notice giving particulars of the 
breach and requiring the Contractor to remedy it. 

 
B13.5 The Contractor shall procure that the Fair Deal Employees, shall be either 

admitted into, or offered continued membership of, the relevant section of the 
Schemes that they currently contribute to, or were eligible to join immediately 
prior to the Relevant Transfer Date which occurs on the commencement of the 
Services or any relevant part of the Services, or where the Fair Deal Employees 
are returning to the Schemes for the first time to the relevant section of the 
Schemes that they became eligible to join on the Relevant Transfer Date which 
occurs on the commencement of the Services or any relevant part of the 
Services and the Contractor shall procure that the Fair Deal Employees 
continue to accrue benefits in accordance with the provisions governing the 
relevant section of Schemes for service from (and including) the Relevant 
Transfer Date which occurs on the commencement of the Services or any 
relevant part of the Services. 

 
B13.6 The Contractor undertakes that should it cease to participate in the Schemes 

for whatever reason at a time when it has Eligible Employees, that it will, at no 
extra cost to the Authority, provide to any Fair Deal Employee who immediately 
prior to such cessation remained an Eligible Employee with access to an 
occupational pension scheme certified by the Government Actuary’s 
Department or any actuary nominated by the Authority in accordance with 
relevant guidance produced by the Government Actuary’s Department as 
providing benefits which are broadly comparable to those provided by the 
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Schemes on the date the Eligible Employees ceased to participate in the 
Schemes.  

 
B13.7 The Contractor undertakes to pay to the Schemes all such amounts as are due 

under the Admission Agreement and shall deduct and pay to the Schemes such 
employee contributions as are required by the Schemes. 

 
B13.8 The Contractor shall indemnify and keep indemnified the Authority on demand 

against any claim by, payment to, or loss incurred by, the Schemes in respect 
of the failure to account to the Schemes for payments received and the non-
payment or the late payment of any sum payable by the Contractor to or in 
respect of the Schemes.  

 
Provision of Information 

B13.9 The Contractor and the Authority respectively undertake to each other:- 
 

a) to provide all information which the other Party may reasonably request 
concerning matters (i) referred to in this clause B13, and (ii) set out in the 
Admission Agreement, and to supply the information as expeditiously as 
possible; and 
 

b)  not to issue any announcements to the Fair Deal Employees prior to the 
Relevant Transfer Date which occurs on the commencement of the 
Services or any part of the Services concerning the matters stated in this 
clause B13 without the consent in writing of the other Party (not to be 
unreasonably withheld or delayed). 

 
 Indemnity 
B13.10 The Contractor undertakes to the Authority to indemnify and keep indemnified 

the Authority on demand from and against all Loss arising out of or in 
connection with any liability towards the Fair Deal Employees arising in respect 
of service on or after the Relevant Transfer Date which occurs on the 
commencement of the Services or any relevant part of the Services which 
relate to the payment of benefits under and/or participation in an occupational 
pension scheme (within the meaning provided for in section 1 of the Pension 
Schemes Act 1993) or the Schemes. 

 
 Subsequent Transfers 
B13.11 The Contractor shall:-  
 

a) not adversely affect pension rights accrued by any  Fair Deal Employee in 
the period ending on the date of the Service Transfer Date;  

 
b) provide all such co-operation and assistance as the Schemes and the  

Replacement Contractor and/or the Authority may reasonably require to 
enable the Replacement Contractor to participate in the Schemes in 
respect of any Eligible Employee and to give effect to any transfer of 
accrued rights required as part of participation under New Fair Deal; and   

 
c) for the period either:-  
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(i) after notice (for whatever reason) is given, in accordance with the 

other provisions of this Contract, to terminate the Contract or any 
part of the Services; or 

 
(ii)  after the date which is two (2) years prior to the date of expiry of this 

Contract, 
 

 ensure that no change is made to pension, retirement and death benefits 
provided for or in respect of any person who will transfer to the 
Replacement Contractor or the Authority, no category of earnings which 
were not previously pensionable are made pensionable and the 
contributions (if any) payable by such employees are not reduced without 
(in any case) the prior approval of the Authority (such approval not to be 
unreasonably withheld).  Save that this clause shall not apply to any 
change made as a consequence of participation in an Admission 
Agreement. 

 
B14  Third Party Rights in relation to TUPE and Pensions 
B14.1 Notwithstanding any other provisions of this Contract for the purposes of 

clauses B10 to B14 (the “Third Party Provisions”) and in accordance with the 
Contracts (Rights of Third Parties) Act 1999 (“CRTPA”), the Parties accept that 
such provisions confer benefits on persons named in such provisions other than 
the Parties (each such person being a “Third Party Beneficiary” or “Third 
Party Beneficiaries”) and are intended to be enforceable by Third Party 
Beneficiaries by virtue of the CRTPA.  

 
B14.2 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 

Party Provision without the prior written consent of the Authority, which may, if 
given, be given on and subject to such terms as the Authority may determine. 

 
B14.3 If the Parties rescind this Contract or vary it in accordance with the relevant 

provisions of this Contract or terminate this Contract, the consent of any Third 
Party Beneficiary shall not be required for such rescission, Variation or 
termination. 

  
B14.4 Clauses B10 to B13 and this clause B14 shall apply during the Contract Period 

and indefinitely thereafter. 
 

C.PAYMENT AND CONTRACT PRICE 

 
C1 Contract Price 
C1.1 In consideration of the Contractor’s performance of its obligations under the 

Contract, the Authority shall pay undisputed sums of the Contract Price in 
accordance with clause C2 (Payment and VAT). 

 
C2 Payment and VAT 
C2.1 The Authority shall pay all sums by direct credit transfer into a suitable bank 

account or by other electronic payment methods as appropriate. 
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C2.2 Where the Contractor submits an invoice to the Authority in accordance with 
clause C2.5, the Authority will consider and verify that invoice in a timely fashion. 

 
C2.3 The Authority shall pay the Contract Price due to the Contractor under such an 

invoice no later than a period of thirty (30) days from the date on which the 
Authority has determined that the invoice is valid and undisputed.  

 
C2.4 Where the Authority fails to comply with clause C2.2 and there is an undue delay 

in considering and verifying the invoice, the invoice shall be regarded as valid 
and undisputed for the purposes of clause C2.3 after a reasonable period of time 
has passed. 

 
C2.5 The Contractor shall ensure that each invoice contains a valid reference number. 

All appropriate references and a detailed breakdown of the Services supplied 
and any other documentation reasonably required by the Authority to 
substantiate the invoice should be supplied in accordance with Schedule 2 
(Administration Requirements). 

 
C2.6 Where the Contractor enters into a Sub-contract for the purpose of performing its 

obligations under the Contract, the Contractor shall include in that Sub-contract:- 
 

a)   provisions having the same effect as clauses C2.2 – C2.4 (inclusive) of 
the Contract; and 

 
b)   a provision requiring the counterparty to that Sub-contract to include in 

any sub-contract which it awards provisions having the same effect as 
clauses C2.2 – C2.4 (inclusive) of the Contract. 

 
C2.7 The Contractor shall add VAT to the Contract Price at the prevailing rate as 

applicable and the Authority shall pay the VAT to the Contractor following an 
undisputed claim for payment being notified by the Contractor in accordance with 
the provisions of Schedule 2 (Administration Requirements).   

 
C2.8 The Contractor shall indemnify the Authority on a continuing basis against any 

liability, including any interest, penalties or costs incurred which is levied, 
demanded or assessed on the Authority at any time in respect of the 
Contractor’s failure to account for or to pay any VAT relating to payments made 
to the Contractor under the Contract. Any amounts due under this clause C2.8 
shall be paid by the Contractor to the Authority not less than five (5) Working 
Days before the date upon which the tax or other liability is payable by the 
Authority. 

 
C2.9  The Contractor shall not suspend the supply of the Services unless the 

Contractor is entitled to terminate the Contract under clause H2.5 (Termination 
on Default) for failure to pay undisputed sums of money. Interest shall be 
payable by the Authority on the late payment of any undisputed sums of money 
properly claimed in accordance with the Late Payment of Commercial Debts 
(Interest) Act 1998 (as amended). 
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C2.10 Where payment by the Authority of all or any part of any payment submitted or 
other claim for payment by the Contractor is disputed, this dispute shall be 
resolved in accordance with the disputed claims procedure as set out in 
Schedule 2 (Administration Requirements). 
 

C2.11 Without prejudice to clause C2.8, for the avoidance of doubt, it shall at all times 
remain the sole responsibility of the Contractor to:- 

  
a)  assess the VAT rate(s) and tax liability arising out of or in connection with 

the Contract; and  
 

b)  account for or pay any VAT (and any other tax liability) relating to 
payments made to the Contractor under the Contract to HM Revenue & 
Customs (“HMRC”).  

 
C2.12 The Authority shall not be liable to the Contractor in any way whatsoever for any 

error or failure made by the Contractor (or the Authority) in relation to VAT, 
including without limit:-  

 
a) where the Contractor is subject to a VAT ruling(s) by HMRC (or such other 

relevant authority) in connection with the Contract;  
 
b) where the Contractor has assumed that it can recover input VAT and (for 

whatever reason) this assumption is subsequently held by HMRC (or such 
other relevant authority) to be incorrect or invalid; and/or  

 
c) where the Contractor’s treatment of VAT in respect of any claim for 

payment made under the Contract is subsequently held by HMRC (or 
such other relevant authority) for whatever reason to be incorrect or 
invalid; and/or 

 
d) where the Contractor has specified a rate of VAT, or a VAT classification, 

to the Authority (including, but not limited to, Out of Scope, Exempt, 0%, 
Standard Rate and Reduced Rate) but the Contractor subsequently 
regards such a rate, or such a classification, as being a mistake on its 
part. Further, in the scenario described in this clause C2.12 (d), the 
Contractor shall be obliged to repay any overpayment by the Authority on 
demand. 

 
C2.13 Where the Contractor does not include VAT on an invoice, the Authority will not 

be liable to pay any VAT for that invoice either when it falls due, or at any later 
date. 

 
C2.14 The Contractor acknowledges that the Authority has advised the Contractor that 

the Contractor should seek its own specialist VAT advice in relation to the 
Contract and, in the event of any uncertainty following specialist advice, the 
Contractor should seek clarification of the Contract’s VAT status with HMRC. 
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C3 Recovery of Sums Due 
C3.1 Wherever under the Contract any sum of money is recoverable from or payable 

by the Contractor (including any sum which the Contractor is liable to pay to the 
Authority in respect of any breach of the Contract), the Authority may unilaterally 
deduct that sum from any sum then due, or which at any later time may become 
due to the Contractor under the Contract or under any other agreement or 
contract with the Authority.  

 
C3.2 Any overpayment by either Party, whether of the Contract Price or of VAT or 

otherwise, shall be a sum of money recoverable by the Party who made the 
overpayment from the Party in receipt of the overpayment.  

 
C3.3 The Contractor shall make all payments due to the Authority without any 

deduction whether by way of set-off, counterclaim, discount, abatement or 
otherwise unless the Contractor has a valid court order requiring an amount 
equal to such deduction to be paid by the Authority to the Contractor. 

 
C3.4 All payments due shall be made within a reasonable time unless otherwise 

specified in the Contract, in cleared funds, to such bank or building society 
account as the recipient Party may from time to time direct. 

 
C4 Price adjustment on extension of the Initial Contract Period 
C4.1 The Contract Price shall apply for the Initial Contract Period. In the event that the 

Authority agrees to extend the Initial Contract Period pursuant to clause F9 
(Extension of Initial Contract Period), the Authority may, where applicable, in the 
six (6) Month period prior to the expiry of the Initial Contract Period, enter into 
good faith negotiations with the Contractor (for a period of not more than thirty 
(30) Working Days) to agree to a Variation in the Contract Price. For the 
avoidance of doubt both Parties accept and acknowledge that any Variation to 
the Contract Price shall not have the effect of altering the economic balance of 
the Contract during the period of extension in favour of the Contractor in a 
manner not provided for in the terms of the Contract.          

 
C4.2 If the Parties are unable to agree a Variation in the Contract Price (applicable to 

the period of extension) in accordance with clause C4.1, the Contract shall 
terminate at the end of the Initial Contract Period. 

 
C4.3 If a Variation in the Contract Price is agreed between the Authority and the 

Contractor, the revised Contract Price will take effect from the first day of any 
period of extension and shall apply during such period of extension.  

 
C4.4 Any increase in the Contract Price pursuant to clause C4.1 shall not exceed the 

percentage change in the Office of National Statistics’ Consumer Prices Index 
(CPI) (or another such index specified in Schedule 4 (Contract Price) between 
the Commencement Date and the date six (6) Months before the end of the 
Initial Contract Period. 
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C5 Euro 
C5.1 Any requirement of Law to account for the Services in Euro (or to prepare for 

such accounting) instead of and/or in addition to sterling, shall be implemented 
by the Contractor at nil charge to the Authority. 

 
C5.2 The Authority shall provide all reasonable assistance to facilitate compliance with 

clause C5.1 by the Contractor.  
 
C6 Third Party Revenue 

The Contractor may not obtain any third party revenue, income or credit based 
on the Services and/or copyright works delivered under this Contract without the 
express prior written agreement of the Authority. 

 
D.STATUTORY OBLIGATIONS AND REGULATIONS 
 
D1 Prevention of Bribery and Corruption 
D1.1 The Contractor shall not, and shall ensure that any Staff shall not, commit any of 

the prohibited acts listed in this clause D1 (“Prohibited Act”).  For the purposes 
of this clause D1, a Prohibited Act is committed when the Contractor or any 
Staff:- 

 
a) directly or indirectly offers, promises or gives any person working for or 

engaged by the Authority a financial or other advantage to:- 
 

(i)  induce that person to perform improperly a relevant function or 
activity; or 

 
(ii)  reward that person for improper performance of a relevant function 

or activity; 
 

b)  directly or indirectly requests, agrees to receive or accepts any financial or 
other advantage as an inducement or a reward for improper performance 
of a relevant function or activity in connection with the Contact; 

 
c)   commits any offence:- 
 

(i) under the Bribery Act 2010; 
 

(ii)  under legislation creating offences concerning fraudulent acts; 
 

(iii)  at common law concerning fraudulent acts relating to the Contract 
or any other contract with the Authority; or 

 
(iv)  defrauding, attempting to defraud or conspiring to defraud the 

Authority. 
 
D1.2  The Contractor warrants, represents and undertakes that it is not aware of any 

financial or other advantage being given to any person working for or engaged by 
the Authority, or that an agreement has been reached to that effect, in 
connection with the execution of the Contract, excluding any arrangement of 
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which full details have been disclosed in writing to the Authority before execution 
of the Contract. 

 
D1.3  The Contractor shall if requested, provide the Authority with any reasonable 

assistance, at the Authority's reasonable cost, to enable the Authority to perform 
any activity required by any relevant government or agency in any relevant 
jurisdiction for the purpose of compliance with the Bribery Act 2010. 
 

D1.4  The Contractor shall have an anti-bribery policy which prevents any Staff from 
committing any Prohibited Acts as set out in clause D1.1 and a copy of this shall 
be provided to the Authority upon request. 

 
D1.5  The Contractor shall immediately notify the Authority in writing if it becomes 

aware of or suspects any Default of clauses D1.1 or D1.2, or has reason to 
believe that it has or any of its Staff has:- 

 
a) been subject to an investigation or prosecution which relates to an alleged 

Prohibited Act in clauses D1.1 or D1.2; 
 
b) been listed by any government department or agency as being debarred, 

suspended, proposed for suspension or debarment, or otherwise ineligible 
for participation in government procurement programmes or contracts on 
the grounds of a Prohibited Act; or  

 
c) received a request or demand for any undue financial or other advantage 

of any kind in connection with the performance of this Contract or 
otherwise suspects that any person or party directly or indirectly 
connected with this Contract has committed or attempted to commit a 
Prohibited Act in clauses D1.1 or D1.2.  

 
D1.6  If the Contractor notifies the Authority that it suspects or knows that there may be 

a Default of clause D1.1 or D1.2, the Contractor must respond promptly to the 
Authority's enquiries, co-operate with any investigation, and allow the Authority to 
audit books, records and any other relevant documentation.  

 
D1.7 If the Contractor, its Staff or anyone acting on the Contractor’s behalf engages in 

conduct prohibited by clause D1.1 or D1.2, the Authority may:- 
 

a) terminate the Contract and recover from the Contractor the amount of any 
Loss suffered by the Authority resulting from the termination, including the 
cost reasonably incurred by the Authority of making other arrangements 
for the supply of the Services and any additional expenditure incurred by 
the Authority throughout the remainder of the Contract Period; and 

 
b) recover in full from the Contractor any other Loss sustained by the 

Authority in consequence of any Default of those clauses.  
 

D1.8  Notwithstanding clause I (Disputes and Law), any dispute relating to:- 

a)  the interpretation of clause D1; or 
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b) the amount or value of any gift, consideration or commission, 

 
shall be determined by the Authority, acting reasonably having given due 
consideration to all relevant factors, and its decision shall be final and 
conclusive. 

 
D1.9  Any termination under clause D1.7 will be without prejudice to any right or 

remedy which has already accrued or subsequently accrues to the Authority 
under the Contract or otherwise. 

 
D1.10 In exercising its rights or remedies under clause D1.7, the Authority shall act in a 

reasonable and proportionate manner having regard to such matters as the 
gravity of the conduct prohibited by clauses D1.1 or D1.2 and the identity of, the 
person performing that Prohibited Act. 

 
D2 Discrimination 
D2.1 The Contractor shall not unlawfully discriminate either directly or indirectly on 

such grounds as age, disability, gender reassignment, marriage and civil 
partnerships, pregnancy and maternity, race, religion or belief, sex or sexual 
orientation and without prejudice to the generality of the foregoing the Contractor 
shall not unlawfully discriminate within the meaning and scope of the Equality Act 
2010 or other relevant or equivalent legislation, or any statutory modification or 
re-enactment thereof.  

 
D2.2 The Contractor shall take all reasonable steps to secure the observance of 

clause D2.1 and Schedule 8 (Life Chances) by all Staff.  
 
D2.3  The Contractor shall comply with the provisions of the Human Rights Act 1998. 
 
D3 The Contracts (Rights of Third Parties) Act 1999 

A person who is not a party to the Contract shall have no right to enforce any of 
its provisions which, expressly or by implication, confer a benefit on him, without 
the prior written agreement of both Parties except as specified in this Contract. 
This clause does not affect any right or remedy of any person which exists or is 
available apart from the Contracts (Rights of Third Parties) Act 1999 and does 
not apply to the Crown. 

 
D4 Environmental Requirements 
D4.1 In delivering the Services, the Contractor shall comply at all times with the 

requirements set out in Schedule 7 (Sustainable Development Requirements) or 
such other requirements as notified by the Authority to the Contractor from time 
to time. 

 
D4.2 If the Contractor purchases new products partially or wholly to provide the 

Services, the Contractor must ensure that:- 
 

a) any purchase of products or goods listed in Schedule 1 to the Energy 
Information Regulations 2011 (products with energy labels) has the 
highest energy efficiency class possible; 
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b)  any purchase of products listed in Schedule 1 to the Energy Information 

Regulations 2011, which is not a product with energy labels within the 
meaning of clause D4.2(a), complies with the relevant energy efficiency 
benchmark for that product in paragraph 4 to Schedule 1 of the Eco-
Design for Energy-Related Products Regulations 2010; 

 
(i)   any purchase of products listed in Annex C of 2006/1005/EC 

(Council Decision of 18 December 2006 concerning the conclusion 
of the agreement between the government of the United States of 
America and the European Community on the Coordination of the 
energy efficiency labelling programme for office equipment) complies 
with energy efficiency requirements not less demanding than those 
listed in Annex C of that Council Decision; and 

 
(ii)  any purchase of tyres carrying a label as specified in Annex II to 

Regulation (EC) Number 1222/2009 of the European Parliament and 
of the Council of 25 November 2009 (on the labelling of tyres with 
respect to fuel efficiencies and other parameters) has the highest 
fuel energy efficiency class (as defined by that Regulation). 

 
D4.3  The new purchases that the Contractor makes in clause D4.2 should be cost-

effective and technically suited to the Services. For the avoidance of doubt, the 
Contractor is not required to purchase products under clause D4.2 where those 
products are not cost-effective or are not technically suited to the provision of the 
Services.  

 
D5 Health and Safety 
D5.1 The Contractor shall promptly notify the Authority of any health and safety 

hazards which may arise in connection with the performance of its obligations 
under the Contract. 

  
D5.2  Not Used  
 
D5.3 While on the Authority’s Premises, the Contractor shall comply with any health 

and safety measures implemented by the Authority in respect of Staff and other 
persons working there. 

 
D5.4 The Contractor shall notify the Authority immediately in the event of any incident 

occurring in the performance of its obligations under the Contract on the 
Authority’s Premises where that incident causes any personal injury or damage 
to property which could give rise to personal injury. 

 
D5.5 The Contractor shall comply with the requirements of the Health and Safety at 

Work Act etc.1974 and any other acts, orders, regulations and codes of practice 
relating to health and safety, which may apply to Staff and other persons working 
on the Authority’s Premises in the performance of its obligations under the 
Contract. 
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D5.6 The Contractor shall ensure that its health and safety policy statement (as 
required by the Health and Safety at Work Act etc.1974) is made available to the 
Authority on request. 

 
D6 Requirements for Timber – Not Used 

 
E.PROTECTION OF INFORMATION 
 
E1 Authority Data 
E1.1 The Contractor shall not delete or remove any proprietary notices contained 

within or relating to the Authority Data. 
 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except 

as necessary for the performance by the Contractor of its obligations under this 
Contract or as otherwise expressly authorised in writing by the Authority. 

 
E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the 

Contractor shall supply that data to the Authority as requested.  
                               
E1.4 The Contractor shall take responsibility for preserving the integrity of Authority 

Data and preventing the corruption or loss of that data. 
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall 

ensure that up-to-date back-ups are stored off-site in accordance with the 
Contractor’s Business Continuity Plan. The Contractor shall ensure that such 
back-ups are available to the Authority at all times upon request and are 
delivered to the Authority at no less than three (3) Monthly intervals. 

 
E1.6 The Contractor shall ensure that any system or media on which the Contractor 

holds any Authority Data, including back-up data, is a secure system that 
complies with the Security Policy detailed in Schedule 6 Appendix A. 

 
E1.7 If the Authority Data is corrupted, lost or sufficiently degraded as a result of the 

Contractor’s Default so as to be unusable, the Authority may:- 
 

a) require the Contractor (at the Contractor’s expense) to restore or provide 
for the restoration of the Authority Data or Personal Data  and the 
Contractor shall do so as soon as practicable but not later than ten (10) 
days; and/or; 

 
b) itself restore or provide for the restoration of the Authority Data or 

Personal Data, and shall be repaid by the Contractor any reasonable 
expenses incurred in doing so.  

 
E1.8 If at any time the Contractor suspects or has reason to believe that the Authority 

Data or Personal Data has or may become corrupted, lost or sufficiently 
degraded in any way for any reason, then the Contractor shall notify the 
Authority immediately and inform the Authority of the remedial action the 
Contractor proposes to take. 
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E1.9 In accordance with the DWP Offshoring Policy and while not in any way limiting 
any other provision of this Contract, the Contractor and any of its Sub-
contractors, shall not process or transfer Authority Data (as described in the 
DWP Offshoring Policy) outside the United Kingdom without the prior written 
consent of the Authority, and where the Authority gives consent, the Contractor 
shall comply with any reasonable instructions notified to it by the Authority in 
relation to the Authority Data in question.  

 
E1.10 Where the Authority has given its prior written consent to the Contractor to 

process, host or access Authority Data from premises outside the United 
Kingdom (in accordance with clause E1.9 of the Contract):- 

  
a)  the Contractor must notify the Authority (in so far as they are not 

prohibited by Law) where any Regulatory Bodies seek to gain or has 
gained access to such Authority Data;  

 
b)  the Contractor shall take all necessary steps in order to prevent any 

access to, or disclosure of, any Authority Data to any Regulatory Bodies 
outside the United Kingdom unless required by Law without any 
applicable exception or exemption. 

 
E1.11 Any breach by the Contractor of this clause E1 shall be a Material Breach 

entitling the Authority to exercise its rights under clause F5.2A. 
 
E1.12 In the event the Contractor goes into Liquidation as outlined in clause H1.1(b) 

and H1.1(c) or the Contract is terminated by the Authority pursuant to the 
provisions of the Contract relating to termination on insolvency in accordance 
with clause H1, the Contractor (or a liquidator or provisional liquidator acting on 
behalf of the Contractor) shall at its own cost and at no cost to the Authority:- 

 
a) conduct a full and thorough search for any electronic and paper records 

held by the Contractor which contain Authority Data/Information and 
Personal Data Information relating to a customer/service user; in 
accordance with the Authority instructions;  

 
b) return all such records as described in clause E1.12(a) to the Authority in 

accordance with their instructions; 
 

c) permanently destroy all copies of any relevant electronic records; and 
 

d) provide written confirmation to the Authority that the actions outlined 
above in this clause have been completed. 

 
E1.13 In the event of a Sub-contractor being in Liquidation (in accordance with clause 

F1.2) then it is the responsibility of the Contractor to recover records held by the 
Sub-contractor and provide assurance to the Authority that they have been 
recovered.  

 
E1.14 In the event the Contractor is put into Administration as outlined in clause H1.1(a) 

the Authority will work closely with the administrator to ensure the Contractor is 
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able to maintain Authority and other records they have created and held in 
accordance with this clause E1 of this Contract and maintain these standards in 
the safekeeping of Authority information, i.e. these records must be stored in 
accordance with Authority information assurance and HMG Cabinet Office 
information security standards. 

 
E1.15 Whilst in Administration the duty of the administrator is to help the Contractor 

trade. This may involve the administrator seeking an organisation to buy the 
Contractor’s business or any part of it. The assignment or novation of this 
Contract to new ownership is not automatic and the Authority must be consulted 
(in accordance with clause F1.1) and prior Approval obtained. Where the 
Contract is assigned or novated with prior Approval, First Group plc must provide 
the Authority with all the relevant information and records necessary for the 
assigned or novated contract to continue to be performed.  

 
E2 Protection of Personal Data (Authority is Data Controller) 
E2.1  Each Party, including the personnel (personnel shall include servants, agents, 

suppliers and sub-contractors) of each Party, shall comply with their respective 
obligations under Data Protection Legislation in relation to their rights and 
obligations under this Contract and shall not knowingly or negligently by any act 
or omission, place the other Party in breach, or potential breach of Data 
Protection Legislation. 

 
E2.1A With respect to the Parties' rights and obligations under this Contract, the Parties 

agree that the Authority is the Data Controller and that the Contractor is the Data 
Processor. 

 
E2.2 The Contractor shall:- 
 

a) process the Personal Data only to the extent and in such manner as is 
necessary for the purposes specified in this Contract and in accordance 
with instructions from the Authority (which may be specific instructions or 
instructions of a general nature as set out in this Contract as otherwise 
notified by the Authority to the Contractor during the Contract Period) and 
shall not process Personal Data  for any other purpose. The Contractor 
shall keep a record of any processing of Personal Data  it carries out on 
behalf of the Authority; 

 
b) bring into effect, implement and maintain appropriate technical and 

organisational measures to protect the Personal Data  against 
unauthorised or unlawful processing and against accidental loss, 
destruction, damage, alteration or disclosure but not limited to take 
reasonable steps to ensure the reliability and competence of Staff having 
access to the Personal Data  and provide a written description of the 
technical and organisational methods employed by the Contractor for 
processing Personal Data  within the timescales required by the Authority. 
These measures shall be appropriate to the harm which might result from 
any of the above, having regard to the nature of the Personal Data which 
is to be protected; 
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c) provide a written description of the technical and organisational methods 
employed by the Contractor for processing Personal Data within the 
timescales required by the Authority; 

 
d) ensure that access to Personal Data is limited to those Staff who need to 

access the Personal Data  to meet the Contractor’s Data Processing 
duties under this Contract;  

 
e) obtain prior written consent from the Authority in order to amend, transfer 

or delete the Personal Data; 
 
f) ensure that all Staff required to access the Personal Data  are informed of 

the confidential nature of the Personal Data and that they comply with the 
obligations set out in this clause E2. The Contractor shall ensure that Staff 
receive appropriate training in data protection to ensure compliance and 
that Staff are aware of the Contractor’s Data Processing duties and their 
personal obligations under the laws relating to handling Personal Data  in 
connection with this Contract; 

 
g) ensure that none of the Staff publish, disclose or divulge any of the 

Personal Data to any third party unless directed in writing to do so by the 
Authority; 

 
h) notify the Authority (within five (5) Working Days) if it receives:- 
 

(i) a request from a Data Subject to have access to that person's 
Personal Data; or 

 
(ii) a complaint or request relating to the Authority's obligations under 

the DPA; 
 

i)    provide the Authority with full cooperation and assistance in relation to any 
complaint, communication received or request made, including by:- 

 
(i)   complying with a Data Subject access request within the relevant 

timescales set out in the DPA and in accordance with the 
Authority's instructions pursuant to a request under clause 
E2.2(h)(i); 

 
(ii) providing the Authority with full details of the complaint, 

communication or request pursuant to a request under clause 
E2.2(h)(ii); 

 
(iii) providing the Authority with any Personal Data  it holds in relation 

to a Data Subject within the timescales required by the Authority;  
 
(iv) providing the Authority with any other information requested by the 

Authority; and 
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j) permit the Authority or the Authority’s Representative (subject to 
reasonable and appropriate confidentiality undertakings), to inspect and 
audit the Contractor's Data Processing activities (and/or those of its 
agents, subsidiaries and Sub-contractors) and comply with all reasonable 
requests or directions by the Authority to enable the Authority to verify 
and/or procure that the Contractor is in full compliance with its obligations 
under this Contract. 

 
E2.3 The Contractor shall indemnify and keep indemnified the Authority in full from 

and against all claims, proceedings, actions, damages, losses, penalties, fines, 
levies, costs and expenses and all loss of profits, business revenue or goodwill 
(whether direct or indirect) and all consequential or indirect loss howsoever 
arising out of, in respect of or in connection with, any breach by the Contractor or 
any of its Staff of this clause E2. 

 
E3 Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989 
E3.1 The Contractor shall comply with, and shall ensure that it’s Staff comply with, the 

provisions of:- 
 

a) the Official Secrets Acts 1911 to 1989; and 
 
b) Section 182 of the Finance Act 1989. 

 
E3.2 Any breach by the Contractor of this clause E3 shall be deemed to be a Material 

Breach entitling the Authority to exercise its rights under clause F5.2A. 
 
E4 Confidential Information 
E4.1 Except to the extent set out in this clause or where disclosure is expressly 

permitted elsewhere in this Contract, each Party shall:- 
 

a) treat the other Party's Confidential Information as confidential and 
safeguard it accordingly; and 

 
b) not disclose the other Party's Confidential Information to any other person 

without the owner's prior written consent. 
 
E4.2 Clause E4 shall not apply to the extent that:- 
 

a) such disclosure is a requirement of Law placed upon the Party making the 
disclosure, including any requirements for disclosure under the FOIA or 
the Environmental Information Regulations pursuant to clause E5 
(Freedom of Information); 

 
b) such information was in the possession of the Party making the disclosure 

without obligation of confidentiality prior to its disclosure by the information 
owner;  

 
c) such information was obtained from a third party without obligation of 

confidentiality; 
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d) such information was already in the public domain at the time of 
disclosure otherwise than by a breach of this Contract; or 

 
e) it is independently developed without access to the other Party's 

Confidential Information. 
 
E4.3 The Contractor may only disclose the Authority's Confidential Information to the 

Staff who are directly involved in the provision of the Services and who need to 
know the information, and shall ensure that such Staff are aware of and shall 
comply with these obligations as to confidentiality.  

 
E4.4 The Contractor shall not, and shall procure that the Staff do not, use any of the 

Authority's Confidential Information received otherwise than for the purposes of 
this Contract. 

 
E4.5 At the written request of the Authority, the Contractor shall procure that members 

of Staff or such professional advisors or consultants identified by the Authority 
give a confidentiality undertaking before commencing any work in accordance 
with this Contract. 

 
E4.6 Nothing in this Contract shall prevent the Authority from disclosing the 

Contractor's Confidential Information:- 
 

a) to any government department, any part of the Crown, or any other 
Contracting Body. All government departments, any part of the Crown or 
Contracting Bodies receiving such Confidential Information shall be 
entitled to further disclose the Confidential Information to other 
government departments, other parts of the Crown or other Contracting 
Bodies on the basis that the information is confidential and is not to be 
disclosed to a third party which is not part of any government department, 
the Crown or any Contracting Body;  

 
b) to Parliament and Parliamentary Committees or if required by any 

Parliamentary reporting requirement; 
 
c) to the extent that the Authority (acting reasonably) deems disclosure 

necessary or appropriate in the course of carrying out its public functions;  
 
d) to any consultant, professional adviser, contractor, supplier or other 

person engaged by the Authority or any person conducting a Cabinet 
Office gateway review; 

 
e) on a confidential basis for the purpose of the exercise of its rights under 

the Contract, including (but not limited to) for auditing purposes (clause 
E9), to a body to novate, assign or dispose of its rights under the Contract 
(clause F1.8), to a Replacement Contractor (clause H6.2) and for the 
purpose of the examination and certification of the Authority's accounts; or 
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f) for any examination pursuant to Section 6(1) of the National Audit Act 
1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources. 

 
E4.7 The Authority shall use all reasonable endeavours to ensure that any 

government department, part of the Crown, Contracting Body, employee, third 
party or sub-contractor to whom the Contractor's Confidential Information is 
disclosed pursuant to clause E4 is made aware of the Authority's obligations of 
confidentiality. 

 
E4.8 Nothing in this clause E4 shall prevent either Party from using any techniques, 

ideas or know-how gained during the performance of the Contract in the course 
of its normal business to the extent that this use does not result in a disclosure of 
the other Party's Confidential Information or an infringement of Intellectual 
Property Rights. 

 
E4.9 Any breach by the Contractor of clauses E4.1-E4.3 shall be deemed to be a 

Material Breach entitling the Authority to exercise its rights under clause F5.2A.   
 
E4.10 Clauses E4.1-E4.6 are without prejudice to the application of the Official Secrets 

Acts 1911 to 1989 to any Confidential Information. 
 
E4.11 The Parties acknowledge that, except for any information which is exempt from 

disclosure in accordance with the provisions of the FOIA, the content of this 
Contract is not Confidential Information. The Authority shall be responsible for 
determining in its absolute discretion whether any of the content of the Contract 
is exempt from disclosure in accordance with the provisions of the FOIA.  

 
E4.12 Notwithstanding any other term of this Contract, the Contractor hereby gives 

consent for the Authority to publish the Contract in its entirety (but with any 
information which is exempt from disclosure in accordance with the provisions of 
the FOIA redacted), including from time to time agreed changes to the Contract, 
to the general public. 

 
E5 Freedom of Information 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of 

the FOIA and the Environmental Information Regulations. The Contractor shall 
assist and cooperate with the Authority to enable the Authority to comply with its 
Information disclosure obligations.  

 
E5.2 The Contractor shall and shall procure that its Sub-contractors shall:- 
 

a) transfer to the Authority all Requests for Information that it receives as 
soon as practicable and in any event within two (2) Working Days of 
receiving a Request for Information;  

 
b) provide the Authority with a copy of all Information in its possession or 

power in the form that the Authority requires within five (5) Working Days 
(or such other period as the Authority may specify) of the Authority's 
request; and 
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c) provide all necessary assistance as reasonably requested by the Authority 

to enable the Authority to respond to the Request for Information within 
the time for compliance set out in Section 10 of the FOIA or Regulation 5 
of the Environmental Information Regulations. 

 
E5.3 The Authority shall be responsible for determining in its absolute discretion and 

notwithstanding any other provision in this Contract or any other agreement 
whether the Commercially Sensitive Information and/or any other Information is 
exempt from disclosure in accordance with the provisions of the FOIA or the 
Environmental Information Regulations. 

 
E5.4 In no event shall the Contractor respond directly to a Request for Information 

unless expressly authorised in writing to do so by the Authority. 
 
E5.5 The Contractor acknowledges that (notwithstanding the provisions of clause E5) 

the Authority may, acting in accordance with the Department for Constitutional 
Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities 
under section 45 of FOIA (“the Code”), be obliged under the FOIA, or the 
Environmental Information Regulations to disclose information concerning the 
Contractor or the Services:- 

 
a) in certain circumstances without consulting the Contractor; or 
 
b) following consultation with the Contractor and having taken their views 

into account. 
 
E5.6 Where clause E5.5(a) applies the Authority shall, in accordance with any 

recommendations of the Code, take reasonable steps, where appropriate, to give 
the Contractor advance notice, or failing that, to draw the disclosure to the 
Contractor’s attention after any such disclosure. 

 
E5.7 The Contractor shall ensure that all Information is retained for disclosure and 

shall permit the Authority to inspect such records as requested from time to time.  
 
E5.8 The Contractor acknowledges that the Commercially Sensitive Information listed 

in Schedule 5 (Commercially Sensitive Information) is of indicative value only 
and that the Authority may be obliged to disclose it in accordance with clause 
E5.5 and/or any other legal requirement.  

 
E6 Publicity, Media and Official Enquiries 
E6.1  The Contractor shall not:- 
  

a) make any press announcements or publicise this Contract or its contents 
in any way; or 

 
b) use the Authority’s name or brand in any promotion or marketing or 

announcement of orders, 
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without the written consent of the Authority, which shall not be unreasonably 
withheld or delayed.  

 
E6.2 Both Parties shall each take reasonable steps to ensure that their employees, 

agents, sub-contractors, suppliers, professional advisors and consultants comply 
with clause E6.1. 

 
E7 Security 
E7.1 The Authority shall be responsible for maintaining the security of the Authority 

Premises in accordance with its standard security requirements. The Contractor 
shall comply with all security requirements of the Authority while on the Authority 
Premises, and shall ensure that all Staff comply with such requirements. 

  
E7.2 The Contractor shall ensure that the Security Plan produced by the Contractor 

fully complies with the Security Policy. 
  
E7.3 The Contractor shall comply, and shall procure the compliance of its Staff, with 

the Security Plan and the Security Policy. 
  
E7.4 The Authority shall notify the Contractor of any changes or proposed changes to 

the Security Policy. Any changes shall be agreed in accordance with the 
procedure in clause F3. 

  
E7.5 Until and/or unless a change to the Security Policy is agreed by the Authority 

pursuant to clause E7.4 the Contractor shall continue to perform the Services in 
accordance with its existing obligations. 

 
E8 Intellectual Property Rights 
E8.1 Save as granted under the Contract, neither the Authority nor the Contractor 

shall acquire any right, title or interest in the other’s Pre-Existing Intellectual 
Property Rights. The Contractor acknowledges that the Authority Data is the 
property of the Authority and the Authority hereby reserves all Intellectual 
Property Rights which may exist in the Authority Data. 

 
E8.2 The Authority shall grant the Contractor a non-exclusive, revocable, free licence 

for the Contract Period to use the Authority's Intellectual Property Rights where it 
is necessary for the Contractor to supply the Services. The Contractor shall have 
the right to sub license the Sub-contractor's use of the Authority's Intellectual 
Property Rights. At the end of the Contract Period the Contractor shall cease 
use, and shall ensure that its Staff cease use of the Authority's Intellectual 
Property Rights. 

 
E8.3 The Contractor shall grant the Authority a non-exclusive, revocable, free licence 

for the Contract Period to use the Contractor's Intellectual Property Rights where 
it is necessary for the Authority in the provision of the Services. At the end of the 
Contract Period the Authority shall cease use of the Contractor's Intellectual 
Property Rights. 

 
E8.4 All Intellectual Property Rights in any Authority Data or other material:- 
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a) furnished to or made available to the Contractor by or on behalf of the 
Authority shall remain the property of the Authority; or 

 
b) prepared by or for the Contractor on behalf of the Authority for use, or 

intended use, in relation to the performance by the Contractor of its 
obligations under the Contract shall belong to the Authority,  

 
and the Contractor shall not, and shall ensure that the Staff shall not, (except 
when necessary for the performance of the Contract) without prior Approval, use 
or disclose any such Intellectual Property Rights.  

 
E8.5 The Contractor shall obtain Approval before using any material, in relation to the 

performance of its obligations under the Contract which is or may be subject to 
any third party Intellectual Property Rights. The Contractor shall ensure that the 
owner of those rights grants to the Authority a non-exclusive licence, or if itself a 
licensee of those rights, shall grant to the Authority an authorised sub-licence, to 
use, reproduce, modify, develop and maintain the material. Such licence or sub-
licence shall be non-exclusive, perpetual, royalty-free and irrevocable. That 
licence or sub-license shall also include the right for the Authority to sub-license, 
transfer, novate or assign to another Contracting Body, the Replacement 
Contractor or to any other third party supplying services to the Authority. 

 
E8.6 The Contractor shall not infringe any Intellectual Property Rights of any third 

party in supplying the Services. The Contractor shall, during and after the 
Contract Period, indemnify and keep indemnified and hold the Authority and the 
Crown harmless from and against all actions, suits, claims, demands, losses, 
charges, damages, costs and expenses and other liabilities which the Authority 
or the Crown may suffer or incur as a result of or in connection with any breach 
of this clause, except where any such claim arises from:- 

 
a) items or materials based upon designs supplied by the Authority; or 
 
b) the use of data supplied by the Authority which is not required to be 

verified by the Contractor under any provision of the Contract. 
 
E8.7 The Authority shall notify the Contractor in writing of any claim or demand 

brought against the Authority for infringement or alleged infringement of any 
Intellectual Property Right in materials supplied or licensed by the Contractor. 
The Contractor shall at its own expense conduct all negotiations and any 
litigation arising in connection with any claim for breach of Intellectual Property 
Rights in materials supplied or licensed by the Contractor, provided always that 
the Contractor:-  

 
a) shall consult the Authority on all substantive issues which arise during the 

conduct of such litigation and negotiations;  
 
b) shall take due and proper account of the interests of the Authority; and 
 
c) shall not settle or compromise any claim without the Authority’s prior 

written consent (not to be unreasonably withheld or delayed). 
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E8.8 The Authority shall at the request of the Contractor provide to the Contractor all 

reasonable assistance for the purpose of contesting any claim or demand made 
or action brought against the Authority or the Contractor for infringement or 
alleged infringement of any Intellectual Property Right in connection with the 
performance of the Contractor’s obligations under the Contract. The Contractor 
shall indemnify the Authority for all costs and expenses (including, but not limited 
to, legal costs and disbursements) incurred in doing so save to the extent that 
such claim or demand is caused by the negligence or breach of contract of the 
Authority. 

 
E8.9 The Authority shall not make any admissions which may be prejudicial to the 

defence or settlement of any claim, demand or action for infringement or alleged 
infringement of any Intellectual Property Right by the Authority or the Contractor 
in connection with the performance of its obligations under the Contract. 

 
E8.10 If a claim, demand or action for infringement or alleged infringement of any 

Intellectual Property Right is made in connection with the Contract or in the 
reasonable opinion of the Contractor is likely to be made, the Contractor shall 
notify the Authority and, at its own expense and subject to the consent of the 
Authority (not to be unreasonably withheld or delayed), use its best endeavours 
to:- 

 
a) modify any or all of the Services without reducing the performance or 

functionality, or substitute alternative Services of equivalent performance 
and functionality, so as to avoid the infringement or the alleged 
infringement, provided that the provisions herein shall apply with any 
necessary changes to such modified Services or to the substitute 
Services; or 

 
b) procure a licence to use and supply the Services, which are the subject of 

the alleged infringement, on terms and conditions which are acceptable to 
the Authority, 

 
and in the event that the Contractor is unable to comply with clauses E8.10(a) or 
(b) within twenty (20) Working Days of receipt of the Contractor’s notification the 
Authority may terminate the Contract with immediate effect by notice in writing. 

 
E9 Audit and the National Audit Office 
E9.1 The Contractor shall keep and maintain until six (6) years after the end of the 

Contract Period, or as long a period as may be agreed between the Parties, full 
and accurate records of the Contract including the Services supplied under it, all 
expenditure reimbursed by the Authority, and all payments made by the 
Authority. The Contractor shall on request afford the Authority or the Authority’s 
Representatives such access to those records as may be requested by the 
Authority in connection with the Contract. 

  

E9.2 The Contractor including its Staff shall permit the Comptroller and Auditor 
General (and his appointed representatives) access free of charge during normal 
business hours on reasonable notice to all such documents (including 
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computerised documents and data) and other information as the Comptroller and 
Auditor General may reasonably require for the purpose of his financial audit of 
the Authority and for carrying out examinations into the economy, efficiency and 
effectiveness with which the Authority has used its resources. The Contractor 
shall provide such explanations as are reasonably required for these purposes. 
This clause does not constitute a requirement or agreement for the examination, 
certification or inspection of the accounts of the Contractor under Section 6(3) (d) 
and (5) of the National Audit Act 1983.  

E9.3 Except where an audit is imposed on the Authority by a Regulatory body, the 
Authority may at any time during the Contract Period and for a period of twelve 
(12) months after the Contract Period, conduct an audit for the following 
purposes:- 

 
a)  to verify the accuracy of any charges that become due and payable by the 

Authority to the Contractor in respect of the Services (and proposed or 
actual variations to them in accordance with the Contract), or the costs of 
all suppliers used by the Contractor (including Sub-contractors) in the 
provision of Services; 

 
b)  to review the integrity, confidentiality and security of the Authority Data; 

 
c) to review the Contractor's compliance with the DPA, FOIA and other Law 

applicable to the Services; 
 
d)  to review the Contractor's compliance with its obligations under the 

Contract; 
 
e)  to review any records created during the provision of the Services; 
 
f)  to review any books of account kept by the Contractor in connection with 

the provision of the Services; 
 
g)  to carry out the audit and certification of the Authority's accounts; 
 
h)  to carry out an examination pursuant to section 6(1) of the National Audit 

Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources; and 

 
i) to verify the accuracy and completeness of any management information 

delivered or required by this Contract. 
 
E9.4 The Authority shall use its reasonable endeavours to ensure that the conduct of 

each audit does not unreasonably disrupt the Contractor or delay the provision of 
the Services. 

 
E9.5 Subject to the Authority's obligations of confidentiality, the Contractor shall on 

demand provide the Authority, the Comptroller and Auditor General and any 
relevant Regulatory Body (and/or their agents or representatives) with all 
reasonable co-operation, access and assistance in relation to each audit, 
including:- 
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a)  all Information requested within the permitted scope of the audit; 
 
b) reasonable access to any Premises or sites controlled by the Contractor 

and to any equipment used (whether exclusively or non-exclusively) in the 
performance of the Services; 

 
c)  access to the Staff; 

   d)  access to the Contractor Software and ICT Environment; and 

e)  accommodation (including desks) at the Premises as reasonably required 
to conduct the audit. 

 
E9.6 The Authority shall endeavour to (but is not obliged to) provide at least fifteen 

(15) days notice of its intention to conduct an audit.   
 
E9.7 If an audit identifies that:- 
 

a)  the Contractor has committed a material Default capable of remedy; the 
Contractor shall correct such Default as soon as reasonably practicable 
and as directed by the Authority in accordance with clause F5.2.1;  

 
b) the Authority has overpaid any charges that become due and payable by 

the Authority to the Contractor in respect of the Services, the Contractor 
shall pay to the Authority the amount overpaid within twenty (20) Working 
Days. The Authority may deduct the relevant amount from the charges if 
the Contractor fails to make this payment; and 

 
c)  the Authority has underpaid any charges that become due and payable by 

the Authority to the Contractor in respect of the Services, the Authority 
shall pay to the Contractor the amount of the under-payment less the cost 
of audit incurred by the Authority if this was due to a Default by the 
Contractor within twenty (20) Working Days. 

 
E10 Exceptional Audits  
E10.1 The Contractor shall permit the Authority and/or its appointed representative’s 

access to conduct an audit (an "Exceptional Audit") of the Contractor in any of 
the following circumstances:-   

a)  actual or suspected impropriety or Fraud; 

b) there are reasonable grounds to suspect that:-  

(i) the Contractor is in Default under the Contract; 

(ii)   the Guarantor may be in default of the Guarantee;  

(iii)  the Contractor is in financial distress or at risk of insolvency or 
bankruptcy, or any fact, circumstance or matter which is reasonably 
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likely to cause the Contractor financial distress and result in a risk of 
the Contractor becoming insolvent or bankrupt has occurred; or 

(iv)  a breach of the Security Policy or the Security Plan has occurred 
under the Contract, 

 (each an "Exceptional Circumstance"). 

E10.2 If the Authority notifies the Contractor of an Exceptional Circumstance and that it 
wishes to conduct an Exceptional Audit, the Contractor shall provide access in 
accordance with clause E9.5 as soon as reasonably practicable after such 
request and in any event within forty eight (48) hours. 

 
E11 Audit Costs  
E11.1 The Parties agree that they shall bear their own respective costs and      

expenses incurred in respect of compliance with their obligations under clauses 
E9.3 to E10.2 (inclusive), unless an audit identifies a material Default by the 
Contractor in which case the Contractor shall reimburse:- 

  a)   the Authority for all the Authority's identifiable, reasonable costs and 
expenses properly incurred in the course of the audit; and  

b)  where the Authority, a Regulatory Body, or the Comptroller and Auditor 
General appoint another Contracting Body to conduct an audit under this 
clause, the Authority shall be able to recover on demand from the 
Contractor the identifiable, reasonable and properly incurred costs and 
expenses of the relevant Contracting Body. 

 
E12 Malicious Software 
E12.1 The Contractor shall ensure anti-virus software is updated as frequently as is 

necessary in order to provide protection against the latest threats and delete 
Malicious Software from the ICT Environment. 

 
E12.2 Notwithstanding clause E12.1, if Malicious Software is found, the Parties shall 

co-operate to reduce the effect of the Malicious Software and, particularly if 
Malicious Software causes loss of operational efficiency or loss or corruption of 
Authority Data, assist each other to mitigate any losses and to restore the 
Services to their desired operating efficiency.  

 
E12.3 Any cost arising out of the actions of the Parties taken in compliance with the 

provisions of clause E12.2 shall be borne by the Parties as follows:- 
 

a) by the Contractor where the Malicious Software originates from the 
Contractor Software, the Third Party Software or the Authority Data (whilst 
the Authority Data was under the control of the Contractor); and  

 
b) by the Authority if the Malicious Software originates from the Authority 

Software, the Third Party Software or the Authority Data (whilst the 
Authority Data was under the control of the Authority).  
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F.CONTROL OF THE CONTRACT 
 
F1 Transfer and Sub-Contracting 
F1.1 Except where clauses F1.4 and F1.5 apply, the Contractor shall not assign, sub-

contract or in any other way dispose of the Contract or any part of it without prior 
Approval. Sub-contracting any part of the Contract shall not relieve the 
Contractor of any of its obligations or duties under the Contract. 

 
F1.2 The Contractor shall be responsible for the acts and omissions of its Sub-

contractors as though they are its own. 
 
F1.3 Where the Authority has consented to the placing of Sub-contracts, copies of 

each Sub-contract shall, at the request of the Authority,  be sent by the 
Contractor to the Authority or as soon as reasonably practicable if requested 
within ten (10) Working Days. 

 
F1.4 Notwithstanding clause F1.1, the Contractor may assign to a third party (“the 

Assignee”) the right to receive payment of the Contract Price or any part thereof 
due to the Contractor under this Contract. Any assignment under this clause 
F1.4 shall be subject to:- 

 
a) reduction of any sums in respect of which the Authority exercises its right 

of recovery under clause C3 (Recovery of Sums Due); 
 
b) all related rights of the Authority under the Contract in relation to the 

recovery of sums due but unpaid; and 
 
c) the Authority receiving notification under both clauses F1.5 and F1.6. 

 
F1.5 In the event that the Contractor assigns the right to receive the Contract Price 

under clause F1.4, the Contractor or the Assignee shall notify the Authority in 
writing of the assignment and the date upon which the assignment becomes 
effective. 

 
F1.6 The Contractor shall ensure that the Assignee notifies the Authority of the 

Assignee’s contact information and bank account details to which the Authority 
shall make payment at least five (5) Working Days prior to submission of the 
relevant invoice. 

 
F1.7 The provisions of clause C (Payment and Contract Price) shall continue to apply 

in all other respects after the assignment and shall not be amended without the 
Approval of the Authority.  

 
F1.8 Subject to clause F1.10, the Authority may assign, novate or otherwise dispose 

of its rights and obligations under the Contract or any part thereof to:- 
 

a) any Contracting Body; 
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b) any other body established by the Crown or under statute in order 
substantially to perform any of the functions that had previously been 
performed by the Authority; or  

 
c) any private sector body which substantially performs the functions of the 

Authority,  
 

provided that any such assignment, novation or other disposal shall not increase 
the burden of the Contractor’s obligations under the Contract.  

 
F1.9 Any change in the legal status of the Authority such that it ceases to be a 

Contracting Body shall not, subject to clause F1.8, affect the validity of the 
Contract. In such circumstances, the Contract shall continue in full force and 
effect for bind and inure to the benefit of any successor body to the Authority.  

 
F1.10 If the rights and obligations under the Contract are assigned, novated or 

otherwise disposed of pursuant to clause F1.8 to a body which is not a 
Contracting Body or if there is a change in the legal status of the Authority such 
that it ceases to be a Contracting Body (in the remainder of this clause both such 
bodies being referred to as the “Transferee”):- 

 
a) the rights of termination of the Authority in clauses H1 (Termination on 

Insolvency and Change of Control) and H2 (Termination on Default) shall 
be available to the Contractor in the event of respectively, the bankruptcy 
or insolvency, or Default of the Transferee; and  

 
b) the Transferee shall only be able to assign, novate or otherwise dispose 

of its rights and obligations under the Contract or any part thereof with the 
prior consent in writing of the Contractor. 

 
F1.11 The Authority may disclose to any Transferee any Confidential Information of the 

Contractor which relates to the performance of the Contractor’s obligations under 
the Contract. In such circumstances the Authority shall authorise the Transferee 
to use such Confidential Information only for purposes relating to the 
performance of the Contractor’s obligations under the Contract and for no other 
purpose and shall take all reasonable steps to ensure that the Transferee gives a 
confidentiality undertaking in relation to such Confidential Information.  

 
F1.12 Each Party shall at its own cost and expense carry out, or use all reasonable 

endeavours to ensure it carries out whatever further actions (including the 
execution of further documents) the other Party reasonably requires from time to 
time for the purpose of giving that other Party the full benefit of the provisions of 
the Contract.  

 
F2 Waiver 
F2.1 The failure of either Party to insist upon strict performance of any provision of the 

Contract, or the failure of either Party to exercise, or any delay in exercising, any 
right or remedy shall not constitute a waiver of that right or remedy and shall not 
diminish or affect any other cause a diminution of the obligations established by 
the Contract. 
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F2.2 No waiver shall be effective unless it is expressly stated to be a waiver and 

communicated to the other Party in writing in accordance with clause A5 
(Notices).  

 
F2.3 A waiver of any right or remedy arising from a breach of the Contract shall not 

constitute a waiver of any right or remedy arising from any other or subsequent 
breach of the Contract. 

 
F3 Contract Change 
F3.1 No change, amendment, Variation, restatement or supplement to this Contract 

shall be effective unless it is made in writing in accordance with the Change 
Control Procedure as specified in Schedule 12 (Change Control Procedure) and 
signed on behalf of the Parties. 

 
F3.2  The Parties acknowledge and agree that no Contract Change or Operational 

Change may be made to this Contract which has the effect of:- 
 
a) rendering this Contract materially different in character from this Contract 

as at the date of this Contract; 
  

b) changing the economic balance of this Contract in favour of the Contractor 
in a manner which is not provided for in this Contract as at the date of this 
Contract; or 

 
c) extending the scope of this Contract substantially. 

  
F4 Severability 
F4.1 If any provision of the Contract is held invalid, illegal or unenforceable for any 

reason by any court of competent jurisdiction, such provision shall be severed 
and the remainder of the provisions of the Contract shall continue in full force 
and effect as if the Contract had been executed with the invalid, illegal or 
unenforceable provision eliminated.  

 
F5 Remedies in the Event of Inadequate Performance 
F5.1 The Authority shall be entitled to take all reasonable steps to investigate any 

complaint it receives regarding:- 
 

a) the standard of Services; 
 

b) the manner in which any Services have been supplied; 
 

c) the manner in which work has been performed; 
 

d) the Equipment, materials or procedures the Contractor uses; or 
 

e) any other matter connected with the performance of the Contractor’s 
obligations under the Contract.  
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F5.1.2Without prejudice to its other rights and remedies under the Contract or 
otherwise, the Authority may, in its sole discretion, uphold a complaint and take 
further action in accordance with clause F5.2.1 or clause F5.2A of the Contract 
(as appropriate). 

 
F5.2.1 In the event that the Authority reasonably believes that there has been a Default 

of the Contract by the Contractor, irrespective of whether the Default is a 
Material Breach, then the Authority may at no additional cost to the Authority and 
at the Contractor’s own cost, without prejudice to its rights and remedies under 
the Contract or otherwise do any of the following:-  

 
a)  request in writing that the Contractor remedies the Default within a period 

specified by the Authority; or 
 
b)  require the Contractor to submit a Performance Improvement Plan in 

accordance with clause F5.2.2.  
 

F5.2.2The Contractor shall provide a Performance Improvement Plan within ten (10) 
Working Days (or such other period as notified by the Authority to the Contractor) 
of a written request from the Authority. The Performance Improvement Plan shall 
include details of why the Default has occurred, how the Default will be remedied 
and the date by which the Default will be remedied. The following actions in this 
clause F5.2.2 shall apply in respect of the Performance Improvement Plan:-  

 
a)  The Authority shall either approve or reject in writing the Performance 

Improvement Plan within ten (10) Working Days (or such other period as 
notified by the Authority to the Contractor) of its receipt pursuant to this 
clause F5.2.2.  

 
b)  If the Authority rejects the Performance Improvement Plan it shall set out 

the reasons and the Contractor shall address all such reasons in a revised 
Performance Improvement Plan, which it shall submit to the Authority 
within a further period of ten (10) Working Days (or such other period as 
notified by the Authority to the Contractor) (“Revised Performance 
Improvement Plan”) of its receipt of the Authority's reasons. 

 
c) If the Performance Improvement Plan or Revised Performance 

Improvement Plan (as appropriate) is agreed the Contractor shall 
immediately start work on the actions set out in the Performance 
Improvement Plan or Revised Performance Improvement Plan (as 
appropriate). 

 
d) If, despite the measures taken under this clause F5.2.2 the Revised 

Performance Improvement Plan cannot be agreed within a period of ten 
(10) Working Days (or such other period as notified by the Authority to the 
Contractor) of receipt by the Contractor of the Authority’s reasons in 
respect of the Performance Improvement Plan then the Authority may:- 
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(i)  end the Performance Improvement Plan process and refer the matter 
for resolution by the dispute resolution procedure set out in clause I.2 
(Dispute Resolution); or  

 
(ii)  deem the Default as a Material Breach and exercise its rights under 

clause F5.2A.   
 

F5.2.3 In the event that -:   
 

a)   there is any subsequent Default which the Authority regards, at its sole 
discretion, as being substantially the same in character to a Default in 
respect of which a Performance Improvement Plan has been requested by 
the Authority in accordance with clause F5.2.1(b) or F5.2.4(i) which occurs 
within six (6) months of the request by the Authority for a Performance 
Improvement Plan to be provided under clause F5.2.2; or  

 
b)   the Contractor is requested to provide a Performance Improvement Plan 

or Revised Performance Improvement Plan (as appropriate) in 
accordance with clause F5.2.2 or F5.2.4(i)  but fails to provide a 
Performance Improvement Plan or Revised Performance Improvement 
Plan (as appropriate) at all,  

 
then such Default shall be deemed to be a Material Breach of the Contract. 

 
F5.2.4In the event that a Default is not remedied to the satisfaction of the Authority in 

accordance with clause F5.2.1(a) or (b) the Authority may:-  
 

 (i)   request a Performance Improvement Plan from the Contractor in 
respect of the Default in accordance with clause F5.2.2, 
irrespective of whether a previous Performance Improvement Plan 
has previously been requested been approved; or  

 
(ii)   refer the matter for resolution by the dispute resolution procedure 

set out in clause I.2 (Dispute Resolution); or 
 
(iii)      deem the Default as a Material Breach and exercise its rights under 

clause F5.2A. 
 

F5.2A Without prejudice to clause F5.2.1, in the event that the Authority reasonably 
believes that there has been a Material Breach of the Contract by the Contractor, 
then the Authority may, without prejudice to its rights and remedies under the 
Contract or otherwise, do any of the following:- 
 
a) without terminating the Contract, itself supply or procure the supply of all or 

part of the Services until such time as the Contractor has demonstrated to 
the reasonable satisfaction of the Authority that the Contractor can once 
more be able to supply all or such part of the Services in accordance with the 
Contract; or 
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b) without terminating the whole of the Contract, terminate the Contract in 
respect of part of the Services only (whereupon a corresponding reduction in 
the Contract Price shall be made) and thereafter itself supply or procure a 
third party to supply such part of the Services; or 

 
c) terminate the whole of the Contract, in accordance with clause H2.1(b) 

(Termination on Default). 
 
F5.3 Without prejudice to its rights under clause C3 (Recovery of Sums Due) the 

Authority may charge the Contractor for any costs reasonably incurred and any 
reasonable administration costs in respect of the supply of any part of the 
Services by the Authority or a third party in accordance with clauses F5.2A (a) or 
(b) to the extent that such costs exceed the payment which would otherwise 
have been payable to the Contractor for such part of the Services and provided 
that the Authority uses its reasonable endeavours to mitigate any additional 
expenditure in obtaining replacement Services and the Contractor shall be 
responsible for its own costs.  

 
Force Majeure Event  

F5.4.1 No Party shall be entitled to bring a claim for a breach of obligations under this 
Contract by the other Party, or incur any liability to the other Party for any losses 
or damages incurred by that other Party to the extent that a Force Majeure Event 
occurs and it is prevented from carrying out all or a material part of its obligations 
under this Contract by that Force Majeure Event. 

 
F5.4.2 On the occurrence of a Force Majeure Event, the Affected Party shall notify the 

other Party before the expiration of twenty-four (24) hours.  Such notification 
shall include details of the Force Majeure Event, including evidence of its effect 
on the obligations of the Affected Party and any action proposed to mitigate its 
effect.  

 
F5.4.3 Within forty-eight (48) hours, the Parties shall consult with each other in good 

faith and use all reasonable endeavours to agree appropriate terms to mitigate 
the effects of the Force Majeure Event and facilitate the continued performance 
of this Contract.  

 
F5.4.4If the Force Majeure continues for more than thirty (30) days the Authority may 

terminate this Contract by giving thirty (30) days’ written notice. Such termination 
shall be without prejudice to the rights of the Parties in respect of any breach of 
this Contract occurring prior to such termination. 

 
F5.4.5 This clause F5.4 does not affect the Authority's rights to terminate this Contract 

in accordance with clause H.2 in respect of any ground for termination which 
does not arise from a delay in or failure of the Contractor in the performance of 
its obligations under this Contract where such delay or failure has not arisen as a 
result of a Force Majeure Event. 

 
F6 Remedies Cumulative 

Except as otherwise expressly provided for by the Contract, all remedies 
available to either Party for breach of the Contract are cumulative and may be 
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exercised concurrently or separately. The exercise of any one remedy shall not 
be deemed an election of such remedy to the exclusion of other remedies. 

 
F7 Monitoring of Contract Performance 

The Contractor shall comply with the monitoring arrangements set out in 
Schedule 3 (Monitoring Requirements) including, but not limited to, providing 
such data and information as the Contractor may be required to produce under 
the Contract. 

 
F8 Financial Assurance 
F8.1 The Contractor is required to disclose immediately to the Authority any material 

changes to its organisation that impacts on its on-going financial viability 
including details of the revenue replacement strategy and impact awareness on 
its organisation’s profitability and stability where significant contracts are due to 
end.  

 
F8.2 The Contractor is required to notify the Authority immediately of proposed 

changes to the organisational control or group structure, proposed mergers or 
acquisitions or proposed changes to the Contractor’s financial viability. 

 
F8.3 Only where requested by the Authority, the Contractor is required to provide any 

financial information which could include but is not limited to a copy of the annual 
accounts and annual returns.  
 

F8.4 Where a Parent Company Guarantee has been requested by the Authority, the 
Contractor is required to provide the documents detailed in clause F8.3 for the 
Parent Company, including a translation and conversion (profit and loss, balance 
sheet and key balance sheet notes) into GBP(£), stating the conversion rate 
used.  

 
F9 Extension of Initial Contract Period 
F9.1 The Authority may, by giving written notice to the Contractor not less than one 

(1) Month prior to the last day of the Initial Contract Period, extend the Contract 
for a further period of up to twelve (12 ) Months. The provisions of the Contract 
will apply (subject to any Variation or adjustment to the Contract Price pursuant 
to clause C4 (Price adjustment on extension of the Initial Contract Period) 
throughout any such extended period. 

 
F10 Entire Agreement 
F10.1 The Contract constitutes the entire agreement between the Parties in respect of 

the matters dealt with therein. The Contract supersedes all prior negotiations 
between the Parties and all representations and undertakings made by one Party 
to the other, whether written or oral, with the exception that this clause shall not 
exclude liability in respect of any Fraud or fraudulent misrepresentation.  

 
F10.2 Each of the Parties acknowledges and agrees that in entering into the Contract it 

does not rely on, and shall have no remedy in respect of, any statement, 
representation, warranty or undertaking (whether negligently or  innocently 
made) other than as expressly set out in the Contract.  The only remedy 
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available to either Party for any such statements, representation, warranty or 
understanding shall be for breach of contract under the terms of the Contract. 

 
F10.3 In the event of, and only to the extent of, any conflict between the clauses of the 

Contract, any document referred to in those clauses and the Schedules, the 
conflict shall be resolved in accordance with the following order of precedence:-  

 
a) the clauses of the Contract;  
 
b)       the Specification; 

 
c) the remaining Schedules with the exception of the Tender 
 
d)    any other documents referred to in the clauses of the Contract with the 

exception of the Tender 
 
e)  Tender. 

 
F11 Counterparts 

The Contract may be executed in counterparts each of which when executed 
and delivered shall constitute an original but all counterparts together shall 
constitute one and the same agreement.  

 
G. LIABILITIES 
 
G1 Liability, Indemnity and Insurance  
G1.1.1Neither Party excludes or limits liability to the other Party for:- 
 

a) death or personal injury caused by its negligence; 
 
b) fraud; 
 
c) fraudulent misrepresentation; or 
 
d) any Default of any obligations implied by Section 2 of the Supply of Goods 

and Services Act 1982. 
 
G1.1.2The Contractor’s liability in respect of the indemnities in clauses B10, B12, B13, 

C2.8, E8.6 and E8.8 shall be unlimited. 
 
G1.1.3The Authority’s liability in respect of the indemnities in clause B10 shall be 

unlimited.  
  
G1.2 Subject to clause G1.3, the Contractor shall indemnify the Authority and keep the 

Authority indemnified fully:- 
 

a) in respect of any personal injury or loss of or damage to tangible property 
incurred by the Authority or its employees and agents to the extent that 
such personal injury or loss of property is directly caused by any Default 
of the Contractor and/or its Staff or by circumstances within its or their 
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control in connection with the performance or purported performance of 
the Contract; and 

 
b)        against all claims, proceedings, actions, damages, costs, expenses 

(including but not limited to legal costs and disbursements on a solicitor 
and client basis) and any other liabilities in respect of any personal injury 
or damage arising from or incurred by reason of the use of the Services by 
any customer/service user; and 

 
c)         against all claims, proceedings, actions, damages, costs, expenses 

(including but not limited to legal costs and disbursements) which may 
arise out of, or in consequence of:- 

 
(i) the supply (or the late or purported supply), of the Services; 

 
(ii) the performance or non-performance by the Contractor of its 

obligations under the Contract; 
 
(iii) the presence of the Contractor or any of its Staff on the Authority’s 

Premises, including financial loss arising from any advice given or 
omitted to be given by the Contractor; or 

 
(iv) any other loss which is caused directly or indirectly by any act or 

omission of the Contractor. 
 
G1.3 The Contractor shall not be responsible for any injury, loss, damage, cost or 

expense if and to the extent that it is caused by the negligence or wilful 
misconduct of the Authority or by Default by the Authority of its obligations under 
the Contract.  

 
 G1.4 Subject always to clause G1.1 and without prejudice to clause H2, the liability of 

either Party for Defaults shall be subject to the following financial limit:-  
 

a) the annual aggregate liability under the Contract of either Party for all 
Defaults shall in no event exceed the greater of  ten per cent (10%) of the 
Contract Price paid or payable by the Authority to the Contractor in the 
year in which the liability arises.  

 
G1.5 Subject always to clause G1.1 and G2 and as specified in clause E2.3, in no 

event shall either Party be liable to the other for any:- 
 

a) loss of profits, business, revenue or goodwill; and 
 
b) indirect or consequential loss or damage. 

 
G1.6 The Contractor shall effect and maintain with a reputable insurance company a 

policy or policies of insurance providing an adequate level of cover in respect of 
all risks which may be incurred by the Contractor, arising out of the Contractor’s 
performance of its obligations under the Contract, including death or personal 
injury, loss of or damage to property or any other loss. Such policies shall include 
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cover in respect of any financial loss arising from any advice given or omitted to 
be given by the Contractor. Such insurance shall be maintained for the duration 
of the Contract Period and for a minimum of six (6) years following the expiration 
or earlier termination of the Contract. 

 
G1.7 The Contractor shall hold employer’s liability insurance in respect of Staff in 

accordance with any legal requirement from time to time in force. 
 
G1.8 The Contractor shall give the Authority, on request, copies of all insurance 

policies referred to in this clause or a broker’s verification of insurance to 
demonstrate that the appropriate cover is in place, together with receipts or other 
evidence of payment of the latest premiums due under those policies. 

 
G1.9 If, for whatever reason, the Contractor fails to give effect to and maintain the 

insurances required by the provisions of the Contract the Authority may make 
alternative arrangements to protect its interests and may recover the costs of 
such arrangements from the Contractor. 

 
G1.10 The provisions of any insurance or the amount of cover shall not relieve the 

Contractor of any liabilities under the Contract. It shall be the responsibility of the 
Contractor to determine the amount of insurance cover that will be adequate to 
enable the Contractor to satisfy any liability referred to in clause G1.2.  

 
G2 Professional Indemnity – Not Used 
 
G3 Warranties and Representations 
G3.1 The Contractor warrants and represents that:- 

 
a) it has full capacity and authority and all necessary consents (including 

where its procedures so require, the consent of its parent company) to 
enter into and perform its obligations under the Contract and that the 
Contract is executed by a duly authorised representative of the 
Contractor; 

 
b) in entering the Contract it has not committed any Fraud; 
 
c) as at the Commencement Date, all information contained in the Tender 

remains true, accurate and not misleading, save as may have been 
specifically disclosed in writing to the Authority prior to execution of the 
Contract; 

 
d) no claim is being asserted and no litigation, arbitration or administrative 

proceeding is presently in progress or, to the best of its knowledge and 
belief, pending or threatened against it or any of its assets which will or 
might have a material adverse effect on its ability to perform its obligations 
under the Contract; 

 
e) it is not subject to any contractual obligation, compliance with which is 

likely to have a material adverse effect on its ability to perform its 
obligations under the Contract; 
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f) no proceedings or other steps have been taken and not discharged (nor, 

to the best of its knowledge, are threatened) for the winding up of the 
Contractor or for its dissolution or for the appointment of a receiver, 
administrative receiver, liquidator, manager, administrator or similar officer 
in relation to any of the Contractor’s assets or revenue; 

 
g) it owns, has obtained or is able to obtain, valid licences for all Intellectual 

Property Rights that are necessary for the performance of its obligations 
under the Contract; 

 
h) in the three (3) years prior to the date of the Contract:- 
 

(i) it has conducted all financial accounting and reporting activities in 
compliance in all material respects with the generally accepted 
accounting principles that apply to it in any country where it files 
accounts; 

 
(ii) it has been in full compliance with all applicable securities and tax 

laws and regulations in the jurisdiction in which it is established; 
and 

 
(iii) it has not done or omitted to do anything which could have a 

material adverse effect on its assets, financial condition or position 
as an on-going business concern or its ability to fulfil its obligations 
under the Contract.  

 
G4 Deed of Guarantee 
G4.1 Where a Guarantee is requested by the Authority, this Contract is conditional 

upon the Contractor procuring that the Guarantor shall:- 
  

a) execute and deliver to the Authority the Guarantee; and 
 

b) deliver to the Authority a certified copy of the board minutes of the 
Guarantor approving the execution of the Guarantee. 

 
G4.2 On satisfaction of clause G4.1, the Authority shall promptly notify the Contractor 

that those conditions have been satisfied. 
 
G4.3 The conditions specified in this clause G4 are inserted solely for the  Authority’s 

benefit.  The Authority may waive them, in whole or in part and with or without 
conditions, without prejudicing the Authority’s right to require subsequent 
fulfilment of such conditions. 

 
G4.4 Where a Guarantee has been requested by the Authority, for the avoidance of 

doubt, if clause G4.1 has not been satisfied, on or before the Commencement 
Date this Contract shall not take effect. 
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H.DEFAULT, DISRUPTION AND TERMINATION 
 
H1 Termination on Insolvency and Change of Control 
H1.1 The Authority may terminate the Contract with immediate effect by notice in 

writing where the Contractor is a company and in respect of the Contractor:- 
 

a) a proposal is made for a voluntary arrangement within Part I of the 
Insolvency Act 1986 or of any other composition scheme or arrangement 
with, or assignment for the benefit of, its creditors;  

 
b) a shareholders’ meeting is convened for the purpose of considering a 

resolution that it be wound up or a resolution for its winding-up is passed 
(other than as part of, and exclusively for the purpose of, a bona fide 
reconstruction or amalgamation);  

 
c) a petition is presented for its winding up (which is not dismissed within 

fourteen (14) days of its service) or an application is made for the 
appointment of a provisional liquidator or a creditors’ meeting is convened 
pursuant to section 98 of the Insolvency Act 1986;  

 
d) a receiver, administrative receiver or similar officer is appointed over the 

whole or any part of its business or assets;  
 
e) an application order is made either for the appointment of an administrator 

or for an administration order, an administrator is appointed, or notice of 
intention to appoint an administrator is given;  

 
f) it is or becomes insolvent within the meaning of section 123 of the 

Insolvency Act 1986;  
 
g) being a "small company" within the meaning of section 382(3) of the 

Companies Act 2006, a moratorium comes into force pursuant to 
Schedule A1 of the Insolvency Act 1986; or 

 
h) any event similar to those listed in clauses H1.1 (a)-(g) occurs under the 

law of any other jurisdiction. 
 
H1.2 The Contractor shall notify the Authority immediately if the Contractor undergoes 

a change of control within the meaning of section 1124 of the Corporation Tax 
Act 2010 (“Change of Control”). The Authority may terminate the Contract by 
notice in writing with immediate effect within six (6) Months of:- 

 
a) being notified that a Change of Control has occurred; or 
 
b) where no notification has been made, the date that the Authority becomes 

aware of the Change of Control;  
 

but shall not be permitted to terminate where an Approval was granted prior to 
the Change of Control.  
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H1.3 The Authority may terminate the Contract with immediate effect by notice in 

writing where the Contractor is an individual and:- 
 

a) an application for an interim order is made pursuant to Sections 252-253 
of the Insolvency Act 1986 or a proposal is made for any composition 
scheme or arrangement with, or assignment for the benefit of, the 
Contractor’s creditors;  

 
b) a petition is presented and not dismissed within fourteen (14) days or 

order made for the Contractor’s bankruptcy;  
 
c) a receiver, or similar officer is appointed over the whole or any part of the 

Contractor’s assets or a person becomes entitled to appoint a receiver or 
similar officer over the whole or any part of his assets;   

 
d) the Contractor is unable to pay his debts or has no reasonable prospect of 

doing so, in either case within the meaning of section 268 of the 
Insolvency Act 1986;  

 
e) a creditor or encumbrancer attaches or takes possession of, or a distress, 

execution, seizure or other such process is levied or enforced on or sued 
against, the whole or any part of the Contractor’s assets and such 
attachment or process is not discharged within fourteen (14) days;  

 
f) he dies or is adjudged incapable of managing his affairs within the 

meaning of Part VII of the Mental Health Act 1983; or  
 
g) he suspends or ceases, or threatens to suspend or cease, to carry on all 

or a substantial part of the business. 
 

H1.4 The Authority may terminate the Contract with immediate effect by notice in 
writing where the Contractor is a partnership and:- 

a) a proposal is made for a voluntary arrangement within Article 4 of the 
Insolvent Partnerships Order 1994 or a proposal is made for any other 
composition, scheme or arrangement with, or assignment for the benefit 
of, its creditors;   

b) it is for any reason dissolved;  

c) a petition is presented for its winding up or for the making of any 
administration order, or an application is made for the appointment of a 
provisional liquidator;   

d) a receiver, or similar officer is appointed over the whole or any part of its 
assets;   

e) the partnership is deemed unable to pay its debts within the meaning of 
section 222 or 223 of the Insolvency Act 1986 as applied and modified by 
the Insolvent Partnerships Order 1994; or   

f) any of the following occurs in relation to any of its partners:- 

(i) an application for an interim order is made pursuant to Section 252-
253 of the Insolvency Act 1986 or a proposal is made for any 
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composition scheme or arrangement with, or assignment for the 
benefit of, his creditors;  

(ii) a petition is presented for his bankruptcy; or  

(iii) a receiver, or similar officer is appointed over the whole or any part 
of his assets. 

H1.5 The Authority may terminate the Contract with immediate effect by notice in 
writing where the Contractor is a limited liability partnership and:- 

a) a proposal is made for a voluntary arrangement within Part I of the 
Insolvency Act 1986 or a proposal is made for any other composition, 
scheme or arrangement with, or assignment for the benefit of, its 
creditors;  

b)        it is for any reason dissolved;  

c) an application is made either for the appointment of an administrator or for 
an administration order, an administrator is appointed, or notice of 
intention to appoint an administrator is given within Part II of the 
Insolvency Act 1986;  

d) any step is taken with a view to it being determined that it be wound up 
(other than as part of, and exclusively for the purpose of, a bona fide 
reconstruction or amalgamation) within Part IV of the Insolvency Act 1986;  

e) a petition is presented for its winding up (which is not dismissed within 
fourteen (14) days or its service) or an application is made for the 
appointment of a provisional liquidator within Part IV of the Insolvency Act 
1986;   

f) a receiver, or similar officer is appointed over the whole of any part of its 
assets;   

g) it is or becomes unable to pay its debts within the meaning of section 123 
of the Insolvency Act 1986; or  

h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency 
Act 1986. 

H1.6 References to the Insolvency Act 1986 in clause H1.5 shall be construed as 
being references to that Act as applied under the Limited Liability Partnerships 
Act 2000 subordinate legislation. 

H1.7  The Authority may at its sole discretion appoint a Replacement Contractor on the 
same terms and conditions as this Contract as a result of corporate restructuring, 
including takeover, merger, acquisition or insolvency of the Contractor provided 
that the Replacement Contractor meets the pre-qualification criteria and the 
change in contractor does not result in any other substantial amendments to the 
Contract.  

H1A  Termination of Contract Under the Public Contracts Regulations 2015 

H1A.1 The Authority shall be entitled to terminate the Contract where:- 

(i)   the Contract has been subject to substantial modification which would 
have required a new procurement procedure in accordance with 
Regulation 72(9) of the Public Contracts Regulations 2015; 

(ii) the Authority has become aware that the Contractor should have been 
excluded under Regulation 57(1) or (2) of the Public Contracts 
Regulations 2015 from the procurement procedure leading to the award 
of this Contract; or 

(iii) the Contract should not have been awarded to the Contractor in view of 
a serious infringement of the obligations under the Treaties and the 
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Public Contracts Directive 2014/24/EU that has been declared by the 
Court of Justice of the European Union in a procedure under Article 258 
of the Treaty of the Functioning of the European Union.   

 
H2 Termination on Default 
H2.1 The Authority may without prejudice to any other right or remedy available to it 

terminate the Contract by written notice to the Contractor with immediate effect 
or such period as specified by the Authority in writing if the Contractor commits a 
Default and if:- 
 
a) the Default is not, in the opinion of the Authority capable of remedy;  
 
b) the Default is a Material Breach of the Contract. 
 

H2.2 Without prejudice to the provisions of clause H1, H1A or H2.1 or to any other 
right or remedy available to the Authority, where the Authority considers that the 
Contractor has committed a Persistent Breach in relation to the Contract or any 
part thereof (including any part of the Services), the Authority shall be entitled to 
serve a written notice (“Formal Warning Notice”) on the Contractor:- 

 a)        specifying that it is a Formal Warning Notice; 

b) giving details of the Persistent Breach; and 

 c) stating that if the Persistent Breach recurs three (3) or more times within a 
three (3) Month period after the date of service of the Formal Warning 
Notice, this may result in a termination of the Contract or that part of the 
Services affected by such Persistent Breach. 

H2.3 If: 

a) twenty (20) Working Days after service of a Formal Warning Notice, the 
Contractor has failed to demonstrate to the Authority’s satisfaction that the 
Persistent Breach specified has not continued and that the Contractor has 
put in place measures to ensure that such Persistent Breach does not 
recur; or 

 b) within a three (3) month period after the date of service of the Formal 
Warning Notice, the Contractor has failed to demonstrate to the 
satisfaction of the Authority that the Persistent Breach specified has not 
recurred three (3) or more times within such three (3) month period and 
that the Contractor has put in place measures to ensure that such 
Persistent Breach does not recur, 

then the Authority may deem such failure shall constitute a Material Breach and 
shall be entitled to exercise its rights under clause F5.2A. 

  
H2.4 In the event that through any Default of the Contractor, data transmitted or 

processed in connection with the Contract is either lost or sufficiently degraded 
as to be unusable, the Contractor shall be liable for the cost of reconstitution of 
that data. The Contractor shall reimburse the Authority in respect of any charge 
levied for its transmission and any other costs charged in connection with such 
Default.  
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H2.5 If the Authority fails to pay the Contractor undisputed sums of money when due, 
the Contractor shall notify the Authority in writing of such failure to pay. If the 
Authority fails to pay such undisputed sums within ninety (90) Working Days of 
the date of such written notice, the Contractor may terminate the Contract in 
writing with immediate effect, save that such right of termination shall not apply 
where the failure to pay is due to the Authority exercising its rights under clause 
C3 (Recovery of Sums Due). 

 
H3 Break 
H3.1 The Authority shall have the right to terminate the Contract at any time by giving 

three (3) Months’ written notice to the Contractor. The Authority may extend the 
period of notice at any time before it expires, subject to agreement on the level of 
Services to be provided by the Contractor during the period of extension.  

 
H3.2 On the expiry or termination of this Contract or any part thereof:- 
 

a) the Contractor shall repay forthwith to the Authority any moneys paid up to 
and including such date of termination other than moneys in respect of the 
Service(s) or part thereof properly performed in accordance with this 
Contract; 

 
b) the Contractor shall cease all use of all the Authority’s Intellectual 

Property Rights and shall return or destroy as the Authority requires, all 
documents and materials (including those in electronic format) 
incorporating or referring to the same. 

 
H4 Consequences of Expiry or Termination 
H4.1 Where the Authority terminates the Contract under clause F5 (Remedies in the 

Event of Inadequate Performance) or clause H2 (Termination on Default) and 
then makes other arrangements for the supply of Services, the Authority may 
recover from the Contractor the cost reasonably incurred of making those other 
arrangements and any additional expenditure incurred by the Authority 
throughout the remainder of the Contract Period. The Authority shall take all 
reasonable steps to mitigate such additional expenditure. Where the Contract is 
terminated under clause F5 or clause H2, no further payments shall be payable 
by the Authority to the Contractor until the Authority has established the final cost 
of making those other arrangements. 

 
H4.2 Subject to clause H4.3, where the Authority terminates the Contract under clause 

H3 (Break), the Authority shall indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, 
provided that the Contractor takes all reasonable steps to mitigate such loss. 
Where the Contractor holds insurance, the Contractor shall reduce its 
unavoidable costs by any insurance sums available. The Contractor shall submit 
a fully itemised and costed list of such Loss, with supporting evidence, of losses 
reasonably and actually incurred by the Contractor as a result of termination 
under clause H3.  Any payment paid by the Authority in accordance with this 
clause H4.2 shall be in full and final settlement of any claim, demand and/or 
proceedings of the Contractor in relation to any termination by the Authority 



 

76  

pursuant to clause H3. The Contractor shall be excluded from all other rights and 
remedies it would otherwise have been in respect of any such termination. 

 
H4.3 The Authority shall not be liable under clause H4.2 to pay any sum which:- 
 

a) was claimable under insurance held by the Contractor, and the Contractor 
has failed to make a claim on its insurance, or has failed to make a claim 
in accordance with the procedural requirements of the insurance policy;  

 
b) when added to any sums paid or due to the Contractor under the 

Contract, exceeds the total sum that would have been payable to the 
Contractor if the Contract had not been terminated prior to the expiry of 
the Contract Period; or 

 
c) is a claim by the Contractor for loss of profit, due to early termination of 

the Contract. 
 

H4.4 On the expiry or termination of this Contract or any part thereof the Contractor 
shall:- 

 
a) repay at once to the Authority any moneys paid up to and including such 

date of termination other than moneys in respect of the Service(s) or part 
thereof properly performed in accordance with this Contract;  

 
b) cease all use of all the Authority’s Intellectual Property Rights, generated 

Intellectual Property Rights, and any trade mark and shall return or 
destroy as the Authority requires, all documents and materials (including 
those in electronic format) incorporating or referring to the same; 

 
c) return all Authority Data or destroy or dispose of it in a secure manner and 

in accordance with any specific instructions issued by the Authority; and 
 
d)  plan for the orderly handover of the Services to the Authority or its 

Replacement Contractor including compliance by the Contractor of the 
provisions of this clause H4.4 at no additional charge to the Authority or its 
Replacement Contractor. 

 
H4.5 Unless otherwise expressly provided in the Contract:- 
 

a) termination or expiry of the Contract shall be without prejudice to any 
rights, remedies or obligations accrued under the Contract prior to 
termination or expiration. Nothing in the Contract shall prejudice the right 
of either Party to recover any amount outstanding at such termination or 
expiry; and 

 
b) termination of the Contract shall not affect the continuing rights, remedies 

or obligations of the Authority or the Contractor under clauses B10 
Transfer of Undertakings (Protection of Employment) (TUPE), B11 (Pre-
Service Transfer Obligations), B12 (Application of TUPE Regulations on 
Exit), B13 Pension Protection), B14 (Third Party Rights in relation to 
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TUPE and Pensions), (C (Payment and Contract Price), C3 Recovery of 
Sums, D1 (Prevention of Bribery and Corruption), E1 (Authority Data), E2 
(Protection of Personal Data), E4 (Official Secrets Acts 1911 to 1989, 
Section 182 of the Finance Act 1989), E5 (Confidential Information), E6 
(Freedom of Information), E9 (Intellectual Property Rights), E10 (Audit 
and National Audit Office), F6 Remedies Cumulative), G1 (Liability, 
Indemnity and Insurance), G2 (Professional Indemnity), H4 
(Consequences of Expiry or Termination), H6 (Recovery upon 
Termination) and I1 (Governing Law and Jurisdiction). 

 
H5 Disruption 
H5.1 The Contractor shall take reasonable care to ensure that in performing of its 

obligations under the Contract it does not disrupt the operations of the Authority, 
its employees or any other contractor employed by the Authority. 

 
H5.2 The Contractor shall immediately inform the Authority of any actual or potential 

industrial action, whether such action is by their own employees or others, which 
affects or might affect its ability at any time to perform its obligations under the 
Contract. 

 
H5.3 In the event of industrial action by the Staff, the Contractor shall seek Approval in 

relation to its proposals to continue to perform its obligations under the Contract. 
 
H5.4 If the Contractor’s proposals referred to in clause H5.3 are considered 

insufficient or unacceptable by the Authority (acting reasonably), the Authority 
may terminate the Contract with immediate effect or such period as specified by 
the Authority by notice in writing.  

 
H5.5 If the Contractor is temporarily unable to fulfil the requirements of the Contract 

owing to disruption of normal business by direction of the Authority, an 
appropriate allowance by way of extension of time will be approved by the 
Authority. In addition, the Authority will reimburse any additional expense 
reasonably incurred by the Contractor as a direct result of such disruption. 

 
H5.6 The Contractor shall have a Business Continuity Plan in place, agreed with the 

Authority, to ensure that the Service to the Authority will be maintained in the 
event of disruption (including, but not limited to, disruption to the Contractor’s ICT 
system) to the Contractor’s operations, and those of Sub-contractors, however 
caused. Such contingency plans shall be available for the Authority to inspect 
and to practically test at any reasonable time, and shall be subject to regular 
updating and revision throughout the Contract Period. 

 
H6 Recovery upon Termination 
H6.1 At the expiry or earlier termination of the Contract Period (howsoever arising) the 

Contractor shall immediately deliver to the Authority or as directed upon request 
all Property (including materials, documents, information and access keys) used 
in the performance of its obligations under the Contract in its possession or 
under its control or in the possession or under the control of any of its Staff. In 
the event the Contractor fails to do so, the Authority may recover possession 
thereof and the Contractor grants a licence to the Authority or its appointed 
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agents to enter (for the purposes of such recovery) any premises of the 
Contractor or its Staff where any such items may be held. 

 
H6.2 At the expiry or early termination of the Contract Period (howsoever arising) or 

after the Contract Period the Contractor shall provide assistance to the Authority 
and the Replacement Contractor in order to ensure an effective handover of all 
work then in progress. Where the end of the Contract Period arises due to the 
Contractor’s Default, the Contractor shall provide such assistance at nil charge. 
Where the Contract ends for other reasons the Authority shall pay the 
Contractor’s reasonable costs of providing the assistance and the Contractor 
shall take all reasonable steps to mitigate such costs.  

 
I.DISPUTES AND LAW 
 
I 1 Governing Law and Jurisdiction 

The Contract shall be governed by and interpreted in accordance with English 
law and the Parties submit to the jurisdiction of the English courts. Each Party 
irrevocably waives any objection which it might at any time have to the courts of 
England being nominated as the forum to hear and decide any proceedings and 
to settle any disputes and agrees not to claim that the courts of England are not 
a convenient or appropriate forum.  

 
I 2 Dispute Resolution 
I 2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute 

between them arising out of or in connection with the Contract within twenty (20) 
Working Days of either Party notifying the other of the dispute. Such efforts shall 
involve the escalation of the dispute ultimately to the Commercial Director (or 
such other person as he may direct) of each Party.  

 
I 2.2 Nothing in this dispute resolution procedure shall prevent the Parties from 

seeking from any court of competent jurisdiction an interim order restraining the 
other Party from doing any act or compelling the other Party to do any act. 

 
I 2.3 If the dispute cannot be resolved by the Parties pursuant to clause I 2.1 the 

Parties shall refer it to mediation pursuant to the procedure set out in clause I 2.5 
unless (a) the Authority considers that the dispute is not suitable for resolution by 
mediation; or (b) the Contractor does not agree to mediation.  

 
I 2.4 The obligations of the Parties under the Contract shall not cease, or be 

suspended or delayed by the reference of a dispute to mediation (or arbitration) 
and the Contractor and its Staff shall comply fully with the requirements of the 
Contract at all times. 

 
I 2.5 The procedure for mediation and consequential provisions relating to mediation 

are as follows:- 
 
a) a neutral adviser or mediator (“Mediator”) shall be chosen by agreement 

between the Parties, or if they are unable to agree upon a Mediator within 
ten (10) Working Days after a request by one Party to the other or if the 
Mediator agreed upon is unable or unwilling to act, either Party shall 



 

79  

within ten (10) Working Days from the date of the proposal to appoint a 
Mediator, or within ten (10) Working Days of notice to either Party that he 
is unable or unwilling to act, apply to a mediation provider to appoint a 
Mediator. 

 
b) The Parties shall within ten (10) Working Days of the appointment of the 

Mediator meet with him in order to agree a programme for the exchange 
of all relevant information and the structure to be adopted for negotiations 
to be held. If considered appropriate, the Parties may at any stage seek 
assistance from a mediation provider to provide guidance on a suitable 
procedure. 

 
c) Unless otherwise agreed, all negotiations connected with the dispute and 

any settlement agreement relating to it shall be conducted in confidence 
and without prejudice to the rights of the Parties in any future 
proceedings. 

 
d) If the Parties reach agreement on the resolution of the dispute, the 

agreement shall be recorded in writing and shall be binding on the Parties 
once it is signed by their duly authorised representatives. 

 
e) Failing agreement, either of the Parties may invite the Mediator to provide 

a non-binding but informative written opinion. Such an opinion shall be 
provided on a without prejudice basis and shall not be used in evidence in 
any proceedings relating to the Contract without the prior written consent 
of both Parties. 

 
f) If the Parties fail to reach agreement in the structured negotiations within 

sixty (60) Working Days of the Mediator being appointed, or such longer 
period as may be agreed by the Parties, then any dispute or difference 
between them may be referred to the Courts. 

 
 
FORM OF AGREEMENT 
 
This Contract has been entered into on the Commencement Date stated at A2 – Initial 
Contract Period.  
 

SIGNED for and on behalf of SIGNED for and on behalf of 

The Secretary of State for Work and 
Pensions (the Authority) acting as part of 
the Crown 

Tetley’s Motor Services Limited 

 

Name  Name  

Position Category Manager  Position Managing Director  

Signature  Signature 
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Name [Insert] Name [Insert] 

Position 
[Insert or leave further space 
to write] 

Position 
[Insert or leave further 
space to write] 

Signature  Signature 
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SCHEDULE 1 – THE SERVICES 
1 General 
 The following additional documents shall be deemed to be incorporated into this 

Contract; 
 
 
 

Document Dated 

Specification 
 

6.4.2017 

Invitation to Tender  6.4.2017 

Tender  

Bid Clarification N/A  

Service Requirements  

Delivery Plan  
 

 

Contractor Guidance  

 
2 Plan to Set Up and Mobilise Operations 
 In order to commence full operations the Contractor must complete the following 

activities by the required dates; 
 
 
3 Working Hours 

Amend as appropriate taking into account any ad-hoc Government holiday or 
any Scottish regional differences in Bank Holidays and their impact on service 
delivery 

3.1 The Services shall be carried out at the following times; 
Monday to Friday 8.00 until 18.00 
 

3.2 The Contractor shall not provide the Services on the following bank /public 
holidays or the stipulated ad-hoc Government holiday; 

 

New Year's Day Spring Bank Holiday 

Good Friday August Bank Holiday 

Easter Monday Christmas Day 

May Day Boxing Day 

The Friday or the Tuesday immediately 
preceding or succeeding the Spring 
Bank Holiday. 

A day other than a Saturday or Sunday 
which falls within the Christmas holiday 
period. 

 
4 Recruitment Through Jobcentre Plus 
4.1 One of the key objectives of the Department for Work and Pensions is to move 

people from welfare into employment. DWP has a Great Britain-wide network of 
Jobcentre Plus offices that provide job broking services for unemployed people. 
The Contractor is therefore required to notify Jobcentre Plus when recruiting staff 
for any entry-level job vacancies located within Great Britain, which may arise 
from the delivery of their Contract to the Authority.  
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4.2  The Contractor is also encouraged to notify Jobcentre Plus of any other 
vacancies that may arise. The Contractor may in addition use other recruitment 
methods. 
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SCHEDULE 2 – ADMINISTRATION REQUIREMENTS 
 
1 Authority's Authorisation 
1.1 The following person is the Authority's Representative and is authorised to act on 

behalf of the Secretary of State for Work and Pensions on all matters relating to 
the Contract (“Authority’s Representative”). Contact details are shown in 
clause A5.3. 

 
Name: Simon Archibald 
Title: Authority's Representative 

 
1.2 The Authority's Representative may approve deputy Authority's Representatives 

to exercise on his/her behalf such powers as are contained in this Contract. 
 
2 Contractor's Authorisation 
2.1 The following person is the Contractor's representative and is authorised to act 

on behalf of the Contractor on all matters relating to the Contract (“Contractor’s 
Representative”). Contact details are shown in clause A5.3. 

 
Name:  Title: Contractor’s Representative 

 
3 Payment Information 

 
3.1 The Authority and the Contractor shall exchange all orders, invoices, claims and 

payments via electronic methods. Direct Payment is the preferred and most 
secure way to pay our customers, customer bank details are provided, when 
submitting bank details for the first time please check details are correct using 
Bank Wizard. Payment is made direct into the customer bank account, a 
remittance advice will be sent to the customer to confirm payment has been 
made.  
 
Purchase Order Invoices should normally be sent direct to Blackpool by the 
supplier, however if you receive an invoice for Goods and Services raised by a 
Purchase Order request via Oracle SOP, ensure the PO Number on the invoice 
is correct and send the invoice to: 

 
SSCL Shared Services P2P 
Room 6124 
Tomlinson House 
Norcross  
Blackpool FY5 3TA 

 
 3.2 The following information is required independently from the Contractor before a 

claim is submitted for payment by the Authority.  
 

a) [Insert] 
 
b) [Insert] 
 
and shall be sent to the following person 
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[Insert - Name] 
 
[Insert - Address] 

 
4 Disputed Claims 
4.1 Notwithstanding paragraph 4.5 of this Schedule 2, payment by the Authority of all 

or any part of any Contract Price rendered or other claim for payment by the 
Contractor shall not signify approval.  The Authority reserves the right to verify 
Contract Price after the date of payment and subsequently to recover any sums 
which have been overpaid. 

 
4.2 If any part of a claim rendered by the Contractor is disputed or subject to 

question by the Authority either before or after payment then the Authority may 
call for the Contractor to provide such further documentary and oral evidence as 
it may reasonably require to verify its liability to pay the amount which is disputed 
or subject to question and the Contractor shall promptly provide such evidence in 
a form satisfactory to the Authority. 

 
4.3 If any part of a claim rendered by the Contractor is disputed or subject to 

question by the Authority, the Authority shall not withhold payment of undisputed 
sums of such claim. 

 
4.4 If any fee rendered by the Contractor is paid but any part of it is disputed or 

subject to question by the Authority and such part is subsequently agreed or 
determined not to have been properly payable then the Contractor shall forthwith 
repay such part to the Authority. 

 
4.5 The Authority shall be entitled to deduct from sums due to the Contractor by way 

of set-off any amounts owed to it or which are in dispute or subject to question 
either in respect of the fee for which payment is being made or any previous fee. 
 

5 Final Claims 
5.1 Provided all previous claims have been paid, the Authority shall have no further 

liability to make payment of any kind to the Contractor once the final claims have 
been paid. 
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SCHEDULE 3 – MONITORING REQUIREMENTS 
This Schedule 3 sets out the Contract management requirements which are applicable 
to the delivery of the Services.   
 
1 Reviewing Contract Performance 
1.1 The Contractor shall work with the Authority to establish and maintain an 

effective and beneficial working relationship to ensure the Contract is delivered 
to at least the minimum required standard as specified. 

 
1.2 The Contractor shall work with the Authority to establish suitable administrative 

arrangements for the effective management and performance monitoring of the 
Contract and shall provide information as requested to monitor and evaluate the 
success of the Contract and the Contractor’s management and delivery of it.  

 
1.3 The Contractor shall supply information requested relevant to the delivery of the 

Services to the Authority, using formats and to timescales specified by the 
Authority in this Schedule 3. 

 
1.4 The Authority intends, wherever it can, to capture and collate information through 

its Authority ICT System(s). However, the Authority does reserve the right to 
make reasonable requests for information (at no additional charge) from the 
Contractor including ad-hoc requests for information from time to time.  

 
1.5 Any additional requests for information shall be considered in consultation with 

the Contractor as shall the process of defining the methods of collection.  
 
1.6 Where an ongoing, short-term or one-off requirement is agreed, both Parties 

agree that it shall be included, or deemed to be included within this Schedule 3. 
 
1.7 Review meetings between the Authority and the Contractor shall also cover, as 

appropriate, resolving disputes and/or dealing with contractual breaches in 
accordance with the terms and conditions of this Contract. Roles and 
responsibilities will be documented and the personnel involved in managing the 
relationship identified and suitably empowered. 

 
1.8 The Authority may undertake spot checks at any time to ensure that the 

Contractor is complying with its obligations under this Contract and the 
Contractor shall co-operate fully, at its own cost, with the Authority. 

   
1.9 The Contractor will be responsible for managing and reporting on any sub-

contractual arrangements. Arrangements shall include mechanisms for the 
provision of management information, including feedback to and from customers 
and stakeholders; change control procedures and the prompt resolution of any 
problems. The Authority will agree with the Contractor day-to-day relationship 
management, contact points, communication flows and escalation procedures. 

 
1.10 The Contractor will be expected to continuously improve the quality of the 

provision including that delivered by its Sub-contractors. Where quality falls 
below acceptable levels (see 1.1 - minimum standard) the Contractor will be 
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expected to have suitable escalation procedures in place and, in respect of sub-
contracted provision, take action where necessary to terminate the Contract.  

 
2 Access 
2.1 In all instances, the Contractor shall co-operate and provide such reasonable 

assistance as may be necessary to facilitate such monitoring. Failure to provide 
such reasonable assistance shall be deemed a "Default" for the purposes of 
clause H2 (Termination on Default). 

 
3 Health and Safety Responsibilities of the Authority Visiting Officers 
3.1 The Authority’s Representatives may visit Contractors and its Sub-contractors for 

a variety of reasons. In the course of their normal duties such representatives of 
the Authority shall adopt an ‘eyes and ears' approach to monitoring health and 
safety. In doing this the Authority’s Representatives shall not be conducting a 
health and safety inspection, nor shall they be in a position to offer advice on 
whether something is safe or not. Instead they shall approach this from the 
position of any lay person. If, however, the Authority’s Representative does 
notice something on which they require assurance or clarification, they shall 
raise this with the Contractor or the Sub-contractor's representative at the 
location where they are visiting. In no event are the Authority’s Representatives 
to be seen as offering professional advice on health and safety matters and as 
such, shall not be liable for any advice or comments or otherwise given to the 
Contractor or its Sub-contractors or any omission to give such advice, comments 
or otherwise. 

 
4 Contractor Information (MI) Requirements 
4.1 The Contractor shall supply information listed below relevant to the delivery of 

the Services to the Authority, using formats and to timescales as specified. This 
includes but is not limited to:-  

 

Contractor Information Required Frequency or Date Required by 

  

Full and final Security Plan in 
accordance with Schedule 6 

Within twenty (20) Working Days after 
the Commencement Date and 
reviewed at least annually thereafter. 

Sustainable Development Policy 
Statement & Sustainable 
Development Plan in accordance with 
Schedule 7 

Within six (6) Months of the 
Commencement Date and at least 
annually thereafter. 

Diversity & Equality Delivery Plan in 
accordance with Schedule 8 

Within six (6) Months of the 
Commencement Date and at least 
annually thereafter. 

HMG Baseline Personnel Security 
Standard - Contractor’s Declaration 
see HMG Baseline Personnel 
Security Standard - A Guide for DWP 
Contractors 
 

Within four (4) weeks of the 
Commencement Date and submitted 
for each calendar year thereafter 
within one Month of the end of each 
calendar year (i.e. by 31st January for 
year ending 31st December) 
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Appendix A –Service Levels 
 
 
KPI’s/ Service Level 
 
1.   In delivering the Services the Contractor acknowledges that it is under an 

obligation to meet the following service levels and furthermore that failure to 
meet all or any of the defined such service levels, shall entitle the Authority to 
exercise its rights under clause F5. 

 
2.  The following performance targets/service levels have been agreed between the 

Parties:- 
 

Service Level 
Performance Criterion 

Key Indicator Service Level 
Performance Measure 

Provision of collections 
and drop off bus service 
at designated times. 

Timeously in 
accordance with 
bus timetable  

Collection 100% at all 
times within the control of 
the contractor 

Complaints Handling Availability and 
Timeously 

At least 99% of all queries 
are responded to within 
forty-eight (48) hours 
during the working week 
following receipt. 

Cleanliness of the 
vehicle from 1st a.m. and 
1st p.m. collection times  

Quality At least 98% at all times 

Monthly data reports 
must reflect the actual 
usage of the service  

Accuracy At least 99% at all times 
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Appendix B – Performance Review Table for Contract Management – Not Used 
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SCHEDULE 4 – Contract Price 
 
1 General 
 For the performance of the Services, the Contractor shall be paid the Contract 

Price calculated using the prices and rates entered in this Schedule 4. 
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SCHEDULE 5 – COMMERCIALLY SENSITIVE INFORMATION 
 
1. The Authority acknowledges that the Contractor has requested that the following 

information be treated as Commercially Sensitive Information; 
 
 

Document Page 
Number 

Section Condition or 
Paragraph 
Number 

Explanation of 
harm which may 
result from 
disclosure and time 
period applicable 
to sensitivity. 

 
 

    

 
 

    

 
 

    

 
 

    

 
 
2. The Contractor acknowledges that circumstances may arise that require 

disclosure and are outside the control of the Authority, for example, due to a 
legal requirement including a court order. 

 
3.  The Authority will consult with the Contractor on any request for information, 

identified as Commercially Sensitive, under the FOIA. 
 
4. The Authority reserves the right to disclose any Commercially Sensitive 

Information held within this Contract in response to a request under the FOIA as 
set out at clause E5 of this Contract. 

 
5. The Authority will automatically publish all information provided by the Contractor 

not identified in this Schedule 5 as constituting Commercially Sensitive 
Information provided that it satisfies the requirements of the FOIA. 

 
6. The Authority reserves the right to determine whether any information provided 

in this Schedule 5 does constitute Commercially Sensitive Information prior to 
publication. 
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 SCHEDULE 6 – SECURITY REQUIREMENTS AND PLAN 
 
1 Introduction 
1.1 This Schedule 6 covers; 
 
a) Principles of security for the Contractor ICT system, derived from the Security 

Policy, including without limitation principles of physical and information security; 
 
b) The creation of the Security Plan; 
 
c) Audit and testing of the Security Plan; 
 
d) Conformance to ISO/IEC:27002 (Information Security Code of Practice) and 

ISO/IEC 27001 (Information Security Requirements Specification) (Standard 
Specification); and 

 
e) Breaches of Security. 
 
f) Security provisions with which the Contractor shall comply in providing the 

services relevant to this Contract. 
 
2 Principles of Security 
2.1 The Contractor acknowledges that the Authority places great emphasis on 

confidentiality, integrity and availability of information and consequently on the 
security of the Premises and the security for the Contractor ICT system. The 
Contractor also acknowledges the confidentiality of the Authority's Data. 

 
2.2 The Contractor shall be responsible for the security of the Contractor ICT system 

and shall at all times provide a level of security which; 
 
a) is in accordance with Good Industry Practice and Law; 
 
b) complies with the Security Policy; 
 
c) meets any specific security threats to the Contractor System; and 
 
d) complies with ISO/IEC27002 and ISO/IEC27001 in accordance with paragraph 5 

of this Schedule 6;  
 
e) meets the requirements of the Cyber Essentials Scheme, unless deemed out of 

scope for this requirement.   
 
2.3 Without limiting paragraph 2.2 of this Schedule 6, the Contractor shall at all times 

ensure that the level of security employed in the provision of the Services is 
appropriate to minimise the following risks:-  

 
a) loss of integrity of Authority Data; 
 
b) loss of confidentiality of Authority Data; 
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c) unauthorised access to, use of, or interference with Authority Data by any person 
or organisation; 

 
d) unauthorised access to network elements and buildings; 
 
e) use of the Contractor System or Services by any third party in order to gain 

unauthorised access to any computer resource or Authority Data; and 
 
f) loss of availability of Authority Data due to any failure or compromise of the 

Services; and 
 
g) Loss of confidentiality, integrity and availability of Authority Data through 

Cyber/internet threats. 
 
3 Security Plan 
 Introduction 
3.1 The Contractor shall develop, implement and maintain a Security Plan to apply 

during the Contract Period, which will be approved by the Authority, tested, 
periodically updated and audited in accordance with this Schedule. 

 
3.2 A draft Security Plan provided by the Contractor as part of its Tender is set out in 

Appendix B. 
 

Development 
3.3 Within twenty (20) Working Days after the Commencement Date and in 

accordance with paragraphs 3.10 to 3.12 (Amendment and Revision) of this 
Schedule 6, the Contractor will prepare and deliver to the Authority for approval 
the full and final Security Plan which will be based on the draft Security Plan set 
out in Appendix B of this Schedule 6. 

 
3.4 If the Security Plan is approved by the Authority it will be adopted immediately. If 

the Security Plan is not approved by the Authority the Contractor shall amend it 
within ten (10) Working Days of a notice of non-approval from the Authority and 
re-submit to the Authority for approval. The Parties will use all reasonable 
endeavours to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days (or such other period as 
the Parties may agree in writing) from the date of its first submission to the 
Authority. If the Authority does not approve the Security Plan following its 
resubmission, the matter will be resolved in accordance with clause I 2 Dispute 
Resolution. No approval to be given by the Authority pursuant to this paragraph 
3.4 of this Schedule 6 may be unreasonably withheld or delayed. However any 
failure to approve the Security Plan on the grounds that it does not comply with 
the requirements set out in paragraphs 3.1 to 3.9 of this Schedule 6 shall be 
deemed to be reasonable. 

 
Content 
3.5 The Security Plan will set out the security measures to be implemented and 

maintained by the Contractor in relation to all aspects of the Services and all 
processes associated with the delivery of the Services and shall at all times 
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comply with and specify security measures and procedures which are sufficient to 
ensure that the Services comply with: 

 
a) the provisions of this Contract; this Schedule 6 (including the principles set out in 

paragraph 2 of this Schedule 6); 
 
b) the provisions of Schedule 1 relating to security; 
 
c) ISO/IEC27002 and ISO/IEC27001; 
 
d) the data protection compliance guidance produced by the Authority. 
 
3.6 The references to standards, guidance and policies set out in paragraph 3.5 of this 

Schedule 6 shall be deemed to be references to such items as developed and 
updated and to any successor to or replacement for such standards, guidance and 
policies, from time to time. 

 
3.7 In the event of any inconsistency in the provisions of the above standards, 

guidance and policies, the Contractor should notify the Authority's Representative 
of such inconsistency immediately upon becoming aware of the same, and the 
Authority's Representative shall, as soon as practicable, advise the Contractor 
which provision the Contractor shall be required to comply with. 

 
3.8 The Security Plan will be structured in accordance with ISO/IEC27002 and 

ISO/IEC27001.  
 
3.9 Where the Security Plan references any document which is not in the possession 

of the Authority, a copy of the document will be made available to the Authority 
upon request. The Security Plan shall be written in plain English in language 
which is readily comprehensible to the staff of the Contractor and the Authority 
engaged in the Services and shall not reference any other documents which are 
not either in the possession of the Authority or otherwise specified in this Schedule 
6. 

 
Amendment and Revision 
3.10 The Security Plan will be fully reviewed and updated by the Contractor annually, 

or from time to time to reflect:- 
 
a) emerging changes in Good Industry Practice; 
 
b) any change or proposed change to the Contractor ICT system, the Services 

and/or associated processes; and 
 
c) any new perceived or changed threats to the Contractor ICT system. 
 
d) a reasonable request by the Authority. 
 
3.11 The Contractor will provide the Authority with the results of such reviews as soon 

as reasonably practicable after their completion and amend the Security Plan at 
no additional cost to the Authority. 
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3.12 Any change or amendment which the Contractor proposes to make to the Security 

Plan as a result of an Authority request or change to the Schedule 1 (The 
Services) or otherwise shall be subject to the change control procedure and shall 
not be implemented until approved in writing by the Authority. 

 
4 Audit and Testing 
4.1 The Contractor shall conduct tests of the processes and countermeasures 

contained in the Security Plan ("Security Tests") on an annual basis or as 
otherwise agreed by the Parties. The date, timing, content and conduct of such 
Security Tests shall be agreed in advance with the Authority. 

 
4.2 The Authority shall be entitled to send the Authority’s Representative to witness 

the conduct of the Security Tests. The Contractor shall provide the Authority with 
the results of such tests (in a form approved by the Authority in advance) as soon 
as practicable after completion of each Security Test. 

 
4.3 Without prejudice to any other right of audit or access granted to the Authority 

pursuant to this Contract, the Authority shall be entitled at any time and without 
giving notice to the Contractor to carry out such tests (including penetration tests) 
as it may deem necessary in relation to the Security Plan and the Contractor's 
compliance with and implementation of the Security Plan. The Authority may notify 
the Contractor of the results of such tests after completion of each such test. 
Security Tests shall be designed and implemented so as to minimise the impact 
on the delivery Services. If such tests impact adversely on its ability to deliver the 
Services to the agreed Service Levels, the Contractor shall be granted relief 
against any resultant under-performance for the period of the tests. 

 
4.4 Where any Security Test carried out pursuant to paragraphs 4.2 or 4.3 of this 

Schedule 6 reveals any actual or potential security failure or weaknesses, the 
Contractor shall promptly notify the Authority of any changes to the Security Plan 
(and the implementation thereof) which the Contractor proposes to make in order 
to correct such failure or weakness. Subject to the Authority's approval in 
accordance with paragraph 3.12 of this Schedule 6, the Contractor shall 
implement such changes to the Security Plan in accordance with the timetable 
agreed with the Authority or, otherwise, as soon as reasonably possible. For the 
avoidance of doubt, where the change to the Security Plan to address a non-
compliance with the Security Policy or security requirements, the change to the 
Security Plan shall be at no additional cost to the Authority. For the purposes of 
this paragraph 4, a weakness means a vulnerability in security and a potential 
security failure means a possible breach of the Security Plan or security 
requirements. 

 
5 Compliance with ISO/IEC 27001 
5.1  The Contractor shall obtain independent certification of the Security Plan to 

ISO27001 as soon as reasonably practicable and will maintain such certification 
for the duration of the Contract 

 
5.2 If certain parts of the Security Policy do not conform to good industry practice as 

described in ISO27002 and, as a result, the Contractor reasonably believes that 
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its certification to ISO 27001 would fail in regard to theses parts, the Contractor 
shall promptly notify the Authority of this and the Authority in its absolute discretion 
may waive the requirement to certification in respect of the relevant parts 

 
5.3 The Contractor shall carry out such regular security audits as may be required by 

the British Standards Institute in order to maintain delivery of the Services in 
compliance with security aspects of ISO 27001 and shall promptly provide to the 
Authority any associated security audit reports and shall otherwise notify the 
Authority of the results of such security audits. 

 
5.4 If it is the Authority's reasonable opinion that compliance with the principles and 

practices of ISO 27001 is not being achieved by the Contractor, then the Authority 
shall notify the Contractor of the same and give the Contractor a reasonable time 
(having regard to the extent of any non-compliance and any other relevant 
circumstances) to become compliant with the principles and practices of ISO 
27001. If the Contractor does not become compliant within the required time then 
the Authority has the right to obtain an independent audit against these standards 
in whole or in part. 

 
5.5 If, as a result of any such independent audit as described in paragraph 5.4 of this 

Schedule 6 the Contractor is found to be non-compliant with the principles and 
practices of ISO 27001 then the Contractor shall, at its own expense, undertake 
those actions required in order to achieve the necessary compliance and shall 
reimburse in full the costs incurred by the Authority in obtaining such audit. 

 
6 Breach of Security 
6.1 Either party shall notify the other immediately upon becoming aware of any 

Breach of Security including, but not limited to an actual, potential or attempted 
breach, or threat to, the Security Plan. 

 
6.2 Upon becoming aware of any of the circumstances referred to in paragraph 6.1 of 

this Schedule 6, the Contractor shall;- 
 
a) immediately take all reasonable steps necessary to; 
 
(i) remedy such breach or protect the Contractor ICT system against any such 

potential or attempted breach or threat; and 
 
(ii) prevent an equivalent breach in the future. 
 
Such steps shall include any action or changes reasonably required by the Authority. In 
the event that such action is taken in response to a breach that is determined by the 
Authority acting reasonably not to be covered by the obligations of the Contractor under 
this Contract, then the Contractor shall be entitled to refer the matter to the change 
control procedure in clause F3 (Variation) and Schedule 8 (Change Control Procedure). 
 
b) as soon as reasonably practicable provide to the Authority full details (using such 

reporting mechanism as may be specified by the Authority from time to time) of 
such actual, potential or attempted breach and of the steps taken in respect 
thereof. 
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7  Authority Data relevant to the Contract 
7.1 The Specification will outline the services to be provided by the Contractor, 

including the type of Authority Data involved.  
 
7.2 The majority of information that is created or processed by the public sector is 

described as ‘Official’. This includes routine business operations and services, 
some of which could have damaging consequences if lost, stolen or published in 
the media. 

 
8 Accreditation 
8.1 Where a system is being used to deliver the Services it may be appropriate to 

conduct security accreditation. 
 
8.2 The DWP Security Accreditation Team may undertake an accreditation of the 

service where the Contractor shall provide appropriate accreditation evidence to 
DWP upon request throughout the lifecycle of the Contract. 

 
8.3 Where security accreditation is required the Contractor must ensure that the 

service in scope remains accredited throughout the lifecycle of the Contract and 
that there is an agreed accreditation assurance plan in place supporting the DWP 
deployed service. 

 
9 Ongoing Assurance 
9.1 The Contractor shall adhere to the DWP Security Working Group Terms of 

reference in order to provide the following functions to provide ongoing assurance 
to the Authority:- 

 
a)  Chairing, facilitating and active participation of Security Working Group;  
 
b)  Completion and distribution of SWG Minutes, Actions and Tracker within five (5) 

Working Days of the meeting;  
 
c)  Collaborate with the Supplier Security Team to demonstrate continued compliance 

against ISO27001 controls;  
 
d)  The Contractor shall act as a conduit between the DWP Supplier Security Team 

and relevant Supplier Stakeholder, ensuring issues and activities are progressed; 
 
e)  The Contractor shall collaborate with the relevant DWP Supplier Security Team, 

ensuring issues and activities are progressed; 
 
 f) The Contractor shall ensure contractual Security Obligations are fully understood 

and complied with; 
 
 g)  The Contractor shall provide required statistics against, but not limited to:  
   Security Awareness Training 
  Security Incidents 
  Security Clearance 
  Privileged Users  
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 Offshore Status 
Internal Audit/Compliance 
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Appendix A – DWP Security Policies and Standards 
 
1. The Department for Work and Pensions (DWP) treats information as a valuable 

asset and considers that it is essential that information must be protected, 
together with the systems, equipment and processes which support its use.  
These information assets may include data, text, drawings, diagrams, images or 
sounds in electronic, magnetic, optical or tangible media, together with any 
Personal Data for which DWP is the Data Controller. 

 
2. In order to protect DWP information appropriately, our Contractors must provide 

the security measures and safeguards appropriate to the nature and use of the 
information. All Contractors of services to DWP must comply, and be able to 
demonstrate compliance, with the relevant DWP policies and standards.  

 
3. The main DWP policies include:- 
 

Information Security Policy 
Physical Security Policy 
Acceptable Use Policy 

 
The above policies can be found at: gov.uk 
 
4. Each Contractor must appoint a named officer who will act as a first point of 

contact with the Department for security issues. In addition all Staff working for the 
Contractor and where relevant Sub-contractors, with access to DWP IT Systems, 
Services, DWP information or DWP sites must be made aware of these 
requirements and must comply with them.  

 
5. The policies and requirements are based on and follow ISO27001 and Cyber 

Essentials, but with specific reference to DWP use. 
 
6. Whilst Departmental policies are written for internal Departmental requirements all 

Contractors must implement appropriate arrangements which ensure that the 
Department’s information and any other Departmental assets are protected in 
accordance with prevailing statutory and government requirements. These 
arrangements will clearly vary according to the size of the organisation so should 
be applied proportionately. 

 
7. It is the Contractor’s responsibility to monitor compliance of any Sub-contractors 

and provide assurance to DWP as requested.  
 
8. Failure to comply with any of these Policies and Standards could result in          

termination of current Contract.  
 
9. The following are some key basic requirements that all Contractors must apply: 
 
10. Personnel Security 
10.1 Staff recruitment in accordance with government requirements for pre-

employment checks; including Baseline Personnel Security Standard. 
  

https://www.gov.uk/government/publications/data-protection-and-security-of-information-supplying-to-dwp
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10.2 Staff training and awareness of DWP security and any specific contract 
requirements. 

 
11. Secure Information Handling and Transfers 
11.1 Physical and electronic handling, processing and transferring of DWP Data, 

including secure access to systems and the use of encryption where appropriate.  
 
12. Portable Media 
12.1 The use of encrypted laptops and encrypted storage devices and other removable 

media when handling DWP information.  
 
13.Offshoring 
13.1 DWP data must not be processed outside the United Kingdom without the prior 

written consent of DWP and must at all times comply with the Data Protection Act 
1998. 

 
14. Physical Security 
14.1 Security of premises and control of access. 
 
15. Security Incidents 
15.1 Includes identification, managing and agreed reporting procedures for actual or 

suspected security breaches. 
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Appendix B – Draft Security Plan  
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SCHEDULE 7 – SUSTAINABLE DEVELOPMENT REQUIREMENTS 
 
This Schedule 7 sets out the Sustainable Development Requirements which are 
applicable to the provision of the Services. 
 
1 General 
1.1 The Contractor acknowledges that the Authority must at all times be seen to be 

actively promoting Sustainable Development through its environmental, social 
and economic responsibilities. 

 
1.2 In delivering the Services, the Contractor shall and shall ensure that its Staff 

assist and cooperate with the Authority, by fully complying with the requirements 
of this Schedule 7. 

. 
2 Compliance 
2.1 The Contractor shall produce a Sustainable Development Policy Statement and 

Sustainable Development Plan in accordance with paragraphs 2.2 and 2.3 of this 
Schedule 7, within six (6) months of the Commencement Date and annually 
thereafter. The Sustainable Development Policy Statement and Sustainable 
Development Plan must be specific to the Contract and include all Sub-
contractors involved in delivery of the Contract. The Contractor must obtain the 
required information from Sub-contractors and then collate and submit as stated 
above. 

 
2.2 In delivering the Services, the Contractor shall prepare a Sustainable 

Development Policy Statement giving, for each organisation involved in delivery 
of the Contract an overarching commitment to:- 

 
a) dispose of Contract waste in a legal manner (i.e. waste is disposed of via 

a registered waste collector, the Waste Electrical and Electronic 
Equipment (WEEE) regulations are adhered to where relevant); 

 
b) reduce energy consumption; 
 
c) promote waste management including recycling; 
 
d) promote green or public transport; 
 
e) promote Corporate Social Responsibility (CSR); and 
 
f) the Sustainable Development Policy and that of continuous improvement 

which should be signed and dated by senior management. 
 

2.3 In delivering the Services, the Contractor shall prepare and deliver a Sustainable 
Development Plan which should be used to turn the commitment shown in the 
Sustainable Development Policy into action and which as a minimum, detail how 
each organisation involved in delivery of the Contract will:- 
 
a) reduce their Environmental footprint of this Contract through: 
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(i) minimising the use of energy, water and materials; 
 
(ii) minimising waste and increasing recycling levels; 
 
(iii) utilising recycled goods within operations; 
 
(iv) providing efficient low carbon delivery methods; and 
 
(v) promoting the use of green or public transport. 

 
b) contribute to Social sustainability of this Contract through: 
 

(i) purchasing goods and services that are produced and delivered in 
line with International Labour Organisation principles in respect to 
human rights and conditions of employment; 

 
(ii) supporting a diverse supply chain by cultivating opportunities for 

Minority Owned Businesses; and 
 
(iii) providing adequate training opportunities for Staff. 

 
c) drive Economic sustainability of this contract through: 
 

(i) supporting job creation both locally and nationally; and 
 
(ii) facilitating opportunities for Minority Owned Businesses and Small 

and Medium-sized Enterprises.  
 

2.4 To aid the Department in monitoring the progress of each organisation the 
following information should also be included in your plan: 
 
a) a baseline assessment of current position in terms of waste minimisation, 

recycling and energy consumption (energy consumption only required if 
current energy usage is available to organisations); 

 
b) annual estimates of the progress of Sustainable Development actions; 
 
c) details of how Staff awareness of Sustainability will be increased in line 

with the Sustainable Development Plan. 
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SCHEDULE 8 – LIFE CHANCES 
 
1 General 
 
1.1 The Contractor acknowledges that the Crown is committed to assisting people to 

move from welfare to employment and driving forward improvements in 
economic, social and environmental well-being. 

 
1.2  The Contractor (a) acknowledges that the Authority has a responsibility to 

support and promote wider social sustainability objectives for the benefit of 
society; and (b) agrees to cooperate with the Authority to improve life chances for 
those most disadvantaged and furthest from the labour market. 

 
1.3 The Contractor acknowledges that the Authority is supporting the Crown’s Life 

chances and social value agendas by aiming to promote opportunities for groups 
of persons (“DWP Priority Groups”) which the Authority regards as meriting 
priority assistance including but not limited to Apprentices, Disabled People, 
Young People, Older Workers, Ex-Offenders and Black and Minority Ethnic 
People. 

 
2 Diversity and Equality Delivery Plan   
 
2.1 In addition to complying with its obligations set out in Clause D and this Schedule 

8, the Authority requires the Contractor to provide such information as the 
Authority may request on (a) the action(s) the Contractor is taking in the course 
of supplying the Services to comply with its obligations set out in clause D2 and 
in this Schedule 8 and (b) the effect such action(s) have on the Staff used in the 
performance of its obligations under the Contract.  

 
2.2  As part of the information to be provided by the Contractor under paragraph 2.1 

of this Schedule 8, the Authority requires the Contractor to provide to the 
Authority  a diversity and equality delivery plan (“Diversity and Equality 
Delivery Plan”) six (6) Months after the  Commencement Date, and annually 
thereafter. The Diversity and Equality Delivery Plan must be specific to the 
Contract and include details:- 

 
a)  of all Staff including but not limited to all Sub-contractors involved in the 

performance of the Contractors obligations under the Contract.   
 

b) details of the action(s) the Contractor is taking to support the Crown’s  social 
value agenda including but not limited to the action(s) the Contractor is taking 
to meet its obligations under paragraph 2.3 of this Schedule. 

 
2.3 The Contractor shall, and shall ensure that its Sub-contractors, take the following 

action(s) in respect of DWP Priority Groups:- 
 
Delete as applicable 
 

a)  Apprentices 
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  Make available to potential members of Staff used in the performance of 
the Contractor’s obligations information about the National Apprenticeship 
Service. 

 
b)  Disabled People 

  Take steps to become a Disability Confident Employer. 

  Make appropriate use of Access to Work to support recruit and retain 
disabled workers. 

  When recruiting Staff to be used in the performance of the Contractor’s 
obligations under the Contract, offer Disabled People interviews under a 
guaranteed interview scheme for vacancies for Staff where the Disabled 
People meet the minimum criteria for such vacancies. 

 
c)  Young People – Under 25 

  Offer Work Trials to Young People to support filling vacancies for Staff. 

  Provide Employment Experience to Young People as members of Staff 
used in the performance of the Contractor’s obligations under the Contract 
to develop their skills and experience and increase their employability. 

 
d)  Older Workers – Over 50 

  Offer Work Trials to Older Workers to support filling vacancies for Staff. 

  Provide Employment Experience to Older People as members of Staff 
used in the performance of the Contractor’s obligations under the Contract 
to develop their skills and experience and increase their employability. 
 

e)  Black and Minority Ethnic People 

  Offer Work Trials to Black and Minority Ethnic people to support filling 
vacancies for Staff. 

  Provide Employment Experience to Black and Minority Ethnic people as 
members of Staff used in the performance of the Contractor’s obligations 
under the Contract to develop their skills and experience and increase 
their employability. 
 

f)  Employee Vacancies 

  Advertise all vacancies for Staff via Universal Jobmatch in addition to any 
other recruitment agencies with whom the Contractor advertises such 
vacancies and any other actions the Contractor takes to recruit Staff.  

 
2.4 The Diversity and Equality Delivery Plan must also include:- 
 

(a)  an overview of Contractor and any Sub-contractor’s policies and 
procedures for preventing unlawful discrimination and promoting equality 
of opportunity in respect of:- 

 
i) age; 
ii) disability; 
iii) gender reassignment; 
iv) marriage and civil partnership; 
v) pregnancy and maternity; 
vi) race; 
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vii) religion or belief; 
viii) sex; and 
ix) sexual orientation. 

 
(b) an overview of Contractor and any Sub-contractor’s policies and 

procedures covering: 
 

i) harassment; 
ii) bullying; 
iii) victimisation; and 
iv) Staff training and development 

 
(c) details of the way in which the above policies and procedures are, or will 

be (and by when), communicated to Staff; 
 
(d) details of what general diversity and equality related training has been, or 

will be delivered (and by when), to Staff; and 
 
(e) details of what structure and resources are currently directed towards 

active promotion of diversity and equality within the Staff used in the 
performance of the Contractor’s obligations under this Contract, or if not 
currently in place, what will be put in place and by when. 

  
2.5 The Authority will consider and must agree the contents of Diversity and Equality 

Delivery Plan. Any issues will be raised with the Contractor by the contract 
manager acting on behalf of the Authority. If an issue relates to a Sub-contractor, 
the Contractor must raise and resolve the issue with the Sub-contractor.  

 
Life Chances Workforce Monitoring Template 
 
2.6 The Contractor shall  provide the Life Chances Workforce Monitoring template 

(contained in Appendix 1 to this Schedule 8), duly completed in full by the 
Contractor in respect of all Staff (including but not limited to all Sub-contractors 
used in the performance of the Contractor’s obligations under the Contract), six 
(6) Months after the Commencement Date and annually thereafter. 

 
2.7 The Contractor shall complete the Life Chances Workforce Monitoring template 

inline with the ‘Life Chances through Procurement Guidance for DWP 
Contractors’ and the contract definitions. 

 
2.8 The Contractor will compare figures in all categories listed in  the Appendix 1 - 

Workforce Monitoring template and provide (where possible) comparisons 
against any official national/regional statistics that are publicly available in 
accordance with the ‘Social Value Guidance for Contractors’ provided by the 
Authority to the Contractor. 

 
2.9 The ‘Social Value Guidance for Contractors’ provides links to a number of data 

collection sources, this is not an exhaustive list and other sources are available. 
The Authority recognises that there may be regional variations in terms of 
population demographics and some data categories and coverage may not be 
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complete or fully aligned, however, the Contractor agrees to provide high level 
analysis and identification of trends as and when requested by the Authority. 

 
2.10 The Contractor shall provide and shall ensure that its Sub-contractors provide 

such evidence as the Authority may require of action(s) undertaken or planned 
by the Contractor and/or any Sub-contractor to improve the numbers in the 
Social Value Workforce Monitoring template (contained in Appendix 1 to this 
Schedule 8) to the satisfaction of the Authority.  

 
2.11 Diversity and Equality, the Crown’s social value agenda and DWP Priority 

Groups will be discussed jointly by the Authority and the Contractor as an on-
going item at Contract review meetings. Such meetings will discuss the 
information provided by the Contractor in accordance with paragraph 2.2 of this 
Schedule 8. 
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SCHEDULE 8 APPENDIX 1 – LIFE CHANCES WORKFORCE MONITORING 
TEMPLATE 
 
Important – the figures the Contractor provides must relate specifically to the Staff used 
in the performance of the Contractor’s obligations under the Contract only, which for the 
avoidance of doubt includes any Sub-contractor. 

 
Name of Contract:  

Contract Number:  

Name of Contractor:  

Commencement Date:  

Total Number of Staff, which for the 
avoidance of doubt includes any  
Sub-contractors 

 

 
1 – Number of new Staff posts created in the performance of the Contractor’s 
obligations under the Contract 
 
New Staff Posts Number of  new Staff posts created in period 

1-34 hr per week posts 35 hr + per week posts 
Baseline return 
(at 6 months for 
months 0-6) 

  

1st annual return 
(at 18 months for 
months 7-18) 

  

2nd annual return 
(at 30 months for 
months 19 - 30) 

  

3rd annual return 
(at 42 months for 
months 31-42) 

  

 
 
2 – Number of Apprentices in Staff used in the performance of the Contractor’s 
obligations under the Contract 
 
DWP Priority 
Group -  
Apprentices 

Number of 
Apprentices in 
Staff  which have 
been employed 
for 26 weeks or 
longer in period  

% of Apprentices 
in Staff at the 
end of the period 

Number of Apprentices 
who began 
apprenticeships as part 
of the Staff  during the 
period 

Baseline return 
(at 6 months for 
months 0-6) 

   

1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return    
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(at 42 months for 
months 31-42) 

 
3 – Number of Disabled People in Staff used in the performance of the 
Contractor’s obligations under the Contract 
 
DWP Priority 
Group -  
Disabled People 

Number of 
Disabled People 
in Staff which 
have been 
employed for 26 
weeks or longer 
in  period  

% of Disabled 
People in Staff at 
end of period 

Number of Disabled 
People who began 
employment as part of 
the Staff during the  
period 

Baseline return 
(at 6 months for 
months 0-6) 

   

1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return 
(at 42 months for 
months 31-42) 

   

 
4 – Number of Disabled People, who had been interviewed by the Contractor 
under the Guaranteed Interview Scheme (GIS) for Staff posts used in the 
performance of the Contractor’s obligations under the Contract, 
 
DWP Priority Group – Disabled 
People in the Staff who had been 
interviewed by the Contractor 
under the GIS  

Number of Disabled People who have been 
interviewed for Staff posts by the 
Contractor under the GIS during the   
period 

Baseline return (at 6 months for 
months 0-6) 

 

1st annual return (at 18 months for 
months 7-18) 

 

2nd annual return (at 30 months for 
months 19 - 30) 

 

3rd annual return 
(at 42 months for months 31-42) 

 

 
5 – Number of Young People in Staff used in the performance of the Contractor’s 
obligations under the Contract 
 
DWP Priority 
Group -  
Young People 

Number of 
Young People in 
Staff which have 
been employed 
for 26 weeks or 
longer in period 

% Young People 
in Staff at end of 
period 

Number of Young 
People who began 
employment as part of 
the Staff during the  
period 

Baseline return    
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(at 6 months for 
months 0-6) 
1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return 
(at 42 months for 
months 31-42) 

   

 
6 – Number of Older Workers  in Staff used in the performance of the 
Contractor’s obligations under the Contract 
 
DWP Priority 
Group -  
Older Workers 

Number of Older 
Workers in Staff 
which have been 
employed for 26 
weeks or longer 
in period  

% Older Workers 
in Staff  at end of 
period  

Number of Older 
Workers who began 
employment as part of 
the Staff during the  
period 

Baseline return 
(at 6 months for 
months 0-6) 

   

1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return 
(at 42 months for 
months 31-42) 

   

 
7 – Number of Ex-Offenders in Staff used in the performance of the Contractor’s 
obligations under the Contract.  
 
DWP Priority 
Group -  
Ex-Offenders 

Number of ex-
offenders in Staff 
which have been 
employed for 26 
weeks or longer 
in  period 

% ex-offenders in 
Staff at end of 
period 

Number of ex-offenders 
who began 
employment as part of 
the Staff during the  
period 

Baseline return 
(at 6 months for 
months 0-6) 

   

1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return 
(at 42 months for 
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months 31-42) 

 
8 – Number of Black or Minority Ethnic (BME) in Staff used in the performance of 
the Contractor’s obligations under the Contract.  
 
DWP Priority 
Group -  
Ex-Offenders 

Number BME in 
Staff which have 
been employed 
for 26 weeks or 
longer in period 

% BME  in Staff 
at end of period 

Number of BME who 
began employment as 
part of the Staff during 
the  period 

Baseline return 
(at 6 months for 
months 0-6) 

   

1st annual return 
(at 18 months for 
months 7-18) 

   

2nd annual return 
(at 30 months for 
months 19 - 30) 

   

3rd annual return 
(at 42 months for 
months 31-42) 

   

 
 
9 – Number of Employment Experience placements conducted in the 
performance of the Contractor’s obligations under the Contract 
 
Employment Experience 
placements 

Number of Employment Experience 
placements conducted during the period 

Baseline return (at 6 months for 
months 0-6) 

 

1st annual return (at 18 months for 
months 7-18) 

 

2nd annual return (at 30 months for 
months 19 - 30) 

 

3rd annual return 
(at 42 months for months 31-42) 

 

 
 
10 – Number of Work Trials conducted as part of the recruitment of Staff used in 
the performance of the Contractor’s obligations under the Contract. 
 
Work Trials Number of Work Trials conducted during 

the period 

Baseline return (at 6 months for 
months 0-6) 

 

1st annual return (at 18 months for 
months 7-18) 

 

2nd annual return (at 30 months for 
months 19 - 30) 

 

3rd annual return 
(at 42 months for months 31-42) 
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11 – Number of vacancies for Staff advertised via Universal Jobmatch 
 
Staff vacancies 
advertised  via Universal 
Jobmatch 

Number of vacancies for Staff  
advertised via Universal 
Jobmatch during the  period 

% of all vacancies for 
Staff advertised via 
Universal Jobmatch 
during the period.  

Baseline return (at 6 
months for months 0-6) 

  

1st annual return (at 18 
months for months 7-18) 

  

2nd annual return (at 30 
months for months 19 - 30) 

  

3rd annual return 
(at 42 months for months 
31-42) 
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SCHEDULE 9 – WELSH LANGUAGE SCHEME- NOT USED 
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SCHEDULE 10 – PARENT COMPANY GUARANTEE - Not Used 
 
 

DATED 
 
 
 
 
 

PARENT COMPANY GUARANTEE 
 
 
 
 
 
 

between 
 
 
 
 
 

THE SECRETARY OF STATE FOR WORK AND PENSIONS 
 
 
 
 

and 
 
 
 
 

[INSERT NAME OF PARENT COMPANY] 



 

114  

 THIS DEED is dated [DATE] 
 
PARTIES  
 
(1) THE SECRETARY OF STATE FOR WORK AND PENSIONS whose  address is 

Caxton House, Tothill Street, Greater London, SW1H 9NA (“the Authority”); and 
 
(2) [INSERT NAME OF PARENT COMPANY] incorporated and registered in 

England and Wales with company registration number [NUMBER] whose 
registered office is at [REGISTERED OFFICE ADDRESS] (“the Guarantor”). 

 
BACKGROUND  
 
(1) By an agreement dated on or about the date of this guarantee (“the Contract”, 

which term includes all amendments to, variations of, or supplements to such 
agreement, from time to time in force), the Authority has agreed to engage 
[INSERT NAME] (“the Contractor”) to deliver [INSERT DETAILS]. 

 
(2) It is a condition of the Contract [being awarded to the Contractor] that the 

Contractor ensures the execution and delivery to the Authority of a parent 
company guarantee substantially in the form of this guarantee. 

 
(3) The Guarantor has agreed to guarantee the due performance of the Contract by 

the Contractor. 
 
(4) It is the intention of the Parties that this document be executed as a deed. 
 
AGREED TERMS 
1 Interpretation 
1.1 Unless the context requires otherwise, the definitions and rules of interpretation 

in the Contract shall apply in this guarantee. 
 
1.2 A reference in this deed to this guarantee shall be construed as a reference to 

this deed of guarantee. 
 
2 Obligations of The Guarantor 
2.1 In consideration of the Authority entering into the Contract with the Contractor, 

the Guarantor agrees: 
 

2.1.1 as primary obligor, to guarantee to the Authority the due and punctual 
performance by the Contractor of each and all of the obligations, 
representations, warranties, duties and undertakings of the Contractor 
under and pursuant to the Contract when and if such obligations, 
representations, warranties, duties and undertakings shall become due 
and performable according to the terms of the Contract;  

2.1.2 in addition to its obligations set out in clause 2.1.1, to indemnify the 
Authority against all losses which may be awarded against the Authority 
or which the Authority may otherwise incur arising out of, under or 
otherwise in connection with the Contract whether arising under statute, 
contract or at common law including without limitation by reason of any 
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default by the Contractor of its obligations, representations, warranties, 
duties and undertakings under and/or pursuant to the Contract save 
that, subject to the other provisions of this guarantee (including without 
limitation clause 2.1.3), this shall not be construed as imposing greater 
obligations or liabilities on the Guarantor than are imposed on the 
Contractor under the Contract; and 

2.1.3 to indemnify the Authority against all losses whether arising under 
statute, contract or at common law which may be awarded against the 
Authority or which the Authority may otherwise incur if any obligation 
guaranteed by the Guarantor is or becomes totally or partially 
unenforceable, invalid or illegal as if the obligation guaranteed had not 
become unenforceable, invalid or illegal provided that the Guarantor's 
liability shall be no greater than the  Contractor's liability would have 
been if the obligation guaranteed had not become unenforceable, 
invalid or illegal. 

3 Liability  
3.1 The Guarantor agrees that it shall not in any way be released from liability under 

this guarantee by any act, omission, matter or other thing whereby (in absence of 
this provision) the Guarantor would or might be released in whole or in part from 
liability under this guarantee including, without limitation and whether or not 
known to the Guarantor: 

 
3.1.1 any arrangement made between the Contractor and the Authority;  

3.1.2 any alteration in the obligations undertaken by the Contractor whether 
by way of any addendum or variation referred to in clause 4 or 
otherwise;  

3.1.3 any waiver or forbearance by the Authority whether as to payment, 
time, performance or otherwise;  

3.1.4 the taking, variation, renewal or release of, the enforcement or neglect 
to perfect or enforce any right, guarantee, remedy or security from or 
against the  Contractor or any other person; 

 3.1.5 any unenforceability, illegality or invalidity of any of the provisions of the 
Contract or any of the Contractor's obligations under the Contract, so 
that this guarantee shall be construed as if there were no such 
unenforceability, illegality or invalidity;  

3.1.6 any legal limitation, disability, incapacity or other circumstances relating 
to the Contractor, or any other person; or 

3.1.7 the dissolution, amalgamation, reconstruction, reorganisation, change 
in status, function, control or ownership, insolvency, Liquidation or the 
appointment of an administrator or receiver of the Contractor or any 
other person. 

4 Addendum Or Variation  
 The Guarantor by this guarantee authorises the Contractor and the Authority to 

make any addendum or variation to the Contract, the due and punctual 
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performance of which addendum and variation shall be likewise guaranteed by 
the Guarantor in accordance with the terms of this guarantee. 

   
5 Guarantee  
5.1 This guarantee shall be a primary obligation of the Guarantor and accordingly 

the Authority shall not be obliged before enforcing this guarantee to take any 
action in any court or arbitral proceedings against the Contractor, to make any 
claim against or any demand of the Contractor, to enforce any other security held 
by it in respect of the obligations of the Contractor under the Contract or to 
exercise, levy or enforce any distress, diligence or other process of execution 
against the Contractor. In the event that the Authority brings proceedings against 
the Contractor, the Guarantor shall be bound by any findings of fact, interim or 
final award or judgment made by an arbitrator or the court in such proceedings.  

 
5.2 This guarantee is a continuing guarantee and accordingly shall remain in full 

force and effect (notwithstanding any intermediate satisfaction by the Contractor, 
the Guarantor or any other person) until all obligations, warranties, duties and 
undertakings now or hereafter to be carried out or performed by the Contractor 
under the Contract have been satisfied or performed in full and is not revocable 
and is in addition to and not in substitution for and shall not merge with any other 
right, remedy, guarantee or security which the Authority may at any time hold for 
the performance of such obligations and may be enforced without first having 
recourse to any such security. 

 
6 Outstanding Payments  
6.1 Until all amounts which may be or become payable under the Contract or this 

guarantee have been irrevocably paid in full, the Guarantor shall not as a result 
of this guarantee or any payment or performance under this guarantee be 
subrogated to any right or security of the Authority or claim or prove in 
competition with the Authority against the Contractor or any other person or 
demand or accept repayment of any monies or claim any right of contribution, 
set-off or indemnity and any sums received by the Guarantor or the amount of 
any set-off exercised by the Guarantor in default of this provision shall be held by 
the Guarantor in trust for and shall be promptly paid to the Authority.  

 
6.2 The Guarantor shall not hold any security from the Contractor in respect of this 

guarantee and any such security which is held in default of this provision shall be 
held by the Guarantor in trust for and shall promptly be transferred to the 
Authority.  

 
6.3 Until all amounts which may be or become payable under the Contract or this 

guarantee have been irrevocably paid in full, if (notwithstanding the provisions of 
clause 6.1 and clause 6.2) the Guarantor has any rights of subrogation against 
the Contractor or any rights to prove in a liquidation of the Contractor, the 
Guarantor agrees to exercise such rights in accordance with the directions of the 
Authority. 

 
7 Change of Control 
 The Guarantor shall not be discharged of its obligations under this Guarantee in 

the event there is a change of control of the Contractor within the meaning of 
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section 1124 of the Corporation Tax Act 2010, save unless the Authority gives its 
prior written consent to an assignment of the guarantee by the Guarantor to 
another entity of comparable financial standing. 

 
8 Payment And Expenses  
8.1 Each payment to be made by the Guarantor under this guarantee shall be made 

in pounds sterling, free and clear of all deductions or withholdings of any kind, 
except for those required by law, and if any deduction or withholding must be 
made by law, the Guarantor shall pay that additional amount which is necessary 
to ensure that the Authority receives a net amount equal to the full amount which 
it would have received if the payment had been made without the deduction or 
withholding.  

 
8.2 The Guarantor shall pay interest on any amount due under this guarantee from 

the day after the date on which payment was due up to and including the date of 
payment in full (whether before or after judgment) in accordance with the Late 
Payment of Commercial Debts (Interest) Act 1998. 

 
8.3 The Guarantor shall reimburse the Authority for all legal and other costs 

(including VAT) incurred by the Authority in connection with the enforcement of 
this guarantee. 

 
9 Settlement  
 Any settlement or discharge between the Authority and the Contractor and/or the 

Guarantor shall be conditional upon no settlement with security or payment to 
the Authority by the Contractor or the Guarantor or any other person being 
avoided or set aside or ordered to be refunded or reduced by virtue of any 
provision or law relating to bankruptcy, insolvency or liquidation for the time 
being in force and accordingly (but without limiting the Authority's other rights 
hereunder) the Authority shall be entitled to recover from the Guarantor, as if 
such settlement or discharge had not occurred, the value which the Authority has 
placed upon such settlement or security or the amount of any such payment. 

 
10 Warranties  
10.1 The Guarantor warrants and confirms to the Authority that: 
 

10.1.1 it is duly incorporated with limited liability and validly existing under the 
laws of England;  

10.1.2 it has full power under its memorandum and articles of association or 
equivalent constitutional documents in the jurisdiction in which it is 
established to enter into this guarantee;  

10.1.3 it has full power to perform the obligations expressed to be assumed by 
it or contemplated by this guarantee;  

10.1.4 it has been duly authorised to enter into this guarantee;  

10.1.5 it has taken all necessary corporate action to authorise the execution, 
delivery and performance of this guarantee;  
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10.1.6 this guarantee when executed and delivered will constitute a legally 
binding obligation on it enforceable in accordance with its terms;   

10.1.7 all necessary consents and authorisations for the giving and 
implementation of this guarantee have been obtained; and 

10.1.8 it has not received any notice, nor to the best of its knowledge is there 
pending or threatened any notice of any violation of any applicable 
laws, ordinances, regulations, rules, decrees, awards, permits or orders 
which may affect its ability to perform under this guarantee. 

10.2 The Guarantor warrants and undertakes to the Authority that it will take all 
necessary action directly or indirectly to perform the obligations expressed to be 
assumed by it or contemplated by this guarantee and to implement the 
provisions of this guarantee. 

 
10.3 The Guarantor warrants and confirms to the Authority that it has not entered into 

this guarantee in reliance upon, nor has it been induced to enter into this 
guarantee by any representation, warranty or undertaking made by or on behalf 
of the Authority (whether express or implied and whether pursuant to statute or 
otherwise) which is not set out in this guarantee. 

 
11 Assignment  
 The Authority shall be entitled by notice in writing to the Guarantor to assign the 

benefit of this guarantee at any time to any person without the consent of the 
Guarantor being required and any such assignment shall not release the 
Guarantor from liability under this guarantee. 

 
12 Notices 
12.1 Any notice to or demand on the Guarantor to be served under this guarantee 

may be by letter (sent by hand, post, registered post or by the recorded delivery 
service) or by electronic mail (confirmed in either case by letter) to the Guarantor 
at its address appearing in this guarantee or at such other address as it may 
have notified to the Authority in accordance with this clause 12.   

 
12.2 Provided the relevant communication is not returned as undelivered, the notice 

or communication shall be deemed to have been given two (2) Working Days 
after the day on which the letter was posted, or four (4) hours, in the case of 
electronic mail or sooner where the other Party acknowledges receipt of such 
letters or item of electronic mail. 

 
13 Waiver 
13.1 No delay or omission of the Authority in exercising any right, power or privilege 

under this guarantee shall impair or be construed as a waiver of such right, 
power or privilege nor shall any single or partial exercise of any such right, power 
or privilege preclude any further exercise of such right, power or privilege or the 
exercise of any other right, power or privilege. The rights and remedies of the 
Authority provided for in this guarantee are cumulative and not exclusive of any 
rights or remedies provided by law.  
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13.2 A waiver given or consent granted by the Authority under this guarantee will be 
effective only if given in writing and then only in the instance and for the purpose 
for which it is given.  

 
13.3 A waiver by the Authority shall not constitute a continuing waiver and shall not 

prevent the Authority from subsequently enforcing any of the provisions of this 
guarantee. 

 
14 Severability  
 The invalidity, illegality or unenforceability in whole or in part of any of the 

provisions of this guarantee shall not affect the validity, legality and enforceability 
of the remaining part or provisions of this guarantee. 

 
15 Contracts (Rights of Third Parties) Act 1999  
 It is agreed for the purposes of the Contracts (Rights of Third Parties) Act 1999 

that this guarantee is not intended to, and does not, give to any person who is 
not a party to this guarantee any rights to enforce any provisions contained in 
this guarantee except for any person to whom the benefit of this guarantee is 
assigned or transferred in accordance with clause 11. 

 
16 Governing Law  
16.1 This guarantee and any disputes or claims arising out of or in connection with it, 

its subject matter or formation (including non-contractual disputes or claims) is 
governed by and shall be construed in accordance with English law. 

 
16.2 The Guarantor submits to the exclusive jurisdiction of the English courts for all 

purposes relating to this guarantee and any disputes or claims arising out of, or 
in connection with, its subject matter or formation (including non-contractual 
disputes or claims) [and the Guarantor irrevocably appoints [INSERT NAME] as 
its agent for service of process. 

 
17 Entire Agreement  
17.1 This guarantee contains the whole agreement between the Parties relating to the 

transactions contemplated by this guarantee and supersedes all previous 
agreements between the Parties relating to the transactions.  

 
17.2 Each party acknowledges that in entering into this guarantee it has not relied on 

any representation, warranty, collateral contract or other assurance (except 
those set out in this guarantee and the documents referred to in it) made by or 
on behalf of any other party before the date of this guarantee. Each party waives 
all rights and remedies which, but for this clause 17.2, might otherwise be 
available to it in respect of any such representation, warranty, collateral contract 
or other assurance.  

 
17.3 Nothing in clause 17.2 limits or excludes any liability for fraud. 
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This deed has been entered into on the date stated at the beginning of it. 

Executed as a Deed for and on behalf of: 

 

(1) [Insert Name of Contractor] 

 

Signed by:-  
Director Name:  
 
Director Signature: 
 
 
Date of Signature: 
 

Witnessed in the presence of:-  
Witness Name: 
 
Witness Signature: 
 
 
Date of Signature: 

AND 
 

 

(2) The Secretary of State for Work 
and Pensions, for and on behalf of 
the Authority. 
 

 

Signed by:-  
Name: 
 
Signature: 
 
Date of Signature: 
 
Position in Organisation: 
 
 

Secretary of State Seal 
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SCHEDULE 11 – CHANGE CONTROL PROCEDURE 

 
1 General Principles of Change Control Procedure 

1.1 This Schedule 11 sets out the procedure for dealing with Contract Changes and 
Operational Changes. 

 
1.2 If either Party is in doubt about whether a change falls within the definition of 

an Operational Change, it must be processed as a Contract Change. 
 
1.3 For any Change Communication to be valid under this Schedule 11, it must be 

sent in accordance with the provisions of clause A5 (Notices) as if it were a 
notice. 

 
2 Costs 
2.1 The Contractor shall be entitled to increase the Contract Price only if it can 

demonstrate in the Impact Assessment that the proposed Contract Change 
requires additional resources and the Authority agrees to pay such increase. 

 
2.2 The Contractor shall decrease the Contract Price if the Impact Assessment 

demonstrates that the proposed Contract Change would result in fewer 
resources being required to deliver the Services after that Contract Change is 
implemented than before that Contract Change is implemented. 
 

2.3 Any change to the Contract Price resulting from a Contract Change, whether 
the change will cause an increase or a decrease in the Contract Price, will be 
strictly proportionate to the increase or decrease in the level of resources 
required for the provision of the Services affected by the change. 

 
2.4 Both Parties' costs incurred in respect of any use of this Change Control 

Procedure as a result of any error or Default by the Contractor shall be paid for 
by the Contractor. 

 
3 Operational Change Procedure 

3.1 Any Operational Changes identified by either Party to improve operational 
efficiency of the Services may be implemented by the Contractor without 
following the Change Control Procedure provided they do not:- 

 
(a) involve the Authority in paying any additional Contract Price or other 

costs; 

 
(b) have an impact on the business of the Authority; 

 
(c) require a change to this Contract; or 

 
(d) have a direct impact on use of the Services. 

 
3.2 Either Party may request an Operational Change by submitting an Operational 

Change Request to other Party at any time during the Contract Period, and 
which may be sent by electronic mail or by letter.  
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3.3  If the Party that receives an Operational Change Request wishes to agree to 

the Operational Change it must submit an Operational Change Confirmation to 
the other Party. 

 
3.4 The Contractor shall inform the Authority of any impact on the Services 

that may arise from the proposed Operational Change. 

 
3.5 The Contractor shall complete the Operational Change by the date agreed 

by the Parties in the Operational Change Confirmation and shall 
promptly notify the Authority when it is completed. 

 
4 Contract Change Procedure 

4.1 Either Party may issue a Change Request to the other Party at any time 
during the Contract Period. A Change Request shall be substantially in the 
form of Appendix 1 of this Schedule 11. 

 

4.2  If the Authority issues a Change Request, then the Contractor shall provide as 
soon as reasonably practical, and in any event within ten (10) Working Days of 
the date of receiving the Change Request, an Impact Assessment to the 
Authority. 

 
4.3 If the Contractor issues the Change Request, then it shall provide an 

Impact Assessment to the Authority at the same t ime as the Change 
Request. 

 
4.4 If the Contractor requires any clarification in relation to the Change Request 

before it can deliver the Impact Assessment, then it shall make a request 
for clarification to the Authority within three (3) Working Days of the date of 
receiving the Change Request. 

 

4.5   Provided that sufficient information is received by the Authority to fully 
understand the nature of the request for clarification and the reasonable 
justification for the request, the time period to complete the Impact 
Assessment shall be extended by the time taken by the Authority to provide 
that clarification. The Authority shall respond to the request for clarification as 
soon as is reasonably practicable. 

 
5  Impact Assessment 

5.1 An Impact Assessment shall be substantially in the form of Appendix 2 of this 
Schedule 11. 

 

5.2  Each Impact Assessment shall be completed in good faith and shall include: 
 

(a) details of the impact the proposed Contract Change will have on the 
Services and the Contractor's ability to meet its other obligations under 
this Contract; 

 
(b) any additional c h a n g e s  t o the terms of this Contract that will be 
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required as a result of that impact which may  include changes to:- 
 

(i)  the Services,/and/or the Service Levels; 

 
(ii) the format of Authority Data, as set out in the Services; 

 
(iii)   the Implementation Plan and any other timetable previously 

agreed by the Parties; and 

 
(iv)   other services provided by third party contractors to the 

Authority, including any changes required by the proposed 
Contract Change to the Authority ICT System; 

 
(c) a timetable for the implementation, together with any proposals for 

the testing of the Contract Change; 

 
(d) details of how the proposed Contract Change will ensure compliance 

with any applicable change in Law which impacts on the performance of 
the Services which comes into force after the Commencement Date;  

 
(e)    any amendments to the Contract wording proposed in the Change 

Request Form;  
 

(f)    such other information as the Authority may reasonably request in 
(or in response to) the Change Request; 

 
(g) details of the cost of implementing the proposed Contract Change; and 

 
(h) details of any ongoing costs required by the proposed Contract Change 

when implemented, including any increase or decrease in the Contract 
Price, any alteration in the resources and/or expenditure required by 
either Party and any alteration to the working practices of either Party. 

 
5.3 The calculation of costs for the purposes of paragraphs 5.2(g) and (h) of this 

Schedule 11 shall: 

 
(a) include estimated volumes of each type of resource to be employed 

and the applicable rate card, where appropriate; 

 
(b) include full disclosure of any assumptions underlying such

 Impact Assessment; 

 
(c) include evidence of the cost of any assets required for the Change; and 

 
(d) include  details  of  any  new  Sub-contracts  necessary  to  accomplish  

the Change. 
 
5.4 If the Contract Change involves the processing or transfer of any Personal 

Data outside the European Economic Area, the preparation of the Impact 
Assessment shall also be subject to clause E2 (Protection of Personal Data). 
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5.5 Subject to the provisions of paragraph 5.6 of this Schedule 11, the Authority 
shall review the Impact Assessment and respond to the Contractor in 
accordance with paragraph 6 o f  t h i s  S c h e d u l e  1 1  within f i f t e e n  
( 15) Working Days of receiving the Impact Assessment. 

 
5.6 If the Authority is the Receiving Party and the Authority reasonably considers 

that it requires further information regarding the proposed Contract Change 
so that it may properly evaluate the Change Request and the Impact 
Assessment or that a Change Request or Impact Assessment contains 
errors it shall notify the Contractor of this fact and detail any further 
information that it requires. The Contractor shall then re-issue the relevant 
Impact Assessment to the Authority within ten (10) Working Days of receiving 
such notification.  

 
5.7 At the Authority's discretion, the Parties may repeat the process described 

in paragraph 5.6 of this Schedule 11 until the Authority is satisfied that it has 
sufficient information to properly evaluate the Change Request and Impact 
Assessment to enable it to take one of the steps prescribed by paragraph 6 of 
this Schedule 11. 

 
6 Authority’s Right of Approval 

6.1 Subject to paragraphs 5.6 and 5.7 of this Schedule 11, within f i f t ee n  ( 15) 
Working Days, or timescale agreed between both Parties, of receiving the 
Impact Assessment from the Contractor, the Authority shall do one of the 
following: 

 
(a) approve the proposed Contract Change, in which case the Parties 

shall follow the procedure set out in paragraph 6.5 of this Schedule 11; 
or 

 

(b) in its absolute discretion reject the Contract Change, in which case it 
shall notify the Contractor of the rejection. The Authority shall not 
reject any proposed Contract Change to the extent that the Contract 
Change is necessary for the Contractor or the Services to comply 
with any changes in Law. 

 
6 . 2  N o proposed Contract Change shall be implemented by the Contractor until 

a Change Authorisation Note has been signed and issued by the Authority in 
accordance with paragraph 6.5 of this Schedule 11. 
 

6.3 Unless the Authority expressly agrees (or requires) otherwise in writing, the 
Contractor shall continue to supply the Services in accordance with the 
existing terms of this Contract as if the proposed Contract Change did not 
apply. 

 
6.4 Any discussions, negotiations or other communications which may take place 

between the Authority and the Contractor in connection with any proposed 
Contract Change, including the submission of any Change Communications, 
shall be without prejudice to each Party’s other rights under this Contract. 
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6.5 If the Authority approves the proposed Contract Change pursuant to 

paragraph 6.1 of this Schedule 11 and it has not been rejected by the 
Contractor in accordance with paragraph 7 of this Schedule 11, then the 
Authority shall prepare two copies of a Change Authorisation Note in the form 
of Appendix 3 of this Schedule 11 and send them to the Contractor. The 
Contractor shall sign both copies and deliver both signed copies to the 
Authority for its signature. Following receipt by the Authority of the Change 
Authorisation Note, it shall sign both copies and return one copy to the 
Contractor. On the Authority's signature the Change Authorisation Note shall 
constitute a binding change to this Contract. 

 
7 Contractor’s Right Of Rejection 
7.1 Following an Impact Assessment, if the Contractor reasonably believes that 

any proposed Contract Change which is requested by the Authority would: 

 
(a) materially and adversely affect the risks to the health and safety of any 

person; and/or 
 

(b) require the Services to be performed in a way that infringes any Law, 

 
7.2 then the Contractor shall be entitled to reject the proposed Contract 

Change and shall notify the Authority of its reasons for doing so within five (5) 
Working Days after the date on which it is obliged to deliver the Impact 
Assessment pursuant to paragraph 5.2 of this Schedule 11. 
 

7.3 The Contractor shall have the right to reject a Change Request solely in the 
manner set out in paragraph 7.1 of this Schedule 11. 

 
8 Failure to Comply 
8.1 If the Contractor fails to complete an Impact Assessment, implement or 

successfully comply with the Contract Change by the required date, the 
Authority may:- 

 
(a) give the Contractor a further opportunity to implement or comply with 

the Contract Change; or 
 

(b) escalate any issues arising out of the failure to implement or comply 
with the Contract Change to the Contractor’s finance director (or 
equivalent) under the dispute resolution procedure set out in clause I2 
(Dispute Resolution). 

 
8.2 If, despite the measures taken under paragraphs 8.1 (a) & 8.1(b) of this 

Schedule 11, the Contractor fails to implement or comply with the Contract 
Change, the Authority may elect to refer the matter for resolution by the 
dispute resolution procedure set out in clause I2 (Dispute Resolution). 

 
9 Contract Management 
9.1 The Parties shall update the Contract to reflect all Contract Changes or 

Operational Changes agreed in the relevant Change Authorisation Note or 



 

126  

Operational Change Request and annotate with a reference to the Change 
Authorisation Note or Operational Change Request pursuant to which the 
relevant Contract Changes or Operational Changes were agreed. 
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APPENDIX 1 - Change Request Form 
 

(For Completion by the Party Requesting Change) 

 
Change Request 
No: 

Contract Title & Contract 
Number: 

Contractor Name & Registered 
No: 

Contract Change Title: Contract Change Implementation Date: 

Full Description of Requested Contract Change (including proposed changes to 
wording of the contract): 

Reasons for and Benefits of Requested Contract Change: 
 

Name of Owner Requesting Change: 

Signature of Owner Requesting Change: 

Date of Signature: 

(For Completion by Party Receiving Request for Change) 
Disadvantages of Requested Contract Change, if any: 
 

Details of any proposed alternative scenarios, if any; 
 

Authorisation to Complete Impact Assessment: (Name) 
 

Impact Assessment Assigned to: (Name) 

Impact Assessment Assigned on: (Date) 
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APPENDIX 2 - Impact Assessment 

(For Completion by DWP Contractor) 
Change Request 
No: 

Contract Title & Contract 
Number: 

Contractor Name & Registered 
No: 

Contract Change Title: Contract Change Implementation Date: 

Full Details of the Impact the proposed Contract Change will have on the services 
and your  ability to meet your other obligations under this Contract: 

Any additional changes to this Contract that will be required as a result of the change – 
including any: 
 
1.Service/Service Levels 
2.Format of Authority Data 
3.Timetable for the Implementation, including testing 
4.Amendments to contract wording 
5.Cost of implementing the change – ongoing/increase/decrease in costs 
6.Alteration in Resources – estimated volumes and applicable rates 
 
   
 

Impact Assessment Completed by: (Name & Position in Organisation) 
 

(For Completion by DWP) 
Impact Assessment Approved by: (Name & Date) 

Impact Assessment Rejected by: (Name & Date) 
 

Reason for Rejection: 
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APPENDIX 3 - Change Authorisation Note 
 
(For Completion by DWP) 

Change Request No: Contract Title & Contract No: Contractor Name & 
Registered No: 

Contract Change Title:  Contract Change 
Implementation Date: 

Detailed Description of Agreed Contract Change for which the Impact Assessment 
has been prepared. Provide details: 

Details of Agreed adjusted Contract Price resulting from the Contract Change for 
which the Impact Assessment has been prepared. Provide details:  

Amended/New Contract Wording – must include details of Cross Referencing to 
Original Contract Documents: 

In consideration of the rights and obligations created, granted and assumed by each 
Party to the other Party pursuant to this Change Authorisation Note, the Parties have 
agreed to enter into this Change Authorisation Note. 
 The provisions of the Contract shall, save as amended in this Change Authorisation 
Note, continue in full force and effect, and shall be read and construed as one 
document with this Change Authorisation Note. 
 
 
 
 
 
 
 
 
 
 

(If the original was entered into as a Deed this Change Authorisation Note will 
need to be executed as a Deed – delete this signature box and use alternative 
below) 

Signed on Behalf of the Authority: Signed on Behalf of the Contractor: 

Signature: Signature: 

Name: Name: 

Position: Position:  

Date: Date: 
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(Remove the signature box below if original was not entered into as a Deed) 

Executed as a Deed for and on behalf of: 

Signed on behalf of the Contractor:-  
Director Name:  
 
Director Signature: 
 
Date of Signature: 
 

Witnessed on behalf of the Contractor in 
the presence of:-  
Witness Name: 
 
Witness Signature: 
 
Date of Signature: 

AND 
 

 

The Secretary of State for Work and 
Pensions, for and on behalf of the 
Authority. 

 

Signed by:-  
Name: 
 
Signature: 
 
Date of Signature: 
 
Position in Organisation: 
 
 

Secretary of State Seal:-   
 
 
 
 
 
           

 


