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DPS Schedule 6 (Order Form Template and Order 

Schedules) 

 

Order Form  
 

 

ORDER REFERENCE:  CQC EP&S 045 

 

THE BUYER:   Care Quality Commission (CQC) 

  

BUYER ADDRESS Citygate, Gallowgate, Newcastle upon Tyne, 

NE1 4PA 

 

THE SUPPLIER:    Institute for Employment Studies 

SUPPLIER ADDRESS:   City Gate, 185 Dyke Road, Brighton, BN3 1TL   

REGISTRATION NUMBER:  00931547 

DUNS NUMBER:         22-527-5759 

DPS SUPPLIER REGISTRATION SERVICE ID: N/A 

APPLICABLE DPS CONTRACT 

 

This Order Form is for the provision of the Deliverables and dated 15th February 2024. 

It’s issued under the DPS Contract with the reference number RM612 DPS Contract 

Reference number CQC EP&S 045 for the provision of How do we effectively look 

at workforce inequalities in our regulation 

 

DPS FILTER CATEGORY(IES): 

Diversity, equality and protected characteristics, Human rights, Disability, 

Grounded theory analysis, Mixed method (qualitative and quantitative), Focus 

group discussions, Employee / staff engagement and satisfaction research, 

Stakeholder research, Healthcare, Asian / Asian British, Bangladeshi, Chinese, 

Indian, Pakistani, Black African / Black Caribbean / Black British, African, 

Caribbean, Mixed ethnic background, Arab, Gypsy, Irish traveller, Roma, Other 

ethnic group(s), Protected characteristic of religion / belief, England   
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ORDER INCORPORATED TERMS 

The following documents are incorporated into this Order Contract. Where numbers 

are missing we are not using those schedules. If the documents conflict, the 

following order of precedence applies: 

1. This Order Form including the Order Special Terms and Order Special 

Schedules 

 

2. Joint Schedule 1(Definitions and Interpretation) RM6126 DPS Contract 

reference number 

 

3. DPS Special Terms  

 

4. The following Schedules in equal order of precedence: 

 

● Joint Schedules for RM6126 DPS reference number 

o Joint Schedule 2 (Variation Form)  

o Joint Schedule 3 (Insurance Requirements) 

o Joint Schedule 4 (Commercially Sensitive Information) 

o Joint Schedule 5 (Corporate Social Responsibility) 

o Joint Schedule 6 (Key Subcontractors) 

o Joint Schedule 7 (Financial Difficulties) 

o Joint Schedule 10 (Rectification Plan)     

o Joint Schedule 11 (Processing Data)  

  

● Order Schedules for RM6126 Order reference number    

o Order Schedule 1 (Transparency Reports) 

o Order Schedule 2 (Staff Transfer) 

o Order Schedule 3 (Continuous Improvement) 

o Order Schedule 4 (Order Tender) 

o Order Schedule 5 (Pricing Details) 

o Order Schedule 7 (Key Supplier Staff) 

o Order  Schedule 8 (Business Continuity and Disaster Recovery) 

o Order Schedule 9 (Security) 

o Order Schedule 10 (Exit Management) 

o Order Schedule 15 (Order Contract Management) 

o Order Schedule 16 (Benchmarking) 

o Order Schedule 18 (Background Checks) 

o Order Schedule 20 (Order Specification) 

 

5. CCS Core Terms (DPS version) v1.0.3 

6. Joint Schedule 5 (Corporate Social Responsibility) RM6126 DPS Contract 

reference number 

7. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender 

that offer a better commercial position for the Buyer (as decided by the Buyer) 

take precedence over the documents above. 
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No other Supplier terms are part of the Order Contract. That includes any terms 

written on the back of, added to this Order Form, or presented at the time of delivery.  

 

ORDER SPECIAL TERMS 

The following Special Terms are incorporated into this Order Contract: 

None 

 

ORDER START DATE:   19th February 2024 

 

ORDER EXPIRY DATE:    18th February 2025 

 

ORDER INITIAL PERIOD: 12 months 

 

DELIVERABLES  

See details in Order Schedule 20 (Order Specification) 

 

MAXIMUM LIABILITY  

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 

Terms. 

 

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 

£146,846 excluding VAT (£including VAT).  

 

ORDER CHARGES 

See details in Order Schedule 5 (Pricing Details) 

 

REIMBURSABLE EXPENSES 

None 

 

PAYMENT METHOD 

BACS 

 

BUYER’S INVOICE ADDRESS:  

Care Quality Commission 

F175 Payables T70 

Phoenix House 

Topcliffe Lane 

Wakefield 

WF3 1WE 

 

Alternatively, please email invoices to: sbs.apinvoicing@nhs.net quoting a valid PO 

number 
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BUYER’S AUTHORISED REPRESENTATIVE 

Care Quality Commission 

2nd Floor, 

2 Redman Place 

London 

E20 1JQ 

 

BUYER’S ENVIRONMENTAL POLICY 

N/A 

 

BUYER’S SECURITY POLICY 

CQC Information Security Standards Version 1 dated November 2018 in Annex 1 of 
Part A of Call-Off Schedule 9 (Security)  
 

SUPPLIER’S AUTHORISED REPRESENTATIVE 

Institute for Employment Studies, City Gate, 185 Dyke Road, Brighton, BN3 1TL 

 

SUPPLIER’S CONTRACT MANAGER 

Institute for Employment Studies, City Gate, 185 Dyke Road, Brighton, BN3 1TL 

 

PROGRESS REPORT FREQUENCY 

A date to be agreed at inception meeting 

 

PROGRESS MEETING FREQUENCY 

A date to be agreed at inception meeting 

 

KEY STAFF 
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KEY SUBCONTRACTOR(S) 

IFF Research 
5th Floor St Magnus House 
3 Lower Thames Street 
London 
EC3R 6HD 

 

E-AUCTIONS 

Not applicable 

 

COMMERCIALLY SENSITIVE INFORMATION 

(Refer to Joint Schedule 4) 

 

SERVICE CREDITS 

Not applicable 

 

ADDITIONAL INSURANCES 

Not applicable 

 
GUARANTEE 
Not applicable 

 

SOCIAL VALUE COMMITMENT 
The Supplier agrees, in providing the Deliverables and performing its obligations under 
the Order Contract, that it will comply with the social value commitments in Order 
Schedule 4 (Order Tender) 
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For and on behalf of the Buyer: 

Authorised Signatory: 

 

 
For and on behalf of the Supplier: 

Authorised Signatory 1: 

 
 
 
 
 
 
 
 
 
 
Authorised Signatory 2: 
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Joint Schedule 1 (Definitions)  

 In each Contract, unless the context otherwise requires, capitalised 

expressions shall have the meanings set out in this Joint Schedule 

1 (Definitions) or the relevant Schedule in which that capitalised 

expression appears.  

 If a capitalised expression does not have an interpretation in this 

Schedule or any other Schedule, it shall, in the first instance, be 

interpreted in accordance with the common interpretation within the 

relevant market sector/industry where appropriate. Otherwise, it 

shall be interpreted in accordance with the dictionary meaning.  

 In each Contract, unless the context otherwise requires:  

 the singular includes the plural and vice versa;  reference 

to a gender includes the other gender and the neuter;  

references to a person include an individual, company, body 

corporate, corporation, unincorporated association, firm, 

partnership or other legal entity or Crown Body;  

 a reference to any Law includes a reference to that 

Law as amended, extended, consolidated or re-enacted 

from time to time;  

 the words "including", "other", "in particular", "for 

example" and similar words shall not limit the generality of 

the preceding words and shall be construed as if they were 

immediately followed by the words "without limitation";  

 references to "writing" include typing, printing, 

lithography, photography, display on a screen, electronic 

and facsimile transmission and other modes of 

representing or reproducing words in a visible form, and 

expressions referring to writing shall be construed 

accordingly;  

 references to "representations" shall be construed 

as references to present facts, to "warranties" as 

references to present and future facts and to 

"undertakings" as references to obligations under the 

Contract;   

 references to "Clauses" and "Schedules" are, 

unless otherwise provided, references to the clauses and 

schedules of the Core Terms and references in any 

Schedule to parts, paragraphs, annexes and tables are, 
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unless otherwise provided, references to the parts, 

paragraphs, annexes and tables of the Schedule in which 

these references appear;   

 references to "Paragraphs" are, unless otherwise 

provided, references to the paragraph of the appropriate 

Schedules unless otherwise provided;   

 references to a series of Clauses or Paragraphs shall be inclusive  

of the clause numbers specified;  

 the headings in each Contract are for ease of reference only 

and shall not affect the interpretation or construction of a Contract; 

and  where the Buyer is a Crown Body the Supplier shall be 

treated as contracting with the Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following 

words shall have the following meanings:  

  

"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction 

Certificate in respect of that Milestone and "Achieved", 

"Achieving" and "Achievement" shall be construed accordingly;  

"Additional  

Insurances"  

 insurance requirements relating to an Order Contract specified in 

the Order Form additional to those outlined in Joint Schedule 3 

(Insurance Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures 

calculated in accordance with the tariff of administration charges 

published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-

amsupplier/management-information/admin-fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or 

indirectly Controls, is Controlled by, or is under direct or indirect 

common Control of that body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and 

"Approved" shall be construed accordingly;  
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"Audit"   the Relevant Authority’s right to:   

a) verify the accuracy of the Charges and any other amounts payable 
by a Buyer under an Order Contract (including proposed or actual 
variations to them in accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all 
Subcontractors and any third party suppliers) in connection with 
the provision of the Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with 
the applicable Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 

33 and/or Joint Schedule 5 (Corporate Social Responsibility), 

impropriety or accounting mistakes or any breach or threatened 

breach of security and in these circumstances the Relevant 

Authority shall have no obligation to inform the Supplier of the 

purpose or objective of its investigations;  

 

 f) identify or investigate any circumstances which may impact upon 
the financial stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant 
Authority’s obligations to supply information for parliamentary, 
ministerial, judicial or administrative purposes including the supply 
of information to the Comptroller and Auditor General;  

h) review any books of account and the internal contract 
management accounts kept by the Supplier in connection with 
each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and 
to prepare, examine and/or certify the Relevant Authority's annual 
and interim reports and accounts;  

j) enable the National Audit Office to carry out an examination 
pursuant to Section 6(1) of the National Audit Act 1983 of the 
economy, efficiency and effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  

Information delivered or required by the DPS Contract;  
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"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  

c) the Comptroller and Auditor General, their staff and/or any 
appointed representatives of the National Audit Office;  

d) HM Treasury or the Cabinet Office;  

e) any party formally appointed by the Buyer to carry out audit or 
similar review functions; and  

f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  

Cause"  

 any breach of the obligations of the Relevant Authority or any other 

default, act, omission, negligence or statement of the Relevant 

Authority, of its employees, servants, agents in connection with or 

in relation to the subject-matter of the Contract and in respect of 

which the Relevant Authority is liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for 

the electronic processing of financial transactions within the United 

Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  

this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order 

Form;  

 

"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, 

equipment or other property owned by and/or licensed or leased to 

the Buyer and which is or may be used in connection with the 

provision of the Deliverables which remain the property of the 

Buyer throughout the term of the Contract;  

"Buyer  

Authorised  

Representative"  

 the representative appointed by the Buyer from time to time in  

relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are 

made available for use by the Supplier or its Subcontractors for the 

provision of the Deliverables (or any of them);  

     

"CCS"   the Minister for the Cabinet Office as represented by Crown 

Commercial Service, which is an executive agency and operates as 

a trading fund of the Cabinet Office, whose offices are located at 

9th Floor, The Capital, Old Hall Street, Liverpool L3 9PP;  
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"CCS Authorised  

Representative"  

 the representative appointed by CCS from time to time in relation to 

the DPS Contract initially identified in the DPS Appointment Form 

and subsequently on the Platform;  

"Central  

Government  

Body"  

 a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, 
as published and amended from time to time by the Office for 
National Statistics:  

a) Government Department;  

b) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  

c) Non-Ministerial Department; or  

d) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables 

and performance of the Contract which comes into force after the 

Start Date;   

"Change of  

Control"  

 a change of control within the meaning of Section 450 of the 

Corporation Tax Act 2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the 

Supplier by the Buyer under the Order Contract, as set out in the 

Order Form, for the full and proper performance by the Supplier of 

its obligations under the Order Contract less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  

entitled to indemnification under this Contract;  

"Commercially  

Sensitive  

Information"  

 the Confidential Information listed in the DPS Appointment Form or 

Order Form (if any) comprising of commercially sensitive 

information relating to the Supplier, its IPR or its business or which 

the Supplier has indicated to the Authority that, if disclosed by the 

Authority,  

 

 would cause the Supplier significant commercial disadvantage or 

material financial loss;  

"Comparable  

Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  

the same or similar to the Deliverables;  

"Compliance  

Officer"  

 the person(s) appointed by the Supplier who is responsible for  

ensuring that the Supplier complies with its legal obligations;  

"Confidential  

Information"  

 means any information, however it is conveyed, that relates to the 

business, affairs, developments, trade secrets, Know-How, 

personnel and suppliers of CCS, the Buyer or the Supplier, 

including IPRs, together with information derived from the above, 

and any other information clearly designated as being confidential 

(whether or not it is marked as "confidential") or which ought 

reasonably to be considered to be confidential;  
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"Conflict of  

Interest"  

 a conflict between the financial or personal duties of the Supplier or  

the Supplier Staff and the duties owed to CCS or any Buyer under a 

Contract, in the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  

requires;  

"Contracts  

Finder"  

 the Government’s publishing portal for public sector procurement  

opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier 
of the:  

a) applicable Start Date; or  

b) the Effective Date until the applicable End 

Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  

under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start 

Date or each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  

the Corporation Tax Act 2010 and "Controlled" shall be construed 

accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and 

services which govern how Supplier must interact with CCS and 

Buyers under DPS Contracts and Order Contracts;  

"Costs"   the following costs (without double recovery) to the extent that they 
are reasonably and properly incurred by the Supplier in providing 
the Deliverables:  

a) the cost to the Supplier or the Key Subcontractor (as the context 

requires), calculated per Man Day, of engaging the Supplier 

Staff, including:  
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 i) base salary paid to the Supplier Staff; ii) 

employer’s National Insurance contributions; iii) 

pension contributions; iv) car allowances;   

v) any other contractual employment benefits;  

vi) staff training; vii) work place accommodation; viii)work 

place IT equipment and tools reasonably necessary to provide 

the Deliverables (but not including items included within limb (b) 

below); and  

ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be 
treated as capital costs according to generally accepted 
accounting principles within the UK, which shall include the cost 
to be charged in respect of Supplier Assets by the Supplier to the 
Buyer or (to the extent that risk and title in any Supplier Asset is 
not held by the Supplier) any cost actually incurred by the Supplier 
in respect of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to 
the extent that such costs are necessary and properly incurred by 
the Supplier in the provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified 
as allowable in the Order Form and are incurred in delivering any  
Deliverables;   

but excluding:  

a) Overhead;  

b) financing or similar costs;  

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the 
Order Contract Period whether in relation to Supplier Assets or 
otherwise;  

d) taxation;  

e) fines and penalties;  

f) amounts payable under Order Schedule 16 (Benchmarking) 
where such Schedule is used; and  

g) non-cash items (including depreciation, amortisation, impairments 

and movements in provisions);  

"Crown Body"   the government of the United Kingdom (including the Northern 

Ireland Assembly and Executive Committee, the Scottish 

Government and the National Assembly for Wales), including, but 

not limited to, government ministers and government departments  
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 and particular bodies, persons, commissions or agencies from time 

to time carrying out functions on its behalf;  

"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged 

Processing on the protection of Personal Data;  

"Data Protection  

Legislation"  

 (i) the GDPR, the LED and any applicable national implementing 

Laws as amended from time to time (ii) the DPA 2018 to the extent 

that it relates to Processing of personal data and privacy; (iii) all 

applicable Law about the Processing of personal data and privacy;  

"Data Protection  

Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  

Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance 

with rights granted pursuant to the Data Protection Legislation to 

access their Personal Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other 

deduction which the Buyer is paid or is payable to the Buyer under 

an Order Contract;  

"Default"   any breach of the obligations of the Supplier (including 

abandonment of a Contract in breach of its terms) or any other 

default (including material default), act, omission, negligence or 

statement of the Supplier, of its Subcontractors or any Supplier 

Staff howsoever arising in connection with or in relation to the 

subject-matter of a Contract and in respect of which the Supplier is 

liable to the Relevant Authority;  

"Default  

Management 

Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 

(Management Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect 

of a delay in respect of a Milestone as specified in the Mobilisation 

Plan;  

"Deliverables"   Goods and/or Services that may be ordered under the Contract 

including the Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with 

the terms of an Order Contract as confirmed and accepted by the 

Buyer by either (a) confirmation in writing to the Supplier; or (b) 

where Order Schedule 13 (Implementation Plan and Testing) is 

used, issue by the Buyer of a Satisfaction Certificate. "Deliver" and 

"Delivered" shall be construed accordingly;  
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"Disaster"   the occurrence of one or more events which, either separately or 

cumulatively, mean that the Deliverables, or a material part thereof  

 

 will be unavailable (or could reasonably be anticipated to be 

unavailable) for the period specified in the Order Form (for the 

purposes of this definition the "Disaster Period");   

"Disclosing  

Party"  

 the Party directly or indirectly providing Confidential Information to 

the other Party in accordance with Clause 15 (What you must keep 

confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with 

the Contract or in connection with the negotiation, existence, legal 

validity, enforceability or termination of the Contract, whether the 

alleged liability shall arise under English law or under the law of 

some other country and regardless of whether a particular cause of 

action may successfully be brought in the English courts;   

"Dispute  

Resolution  

Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  

disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical 
specifications, user manuals, training manuals, operating manuals, 
process definitions and procedures, system environment 
descriptions and all such other documentation (whether in 
hardcopy or electronic form) is required to be supplied by the 
Supplier to the Buyer under a Contract as:  

a) would reasonably be required by a competent third party capable 
of Good Industry Practice contracted by the Buyer to develop, 
configure, build, deploy, run, maintain, upgrade and test the 
individual systems that provide the Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; 
and/or  

 has been or shall be generated for the purpose of providing the 

Deliverables;  

"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a 

promoter of tax schemes to tell HMRC of any specified notifiable 

arrangements or proposals and to provide prescribed information 

on those arrangements or proposals within set time limits as 

contained in Part 7 of the Finance Act 2004 and in secondary 

legislation made under vires contained in Part 7 of the Finance Act 

2004 and as extended to National Insurance Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance 

with Regulation 34 that this DPS Contract governs access to;   
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"DPS 

Application"  

the application submitted by the Supplier to CCS and annexed to or 

referred to in DPS Schedule 2 (DPS Application);  

"DPS  

Appointment 

Form"  

the document outlining the DPS Incorporated Terms and crucial 

information required for the DPS Contract, to be executed by the 

Supplier and CCS and subsequently held on the Platform;  

 

"DPS Contract"  the dynamic purchasing system access agreement established 

between CCS and the Supplier in accordance with Regulation 34 

by the DPS Appointment Form for the provision of the Deliverables 

to Buyers by the Supplier pursuant to the OJEU Notice;  

"DPS Contract  

Period"  

the period from the DPS Start Date until the End Date or earlier 

termination of the DPS Contract;  

"DPS Expiry  

Date"  

the date of the end of the DPS Contract as stated in the DPS 

Appointment Form;  

"DPS  

Incorporated 

Terms"  

the contractual terms applicable to the DPS Contract specified in 

the DPS Appointment Form;  

"DPS Initial  

Period"  

the initial term of the DPS Contract as specified in the DPS 

Appointment Form;  

"DPS Optional  

Extension  

Period"  

such period or periods beyond which the DPS Initial Period may be 

extended up to a maximum of the number of years in total specified 

in the DPS Appointment Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables 

set out in DPS Schedule 3 (DPS Pricing);  

"DPS  

Registration"  

the registration process a Supplier undertakes when submitting its 

details onto the Platform;  

"DPS SQ  

Submission"  

the Supplier’s selection questionnaire response;  

"DPS Special  

Terms"  

any additional terms and conditions specified in the DPS 

Appointment Form incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS 

Appointment Form;  

"Due Diligence  

Information"  

any information supplied to the Supplier by or on behalf of the 

Authority prior to the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  

Regulations"  

 the Transfer of Undertakings (Protection of Employment) 

Regulations 2006 (SI 2006/246) as amended or replaced or any 

other Regulations implementing the European Council Directive 

77/187/EEC;  
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"End Date"   the earlier of:   

a) the Expiry Date (as extended by any Extension Period exercised 
by the Authority under Clause 10.2); or  

 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  

"Environmental  

Policy"  

 to conserve energy, water, wood, paper and other resources, reduce 

waste and phase out the use of ozone depleting substances and  

 

 minimise the release of greenhouse gases, volatile organic 

compounds and other substances damaging to health and the 

environment, including any written environmental policy of the 

Buyer;  

“Estimated Year 1  

Contract  

Charges”  

 the anticipated total charges payable by the Supplier in the first  

Contract Year specified in the Order Form; a)   

"Estimated Yearly  

Charges"  

 means for the purposes of calculating each Party’s annual liability 
under clause 11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; 
or   

   ii) in any subsequent Contract Years, the Charges paid or payable  

in the previous Contract Year; or  

  

     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   

"Equality and  

Human Rights  

Commission"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and 

which are or have been developed independently of the Contract 

(whether prior to the Start Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context 

dictates);   

"Extension  

Period"  

 the DPS Optional Extension Period or the Order Optional Extension 

Period as the context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  

(Specification), if applicable;  
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"FOIA"   the Freedom of Information Act 2000 and any subordinate 

legislation made under that Act from time to time together with any 

guidance and/or codes of practice issued by the Information 

Commissioner or relevant Government department in relation to 

such legislation;  

"Force Majeure  

Event"  

 any event, occurrence, circumstance, matter or cause affecting the 
performance by either the Relevant Authority or the Supplier of its 
obligations arising from:  

a) acts, events, omissions, happenings or non-happenings beyond 
the reasonable control of the Affected Party which prevent or 
materially delay the Affected Party from performing its obligations 
under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, 

nuclear, biological or chemical warfare;  

 

 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  

e) an industrial dispute affecting a third party for which a substitute 
third party is not reasonably available but excluding:  

i) any industrial dispute relating to the Supplier, the Supplier Staff 
(including any subsets of them) or any other failure in the  

Supplier or the Subcontractor's supply chain;  ii) any event, 

occurrence, circumstance, matter or cause which is attributable 

to the wilful act, neglect or failure to take reasonable precautions 

against it by the Party concerned; and  

 any failure of delay caused by a lack of funds;  

"Force Majeure  

Notice"  

 a written notice served by the Affected Party on the other Party 

stating that the Affected Party believes that there is a Force 

Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 

2016/679);  

"General Anti- 

Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   

 any future legislation introduced into parliament to counteract tax 

advantages arising from abusive arrangements to avoid National 

Insurance contributions;  

"General Change 

in Law"  

 a Change in Law where the change is of a general legislative nature 

(including taxation or duties of any sort affecting the Supplier) or 

which affects or relates to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS 

Schedule 1 (Specification) and in relation to an Order Contract 

as specified in the Order Form;  



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   19 
Model Version: v1.3 

"Good Industry  

Practice"  

 standards, practices, methods and procedures conforming to the 

Law and the exercise of the degree of skill and care, diligence, 

prudence and foresight which would reasonably and ordinarily be 

expected from a skilled and experienced person or body engaged 

within the relevant industry or business sector;  

"Government"   the government of the United Kingdom (including the Northern 

Ireland Assembly and Executive Committee, the Scottish 

Government and the National Assembly for Wales), including 

government ministers and government departments and other 

bodies, persons, commissions or agencies from time to time 

carrying out functions on its behalf;  

"Government  

Data"  

the data, text, drawings, diagrams, images or sounds (together with 

any database made up of any of these) which are embodied in any 

electronic, magnetic, optical or tangible media, including any of the 

Authority’s Confidential Information, and which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  

 

  the Supplier is required to generate, process, store or transmit  

pursuant to a Contract;  

"Government  

Procurement  

Card"  

 the Government’s preferred method of purchasing and payment for low 
value goods or services  
https://www.gov.uk/government/publications/governmentprocurement-

card--2;  

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form 

set out in Joint Schedule 8 (Guarantee) in relation to this 

Contract;  

"Halifax Abuse  

Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  

others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications 

technology, referred to in the Order Form, which is in force as at the 

Order Start Date (a copy of which has been supplied to the Supplier), 

as updated from time to time in accordance with the Variation 

Procedure;  
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"Impact  

Assessment"  

 an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including:  

a) details of the impact of the proposed Variation on the Deliverables 
and the Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  

c) details of the ongoing costs required by the proposed Variation when 
implemented, including any increase or decrease in the DPS 
Pricing/Charges (as applicable), any alteration in the resources 
and/or expenditure required by either Party and any alteration to the 
working practices of either Party;  

d) a timetable for the implementation, together with any proposals for 
the testing of the Variation; and  

 such other information as the Relevant Authority may reasonably  

request in (or in response to) the Variation request;  

"Implementation  

Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 

(Implementation Plan and Testing) where that Schedule is used or 

otherwise as agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  

Control”  

 where a Controller has provided Personal Data to another Party which 
is not a Processor or a Joint Controller because the recipient itself 
determines the purposes and means of Processing but does so 
separately from the Controller providing it with Personal Data and  

“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 

3 (DPS Pricing) and the relevant Order Form;  

 

"Information"   has the meaning given under section 84 of the Freedom of 

Information Act 2000;  

"Information 

Commissioner"  

 the UK’s independent authority which deals with ensuring 

information relating to rights in the public interest and data privacy 

for individuals is met, whilst promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order 

Form, as the context requires;  
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"Insolvency  

Event"  

a) in respect of a person:  

b) a proposal is made for a voluntary arrangement within Part I of 

the Insolvency Act 1986 or of any other composition scheme or 

arrangement with, or assignment for the benefit of, its creditors; or 

c) a shareholders' meeting is convened for the purpose of 

considering a resolution that it be wound up or a resolution for its 

winding-up is passed (other than as part of, and exclusively for the 

purpose of, a bona fide reconstruction or amalgamation); or  

d) a petition is presented for its winding up (which is not dismissed 
within fourteen (14) Working Days of its service) or an application 
is made for the appointment of a provisional liquidator or a 
creditors' meeting is convened pursuant to section 98 of the  
Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is appointed 
over the whole or any part of its business or assets; or   

f) an application is made either for the appointment of an 
administrator or for an administration order, an administrator is 
appointed, or notice of intention to appoint an administrator is 
given; or   

g) it is or becomes insolvent within the meaning of section 123 of the  

Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) of 
the Companies Act 2006, a moratorium comes into force pursuant 
to Schedule A1 of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event 
analogous to those listed in limbs (a) to (g) (inclusive) occurs in 
relation to that individual or partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  

occurs under the law of any other jurisdiction;  

"Installation  

Works"  

 all works which the Supplier is to carry out at the beginning of the 

Order Contract Period to install the Goods in accordance with the 

Order Contract;  

"Intellectual 

Property 

Rights" or "IPR"  

a) copyright, rights related to or affording protection similar to 

copyright, rights in databases, patents and rights in inventions, 

semi-conductor topography rights, trade marks, rights in internet 

domain names and website addresses and other rights in trade 

or  
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 business names, goodwill, designs, Know-How, trade secrets and 
other rights in Confidential Information;   

b) applications for registration, and the right to apply for registration, 
for any of the rights listed at (a) that are capable of being 
registered in any country or jurisdiction; and  

c) all other rights having equivalent or similar effect in any country 

or jurisdiction;  

"Invoicing  

Address"  

 the address to which the Supplier shall Invoice the Buyer as  

specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the 

defence of such infringement or alleged infringement) of any 

IPR, used to provide the Deliverables or otherwise provided 

and/or licensed by the Supplier (or to which the Supplier has 

provided access) to the Relevant Authority in the fulfilment of its 

obligations under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their 
company pay the same tax and National Insurance contributions as 
an employee which can be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  

Agreement”  

 the agreement (if any) entered into between the Relevant Authority 

and the Supplier substantially in the form set out in Annex 2 of Joint 

Schedule 11 (Processing Data);  

“Joint  

Controllers”  

 where two or more Controllers jointly determine the purposes and  

means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 

Contract"  

 each Sub-Contract with a Key Subcontractor;  

"Key  

Subcontractor"  

 any Subcontractor:  

a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  

b) which, in the opinion of CCS or the Buyer performs (or would 
perform if appointed) a critical role in the provision of all or any 
part of the Deliverables; and/or  

c) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order  
Contract,  and the Supplier shall list all such Key Subcontractors 

on the  

Platform and in the Key Subcontractor Section in the Order Form;  
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"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, 

methodology, and anything else in the nature of know-how relating 

to the Deliverables but excluding know-how already in the other 

Party’s possession before the applicable Start Date;  

 

"Law"  any law, subordinate legislation within the meaning of Section 21(1) 

of the Interpretation Act 1978, bye-law, enforceable right within the 

meaning of Section 2 of the European Communities Act 1972, 

regulation, order, regulatory policy, mandatory guidance or code of 

practice, judgment of a relevant court of law, or directives or 

requirements with which the relevant Party is bound to comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal 

fees), disbursements, costs of investigation, litigation, settlement, 

judgment, interest and penalties whether arising in contract, tort 

(including negligence), breach of statutory duty, misrepresentation 

or otherwise and "Loss" shall be interpreted accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively 

and whether or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the 

provision of the Deliverables including time spent travelling (other 

than to and from the Supplier's offices, or to and from the Sites) but 

excluding lunch breaks;  

"Management  

Information"  

 the management information specified in DPS Schedule 5 

(Management Levy and Information);  

"Management  

Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in 
accordance with DPS Schedule 5 (Management Levy and  
Information);  

"Marketing  

Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  

(6) month period;  

"MI Failure"   means when an MI report:  

a) contains any material errors or material omissions or a missing 

mandatory field; or    

b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  

of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the 

Authority in accordance with DPS Schedule 5 (Management Levy 

and Information);  
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"MI Reporting  

Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the 

Mobilisation Plan by which the Milestone must be Achieved;  

 

"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  

"National  

Insurance"  

 contributions required by the National Insurance Contributions 

Regulations 2012 (SI 2012/1868) made under section 132A of  the 

Social Security Administration Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf 
of the Supplier) specifically for the purposes of a Contract and 
updates and amendments of these items including (but not limited 
to) database schema; and/or  

b) IPR in or arising as a result of the performance of the Supplier’s 

obligations under a Contract and all updates and amendments to 

the same;   but shall not include the Supplier’s Existing IPR;  

"Occasion of Tax  

Non – 

Compliance"  

 where:   

a) any tax return of the Supplier submitted to a Relevant Tax 
Authority on or after 1 October 2012 which is found on or after 1 
April 2013 to be incorrect as a result of:  

i) a Relevant Tax Authority successfully challenging the Supplier 
under the General Anti-Abuse Rule or the Halifax Abuse 
Principle or under any tax rules or legislation in any 
jurisdiction that have an effect equivalent or similar to the 
General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an 

avoidance scheme which the Supplier was involved in, and 

which was, or should have been, notified to a Relevant Tax 

Authority under the DOTAS or any equivalent or similar regime in 

any jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority 

on or after 1 October 2012 which gives rise, on or after 1 April 

2013, to a criminal conviction in any jurisdiction for tax related 

offences which is not spent at the Start Date or to a civil penalty for 

fraud or evasion;  
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"Open Book  

Data"  

 complete and accurate financial and non-financial information which 
is sufficient to enable the Buyer to verify the Charges already paid 
or payable and Charges forecast to be paid during the remainder of 
the Order Contract, including details and all assumptions relating 
to:  

a) the Supplier’s Costs broken down against each Good and/or  

Service and/or Deliverable, including actual capital expenditure 
(including capital replacement costs) and the unit cost and total 
actual costs of all Deliverables;  

b) operating expenditure relating to the provision of the Deliverables 
including an analysis showing:  

i) the unit costs and quantity of Goods and any other 
consumables and bought-in Deliverables;  

ii) manpower resources broken down into the number and 

grade/role of all Supplier Staff (free of any contingency)  

 

 together with a list of agreed rates against each manpower 
grade;  

iii) a list of Costs underpinning those rates for each manpower 
grade, being the agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) 

Overheads;   

d) all interest, expenses and any other third party financing costs 
incurred in relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and on 
an annual basis;  

f) confirmation that all methods of Cost apportionment and 
Overhead allocation are consistent with and not more onerous 
than such methods applied generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the 
amount of money attributed to each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a 

Buyer with the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into 

pursuant to the provisions of the DPS Contract), which consists 

of the terms set out and referred to in the Order Form;  

"Order Contract  

Period"  

 the Contract Period in respect of the Order Contract;  
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"Order Expiry  

Date"  

 the date of the end of an Order Contract as stated in the Order Form;  

"Order Form"   a completed Order Form Template (or equivalent information issued  

by the Buyer) used to create an Order Contract;  

"Order Form  

Template"  

 the template in DPS Schedule 6 (Order Form Template and Order 

Schedules);  

"Order  

Incorporated 

Terms"  

 the contractual terms applicable to the Order Contract specified  

under the relevant heading in the Order Form;  

"Order Initial  

Period"  

 the Initial Period of an Order Contract specified in the Order Form;  

"Order Optional  

Extension  

Period"  

 such period or periods beyond which the Order Initial Period may be  

extended up to a maximum of the number of years in total specified 

in the Order Form;  

"Order  

Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 

(How the contract works) and DPS Schedule 7 (Order Procedure);  

 

"Order Special  

Terms"  

 any additional terms and conditions specified in the Order Form  

incorporated into the applicable Order Contract;   

"Order Start  

Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s 

Statement of Requirements following an Order Procedure and set 

out at Order Schedule 4 (Order Tender);  

"Other  

Contracting  

Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the 

Supplier’s or the Key Subcontractor’s (as the context requires) 

indirect corporate costs (including financing, marketing, advertising, 

research and development and insurance costs and any fines or 

penalties) but excluding allowable indirect costs apportioned to 

facilities and administration in the provision of Supplier Staff and 

accordingly included within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in 
the context of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  

Indicators" or 

"PIs"  

 the performance measurements and targets in respect of the 

Supplier’s performance of the DPS Contract set out in DPS 

Schedule 4 (DPS Management);  
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"Personal Data"   has the meaning given to it in the GDPR;  

“Personal Data  

Breach”  

 has the meaning given to it in the GDPR;  

“Personnel”   all directors, officers, employees, agents, consultants and suppliers  

of a Party and/or of any Subcontractor and/or Subprocessor 

engaged in the performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  

technical operation of the DPS;  

"Prescribed  

Person"  

 a legal adviser, an MP or an appropriate body which a whistle-

blower may make a disclosure to as detailed in ‘Whistleblowing: list 

of prescribed people and bodies’, 24 November 2016, available 

online at: https://www.gov.uk/government/publications/blowing-

thewhistle-list-of-prescribed-people-and-bodies--2/whistleblowing-

listof-prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  

 

“Processor  

Personnel”  

 all directors, officers, employees, agents, consultants and suppliers 

of the Processor and/or of any Subprocessor engaged in the 

performance of its obligations under a Contract;  

"Progress  

Meeting"  

 a meeting between the Buyer Authorised Representative and the 

Supplier Authorised Representative;   

"Progress  

Meeting  

Frequency"  

 the frequency at which the Supplier shall conduct a Progress 

Meeting in accordance with Clause 6.1 as specified in the Order 

Form;  

“Progress  

Report”  

 a report provided by the Supplier indicating the steps taken to  

achieve Milestones or delivery dates;  

“Progress Report  

Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  

accordance with Clause 6.1 as specified in the Order Form;  



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   28 
Model Version: v1.3 

“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person working 
for or engaged by a Buyer or any other public body a financial or 
other advantage to:  

i) induce that person to perform improperly a relevant function or 
activity; or  

ii) reward that person for improper performance of a relevant 
function or activity;   

b) to directly or indirectly request, agree to receive or accept any 
financial or other advantage as an inducement or a reward for 
improper performance of a relevant function or activity in 
connection with each Contract; or  

c) committing any offence:    

i) under the Bribery Act 2010 (or any legislation repealed or 
revoked by such Act); or  

ii) under legislation or common law concerning fraudulent acts; or  

iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or 

conduct which would constitute one of the offences listed under (c) 

above if such activity, practice or conduct had been carried out in the 

UK;  

“Protective  

Measures”  

 appropriate technical and organisational measures which may 
include pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and 
services, ensuring that availability of and access to Personal Data 
can be restored in a timely manner after an incident, and regularly 
assessing and evaluating the effectiveness of the such measures 
adopted by it including those outlined in DPS Schedule 9 (Cyber 
Essentials), if applicable, in the case of the DPS Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  

 

“Recall”  a) a request by the Supplier to return Goods to the Supplier or the 

manufacturer after the discovery of safety issues or defects 

(including defects in the right IPR rights) that might endanger 

health or hinder performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential 

Information;  
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"Rectification  

Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the 
template in Joint Schedule 10 (Rectification Plan Template)which 
shall include:  

a) full details of the Default that has occurred, including a root cause 
analysis;   

b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default 

(if applicable) and to prevent such Default from recurring, including 

timescales for such steps and for the rectification of the Default 

(where applicable);  

"Rectification  

Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan 

Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public 

Contracts (Scotland) Regulations 2015 (as the context requires);  

"Reimbursable  

Expenses"  

 the reasonable out of pocket travel and subsistence (for example, 
hotel and food) expenses, properly and necessarily incurred in the 
performance of the Services, calculated at the rates and in 
accordance with the Buyer's expenses policy current from time to 
time, but not including:  

a) travel expenses incurred as a result of Supplier Staff travelling to 
and from their usual place of work, or to and from the premises 
at which the Services are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence 

expenses incurred by Supplier Staff whilst performing  

the Services at their usual place of work, or to and from the 

premises at which the Services are principally to be performed;  

"Relevant  

Authority"  

 the Authority which is party to the Contract to which a right or  

obligation is owed, as the context requires;   

"Relevant  

Authority's  

Confidential  

Information"  

a) all Personal Data and any information, however it is conveyed, 
that relates to the business, affairs, developments, property rights, 
trade secrets, Know-How and IPR of the Relevant Authority  
(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential 
(whether or not it is marked "confidential") or which ought 
reasonably be considered confidential which comes (or has come) 
to the Relevant Authority’s attention or into the Relevant  

Authority’s possession in connection with a Contract; and  

 

 c) information derived from any of the above;  

"Relevant   

Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  

the Bribery Act 2010 and any guidance issued by the Secretary of 

State pursuant to section 9 of the Bribery Act 2010;  
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"Relevant Tax  

Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which 

the Supplier is established;  

"Reminder  

Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier 

to the Buyer providing notification that payment has not been 

received on time;   

"Replacement  

Deliverables"  

 any deliverables which are substantially similar to any of the 

Deliverables and which the Buyer receives in substitution for any of 

the Deliverables following the Order Expiry Date, whether those 

goods are provided by the Buyer internally and/or by any third 

party;  

"Replacement  

Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring 

Supplier Employees will transfer on a Service Transfer Date (or any 

Subcontractor of any such Subcontractor);   

"Replacement  

Supplier"  

 any third party provider of Replacement Deliverables appointed by 

or at the direction of the Buyer from time to time or where the Buyer 

is providing Replacement Deliverables for its own account, shall 

also include the Buyer;  

"Request For  

Information"  

 a request for information or an apparent request relating to a 

Contract for the provision of the Deliverables or an apparent 

request for such information under the FOIA or the EIRs;  

"Required  

Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  

Requirements) or any additional insurances specified in the Order 

Form;   

"Satisfaction  

Certificate"  

 the certificate (materially in the form of the document contained in 

Part B of Order Schedule 13 (Implementation Plan and Testing) or 

as agreed by the Parties where Order Schedule 13 is not used in 

this Contract) granted by the Buyer when the Supplier has met all 

of the requirements of an Order, Achieved a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  

information specific to each aspect of buying and selling;  

"Security  

Management 

Plan"  

 the Supplier's security management plan prepared pursuant to Order 

Schedule 9 (Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as 

at the Order Start Date (a copy of which has been supplied to the 

Supplier), as updated from time to time and notified to the Supplier;  

"Self Audit  

Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self 

Audit Certificate);  

 

"Serious Fraud  

Office"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  
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“Service Levels”   any service levels applicable to the provision of the Deliverables 

under the Order Contract (which, where Order Schedule 14 

(Service Credits) is used in this Contract, are specified in the Annex 

to Part A of such Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS 

Schedule 1 (Specification) and in relation to an Order Contract as 

specified in the Order Form;  

"Service  

Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for 

whatever reason, from the Supplier or any Subcontractor to a 

Replacement Supplier or a Replacement Subcontractor;  

"Service Transfer  

Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  

or third party premises) from, to or at which:  

a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  

or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium 

sized enterprises defined by the Commission Recommendation of 

6 May 2003 concerning the definition of micro, small and medium 

enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or 

Order Form which shall form part of the respective Contract;  

"Specific Change 

in Law"  

 a Change in Law that relates specifically to the business of the 

Buyer and which would not affect a Comparable Supply where the 

effect of that Specific Change in Law on the Deliverables is not 

reasonably foreseeable at the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, 

in relation to an Order Contract, be supplemented by the Order 

Form;  

"Standards"   any:  

a) standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International 
Organisation for Standardisation or other reputable or equivalent 
bodies (and their successor bodies) that a skilled and 
experienced operator in the same type of industry or business 
sector as the Supplier would reasonably and ordinarily be 
expected to comply with;   

b) standards detailed in the specification in DPS Schedule 1 

(Specification);  
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 c) standards detailed by the Buyer in the Order Form or agreed 
between the Parties from time to time;  

 relevant Government codes of practice and guidance applicable  

from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS 

Appointment Form, and in the case of an Order Contract, the date 

specified in the Order Form;  

"Statement of  

Requirements"  

a) a statement issued by the Buyer detailing its requirements in 

respect of Deliverables issued in accordance with the Order 

Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), 
other than an Order Contract or the DPS Contract, pursuant to 
which a third party:  

a) provides the Deliverables (or any part of them);  

b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 

management, direction or control of the  

provision of the Deliverables (or any part of them);  

"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  

"Subprocessor"  a) any third party appointed to process Personal Data on behalf of 

that Processor related to a Contract;  

"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the 

Deliverables in accordance with the Order Contract but excluding 

the Buyer Assets;  

"Supplier  

Authorised  

Representative"  

 the representative appointed by the Supplier named in the DPS 

Appointment Form, or later defined in an Order Contract;   

"Supplier's  

Confidential  

Information"  

a) any information, however it is conveyed, that relates to the 
business, affairs, developments, IPR of the Supplier (including the 
Supplier Existing IPR) trade secrets, Know-How, and/or personnel 
of the Supplier;   

b) any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought 
reasonably to be considered to be confidential and which comes 
(or has come) to the Supplier’s attention or into the Supplier’s 
possession in connection with a Contract;  

 Information derived from any of (a) and (b) above;  
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"Supplier's  

Contract  

Manager”   

 the person identified in the Order Form appointed by the Supplier to 

oversee the operation of the Order Contract and any alternative 

person whom the Supplier intends to appoint to the role, provided 

that the Supplier informs the Buyer prior to the appointment;  

"Supplier 

Equipment"  

a) the Supplier's hardware, computer and telecoms devices, 

equipment, plant, materials and such other items supplied and 

used by the Supplier (but not hired, leased or loaned from the 

Buyer) in the performance of its obligations under this Order 

Contract;  

"Supplier Non- 

Performance"  

 where the Supplier has failed to:  

a) Achieve a Milestone by its Milestone Date;  

b) provide the Goods and/or Services in accordance with the 

Service Levels ; and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in 

nominal cash flow terms but excluding any Deductions and total 

Costs (in nominal cash flow terms) in respect of an Order Contract 

for the relevant period;  

"Supplier Profit  

Margin"  

a) in relation to a period or a Milestone (as the context requires), the  

Supplier Profit for the relevant period or in relation to the 

relevant Milestone divided by the total Charges over the same 

period or in relation to the relevant Milestone and expressed as 

a percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and 

contractors of the Supplier and/or of any Subcontractor engaged in 

the performance of the Supplier’s obligations under a Contract;  

“Supply Chain 
Information  

Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  

Visibility);  

"Supporting  

Documentation"  

 sufficient information in writing to enable the Buyer to reasonably 

assess whether the Charges, Reimbursable Expenses and other 

sums due from the Buyer under the Order Contract detailed in the 

information are properly payable;  

"Termination  

Notice"  

 a written notice of termination given by one Party to the other, 

notifying the Party receiving the notice of the intention of the Party 

giving the notice to terminate a Contract on a specified date and 

setting out the grounds for termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  

from their requirements as set out in an Order Contract;  
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"Test Plan"   a plan:  

a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of 

Milestones;  

"Tests and  

Testing"  

 any tests required to be carried out pursuant to an Order Contract as 

set out in the Test Plan or elsewhere in an Order Contract and 

"Tested" shall be construed accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will 

be used by the Supplier for the purpose of providing the 

Deliverables;  

"Transferring  

Supplier  

Employees"  

 those employees of the Supplier and/or the Supplier’s 

Subcontractors to whom the Employment Regulations will apply on 

the Service Transfer Date;   

"Transparency  

Information"  

 the Transparency Reports and the content of a Contract, including 
any changes to this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and  

(ii) Commercially Sensitive Information;  

   

"Transparency  

Reports"  

 the information relating to the Deliverables and performance of the 

Contracts which the Supplier is required to provide to the Buyer in 

accordance with the reporting requirements in Order Schedule 1 

(Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  

"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation 

Procedure"  

 the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value 

Added Tax Act 1994;  

"VCSE"   a non-governmental organisation that is value-driven and which 

principally reinvests its surpluses to further social, environmental or 

cultural objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable 
opinion, considers is an individual to which Procurement Policy Note  

 08/15  (Tax  Arrangements  of  Public  Appointees)  

(https://www.gov.uk/government/publications/procurement-

policynote-0815-tax-arrangements-of-appointees) applies in 

respect of the Deliverables; and   
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"Working Day"   any day other than a Saturday or Sunday or public holiday in 

England and Wales unless specified otherwise by the Parties in the 

Order Form.   
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Joint Schedule 2 (Variation Form) 

This form is to be used in order to change a contract in accordance with Clause 24 

(Changing the Contract) 

Contract Details  

This variation is between: Care Quality Commission (“the Buyer") 

And  

Institute for Employment Studies("the Supplier") 

Contract name: How do we effectively look at workforce 
inequalities in our regulation  
(“the Contract”) 

Contract reference 
number: 

CQC EP&S 045 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment 
shall be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the 
proposed variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or 
Paragraphs to be varied and the changed 
clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to 
variation: 

£ [insert amount] 

New Contract value: £ [insert amount] 
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1. This Variation must be agreed and signed by both Parties to the Contract and 
shall only be effective from the date it is signed by [delete as applicable: CCS / 
Buyer] 

2. Words and expressions in this Variation shall have the meanings given to them 
in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and 

unaltered except as amended by this Variation. Signed by an authorised 

signatory for and on behalf of the [delete as applicable: CCS / Buyer] 

 

 

 

 

Signature 

 

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  

The insurance you need to have  

1.1 The Supplier shall take out and maintain, or procure the taking out and 

maintenance of the insurances as set out in the Annex to this Schedule, any 

additional insurances required under an Order Contract (specified in the 

applicable Order Form) ("Additional Insurances") and any other 

insurances as may be required by applicable Law (together the 

“Insurances”).  The Supplier shall ensure that each of the Insurances is 

effective no later than:   

1.1.1  the DPS Start Date in respect of those Insurances set out in the 

Annex to this Schedule and those required by applicable Law; and   

1.1.2  the Order Contract Effective Date in respect of the Additional 

Insurances.  

1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than 

those generally available to a prudent contractor in respect of risks 

insured in the international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and 

good repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy 

contain an indemnity to principals clause under which the Relevant Authority 

shall be indemnified in respect of claims made against the Relevant 

Authority in respect of death or bodily injury or third party property damage 

arising out of or in connection with the Deliverables and for which the 

Supplier is legally liable.  

How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  

2.1.1  take or procure the taking of all reasonable risk management and risk 

control measures in relation to Deliverables as it would be reasonable 

to expect of a prudent contractor acting in accordance with Good 

Industry Practice, including the investigation and reports of relevant 

claims to insurers;  
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2.1.2  promptly notify the insurers in writing of any relevant material fact 

under any Insurances of which the Supplier is or becomes aware; 

and  

2.1.3  hold all policies in respect of the Insurances and cause any insurance 

broker effecting the Insurances to hold any insurance slips and other 

evidence of placing cover representing any of the Insurances to 

which it is a party.  

What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or 

(insofar as is reasonably within its power) permit anything to occur in relation 

to it which would entitle any insurer to refuse to pay any claim under any of 

the Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the 

Insurances in full force and effect, the Relevant Authority may elect (but 

shall not be obliged) following written notice to the Supplier to purchase the 

relevant Insurances and recover the reasonable premium and other 

reasonable costs incurred in connection therewith as a debt due from the 

Supplier.  

Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after 

the renewal of each of the Insurances, provide evidence, in a form 

satisfactory to the Relevant Authority, that the Insurances are in force and 

effect and meet in full the requirements of this Schedule.  

Making sure you are insured to the required amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have 

a minimum limit "in the aggregate" are maintained at all times for the 

minimum limit of indemnity specified in this Contract and if any claims are 

made which do not relate to this Contract then the Supplier shall notify the 

Relevant Authority and provide details of its proposed solution for 

maintaining the minimum limit of indemnity.  

Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five 

(5) Working Days prior to the cancellation, suspension, termination or 

nonrenewal of any of the Insurances.  
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6.2 The Supplier shall ensure that nothing is done which would entitle the 

relevant insurer to cancel, rescind or suspend any insurance or cover, or to 

treat any insurance, cover or claim as voided in whole or part.  The Supplier 

shall use all reasonable endeavours to notify the Relevant Authority (subject 

to third party confidentiality obligations) as soon as practicable when it 

becomes aware of any relevant fact, circumstance or matter which has 

caused, or is reasonably likely to provide grounds to, the relevant insurer to 

give notice to cancel, rescind, suspend or void any insurance, or any cover 

or claim under any insurance in whole or in part.  

Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or 

in relation to, the Deliverables, or each Contract for which it may be entitled 

to claim under any of the Insurances.  In the event that the Relevant 

Authority receives a claim relating to or arising out of a Contract or the 

Deliverables, the Supplier shall co-operate with the Relevant Authority and 

assist it in dealing with such claims including without limitation providing 

information and documentation in a timely manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier 

shall give the Relevant Authority notice within twenty (20) Working Days 

after any insurance claim in excess of 10% of the sum required to be 

insured pursuant to Paragraph 5.1 relating to or arising out of the provision 

of the Deliverables or this Contract on any of the Insurances or which, but 

for the application of the applicable policy excess, would be made on any of 

the Insurances and (if required by the Relevant Authority) full details of the 

incident giving rise to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall 

be liable for and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which 

the indemnity from insurers is excluded, the Supplier shall be liable for such 

excess or deductible.  The Supplier shall not be entitled to recover from the 

Relevant Authority any sum paid by way of excess or deductible under the 

Insurances whether under the terms of this Contract or otherwise.   
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ANNEX: REQUIRED INSURANCES  

1. The Supplier shall hold the following standard insurance cover from the DPS 

Start Date in accordance with this Schedule:  

1.1 professional indemnity insurance with cover (for a single event or a series of 

related events and in the aggregate) of not less than one million pounds 

(£1,000,000);   

1.2 public liability insurance with cover (for a single event or a series of related 

events and in the aggregate) of not less than one million pounds 

(£1,000,000); and  

1.3 employers’ liability insurance with cover (for a single event or a series of 

related events and in the aggregate) of not less than five million pounds 

(£5,000,000).   
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Joint Schedule 4 (Commercially Sensitive 

Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of 
which would be the subject of an exemption under the FOIA and the EIRs.  

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose 
Information in accordance with FOIA or Clause 16 (When you can share 
information), the Relevant Authority will, in its sole discretion, acting 
reasonably, seek to apply the relevant exemption set out in the FOIA to the 
following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 

1 13/2/2024 We would wish to redact 
commercially sensitive 
information, for example 
our intellectual property 
that we bring to the 
proposal. We would also 
redact all information on 
the finances of IES, 
where this information is 
not already in the public 
domain or the financial 
information (including 
day rates) related to the 
proposal. 

18 months 

 

 

 

 

 

 



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   43 
Model Version: v1.3 

Joint Schedule 5 (Corporate Social Responsibility)  

What we expect from our Suppliers  

1.1 In September 2017, HM Government published a Supplier Code of Conduct 

setting out the standards and behaviours expected of suppliers who work 

with government.  

(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 

le/646497/2017-09- 

13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf)  

1.2 CCS expects its suppliers and subcontractors to meet the standards set out 

in that Code. In addition, CCS expects its suppliers and subcontractors to 

comply with the standards set out in this Schedule.  

1.3 The Supplier acknowledges that the Buyer may have additional requirements 

in relation to corporate social responsibility.  The Buyer expects that the 

Supplier and its Subcontractors will comply with such corporate social 

responsibility requirements as the Buyer may notify to the Supplier from time 

to time.  

Equality and Accessibility  

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer 

in fulfilling its Public Sector Equality duty under S149 of the Equality Act 

2010 by ensuring that it fulfils its obligations under each Contract in a way 

that seeks to:  

2.1.1 eliminate discrimination, harassment or victimisation of any 

kind; and  

2.1.2 advance equality of opportunity and good relations between 

those with a protected characteristic (age, disability, gender 

reassignment, pregnancy and maternity, race, religion or 

belief, sex, sexual orientation, and marriage and civil 

partnership) and those who do not share it.  

Modern Slavery, Child Labour and Inhumane Treatment  

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking 

help or advice and information on the subject of modern slavery available online 

at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 

700.  

3.1 The Supplier:  
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3.1.1  shall not use, nor allow its Subcontractors to use forced, bonded or 

involuntary prison labour;  

 3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge  

deposits or identify papers with the Employer and shall be free to 

leave their employer after reasonable notice;    

3.1.3  warrants and represents that it has not been convicted of any 

slavery or human trafficking offences anywhere around the world.    

3.1.4  warrants that to the best of its knowledge it is not currently under 

investigation, inquiry or enforcement proceedings in relation to any 

allegation of slavery or human trafficking offences anywhere around 

the world.    

3.1.5  shall make reasonable enquires to ensure that its officers, 

employees and Subcontractors have not been convicted of slavery 

or human trafficking offences anywhere around the world.  

3.1.6  shall have and maintain throughout the term of each Contract its 

own policies and procedures to ensure its compliance with the 

Modern Slavery Act and include in its contracts with its  

Subcontractors anti-slavery and human trafficking provisions;  

3.1.7  shall implement due diligence procedures to ensure that there is no 

slavery or human trafficking in any part of its supply chain 

performing obligations under a Contract;  

3.1.8  shall prepare and deliver to CCS, an annual slavery and human 

trafficking report setting out the steps it has taken to ensure that 

slavery and human trafficking is not taking place in any of its supply 

chains or in any part of its business with its annual certification of 

compliance with Paragraph 3;  

3.1.9  shall not use, nor allow its employees or Subcontractors to use 

physical abuse or discipline, the threat of physical abuse, sexual or 

other harassment and verbal abuse or other forms of intimidation of 

its employees or Subcontractors;  

3.1.10 shall not use or allow child or slave labour to be used by its 

Subcontractors;  

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by 

it or its Subcontractors to CCS, the Buyer and Modern Slavery 

Helpline.  
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Income Security     

4.1 The Supplier shall:  

4.1.1 ensure that all wages and benefits paid for a standard working 

week meet, at a minimum, national legal standards in the 

country of employment;  

4.1.2 ensure that all Supplier Staff are provided with written and 

understandable Information about their employment 

conditions in respect of wages before they enter;  

4.1.3 ensure that all workers are provided with written and 
understandable Information about their employment conditions 
in respect of wages before they enter employment and about 
the particulars of their wages for the pay period concerned 
each time that they are paid;  

4.1.4 not make deductions from wages:  

(a) as a disciplinary measure   

(b) except where permitted by law; or  

(c) without expressed permission of the worker concerned;  

4.1.5 record all disciplinary measures taken against Supplier Staff; 

and  

4.1.6 ensure that Supplier Staff are engaged under a recognised 

employment relationship established through national law and 

practice.  

Working Hours  

5.1 The Supplier shall:  

5.1.1 ensure that the working hours of Supplier Staff comply with 

national laws, and any collective agreements;  

5.1.2 ensure that the working hours of Supplier Staff, excluding 

overtime, shall be defined by contract, and shall not exceed 

48 hours per week unless the individual has agreed in writing;  

5.1.3 ensure that use of overtime is used responsibly, taking into 

account:  

(a) the extent;  

(b) frequency; and   

(c) hours worked;   



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   46 
Model Version: v1.3 

by individuals and by the Supplier Staff as a whole;  

5.2 The total hours worked in any seven day period shall not exceed 60 hours, 

except where covered by Paragraph 5.3 below.  

5.3 Working hours may exceed 60 hours in any seven day period only in 

exceptional circumstances where all of the following are met:  

5.3.1 this is allowed by national law;  

5.3.2 this is allowed by a collective agreement freely negotiated 

with a workers’ organisation representing a significant portion 

of the workforce;  

5.3.3 appropriate safeguards are taken to protect the workers’ 

health and safety; and  

5.3.4 the employer can demonstrate that exceptional circumstances 

apply such as unexpected production peaks, accidents or 

emergencies.  

5.4  All Supplier Staff shall be provided with at least one (1) day off in every 

seven (7) day period or, where allowed by national law, two (2) days off in 

every fourteen (14) day period.  

  

Sustainability  

6.1  The supplier shall meet the applicable Government Buying Standards 

applicable to Deliverables which can be found online at:   

https://www.gov.uk/government/collections/sustainable-procurement-

thegovernment-buying-standards-gbs  
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Joint Schedule 6 (Key Subcontractors)  

1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS 

Contract to the Key Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order 

Contract to Key Subcontractors listed on the Platform who are specifically 

nominated in the Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new 

Key Sub-contract or replace a Key Subcontractor, it must obtain the prior 

written consent of CCS and the Buyer and the Supplier shall, at the time of 

requesting such consent, provide CCS and the Buyer with the information 

detailed in Paragraph 1.4.  The decision of CCS and the Buyer to consent or 

not will not be unreasonably withheld or delayed.  Where CCS consents to 

the appointment of a new Key Subcontractor then they will be added to the 

Platform.  Where the Buyer consents to the appointment of a new Key 

Subcontractor then they will be added to the Key Subcontractor section of 

the Order Form.  CCS and the Buyer may reasonably withhold their consent 

to the appointment of a Key Subcontractor if it considers that:  

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the 

provision of the Deliverables or may be contrary to its interests;  

1.3.2 the proposed Key Subcontractor is unreliable and/or has not 

provided reliable goods and or reasonable services to its other 

customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  

1.4 The Supplier shall provide CCS and the Buyer with the following information 

in respect of the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and 

company registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the 

proposed Key Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, 

evidence that demonstrates to the reasonable satisfaction of the 

CCS and the Buyer that the proposed Key Sub-Contract has been 

agreed on "arm’s-length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of 

the total projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a 

percentage of the total projected Charges over the Order Contract 

Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint 

Schedule 7 (Financial Distress)) of the Key Subcontractor.  
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Project Version: v1.0     1  
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Joint Schedule 6 (Key 

Subcontractors)  

Crown Copyright 2021  

1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of 

receipt of the information provided by the Supplier pursuant to Paragraph 

1.4, the Supplier shall also provide:  

1.5.1 a copy of the proposed Key Sub-Contract; and   

1.5.2 any further information reasonably requested by CCS and/or the 

Buyer.  

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract 

shall include:   

1.6.1 provisions which will enable the Supplier to discharge its obligations 

under the Contracts;  

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any 

provisions under the Key Sub-Contract which confer a benefit upon 

CCS and the Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-

Contract as if it were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise 

transfer any of its rights and/or obligations under the Key Sub-

Contract to CCS and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those 

imposed on the Supplier under the DPS Contract in respect of:  

(a) the data protection requirements set out in Clause 14 (Data 

protection);  

(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  

(c) the obligation not to embarrass CCS or the Buyer or 

otherwise bring CCS or the Buyer into disrepute;   

(d) the keeping of records in respect of the goods and/or 

services being provided under the Key Sub-Contract, 

including the maintenance of Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping 

and reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract 

on notice on terms no more onerous on the Supplier than those 

imposed on CCS and the Buyer under Clauses 10.4 (When CCS or 
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the Buyer can end this contract) and 10.5 (What happens if the 

contract ends) of this Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-

contract all or any part of the provision of the Deliverables provided 

to the Supplier under the Key Sub-Contract without first seeking the 

written consent of CCS and the Buyer.   
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Joint Schedule 7 (Financial Difficulties) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Credit Rating 

Threshold" 

1 the minimum credit rating level for the 
Monitored Company as set out in Annex 2; 

"Financial Distress 

Event" 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 the occurrence of one or more of the 
following events: 

a) the credit rating of the Monitored 
Company dropping below the 
applicable Credit Rating Threshold; 

b) the Monitored Company issuing a 
profits warning to a stock exchange or 
making any other public 
announcement about a material 
deterioration in its financial position or 
prospects; 

c) there being a public investigation into 
improper financial accounting and 
reporting, suspected fraud or any other 
impropriety of the Monitored Company;  

d) Monitored Company committing a 
material breach of covenant to its 
lenders;  

e) a Key Subcontractor (where 
applicable) notifying CCS that the 
Supplier has not satisfied any sums 
properly due under a specified invoice 
and not subject to a genuine dispute; 
or 

f) any of the following: 

i) commencement of any litigation 
against the Monitored Company 
with respect to financial 
indebtedness or obligations under 
a contract;  

ii) non-payment by the Monitored 
Company of any financial 
indebtedness; 

iii) any financial indebtedness of the 
Monitored Company becoming due 
as a result of an event of default; or 
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 iv) the cancellation or suspension of 
any financial indebtedness in 
respect of the Monitored Company 

3 in each case which CCS reasonably 
believes (or would be likely reasonably to 
believe) could directly impact on the 
continued performance of any Contract and 
delivery of the Deliverables in accordance 
with any Order Contract; 

"Financial Distress 

Service Continuity 

Plan" 

4 a plan setting out how the Supplier will 
ensure the continued performance and 
delivery of the Deliverables in accordance 
with [each Order] Contract in the event that 
a Financial Distress Event occurs; 

“Monitored 

Company” 

5 Supplier [the DPS Guarantor/ [and Order 
Guarantor] or any Key Subcontractor] 

"Rating Agencies" 6 the rating agencies listed in Annex 1. 

2. When this Schedule applies 

2.1 The Parties shall comply with the provisions of this Schedule in relation to the 
assessment of the financial standing of the Monitored Companies and the 
consequences of a change to that financial standing. 

2.2 The terms of this Schedule shall survive termination or expiry of this Contract: 

2.2.1 under the DPS Contract until the later of (a) the termination or 
expiry of the DPS Contract or (b) the latest date of termination 
or expiry of any Order Contract entered into under the DPS 
Contract (which might be after the date of termination or 
expiry of the DPS Contract); and 

2.2.2 under the Order Contract until the termination or expiry of the 
Order Contract. 

 

3. What happens when your credit rating changes 

3.1 The Supplier warrants and represents to CCS that as at the Start Date the long 
term credit ratings issued for the Monitored Companies by each of the Rating 
Agencies are as set out in Annex 2.  

3.2 The Supplier shall promptly (and in any event within five (5) Working Days) 
notify CCS in writing if there is any downgrade in the credit rating issued by 
any Rating Agency for a Monitored Company. 

3.3 If there is any downgrade credit rating issued by any Rating Agency for the 
Monitored Company the Supplier shall ensure that the Monitored Company’s 
auditors thereafter provide CCS within 10 Working Days of the end of each 
Contract Year and within 10 Working Days of written request by CCS (such 
requests not to exceed 4 in any Contract Year) with written calculations of the 
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quick ratio for the Monitored Company as at the end of each Contract Year or 
such other date as may be requested by CCS.  For these purposes the "quick 
ratio" on any date means: 

 

where: 

A is the value at the relevant date of all cash in hand 

and at the bank of the Monitored Company]; 

B is the value of all marketable securities held by the 

Supplier the Monitored Company  determined 

using closing prices on the Working Day preceding 

the relevant date;  

C is the value at the relevant date of all account 

receivables of the Monitored Company]; and 

D is the value at the relevant date of the current 

liabilities of the Monitored Company]. 

3.4 The Supplier shall:  

3.4.1 regularly monitor the credit ratings of each Monitored 
Company with the Rating Agencies; and  

3.4.2 promptly notify (or shall procure that its auditors promptly 
notify) CCS in writing following the occurrence of a Financial 
Distress Event or any fact, circumstance or matter which 
could cause a Financial Distress Event and in any event, 
ensure that such notification is made within 10 Working Days 
of the date on which the Supplier first becomes aware of the 
Financial Distress Event or the fact, circumstance or matter 
which could cause a Financial Distress Event. 

3.5 For the purposes of determining whether a Financial Distress Event has 
occurred the credit rating of the Monitored Company  shall be deemed to have 
dropped below the applicable Credit Rating Threshold if any of the Rating 
Agencies have rated the Monitored Company at or below the applicable Credit 
Rating Threshold. 

4. What happens if there is a financial distress event 

4.1 In the event of a Financial Distress Event then, immediately upon notification 
of the Financial Distress Event (or if CCS becomes aware of the Financial 
Distress Event without notification and brings the event to the attention of the 
Supplier), the Supplier shall have the obligations and CCS shall have the rights 
and remedies as set out in Paragraphs 4.3 to 4.6. 
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4.2 In the event that a Financial Distress Event arises due to a Key Subcontractor 
notifying CCS that the Supplier has not satisfied any sums properly due under 
a specified invoice and not subject to a genuine dispute then, CCS shall not 
exercise any of its rights or remedies under Paragraph 4.3 without first giving 
the Supplier ten (10) Working Days to: 

4.2.1 rectify such late or non-payment; or  

4.2.2 demonstrate to CCS's reasonable satisfaction that there is a 
valid reason for late or non-payment. 

4.3 The Supplier shall and shall procure that the other Monitored Companies shall: 

4.3.1 at the request of CCS meet CCS as soon as reasonably 
practicable (and in any event within three (3) Working Days of 
the initial notification (or awareness) of the Financial Distress 
Event) to review the effect of the Financial Distress Event on 
the continued performance of each Contract and delivery of 
the Deliverables in accordance each Order Contract; and 

4.3.2 where CCS reasonably believes (taking into account the 
discussions and any representations made under 
Paragraph 4.3.1) that the Financial Distress Event could 
impact on the continued performance of each Contract and 
delivery of the Deliverables in accordance with each Order 
Contract:  

(a) submit to CCS for its Approval, a draft Financial Distress 
Service Continuity Plan as soon as reasonably practicable 
(and in any event, within ten (10) Working Days of the 
initial notification (or awareness) of the Financial Distress 
Event); and 

(b) provide such financial information relating to the 
Monitored Company as CCS may reasonably require. 

4.4 If CCS does not (acting reasonably) approve the draft Financial Distress 
Service Continuity Plan, it shall inform the Supplier of its reasons and the 
Supplier shall take those reasons into account in the preparation of a further 
draft Financial Distress Service Continuity Plan, which shall be resubmitted to 
CCS within five (5) Working Days of the rejection of the first or subsequent (as 
the case may be) drafts. This process shall be repeated until the Financial 
Distress Service Continuity Plan is Approved by CCS or referred to the Dispute 
Resolution Procedure. 

4.5 If CCS considers that the draft Financial Distress Service Continuity Plan is 
insufficiently detailed to be properly evaluated, will take too long to complete or 
will not remedy the relevant Financial Distress Event, then it may either agree 
a further time period for the development and agreement of the Financial 
Distress Service Continuity Plan or escalate any issues with the draft Financial 
Distress Service Continuity Plan using the Dispute Resolution Procedure.  
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4.6 Following Approval of the Financial Distress Service Continuity Plan by CCS, 
the Supplier shall: 

4.6.1 on a regular basis (which shall not be less than Monthly), 
review the Financial Distress Service Continuity Plan and 
assess whether it remains adequate and up to date to ensure 
the continued performance of each Contract and delivery of 
the Deliverables in accordance with each Order Contract; 

4.6.2 where the Financial Distress Service Continuity Plan is not 
adequate or up to date in accordance with Paragraph 4.6.1, 
submit an updated Financial Distress Service Continuity Plan 
to CCS for its Approval, and the provisions of Paragraphs 4.5 
and 4.6 shall apply to the review and Approval process for the 
updated Financial Distress Service Continuity Plan; and  

4.6.3 comply with the Financial Distress Service Continuity Plan 
(including any updated Financial Distress Service Continuity 
Plan). 

4.7 Where the Supplier reasonably believes that the relevant Financial Distress 
Event (or the circumstance or matter which has caused or otherwise led to it) 
no longer exists, it shall notify CCS and subject to the agreement of the 
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.  

4.8 CCS shall be able to share any information it receives from the Buyer in 
accordance with this Paragraph with any Buyer who has entered into an Order 
Contract with the Supplier. 

5. When CCS or the Buyer can terminate for financial distress  

5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to 
terminate their Order Contracts for material Default if:  

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event 
in accordance with Paragraph 3.4;  

5.1.2 CCS and the Supplier fail to agree a Financial Distress 
Service Continuity Plan (or any updated Financial Distress 
Service Continuity Plan) in accordance with Paragraphs 4.3 to 
4.5; and/or 

5.1.3 the Supplier fails to comply with the terms of the Financial 
Distress Service Continuity Plan (or any updated Financial 
Distress Service Continuity Plan) in accordance with 
Paragraph 4.6.3. 

6. What happens If your credit rating is still good 

6.1 Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s rights 
and remedies under Paragraph 5, if, following the occurrence of a Financial 
Distress Event, the Rating Agencies review and report subsequently that the 
credit ratings do not drop below the relevant Credit Rating Threshold, then: 

6.1.1 the Supplier shall be relieved automatically of its obligations 
under Paragraphs 4.3 to 4.6; and 



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   55 
Model Version: v1.3 

6.1.2 CCS shall not be entitled to require the Supplier to provide 
financial information in accordance with Paragraph 4.3.2(b).  
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ANNEX 1: RATING AGENCIES 

Dun & Bradstreet 
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ANNEX 2: CREDIT RATINGS & CREDIT RATING 

THRESHOLDS 

Part 1: Current Rating 
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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

“Processor 

Personnel” 

all directors, officers, employees, agents, consultants and 

suppliers of the Processor and/or of any Subprocessor 

engaged in the performance of its obligations under a 

Contract; 

Status of the Controller 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where the other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 

Annex 1 (Processing Personal Data) which scenario they think shall apply in 

each situation.  

Where one Party is Controller and the other Party its Processor – NOT 
APPLICABLE  

Where the Parties are Joint Controllers of Personal Data – NOT APPLICABLE 

Independent Controllers of Personal Data  

3. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

4. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

5. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
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Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

6. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

7. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 

8.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 
measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

9. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

10. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
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has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

11. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  

(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  

12. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  

13.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

14. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 

of the Processors, however the final decision as to the content of this Annex shall be 

with the Relevant Authority at its absolute discretion.   

1.1 The contact details of the Relevant Authority’s Data Protection Officer are: 
  

 
1.2 The contact details of the Supplier’s Data Protection Officer are:  

 
 

1.3 The Processor shall comply with any further written instructions with respect to 
Processing by the Controller. 

1.4 Any such further instructions shall be incorporated into this Annex. 
 

Description Details 

Identity of 

Controller for each 

Category of 

Personal Data 

The Parties are Independent Controllers of Personal Data 

 

The Parties acknowledge that they are Independent Controllers for 

the purposes of the Data Protection Legislation in respect of: 

● Business contact details of Supplier Personnel for which the 
Supplier is the Controller, 

● Business contact details of any directors, officers, employees, 
agents, consultants and contractors of Relevant Authority 
(excluding the Supplier Personnel) engaged in the 
performance of the Relevant Authority’s duties under the 
Contract) for which the Relevant Authority is the Controller, 

  
  

Duration of the 

Processing 

19th February 2024 – 18th February 2025 

Nature and 

purposes of the 

Processing 

Data will be collected directly from research participants or shared 

between controllers where information is already held with consent 

of the research participant. 

Data will be stored securely on IT systems hosted in the UK. The 

data will be kept in accordance with the controllers’ organisational 
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retention schedule. Once retention periods have expired controllers 

will securely delete data and keep a log of deletions. 

Type of Personal 

Data 

Names, email addresses and job titles of individuals 

Categories of Data 

Subject 

Staff, including staff from NHS Trusts and Foundation Trusts, 

general practice, local authorities, social care providers, local 

Healthwatch, VCSE organisations and others; staff from CQC and 

staff from wider health and social care stakeholders (e.g. from 

governmental and arms-length bodies). Representatives of local 

populations, including those who access and use health and care 

services. 

Plan for return and 

destruction of the 

data once the 

Processing is 

complete 

UNLESS 

requirement under 

Union or Member 

State law to 

preserve that type 

of data 

In accordance with Schedule 9 – Security Requirements and Plan 
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Annex 2 - Joint Controller Agreement – NOT APPLICABLE 
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Order Schedule 1 (Transparency Reports) 

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 

transparency principles v1.1 

(https://www.gov.uk/government/publications/procurement-policy-note-0117-

update-to-transparency-principles). The Supplier shall comply with the provisions 

of this Schedule in order to assist the Buyer with its compliance with its 

obligations under that PPN. 

 

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS 

Contract, within three (3) Months of the Start Date the Supplier shall submit to the 

Buyer for Approval (such Approval not to be unreasonably withheld or delayed) 

draft Transparency Reports consistent with the content requirements and format 

set out in the Annex of this Schedule. 

 

1.3 If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 

further Approval within five (5) days of receipt of any notice of rejection, taking 

account of any recommendations for revision and improvement to the report 

provided by the Buyer. If the Parties fail to agree on a draft Transparency Report 

the Buyer shall determine what should be included. Any other disagreement in 

connection with Transparency Reports shall be treated as a Dispute. 

 

1.4 The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 

this Schedule. 
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Annex A: List of Transparency Reports – Not 
Applicable 

Title  Content  Format  Frequency  
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Order Schedule 2 (Staff Transfer) 

Buyers will need to ensure that appropriate provisions are included to deal with staff 

transfer on both entry and exit, and, irrespective of whether TUPE does apply on 

entry if there are employees eligible for New Fair Deal pension protection then the 

appropriate pensions provisions will also need to be selected. 

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall 

apply. 

If there is a staff transfer from former/incumbent supplier on entry (2nd generation), 

Part B shall apply. 

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and 

Part B shall apply. 

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall 

apply and the Buyer shall indicate on the Order Form which Annex shall apply (either 

D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may 

also apply where there is not a TUPE transfer for example where the incumbent 

provider is successful. 

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date 

then Part C shall apply and Part D pensions may also apply where there is not a 

TUPE transfer for example where the incumbent provider is successful. 

If the position on staff transfers is not known at the bid stage, include Parts A, B, C 

and D at the bid stage and then update the Buyer Contract Details before signing to 

specify whether Parts A and/or B, or C and D apply to the Contract. 

Part E (dealing with staff transfer on exit) shall apply to every Contract. 

For further guidance on this Schedule contact Government Legal Department’s 

Employment Law Group] 

 

1. Definitions 

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1  (Definitions): 

“Acquired Rights 

Directive”  

1 the  European  Council  Directive 77/187/EEC  on the 
approximation of laws of European member states 
relating to the safeguarding of employees’ rights in 
the event of transfers of undertakings, businesses or 
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parts of undertakings or businesses, as amended or 
re-enacted from time to time; 

2  

"Employee 

Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 

a) redundancy payments including contractual or 
enhanced redundancy costs, termination costs 
and notice payments;  

 b) unfair, wrongful or constructive dismissal 
compensation; 

 c) compensation for discrimination on grounds 
of  sex, race, disability, age, religion or belief, 
gender reassignment, marriage or civil 
partnership, pregnancy and maternity  or sexual 
orientation or claims for equal pay;  

 d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

 e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 

 f) employment claims whether in tort, contract or 
statute or otherwise; 

 g) any investigation relating  to  employment 
matters by the Equality and Human Rights 
Commission or other enforcement, regulatory or 
supervisory body and of implementing any 
requirements which may arise from such 
investigation; 

"Former 

Supplier" 

a supplier supplying services to the Buyer before the 

Relevant Transfer Date that are the same as or 

substantially similar to the Services (or any part of the 

Services) and shall include any Subcontractor of such 

supplier (or any Subcontractor of any such 

Subcontractor); 
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"New Fair Deal" the revised Fair Deal position set out in the HM 

Treasury guidance:  "Fair Deal for Staff Pensions: Staff 

Transfer from Central Government" issued in 

October 2013 including: 

(i) any amendments to that document 
immediately prior to the Relevant 
Transfer Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central 

Government: A Fair Deal for Staff Pensions” issued in 

June 1999 including the supplementary guidance “Fair 

Deal for Staff pensions: Procurement of Bulk Transfer 

Agreements and Related Issues” issued in June 2004; 

"Partial 

Termination" 

the partial termination of the relevant Contract to the 

extent that it relates to the provision of any part of the 

Services as further provided for in Clause 10.4 (When 

CCS or the Buyer can end this contract) or 10.6 (When 

the Supplier can end the contract); 

"Relevant 

Transfer" 

a transfer of employment to which the Employment 

Regulations applies; 

"Relevant 

Transfer Date" 

in relation to a Relevant Transfer, the date upon which 

the Relevant Transfer takes place. For the purposes of 

Part D: Pensions and its Annexes, where the Supplier 

or a Subcontractor was the Former Supplier and there 

is no Relevant Transfer of the Fair Deal Employees 

because they remain continuously employed by the 

Supplier (or Subcontractor), references to the Relevant 

Transfer Date shall become references to the Start 

Date; 
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"Staffing 

Information" 

in relation to all persons identified on the Supplier's 

Provisional Supplier Personnel List or Supplier's Final 

Supplier Personnel List, as the case may be, such 

information as the Buyer may reasonably request 

(subject to all applicable provisions of the Data 

Protection Legislation), but including in an anonymised 

format: 

(a) their ages, dates of commencement of 

employment or engagement, gender and place 

of work; 

 (b) details of whether they are employed, self-

employed contractors or consultants, agency 

workers or otherwise; 

 (c) the identity of the employer or relevant 

contracting Party; 

 (d) their relevant contractual notice periods and any 

other terms relating to termination of 

employment, including redundancy procedures, 

and redundancy payments; 

 (e) their wages, salaries, bonuses and profit sharing 

arrangements as applicable; 

 (f) details of other employment-related benefits, 

including (without limitation) medical insurance, 

life assurance, pension or other retirement 

benefit schemes, share option schemes and 

company car schedules applicable to them; 

 (g) any outstanding or potential contractual, 

statutory or other liabilities in respect of such 

individuals (including in respect of personal 

injury claims); 

 (h) details of any such individuals on long term 

sickness absence, parental leave, maternity 

leave or other authorised long term absence;  

 (i) copies of all relevant documents and materials 

relating to such information, including copies of 

relevant contracts of employment (or relevant 
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standard contracts if applied generally in respect 

of such employees); and 

 

 

(j) any other "employee liability information" as 

such term is defined in regulation 11 of the 

Employment Regulations;  

"Supplier's Final 

Supplier 

Personnel List" 

a list provided by the Supplier of all Supplier Staff 

whose will transfer under the Employment Regulations 

on the Service Transfer Date; 

"Supplier's 

Provisional 

Supplier 

Personnel List" 

a list prepared and updated by the Supplier of all 

Supplier Staff who are at the date of the list  wholly or 

mainly engaged in or assigned to the provision of the 

Services or any relevant part of the Services which it is 

envisaged as at the date of such list will no longer be 

provided by the Supplier; 

"Term" the period commencing on the Start Date and ending 

on the expiry of the Initial Period or any Extension 

Period or on earlier termination of the relevant 

Contract; 

"Transferring 

Buyer 

Employees" 

those employees of the Buyer to whom the 

Employment Regulations will apply on the Relevant 

Transfer Date; 

"Transferring 

Former Supplier 

Employees" 

in relation to a Former Supplier, those employees of 

the Former Supplier to whom the Employment 

Regulations will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on 
third parties (each such person a “Third Party Beneficiary”) and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.   
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2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act.  

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary.   

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

o Part A (Staff Transfer at the Start Date – Outsourcing from the Buyer) – 

NOT USED  

o Part B (Staff Transfer at the Start Date – Transfer from a Former 

Supplier) - NOT USED 

o Part C (No Staff Transfer on the Start Date) 

o [Part D (Pensions) – NOT USED     ] 

● [ - Annex D1 (CSPS)    ] 

● [ - Annex D2 (NHSPS)    ] 

● [ - Annex D3 (LGPS)   ] 

● [ - Annex D4 (Other Schemes)  ] 

o Part E (Staff Transfer on Exit) 
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Part A: Staff Transfer at the Start Date – NOT USED  
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Part B: Staff transfer at the Start Date – NOT USED 
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Part C: No Staff Transfer on the Start Date 

1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier.   

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 
15 Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:  

1.4.1  no such offer of employment has been made;  

1.4.2 such offer has been made but not accepted; or 

1.4.3 the situation has not otherwise been resolved;  

the Supplier may within 5 Working Days give notice to terminate the employment or 

alleged employment of such person.  

 

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 
with the provisions of Paragraphs 1.2 to 1.4  and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
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Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred 
to in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 

1.8 The indemnities in Paragraph 1.5:  

1.8.1 shall not apply to:  

(a)  any claim for: 

(i)     discrimination, including on the grounds of sex, 

race, disability, age, gender reassignment, 

marriage or civil partnership, pregnancy and 

maternity or sexual orientation, religion or 

belief; or  

(ii) equal pay or compensation for less favourable 

treatment of part-time workers or fixed-term 

employees,  

in any case in relation to any alleged act or omission of the 

Supplier and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and  

1.8.2  shall apply only where the notification referred to in 
Paragraph 1.2.1 is made by the Supplier and/or any 
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Subcontractor to the Buyer and, if applicable, Former Supplier 
within 6 months of the Start Date.  

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 

Supplier does or does not do something, such obligation shall be limited so that it 

extends only to the extent that the Buyer's contract with the Former Supplier 

contains a contractual right in that regard which the Buyer may enforce, or 

otherwise so that it requires only that the Buyer must use reasonable endeavours 

to procure that the Former Supplier does or does not act accordingly. 
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Part D: Pensions – NOT USED 
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Part E: Staff Transfer on Exit  

1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or 
intended Service Transfer;  

1.1.2 receipt of the giving of notice of early termination or any Partial 
Termination of the relevant Contract;  

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that 
the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the 

Data Protection Legislation, the Supplier's Provisional Supplier Personnel 

List, together with the Staffing Information in relation to the Supplier's 

Provisional Supplier Personnel List and it shall provide an updated 

Supplier's Provisional Supplier Personnel List at such intervals as are 

reasonably requested by the Buyer.   

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 

1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 
Provisional Supplier Personnel List other than where any 
replacement is of equivalent grade, skills, experience and 
expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 
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1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment);  

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 

Replacement Subcontractor of any notice to terminate employment given by 

the Supplier or relevant Subcontractor or received from any persons listed on 

the Supplier's Provisional Supplier Personnel List regardless of when such 

notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
Supplier for information relating to the manner in which the Services are 
organised.  Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyersuch information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in 
providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of 
any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 

1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
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Date including providing sufficient information in advance of the Service 
Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate.  
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee:  

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor.  Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply.  The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall,  comply 
with all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national 
insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
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Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor.   

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of:  

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date;  

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of:  

(a) any collective agreement applicable to the 

Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union 

or staff association in respect of any 

Transferring Supplier Employees which the 

Supplier or any Subcontractor is contractually 

bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
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(a) in relation to any Transferring Supplier 

Employee, to the extent that the proceeding, 

claim or demand by HMRC or other statutory 

authority relates to financial obligations arising 

on and before the Service Transfer Date; and 

(b) in relation to any employee who is not identified 

in the Supplier’s Final Supplier Personnel List, 

and in respect of whom it is later alleged or 

determined that the Employment Regulations 

applied so as to transfer his/her employment 

from the Supplier to the Buyer and/or 

Replacement Supplier and/or any Replacement 

Subcontractor, to the extent that the proceeding, 

claim or demand by HMRC or other statutory 

authority relates to financial obligations arising 

on or before the Service Transfer Date; 

2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the Supplier’s 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under 
regulation 13 of the Employment Regulations, except to the 
extent that the liability arises from the failure by the Buyer and/or 
Replacement Supplier to comply with regulation 13(4) of the 
Employment Regulations. 

 

2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the 
Employee Liabilities arise or are attributable to an act or omission of the 
Replacement Supplier and/or any Replacement Subcontractor whether 
occurring or having its origin before, on or after the Service Transfer Date 
including any Employee Liabilities:  
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2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 

2.4.2 arising from the Replacement Supplier’s failure, and/or 
Replacement Subcontractor’s failure, to comply with its 
obligations under the Employment Regulations. 

 

2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 
claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and  

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, 
within15 Working Days of receipt of notice from the Replacement 
Supplier and/or Replacement Subcontractor.  

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:  

2.7.1 no such offer has been made:  

2.7.2 such offer has been made but not accepted; or  

2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 

(as appropriate) that it may within 5 Working Days give notice to terminate 

the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's  employees pursuant to the provisions of Paragraph 2.7 provided 
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that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities.  

2.9 The indemnity in Paragraph 2.8:  

2.9.1  shall not apply to: 

(a) any claim for:  

(i) discrimination, including on the grounds of 
sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees,  

In any case in relation to any alleged act or omission of 

the Replacement Supplier and/or Replacement 

Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and  

2.9.2 shall apply only where the notification referred to in 
Paragraph 2.5.1 is made by the Replacement Supplier and/or 
Replacement Subcontractor to the Supplier within 6 months of 
the Service Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in 
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier 
Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 
Supplier’s Final Supplier Personnel List before and on the Service Transfer 
Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   87 
Model Version: v1.3 

(b) the Supplier and/or any Subcontractor; and 

(c) the Replacement Supplier and/or the 

Replacement Subcontractor. 

 

2.12 The Supplier shall, and shall procure that each Subcontractor shall,  promptly 
provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of:  

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the Supplier’s Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee;  

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of:  

(a) any collective agreement applicable to the 

Transferring Supplier Employees identified in the 

Supplier’s Final Supplier Personnel List; and/or  

(b) any custom or practice in respect of any 

Transferring Supplier Employees identified in the 

Supplier’s Final Supplier Personnel List which 

the Replacement Supplier and/or Replacement 

Subcontractor is contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 
the Supplier’s Final Supplier Personnel List arising from or 
connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
to such trade union, body or person arising on or after the Service 
Transfer Date; 
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2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 
identified in the Supplier’s Final Supplier Personnel List on or 
after their transfer to the Replacement Supplier or Replacement 
Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
working conditions of any person identified in the Supplier’s Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes;  

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 

2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
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(a) in relation to any Transferring Supplier 

Employee identified in the Supplier’s Final 

Supplier Personnel List, to the extent that the 

proceeding, claim or demand by HMRC or other 

statutory authority relates to financial 

obligations arising after the Service Transfer 

Date; and 

(b) in relation to any employee who is not a 

Transferring Supplier Employee identified in the 

Supplier’s Final Supplier Personnel List, and in 

respect of whom it is later alleged or 

determined that the Employment Regulations 

applied so as to transfer his/her employment 

from the Supplier or Subcontractor, to the 

Replacement Supplier or Replacement 

Subcontractor to the extent that the 

proceeding, claim or demand by HMRC or other 

statutory authority relates to financial 

obligations arising after the Service Transfer 

Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 
Supplier Employees identified in the Supplier’s Final Supplier 
Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 
Employee identified in the Supplier’s Final Supplier Personnel 
List or any appropriate employee representative (as defined in 
the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

 

The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 

Liabilities arise or are attributable to an act or omission of the Supplier and/or any 

Subcontractor (as applicable) whether occurring or having its origin before, on or 

after the Service Transfer Date, including any Employee Liabilities arising from the 

failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 

obligations under 
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Order Schedule 3 (Continuous Improvement)  
2. BUYER’S RIGHTS 

2.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

3. SUPPLIER’S OBLIGATIONS 

3.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

3.2 The Supplier must adopt a policy of continuous improvement in relation to 
the Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

3.3 In addition to Paragraph 3.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 

3.3.1 identifying the emergence of relevant new and evolving technologies; 

3.3.2 changes in business processes of the Supplier or the Buyer and 
ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

3.3.3 new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

3.3.4 measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

3.4 The initial Continuous Improvement Plan for the first (1st) Contract Year 
shall be submitted by the Supplier to the Buyer for Approval within one 
hundred (100) Working Days of the first Order or six (6) Months following 
the Start Date, whichever is earlier.   

3.5 The Buyer shall notify the Supplier of its Approval or rejection of the 
proposed Continuous Improvement Plan or any updates to it within twenty 
(20) Working Days of receipt.  If it is rejected then the Supplier shall, within 
ten (10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
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Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 

3.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

3.7 If the Buyer wishes to incorporate any improvement into this Contract, it 
must request a Variation in accordance with the Variation Procedure and 
the Supplier must implement such Variation at no additional cost to the 
Buyer or CCS. 

3.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 3.5: 

3.8.1 the Supplier shall use all reasonable endeavours to implement any 
agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

3.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the 
Parties) to review the Supplier's progress against the Continuous 
Improvement Plan. 

3.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
3.3.  

3.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

3.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

3.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 4 (Order Tender)  
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Order Schedule 5 (Pricing Details) 
 
Day Rate Card 
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Total for How do we 
effectively look at 
workforce inequalities 
in our regulation 
 

 Excluding VAT £146, 846 

 

 

How do we effectively look at 
workforce inequalities in our 
regulation -  Including VAT 

£176,215 
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Payment Schedule  
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Order Schedule 7 (Key Supplier Staff)  

1. 1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names 
of the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

2.  

3. 1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all 
times during the Contract Period. 

4.  

5. 1.3 The Buyer may identify any further roles as being Key Roles and, 
following agreement to the same by the Supplier, the relevant person selected 
to fill those Key Roles shall be included on the list of Key Staff.   

6.  

7. 1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

8.  

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

9. 1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 
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1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 
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Annex 1- Key Roles 
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Order Schedule 8 (Business Continuity and Disaster 
Recovery) 

4. Definitions 

4.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"BCDR Plan"  has the meaning given to it in Paragraph 2.2 of 
this Schedule; 

"Business Continuity Plan"  has the meaning given to it in Paragraph 5.3.2 
of this Schedule; 

"Disaster Recovery 
Deliverables" 

 the Deliverables embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

  

"Disaster Recovery Plan"  has the meaning given to it in Paragraph 5.3.3 
of this Schedule; 

"Disaster Recovery System"  the system embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

   

"Related Supplier"  any person who provides Deliverables to the 
Buyer which are related to the Deliverables 
from time to time; 

"Review Report"  has the meaning given to it in Paragraph 9.2 of 
this Schedule; and 

"Supplier's Proposals"  has the meaning given to it in Paragraph 9.3 of 
this Schedule; 

5. BCDR Plan 

5.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

5.2 At least ninety (90) Working Days after the Start Date the Supplier shall 
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a 
“BCDR Plan”), which shall detail the processes and arrangements that the 
Supplier shall follow to: 

5.2.1 ensure continuity of the business processes and operations 
supported by the Services following any failure or disruption of any 
element of the Deliverables; and 
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5.2.2 the recovery of the Deliverables in the event of a Disaster  

5.3 The BCDR Plan shall be divided into three sections: 

5.3.1 Section 1 which shall set out general principles applicable to the 
BCDR Plan;  

5.3.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); and 

5.3.3 Section 3 which shall relate to disaster recovery (the "Disaster 
Recovery Plan"). 

5.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty 
(20) Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

6. General Principles of the BCDR Plan (Section 1) 

6.1 Section 1 of the BCDR Plan shall: 

6.1.1 set out how the business continuity and disaster recovery elements 
of the BCDR Plan link to each other; 

6.1.2 provide details of how the invocation of any element of the BCDR 
Plan may impact upon the provision of the Deliverables and any 
goods and/or services provided to the Buyer by a Related Supplier; 

6.1.3 contain an obligation upon the Supplier to liaise with the Buyer and 
any Related Suppliers with respect to business continuity and 
disaster recovery; 

6.1.4 detail how the BCDR Plan interoperates with any overarching 
disaster recovery or business continuity plan of the Buyer and any of 
its other Related Supplier in each case as notified to the Supplier by 
the Buyer from time to time; 

6.1.5 contain a communication strategy including details of an incident and 
problem management service and advice and help desk facility which 
can be accessed via multiple channels; 

6.1.6 contain a risk analysis, including: 

(a) failure or disruption scenarios and assessments of likely 
frequency of occurrence; 

(b) identification of any single points of failure within the 
provision of Deliverables and processes for managing those 
risks; 

(c) identification of risks arising from the interaction of the 
provision of Deliverables with the goods and/or services 
provided by a Related Supplier; and 

(d) a business impact analysis of different anticipated failures or 
disruptions; 
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6.1.7 provide for documentation of processes, including business 
processes, and procedures; 

6.1.8 set out key contact details for the Supplier (and any Subcontractors) 
and for the Buyer; 

6.1.9 identify the procedures for reverting to "normal service"; 

6.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to 
minimise data loss; 

6.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; and 

6.1.12 provide for the provision of technical assistance to key contacts at 
the Buyer as required by the Buyer to inform decisions in support of 
the Buyer’s business continuity plans. 

6.2 The BCDR Plan shall be designed so as to ensure that: 

6.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

6.2.2 the adverse impact of any Disaster is minimised as far as reasonably 
possible;  

6.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313   and all other industry standards from time to 
time in force; and 

6.2.4 it details a process for the management of disaster recovery testing. 

6.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

6.4 The Supplier shall not be entitled to any relief from its obligations under the 
Performance Indicators (PI’s) or Service Levels, or to any increase in the 
Charges to the extent that a Disaster occurs as a consequence of any 
breach by the Supplier of this Contract. 

7. Business Continuity (Section 2) 

7.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business 
operations supported by the Services including: 

7.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

7.1.2 the steps to be taken by the Supplier upon resumption of the 
provision of Deliverables in order to address the effect of the failure 
or disruption. 
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7.2 The Business Continuity Plan shall: 

7.2.1 address the various possible levels of failures of or disruptions to the 
provision of Deliverables; 

7.2.2 set out the goods and/or services to be provided and the steps to be 
taken to remedy the different levels of failures of and disruption to the 
Deliverables; 

7.2.3 specify any applicable Performance Indicators with respect to the 
provision of the Business Continuity Services and details of any 
agreed relaxation to the Performance Indicators or Service Levels in 
respect of the provision of other Deliverables during any period of 
invocation of the Business Continuity Plan; and 

7.2.4 set out the circumstances in which the Business Continuity Plan is 
invoked. 

8. Disaster Recovery (Section 3) 

8.1 The Disaster Recovery Plan (which shall be invoked only upon the 
occurrence of a Disaster) shall be designed to ensure that upon the 
occurrence of a Disaster the Supplier ensures continuity of the business 
operations of the Buyer supported by the Services following any Disaster or 
during any period of service failure or disruption with, as far as reasonably 
possible, minimal adverse impact. 

8.2 The Supplier's BCDR Plan shall include an approach to business continuity 
and disaster recovery that addresses the following: 

8.2.1 loss of access to the Buyer Premises; 

8.2.2 loss of utilities to the Buyer Premises; 

8.2.3 loss of the Supplier's helpdesk or CAFM system; 

8.2.4 loss of a Subcontractor; 

8.2.5 emergency notification and escalation process; 

8.2.6 contact lists; 

8.2.7 staff training and awareness; 

8.2.8 BCDR Plan testing;  

8.2.9 post implementation review process;  

8.2.10 any applicable Performance Indicators with respect to the provision 
of the disaster recovery services and details of any agreed relaxation 
to the Performance Indicators or Service Levels in respect of the 
provision of other Deliverables during any period of invocation of the 
Disaster Recovery Plan; 

8.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period 
during which the Disaster Recovery Plan is invoked; 

8.2.12 access controls to any disaster recovery sites used by the Supplier in 
relation to its obligations pursuant to this Schedule; and 
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8.2.13 testing and management arrangements. 

9. Review and changing the BCDR Plan 

9.1 The Supplier shall review the BCDR Plan: 

9.1.1 on a regular basis and as a minimum once every six (6) Months; 

9.1.2 within three (3) calendar Months of the BCDR Plan (or any part) 
having been invoked pursuant to Paragraph Error! Reference s
ource not found.; and 

9.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 9.1.1 and 9.1.2 of this 
Schedule) whereupon the Supplier shall conduct such reviews in 
accordance with the Buyer’s written requirements. Prior to starting its 
review, the Supplier shall provide an accurate written estimate of the 
total costs payable by the Buyer for the Buyer’s approval.  The costs 
of both Parties of any such additional reviews shall be met by the 
Buyer except that the Supplier shall not be entitled to charge the 
Buyer for any costs that it may incur above any estimate without the 
Buyer’s prior written approval.  

9.2 Each review of the BCDR Plan pursuant to Paragraph 9.1 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the 
Services which have taken place since the later of the original approval of 
the BCDR Plan or the last review of the BCDR Plan, and shall also have 
regard to any occurrence of any event since that date (or the likelihood of 
any such event taking place in the foreseeable future) which may increase 
the likelihood of the need to invoke the BCDR Plan. The review shall be 
completed by the Supplier within such period as the Buyer shall reasonably 
require.   

9.3 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each such review of the BCDR Plan, provide to the Buyer a report (a 
"Review Report") setting out the Supplier's proposals (the "Supplier's 
Proposals") for addressing any changes in the risk profile and its proposals 
for amendments to the BCDR Plan. 

9.4 Following receipt of the Review Report and the Supplier’s Proposals, the 
Parties shall use reasonable endeavours to agree the Review Report and 
the Supplier's Proposals. If the Parties are unable to agree Review Report 
and the Supplier's Proposals within twenty (20) Working Days of its 
submission, then such Dispute shall be resolved in accordance with the 
Dispute Resolution Procedure.  

9.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any 
such change shall be at the Supplier’s expense unless it can be reasonably 
shown that the changes are required because of a material change to the 
risk profile of the Deliverables. 
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10. Testing the BCDR Plan 

10.1 The Supplier shall test the BCDR Plan:  

10.1.1 regularly and in any event not less than once in every Contract Year; 

10.1.2 in the event of any major reconfiguration of the Deliverables 

10.1.3 at any time where the Buyer considers it necessary (acting in its sole 
discretion).   

10.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the Buyer’s requirements and the relevant provisions of the BCDR 
Plan.  The Supplier's costs of the additional test shall be borne by the Buyer 
unless the BCDR Plan fails the additional test in which case the Supplier's 
costs of that failed test shall be borne by the Supplier. 

10.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise 
with the Buyer in respect of the planning, performance, and review, of each 
test, and shall comply with the reasonable requirements of the Buyer.  

10.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" 
data in such testing is first approved with the Buyer. Copies of live test data 
used in any such testing shall be (if so required by the Buyer) destroyed or 
returned to the Buyer on completion of the test. 

10.5 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each test, provide to the Buyer a report setting out: 

10.5.1 the outcome of the test; 

10.5.2 any failures in the BCDR Plan (including the BCDR Plan's 
procedures) revealed by the test; and 

10.5.3 the Supplier's proposals for remedying any such failures. 

10.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity 
and re-testing shall be completed by the Supplier, at its own cost, by the 
date reasonably required by the Buyer. 

11. Invoking the BCDR Plan 

11.1 In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the 
Buyer promptly of such invocation). In all other instances the Supplier shall 
invoke or test the BCDR Plan only with the prior consent of the Buyer. 

12. Circumstances beyond your control 

12.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances 
beyond your control) if it would not have been impacted by the Force 
Majeure Event had it not failed to comply with its obligations under this 
Schedule.  
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Order Schedule 9 (Security) 

Part A: Short Form Security Requirements 

13. Definitions 

13.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of Security"  the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any Information 
and Communication Technology ("ICT"), 
information or data (including the Confidential 
Information and the Government Data) used 
by the Buyer and/or the Supplier in connection 
with this Contract; and/or 

b) the loss and/or unauthorised disclosure of any 
information or data (including the Confidential 
Information and the Government Data), 
including any copies of such information or 
data, used by the Buyer and/or the Supplier in 
connection with this Contract, 

 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with paragraph 
2.2; 

"Security Management 
Plan"  

 the Supplier's security management plan prepared 
pursuant to this Schedule, a draft of which has been 
provided by the Supplier to the Buyer and as 
updated from time to time; 

14. Complying with security requirements and updates to them 

14.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

14.2 The Supplier shall comply with the requirements in this Schedule in respect 
of the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security 
Policy and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

14.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 
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14.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision 
of the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

14.5 Until and/or unless a change to the Charges is agreed by the Buyer 
pursuant to the Variation Procedure the Supplier shall continue to provide 
the Deliverables in accordance with its existing obligations. 

15. Security Standards 

15.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on security. 

15.2 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

15.2.1 is in accordance with the Law and this Contract;  

15.2.2 as a minimum demonstrates Good Industry Practice; 

15.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

15.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

15.3 The references to standards, guidance and policies contained or set out in 
Paragraph 15.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

15.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

16. Security Management Plan 

16.1 Introduction 

16.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 

16.2 Content of the Security Management Plan 

16.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph Error! R
eference source not found. and any other provisions of this 
Contract relevant to security; 
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(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(e) set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

16.3 Development of the Security Management Plan 

16.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 16.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  

16.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 16.3.1, or any subsequent revision to it in 
accordance with Paragraph 16.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   123 
Model Version: v1.3 

not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

16.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
16.3.2.  However a refusal by the Buyer to Approve the Security 

Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 16.2 shall be deemed to be 
reasonable. 

16.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 16.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 16.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

16.4 Amendment of the Security Management Plan 

16.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes;  

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

16.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of 
controls. 

16.4.3 Subject to Paragraph 16.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 16.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 
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16.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

17. Security breach 

17.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

17.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 17.1, 
the Supplier shall: 

17.2.1 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

17.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Buyers Security Policy 

CQC EP&S 045 Attachment 9 - Appendix H -  Annex 1 
Buyers Security Policy FINAL 

20231108 CQC 

EP&S 045 Attachment 9 - Appendix H -  Annex 1 Buyers Security Policy FINAL.pdf 
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Part B: Long Form Security Requirements – NOT 
USED 
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Order Schedule 10 (Exit Management) 

18. Definitions 

18.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Exclusive Assets"  Supplier Assets used exclusively by the 
Supplier or a Key Subcontractor in the 
provision of the Deliverables; 

"Exit Information"  has the meaning given to it in 
Paragraph 20.1 of this Schedule; 

"Exit Manager"  the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

"Net Book Value"  the current net book value of the relevant 
Supplier Asset(s) calculated in accordance 
with the DPS Application or Order Tender 
(if stated) or (if not stated) the depreciation 
policy of the Supplier (which the Supplier 
shall ensure is in accordance with Good 
Industry Practice); 

"Non-Exclusive Assets"  those Supplier Assets used by the 
Supplier or a Key Subcontractor in 
connection with the Deliverables but which 
are also used by the Supplier or Key 
Subcontractor for other purposes; 

"Registers"  the register and configuration database 
referred to in Paragraph 19.2 of this 
Schedule;  

"Replacement Goods"  any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the 
Goods following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Replacement Services"  any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 

"Termination Assistance"  the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
other assistance required by the Buyer 
pursuant to the Termination Assistance 
Notice; 
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"Termination Assistance 
Notice" 

 has the meaning given to it in Paragraph 
22.1 of this Schedule; 

"Termination Assistance 
Period" 

 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 22.2 of 
this Schedule; 

"Transferable Assets"  Exclusive Assets which are capable of 
legal transfer to the Buyer; 

"Transferable Contracts"  Sub-Contracts, licences for Supplier's 
Software, licences for Third Party 
Software or other agreements which are 
necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

"Transferring Assets"  has the meaning given to it in Paragraph 
25.2.1 of this Schedule; 

"Transferring Contracts"  has the meaning given to it in 
Paragraph 25.2.3 of this Schedule. 

19. Supplier must always be prepared for contract exit  

19.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

19.2 During the Contract Period, the Supplier shall promptly: 

19.2.1 create and maintain a detailed register of all Supplier Assets 
(including description, condition, location and details of ownership 
and status as either Exclusive Assets or Non-Exclusive Assets and 
Net Book Value) and Sub-contracts and other relevant agreements 
required in connection with the Deliverables; and 

19.2.2 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier 
provides the Deliverables  

("Registers"). 

19.3 The Supplier shall: 

19.3.1 ensure that all Exclusive Assets listed in the Registers are clearly 
physically identified as such; and 

19.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost 
or restriction to the Buyer) at the request of the Buyer to the Buyer 
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(and/or its nominee) and/or any Replacement Supplier upon the 
Supplier ceasing to provide the Deliverables (or part of them) and if 
the Supplier is unable to do so then the Supplier shall promptly notify 
the Buyer and the Buyer may require the Supplier to procure an 
alternative Subcontractor or provider of Deliverables.  

19.4 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

20. Assisting re-competition for Deliverables  

20.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

20.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

20.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

20.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

21. Exit Plan 

21.1 The Supplier shall, within three (3) Months after the Start Date, deliver to 
the Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 21.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

21.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 
pursuant to Paragraph 21.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure.  

21.3 The Exit Plan shall set out, as a minimum: 

21.3.1 a detailed description of both the transfer and cessation processes, 
including a timetable;  
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21.3.2 how the Deliverables will transfer to the Replacement Supplier and/or 
the Buyer; 

21.3.3 details of any contracts which will be available for transfer to the 
Buyer and/or the Replacement Supplier upon the Expiry Date 
together with any reasonable costs required to effect such transfer; 

21.3.4 proposals for the training of key members of the Replacement 
Supplier’s staff in connection with the continuation of the provision of 
the Deliverables following the Expiry Date; 

21.3.5 proposals for providing the Buyer or a Replacement Supplier copies 
of all documentation relating to the use and operation of the 
Deliverables and required for their continued use;  

21.3.6 proposals for the assignment or novation of all services utilised by 
the Supplier in connection with the supply of the Deliverables; 

21.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

21.3.8 proposals for the disposal of any redundant Deliverables and 
materials; 

21.3.9 how the Supplier will ensure that there is no disruption to or 
degradation of the Deliverables during the Termination Assistance 
Period; and 

21.3.10 any other information or assistance reasonably required by the Buyer 
or a Replacement Supplier. 

21.4 The Supplier shall: 

21.4.1 maintain and update the Exit Plan (and risk management plan) no 
less frequently than:  

(a) every six (6) months throughout the Contract Period; and 

(b) no later than twenty (20) Working Days after a request from 
the Buyer for an up-to-date copy of the Exit Plan;  

(c) as soon as reasonably possible following a Termination 
Assistance Notice, and in any event no later than ten (10) 
Working Days after the date of the Termination Assistance 
Notice; 

(d) as soon as reasonably possible following, and in any event 
no later than twenty (20) Working Days following, any 
material change to the Deliverables (including all changes 
under the Variation Procedure); and   

21.4.2 jointly review and verify the Exit Plan if required by the Buyer and 
promptly correct any identified failures. 

21.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 21.2 or 21.4 (as 
the context requires), shall that draft become the Exit Plan for this Contract.   

21.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 
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22. Termination Assistance  

22.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

22.1.1 the nature of the Termination Assistance required; and 

22.1.2 the start date and period during which it is anticipated that 
Termination Assistance will be required, which shall continue no 
longer than twelve (12) Months after the date that the Supplier 
ceases to provide the Deliverables. 

22.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the Termination Assistance Notice period provided that such 
extension shall not extend for more than six (6) Months beyond the end of 
the Termination Assistance Period and provided that it shall notify the 
Supplier of such this extension no later than twenty (20) Working Days prior 
to the date on which the provision of Termination Assistance is otherwise 
due to expire. The Buyer shall have the right to terminate its requirement for 
Termination Assistance by serving not less than (20) Working Days' written 
notice upon the Supplier. 

22.3 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph Error! Reference source not found., the Supplier w
ill provide the Termination Assistance in good faith and in accordance with 
the principles in this Schedule and the last Buyer approved version of the 
Exit Plan (insofar as it still applies). 

23. Termination Assistance Period  

23.1 Throughout the Termination Assistance Period the Supplier shall: 

23.1.1 continue to provide the Deliverables (as applicable) and otherwise 
perform its obligations under this Contract and, if required by the 
Buyer, provide the Termination Assistance; 

23.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its 
Replacement Supplier including assistance and/or access to facilitate 
the orderly transfer of responsibility for and conduct of the 
Deliverables to the Buyer and/or its Replacement Supplier; 

23.1.3 use all reasonable endeavours to reallocate resources to provide 
such assistance without additional costs to the Buyer; 

23.1.4 subject to Paragraph 23.3, provide the Deliverables and the 
Termination Assistance at no detriment to the Performance 
Indicators (PI’s) or Service Levels, the provision of the Management 
Information or any other reports nor to any other of the Supplier's 
obligations under this Contract;  
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23.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date 
Registers to the Buyer; 

23.1.6 seek the Buyer's prior written consent to access any Buyer Premises 
from which the de-installation or removal of Supplier Assets is 
required. 

23.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 23.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

23.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

24. Obligations when the contract is terminated   

24.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

24.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

24.2.1 vacate any Buyer Premises; 

24.2.2 remove the Supplier Equipment together with any other materials 
used by the Supplier to supply the Deliverables and shall leave the 
Sites in a clean, safe and tidy condition. The Supplier is solely 
responsible for making good any damage to the Sites or any objects 
contained thereon, other than fair wear and tear, which is caused by 
the Supplier;  

24.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or 
termination to: 

(a) such information relating to the Deliverables as remains in 
the possession or control of the Supplier; and 

(b) such members of the Supplier Staff as have been involved 
in the design, development and provision of the Deliverables 
and who are still employed by the Supplier, provided that the 
Buyer and/or the Replacement Supplier shall pay the 
reasonable costs of the Supplier actually incurred in 
responding to such requests for access. 

24.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 
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25. Assets, Sub-contracts and Software 

25.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

25.1.1 terminate, enter into or vary any Sub-contract or licence for any 
software in connection with the Deliverables; or 

25.1.2 (subject to normal maintenance requirements) make material 
modifications to, or dispose of, any existing Supplier Assets or 
acquire any new Supplier Assets. 

25.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

25.2.1 which, if any, of the Transferable Assets the Buyer requires to be 
transferred to the Buyer and/or the Replacement Supplier 
("Transferring Assets");  

25.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; and  

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

25.2.3 which, if any, of Transferable Contracts the Buyer requires to be 
assigned or novated to the Buyer and/or the Replacement Supplier 
(the "Transferring Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

25.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges.  

25.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 

25.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

25.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer 
and/or the Replacement Supplier to use such assets (with a right of 
sub-licence or assignment on the same terms); or failing which 
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25.5.2 procure a suitable alternative to such assets, the Buyer or the 
Replacement Supplier to bear the reasonable proven costs of 
procuring the same. 

25.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

25.7 The Buyer shall: 

25.7.1 accept assignments from the Supplier or join with the Supplier in 
procuring a novation of each Transferring Contract; and 

25.7.2 once a Transferring Contract is novated or assigned to the Buyer 
and/or the Replacement Supplier, discharge all the obligations and 
liabilities created by or arising under that Transferring Contract and 
exercise its rights arising under that Transferring Contract, or as 
applicable, procure that the Replacement Supplier does the same. 

25.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

25.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 25.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 25.9 which 
is intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

26. No charges  

26.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

27. Dividing the bills  

27.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

27.1.1 the amounts shall be annualised and divided by 365 to reach a daily 
rate; 

27.1.2 the Buyer or Replacement Supplier (as applicable) shall be 
responsible for or entitled to (as the case may be) that part of the 
value of the invoice pro rata to the number of complete days 
following the transfer, multiplied by the daily rate; and 
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27.1.3 the Supplier shall be responsible for or entitled to (as the case may 
be) the rest of the invoice. 
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Order Schedule 15 (Order Contract Management) 

 

1. DEFINITIONS 

2.  In this Schedule, the following words shall have the following meanings 
and they shall supplement Joint Schedule 1 (Definitions): 

"Operational 

Board" 

the board established in accordance with paragraph 

4 of this Schedule; 

"Project Manager" the manager appointed in accordance with 

paragraph 4 of this Schedule; 

 

3. PROJECT MANAGEMENT 

4.  The Supplier and the Buyer shall each appoint a Project Manager for the 
purposes of this Contract through whom the provision of the Services 
and the Deliverables shall be managed day-to-day. 

5.  The Parties shall ensure that appropriate resource is made available on 
a regular basis such that the aims, objectives and specific provisions of 
this Contract can be fully realised. 

6.  Without prejudice to paragraph 4 below, the Parties agree to operate the 
boards specified as set out in the Annex to this Schedule. 

7. Role of the Supplier Contract Manager 

7.1 The Supplier's Contract Manager shall be: 

8. the primary point of contact to receive communication from the Buyer 

and will also be the person primarily responsible for providing information to 

the Buyer;  

9. able to delegate his position to another person at the Supplier but must 

inform the Buyer before proceeding with the delegation and it will be the 

delegated person's responsibility to fulfil the Contract Manager's 

responsibilities and obligations;  

10. able to cancel any delegation and recommence the position himself; and 

11. replaced only after the Buyer has received notification of the proposed 

change.  

11.1 The Buyer may provide revised instructions to the Supplier's Contract 
Manager in regards to the Contract and it will be the Supplier's Contract 
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Manager's responsibility to ensure the information is provided to the 
Supplier and the actions implemented.  

11.2 Receipt of communication from the Supplier's Contract Manager by the 
Buyer does not absolve the Supplier from its responsibilities, obligations or 
liabilities under the Contract. 

 

12. ROLE OF THE OPERATIONAL BOARD 

13.  The Operational Board shall be established by the Buyer for the 
purposes of this Contract on which the Supplier and the Buyer shall be 
represented. 

14.  The Operational Board members, frequency and location of board 
meetings and planned start date by which the board shall be established 
are set out in the Order Form. 

15.  In the event that either Party wishes to replace any of its appointed 
board members, that Party shall notify the other in writing for approval 
by the other Party (such approval not to be unreasonably withheld or 
delayed). Each Buyer board member shall have at all times a counterpart 
Supplier board member of equivalent seniority and expertise. 

16.  Each Party shall ensure that its board members shall make all 
reasonable efforts to attend board meetings at which that board 
member’s attendance is required. If any board member is not able to 
attend a board meeting, that person shall use all reasonable endeavours 
to ensure that a delegate attends the Operational Board meeting in 
his/her place (wherever possible) and that the delegate is properly 
briefed and prepared and that he/she is debriefed by such delegate after 
the board meeting. 

17.  The purpose of the Operational Board meetings will be to review the 
Supplier’s performance under this Contract. The agenda for each 
meeting shall be set by the Buyer and communicated to the Supplier in 
advance of that meeting. 

18. Contract Risk Management 

18.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Order Contract. 

18.2 The Supplier shall develop, operate, maintain and amend, as agreed with 
the Buyer, processes for: 

19. the identification and management of risks; 

19.1.1 the identification and management of issues; and 

19.1.2 monitoring and controlling project plans. 
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19.2 The Supplier allows the Buyer to inspect at any time within working hours 
the accounts and records which the Supplier is required to keep. 

19.3 The Supplier will maintain a risk register of the risks relating to the Order 
Contract which the Buyer and the Supplier have identified.  
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Annex: Contract Boards 

The Parties agree to operate the following boards at the locations and at the 
frequencies set out below: 

NOT APPLICABLE 
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Order Schedule 16 (Benchmarking) 

28. DEFINITIONS 

28.1 In this Schedule, the following expressions shall have the following 
meanings: 

"Benchmark Review"  a review of the Deliverables carried out in 
accordance with this Schedule to determine 
whether those Deliverables represent Good 
Value; 

"Benchmarked 
Deliverables" 

 any Deliverables included within the scope 
of a Benchmark Review pursuant to this 
Schedule; 

"Comparable Rates"  the Charges for Comparable Deliverables; 

"Comparable 
Deliverables" 

 deliverables that are identical or materially 
similar to the Benchmarked Deliverables 
(including in terms of scope, specification, 
volume and quality of performance) provided 
that if no identical or materially similar 
Deliverables exist in the market, the Supplier 
shall propose an approach for developing a 
comparable Deliverables benchmark; 

"Comparison Group"  a sample group of organisations providing 
Comparable Deliverables which consists of 
organisations which are either of similar size 
to the Supplier or which are similarly 
structured in terms of their business and 
their service offering so as to be fair 
comparators with the Supplier or which, are 
best practice organisations; 

"Equivalent Data"  data derived from an analysis of the 
Comparable Rates and/or the Comparable 
Deliverables (as applicable) provided by the 
Comparison Group; 

"Good Value"  that the Benchmarked Rates are within the 
Upper Quartile; and 

"Upper Quartile"  in respect of Benchmarked Rates, that 
based on an analysis of Equivalent Data, the 
Benchmarked Rates, as compared to the 
range of prices for Comparable 
Deliverables, are within the top 25% in terms 
of best value for money for the recipients of 
Comparable Deliverables. 
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29. When you should use this Schedule 

29.1 The Supplier acknowledges that the Buyer wishes to ensure that the 
Deliverables, represent value for money to the taxpayer throughout the 
Contract Period.   

29.2 This Schedule sets to ensure the Contracts represent value for money 
throughout and that the Buyer may terminate the Contract by issuing a 
Termination Notice to the Supplier if the Supplier refuses or fails to comply 
with its obligations as set out in Paragraphs 3 of this Schedule. 

29.3 Amounts payable under this Schedule shall not fall within the definition of a 
Cost. 

30. Benchmarking 

30.1 How benchmarking works 

30.1.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

30.1.2 The Buyer may, by written notice to the Supplier, require a 
Benchmark Review of any or all of the Deliverables. 

30.1.3 The Buyer shall not be entitled to request a Benchmark Review 
during the first six (6) Month period from the Contract Start Date or at 
intervals of less than twelve (12) Months after any previous 
Benchmark Review.  

30.1.4 The purpose of a Benchmark Review will be to establish whether the 
Benchmarked Deliverables are, individually and/or as a whole, Good 
Value. 

30.1.5 The Deliverables that are to be the Benchmarked Deliverables will be 
identified by the Buyer in writing. 

30.1.6 Upon its request for a Benchmark Review the Buyer shall nominate a 
benchmarker.  The Supplier must approve the nomination within ten 
(10) Working Days unless the Supplier provides a reasonable 
explanation for rejecting the appointment.   If the appointment is 
rejected then the Buyer may propose an alternative benchmarker.  If 
the Parties cannot agree the appointment within twenty (20) days of 
the initial request for Benchmark review then a benchmarker shall be 
selected by the Chartered Institute of Financial Accountants.  

30.1.7 The cost of a benchmarker shall be borne by the Buyer (provided 
that each Party shall bear its own internal costs of the Benchmark 
Review) except where the Benchmark Review demonstrates that the 
Benchmarked Service and/or the Benchmarked Deliverables are not 
Good Value, in which case the Parties shall share the cost of the 
benchmarker in such proportions as the Parties agree (acting 
reasonably). Invoices by the benchmarker shall be raised against the 
Supplier and the relevant portion shall be reimbursed by the Buyer. 
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30.2 Benchmarking Process 

30.2.1 The benchmarker shall produce and send to the Buyer, for Approval, 
a draft plan for the Benchmark Review which must include: 

(a) a proposed cost and timetable for the Benchmark Review; 

(b) a description of the benchmarking methodology to be used 
which must demonstrate that the methodology to be used is 
capable of fulfilling the benchmarking purpose; and 

(c) a description of how the benchmarker will scope and identify 
the Comparison Group.  

30.2.2 The benchmarker, acting reasonably, shall be entitled to use any 
model to determine the achievement of value for money and to carry 
out the benchmarking.  

30.2.3 The Buyer must give notice in writing to the Supplier within ten (10) 
Working Days after receiving the draft plan, advising the 
benchmarker and the Supplier whether it Approves the draft plan, or, 
if it does not approve the draft plan, suggesting amendments to that 
plan (which must be reasonable). If amendments are suggested then 
the benchmarker must produce an amended draft plan and this 
Paragraph 3.2.3 shall apply to any amended draft plan. 

30.2.4 Once both Parties have approved the draft plan then they will notify 
the benchmarker.  No Party may unreasonably withhold or delay its 
Approval of the draft plan. 

30.2.5 Once it has received the Approval of the draft plan, the benchmarker 
shall: 

(a) finalise the Comparison Group and collect data relating to 
Comparable Rates. The selection of the Comparable Rates 
(both in terms of number and identity) shall be a matter for 
the Supplier's professional judgment using: 

 market intelligence; 

 the benchmarker’s own data and experience; 

 relevant published information; and 

 pursuant to Paragraph 30.2.7 below, information from 
other suppliers or purchasers on Comparable Rates; 

(b) by applying the adjustment factors listed in Paragraph 
30.2.7 and from an analysis of the Comparable Rates, 
derive the Equivalent Data; 

(c) using the Equivalent Data, calculate the Upper Quartile; 

(d) determine whether or not each Benchmarked Rate is, and/or 
the Benchmarked Rates as a whole are, Good Value. 

30.2.6 The Supplier shall use all reasonable endeavours and act in good 
faith to supply information required by the benchmarker in order to 
undertake the benchmarking.  The Supplier agrees to use its 
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reasonable endeavours to obtain information from other suppliers or 
purchasers on Comparable Rates. 

30.2.7 In carrying out the benchmarking analysis the benchmarker may 
have regard to the following matters when performing a comparative 
assessment of the Benchmarked Rates and the Comparable Rates 
in order to derive Equivalent Data: 

(a) the contractual terms and business environment under 
which the Comparable Rates are being provided (including 
the scale and geographical spread of the customers); 

(b) exchange rates; 

(c) any other factors reasonably identified by the Supplier, 
which, if not taken into consideration, could unfairly cause 
the Supplier's pricing to appear non-competitive. 

30.3 Benchmarking Report 

30.3.1 For the purposes of this Schedule "Benchmarking Report" shall 
mean the report produced by the benchmarker following the 
Benchmark Review and as further described in this Schedule. 

30.3.2 The benchmarker shall prepare a Benchmarking Report and deliver it 
to the Buyer, at the time specified in the plan Approved pursuant to 
Paragraph 30.2.3, setting out its findings.  Those findings shall be 
required to: 

(a) include a finding as to whether or not a Benchmarked 
Service and/or whether the Benchmarked Deliverables as a 
whole are, Good Value; 

(b) if any of the Benchmarked Deliverables are, individually or 
as a whole, not Good Value, specify the changes that would 
be required to make that Benchmarked Service or the 
Benchmarked Deliverables as a whole Good Value; and  

(c) include sufficient detail and transparency so that the Party 
requesting the Benchmarking can interpret and understand 
how the Supplier has calculated whether or not the 
Benchmarked Deliverables are, individually or as a whole, 
Good Value. 

The Parties agree that any changes required to this Contract 
identified in the Benchmarking Report shall be implemented at the 
direction of the Buyer in accordance with Clause 24 (Changing 
the contract). 
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Order Schedule 18 (Background Checks)  

31. When you should use this Schedule 

This Schedule should be used where Supplier Staff must be vetted before working 

on the Contract.  

32. Definitions 

“Relevant Conviction” means any conviction listed in Annex 1 to this 

Schedule.  

33. Relevant Convictions 

33.1 The Supplier must ensure that no person who discloses that they have 
a Relevant Conviction, or a person who is found to have any Relevant 
Convictions (whether as a result of a police check or through the 
procedure of the Disclosure and Barring Service (DBS) or otherwise), is 
employed or engaged in any part of the provision of the Deliverables 
without Approval. 

33.2 Notwithstanding Paragraph 3.1 for each member of Supplier Staff who, 
in providing the Deliverables, has, will have or is likely to have access 
to children, vulnerable persons or other members of the public to whom 
the Buyer owes a special duty of care, the Supplier must (and shall 
procure that the relevant Sub-Contractor must): 

(a) carry out a check with the records held by the Department 
for Education (DfE); 

(b) conduct thorough questioning regarding any Relevant 
Convictions; and 

(c) ensure a police check is completed and such other 
checks as may be carried out through the Disclosure and 
Barring Service (DBS), 

and the Supplier shall not (and shall ensure that any Sub-
Contractor shall not) engage or continue to employ in the 
provision of the Deliverables any person who has a Relevant 
Conviction or an inappropriate record. 
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Annex 1 – Relevant Convictions 

 

NOT APPLICABLE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   146 
Model Version: v1.3 

Order Schedule 20 (Order Specification)  

This Schedule sets out the characteristics of the Deliverables that the Supplier will 
be required to make to the Buyers under this Order Contract 

How do we effectively look at workforce inequalities in our regulation 

 

1. Executive Summary 

The Care Quality Commission (CQC) is the independent regulator of health and 

social care in England. CQC make sure health and social care services provide 

people with safe, effective, compassionate, high-quality care and we encourage care 

services to improve. We do this by registering, monitoring, inspection and rating, 

enforcement and using our independent voice. 

In 2021 CQC published our strategy for the changing world of health and social care. 

The strategy aims to make our regulation more relevant to the way care is now 

delivered, more flexible to manage risk and uncertainty, and it will enable CQC to 

respond in a quicker and more proportionate way as the health and care 

environment continues to evolve. 

CQC has committed to both tackling inequalities for people needing or using health 

and care services and promoting inclusive, equitable and positive cultures in those 

services. This recognises the well-established links between equity for staff and 

good quality care and equity for people using services. This is supported in the 

single assessment framework7 by quality statements that cover workforce equality, 

diversity, and inclusion, alongside quality statements around equity in access, and 

equity in experience and outcomes. We do not yet have a comprehensive evidence-

based understanding of: 

1. Effective ways to evidence workforce inequalities beyond using established 
data sets,  

2. Effective ways that health and care providers can tackle these workforce 
inequalities and how we assess these within our regulation, nor 

3. How to use our regulatory impact mechanisms8 to achieve the desired change. 
4.  

This research will help us to develop our organisational knowledge where we have 

this recognised gap. 

 

 
7 Our new single assessment framework - Care Quality Commission (cqc.org.uk) 

8 Impact of the Care Quality Commission on provider performance | The King's Fund (kingsfund.org.uk) 
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2. The Requirement 

2.1 Areas of research focus 
 

We require the supplier to: 

A. Identify how workforce inequalities, exclusion, and discrimination in 
complex organisation structures can be evidenced and understood 

It should explore: 

• How systemic, institutional, and interpersonal discrimination manifests and has 
an impact on staff and quality for care.  

• How structural and institutional operations and practices have an impact on 
inclusion and discrimination. 

• The evidence that can be used to identify and understand workforce inequalities 
and identify issues around race and racism and other forms of discrimination. 

• The critical factors that indicate conditions of workforce inequalities. 

• Good practice examples where employers in regulated organisations of 
different types advance equality in their workplace cultures. This should go 
across all sectors we regulate. 

It should also support identifying, interpreting, and understanding: 

• The link between workforce inequalities and service delivery, quality and 
outcomes for people using services. 

 

B. Identify the mechanisms through which we have impact as a regulator to 
reduce workforce inequalities and promote equity. 
 

It should explore: 

• The most effective regulatory approaches to tackling systemic workforce 
inequalities. 

• How regulation could be used to effectively see beyond dominant cultures to 
understand the experiences of non-dominant cultures. 

• How to best ensure workers from all equality groups can raise concerns to 
better understand workforce inequalities. 

• Key measures of success. 
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C. Produce actionable learning to aid us to embed workforce equality within 
our work. 
 

This should consider: 

• How to build the evidence into our single assessment framework and how we 
could most effectively use impact mechanisms to accelerate improvement in 
workforce equity. 

• How we support CQC staff to make robust judgements about a service, provider 
or local system, with a consistent approach to interpreting and recording 
evidence. 

• How to engage with providers and their staff, on assessment of workforce 
equality, and oversight of this. This should specifically include identifying issues 
around race and racism.  

 

In addition, we would like the supplier to support identification of gaps in the 

research, or areas of future primary research where CQC could add value. 

2.2 Skills, knowledge, and expertise  
 

We would like to draw on the expertise of the supplier to propose the 

methodology best suited to the needs of the project as outlined. 

We are looking for a supplier with expertise, experience and understanding: 

• health and social care organisations and systems; and  

• workplace equality, diversity, and inclusion interventions.  
 

In setting out the research design the supplier should present current, in-depth, 

theoretical, and practical knowledge and expertise in: 

• Discrimination, and racism.  

• Understanding of power relations, how they operate and their impact, including 
understanding historic power imbalance, cultures, practices, and outcomes in 
complex health and social care organisations and systems. 

• Approaches to tackle discrimination, reduce inequalities and promote, support, 
and maintain inclusion. 

• Research approaches that include accessible methods to involve people, and 
reflect the diversity of people who need, access, and deliver care. 

 

This research should support the embedding of workforce equality into our regulatory 

framework and regulatory powers of enforcement following findings of workforce 

discrimination / inequalities. It should support the recommendations from the 
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Commission on Race and Ethnic Disparities (CRED) report, and other CQC workforce 

equality reviews.  

https://assets.publishing.service.gov.uk/media/6062ddb1d3bf7f5ce1060aa4/2021033

1_-_CRED_Report_-_FINAL_-_Web_Accessible.pdf 

This tender is separate from CQC’s core regulation activity. 

 

2.3 Output requirements 
 

The supplier must produce a structured approach to the research with rationalised 

methodology aligned to the needs of this requirement and the following deliverables: 

• Interim findings formatted to suit need and aligned to key project milestones. 

• A final report, including executive summary, detailed findings, methodology and 
references. 

• Accessible formats suitable for web publication. 

• Presentation of key findings, learning and insights, and recommendations for 
CQC for improvement 

o This should include a briefing for internal sharing and learning within 
CQC to support discussions of implications and opportunities for 
improvement. 

 

Please note that depending on the methodology additional outputs may be 

appropriate, such as frameworks / tools / graphics to facilitate communication. 

Consideration should be given for data consolidation, e.g., if a literature forms a part 

of the methodology, it will be necessary for the supplier to access literature that is 

‘not for commercial purposes’, if interviews or focus groups are used, transcripts, pull 

quotes and recordings, where appropriate, may be an output. 

The contract should include a period of 3 months after the completion of the final 

report to support with dissemination and ensuring the research has impact. The 

supplier should give this consideration within their proposal. 

3. Use of findings by supplier 

The supplier may use any information collected and generated specifically for the 

purposes of the work under the contract or through the supplier’s performance of its 

obligations under the contract (including findings and outputs) as long as the following 

conditions are met: 

• The supplier seeks consent from the Authority before using the  Authority’s  
information (including published works and articles); and 

• The Supplier’s intended use is acceptable to the Authority  
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4. Cost Envelope 

Cost Envelope  
 

£150,000 (exc VAT) 
£180,000 (inc VAT)  
 

 

5. Duration of Contract 

Start Date End Date Extension Options (If 
Applicable) 

19th February 2024 18th  February 2025 3 months 

 

6. Authority Responsibilities  

We, the authority will: 

• Provide the supplier with the relevant information required for the research.  

• Discuss and comment on the design (including research methods) and delivery 
of the research to ensure that the work meets CQC’s needs.  

• Attend regular contract management and service delivery meetings.  

• Ensure all payments are made promptly and in line with the contract.  

 

7. Supplier Responsibilities  

The supplier shall: 

• Appoint a contract and/or a programme manager to oversee the work and liaise 
with/report as required to CQC contact(s).  

• Produce a clear plan and timeline of how and when research will be delivered 
including key milestones. The plan should highlight dependencies and identify 
key risks and contingencies. If any issues occur with delivery, to inform the 
contract manager at CQC.  

• Develop research methodology and deliver outputs which meet the needs of 
the project requires set out in the ITT and delivered against the agreed 
timescales with CQC.  

• Provide CQC Research and Evaluation Team with detailed methodology, 
instruments to be used in the literature review and outputs for review and 
comment.   

• Agree the nature and frequency of meetings required with CQC.  

• Perform quality assurance on all aspects of the project. 
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• Provide CQC with timely and ongoing quality assurance information relating to 
the project.  

• Provide CQC with updates on costs and progress as required.  

 

8. Contract Management Arrangements 

There will be a clear programme plan with deliverables which will be monitored by 

CQC and the supplier.  

Additionally, the supplier will be expected to: 

• Communicate and meet (e.g. online) frequently with CQC as agreed; 

• Work within agreed key performance indicators relating to quality, delivery of 
products and levels of service; 

• Measure performance and provision of service on an ongoing basis against 
specific target dates;  

• Provide reports on progress to the contract manager / programme manager; 

• Attend key meetings in person to review progress and discuss the service, as 
required by the contract manager / programme manager 

• Attend a post contract review with the CQC to review whether the objectives of 
the contract were met, to review the benefits achieved; and 

• Identify any lessons learnt for future programmes. 

 

9. Key Performance Indicators (KPIs) 

Indicator Measured by Review Frequency 

Delivery of quality outputs 
within agreed dates 

• Full project plan 
and finalised 
methodology for 
the project 

• Delivery of interim 
findings aligned to 
appropriate 
milestones 

• Delivery of draft 
report for review by 
CQC 

• Final report 

• Accessible version 
of the report 
suitable for 
publication on 
CQC’s website 

• A workshop that 

Ahead of anticipated 
delivery / monthly 
duration of contract 
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produces 
recommendations 
for how the findings 
from the research 
can be embedded 
as part of our 
regulation 

• Presentation to key 
stakeholders and 
internal audiences 
to share findings 

• Involvement in 
wider 
dissemination of 
the research to 
ensure impact 

Collaboration • Regular contact 
and engagement 
with CQC on the 
work as agreed 

• CQC can review 
research tools and 
reports before 
finalised and 
comments are 
acted upon 

• There is effective 
knowledge transfer 
with CQC 

• The supplier 
collaborates with 
CQC in 
dissemination of 
the research 

Monthly and as required 
for the duration of 
contract 

 

10. Milestones 

The table below sets out a proposed timetable of activity. Please note that this is 
intended as a guide and is subject to change to ensure the greatest alignment with our 
transformational change programme. We will work with the successful supplier upon 
commencement of the contract to agree the programme for delivery. 
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Description Target Date Action to 
Achieve 
Milestone 

Review Date 

Full project plan Month 1 Inception meeting 
and production of 
a full project plan 
including agreed 
methodology. 

Month 1 

Sharing of interim 
findings 

Month 7 Delivery of interim 
findings in line 
with programme 
milestones. 

Month 7 

Delivery of findings 
workshop 

Month 9 Delivery of a 
workshop that 
produces 
recommendations 
based on the 
findings.  
Recommendations 
to be included in 
the draft report. 
 

Month 9 

Delivery of draft report 
for review 

Month 10 Report submitted 
for review with 
agreed structure. 

Month 10 

Reporting final findings 
and CQC sign off 

Month 11 Final report and 
accessible version 
of the report, 
suitable for 
publication on 
CQC’s website are 
submitted and 
confirmed via 
governance 
routes. 

Month 11 

Wider dissemination of 
final findings 

Month 12-15 
(subject to any 
applicable 
extension) 

Presentation(s) to 
internal/external 
audiences to 
share findings. 

Month 12-15 
(subject to any 
applicable 
extension) 

 

11. Skills and Knowledge Transfer 

The supplier will share with CQC ongoing insight, advice and expertise and learning 

from their work. Specifically, this should include expert understanding of workforce 

inequalities and how to support embedding of workforce equality in our regulation. 

 

 


