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26.09.18

Define what is existing when the Fit out stage will commence. i.e. part of previous works.

FDG

Staircase including all finishes. Drawing 7604-FDG-ZZ-XX-DR-A-24100-P04 is for
information only. Mezzanine plant will have a Key Clamp railing and kick board installed.
Temporary railing install on the remainder of the mezzanine will need to be replaced with
plasterboard partitions as part of these works as per the drawings.

For the avoidance of doubt, the unit will be presented as shell and core; including
mezzanine without any internal finishes within the unit.

27.09.2018

26.09.18

Roof penetrations

FDG

All penetrations in the roof or walls are to ensure that the airtightness and waterproofing
integrity is retained as existing.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

26.09.18

RF Chamber, removable panel and floor flatness

FDG

The floor flatness needs to be +/- 3.1mm within the indicated area on the plans and
structural drawings within the RF chamber and 10mm over a metre for the remainder.
The chamber dimensions are 4000mm (I) x 4000mm (w) x 3650mm (h).

The removable partition must be large enough to allow the installation of the chamber
(4m x 4m) and must be sealed when replaced after installation. The Contractor is to
provide proposals for approval.

27.09.2018

26.09.18

Weight allowance per m? on existing structural roof

WSL

The max allowed weight to suspend items for the existing portal frame roof is 25kg/m2'
Therefore if items weigh above this the load needs to be distributed. A loading plan
should be submitted to all client consultants for review.

27.09.2018

26.09.18

Remedial works to the existing ground floor slab

WSL

The existing ground slab does not adequately achieve the required floor flatness as
indicated by the hatching on drawing DI-WSL-00-XX-20-001-C02. Therefore provide
proposals of how to achieve this flatness for the client structural engineer to review.

27.09.2018

26.09.18

Riser access panels

FDG

Risers are to have access panels at the top (Ceiling) and bottom. Panels are to be
sealed and to match the partition type i.e. fire requirements.

27.09.2018

26.09.18

Windows in the GF Plant area

FDG

Windows in the GF Plant area are to have internally applied film where there are no
louvres for privacy. The Contractor is to provide proposals for approval.

27.09.2018

26.09.18

Existing building and modifications

FDG

Any modifications to the existing building are to be approved prior to any work. All
existing elements are to be protected during construction.

27.09.2018
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9 26.09.18 Mechanical and Electrical Design Information Cundall Please find enclosed the following updated Mechanical and Electrical design information: 27.09.2018

- Proposed Mechanical Layout; drawing number: BSXX(50)1001; Rev P5

- Proposed Drainage Layout; drawing number: BSXX(52)1001; Rev P4

- Proposed Water Layout; drawing number: BSXX(53)1001; Rev P4

- Proposed Mechanical Layout External Elevation; drawing number: BSXX(50)4001; Rev
P2

- LV Schematic; drawing number: BSXX(60)0001; Rev P5

- Small Power and Data Layout; drawing number: BSXX(62)1001; Rev P6

- General and Emergency Lighting Layout; drawing number: BSXX(63)1001; Rev P5

- Containment Route Layout; drawing number: BSXX(65)1001; Rev P5

- Security and Fire Alarm Layout; drawing number: BSXX(67)1001; Rev P5

- Building Services Performance Specification; reference number: 1016090-SPC-MEP-
001; Rev C

- Revised accessories schedule 1016090 -SCH-E-1001 Accessories Schedule Rev P6;
including the addition of hand dryers.

- Note added to the drawing 1016090 - BSXX(62)1001 Rev P5.

Please note that the above supersedes previous iterations. The Contractor is include for
these revised information within his tender return.

10 26.09.18 Architectural Design Information FDG Please find enclosed the following updated Architectural design information: 27.09.2018
- Revised GA Plan Level 0 & 1; Drawing Number 7604-FDG-ZZ-XX-DR-A-11101-P010

- Stairs Plans Section and Elevation Details; Drawing Number 7604-FDG-ZZ-XX-DR-A-
24100-P04 (FOR INFORMATION ONLY)

- Integration in Parent Building; Revision B; dated 27/11/2017

Please note that the above supersedes previous iterations. The Contractor is include for
these revised information within his tender return.
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11 26.09.18 Structural/Civil Design Information WSL Please find enclosed the following updated Structural/Civil design information: 27.09.2018
- GA GROUND FLOOR; Drawing Number DI-WSL-00-00-20-00001; Rev: FO1
- GA MEZZANINE LEVEL,; Drawing Number DI-WSL-00-00-20-00002; Rev: FO1
- GA ROOF LEVEL,; Drawing Number DI-WSL-00-00-20-00003; Rev: FO1
- Floor Plans for DISC CAT B Fit out; Drawing Number DI-WSL-00-XX-20-001; Rev:
Cco2
- 3D Views Sheet 1 of 2; Drawing Number DI-WSL-00-XX-21-00100; Rev: FO1
- 3D Views Sheet 2 of 2; Drawing Number DI-WSL-00-XX-21-00101; Rev: FO1
- Elevations Sheet 1 of 4; Drawing Number DI-WSL-00-XX-21-00102; Rev: FO1
- Elevations Sheet 2 of 4; Drawing Number DI-WSL-00-XX-21-00103; Rev: FO1
'- Elevations Sheet 3 of 4; Drawing Number DI-WSL-00-XX-21-00104; Rev: FO1
- Elevations Sheet 4 of 4; Drawing Number DI-WSL-00-XX-21-00105; Rev: FO1
- STAIR DESIGN AND DETAILS; Drawing Number DI-WSL-00-XX-24-00-0001, Rev:
FO1.
- FACE Consultants LTD; Free Movement Survey Report; ref: FC/17/6980; dated
November 2017.
Please note that the above supersedes previous iterations. The Contractor is include for
these revised information within his tender return.
12 26.09.18 - QCL Please find enclosed updated Preliminaries and General Conditions (Rev A); which 27.09.2018
includes minor amendments to the names of members of the design team only.
13 26.09.18 |Internal Metal Staircase and DDA Lift — We understand that the mezzanine floor construction forms part FDG The stairs are part of the CATA works and will be installed prior to the CAT B works. The 27.09.2018
of the Base Build / CATA Works, currently being undertaken under a separate contract, and that these DDA lift is part of the CATB Works.
works will be completed ahead of commencement of the CATB Fit Out Works. We note the following
references within the Outline Specification, ref. 7604-91-01, dated August 2018, compiled by Fairhurst
Design Group:
0 Cl. 2.4 — Upper Floors — ‘The works include inserting a mezzanine floor staircase and DDA lift
increasing the floor space by approximately 45%. The mezzanine will be left vacant for future fit out’.
o Cl. 2.6 — Stairs and Lift — Provides a detailed specification in respect of the Staircase and DDA Lift
For absolute clarity, please confirm that these elements are to form part of the CATB Fit Out Works
contract, and are not to be installed by others as part of the ongoing Base Build / CATA Works.
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14 26.09.18 |Kitchen Fit Out — With reference to the new Kitchen Fit Out Works at Level 00 (as detailed within Cl.4.3 — FDG No Elevation drawing is available. 1 x 400mm drawer and cupboard base unit. 1 x under 27.09.2018
‘Brew Kitchen’ of the FDG Outline Specification), could you please advise whether an Elevation Drawing sink 600mm base unit cupboard. 2 x 600mm wall units either side of existing window.
is available at this stage? If not, please confirm requirements, including but not limited to the following: Area under unit for 1 x dishwasher and 1 x fridge. Note sink height is to be compliant
0 Base Units — Quantity required with Building regs part M 850mm and remaining kitchen unit height 900mm.
o Wall Units — Quantity required
We note that all white goods will be supplied free issue by yourselves, for installation by the Contractor.

15 26.09.18 |[Ceiling Finishes — We note that FDG drawing 7604-FDG-ZZ-XX-DR-A-14100-P03 — Ceiling Type Plans — FDG CO02 ceiling is to all areas; reception, RF Test, Chamber, Circulation, Flex space and 27.09.2018
currently shows Ceiling Types C02 (SAS System 130) and C03 (Gyproc MR Plasterboard on Casoline MF kitchen (Black line hatch). C03 (Blue line hatch) is for damp areas; WC, shower and
Ceiling) within the Key. These ceiling types are also referred to within the corresponding Finishes locker areas only.
Schedule compiled by FDG, Draft Issue, dated 17/08/18. The FDG drawing currently only shows Ceiling
Type CO03 to all areas. Please confirm that this is correct, and that Ceiling Type C02 has now been
omitted from the scheme.
Cl. 3.3 of the corresponding FDG Outline Specification states ceiling finishes as follows:
o Ceiling Type C02 (SAS System 130)- to Office Areas, Entrance, Kitchen, Cleaners and Circulation
o Ceiling Type C03 (MR Plasterboard MF Ceiling) — to Toilets, Disabled Toilet, Disable Changing/Shower
and Lockers
Please clarify.

16 26.09.18 External Works — Cl. 6.1 of the FDG Outline Specification states ‘Existing paved areas and car parking’. FDG No external works shall apply to this contract. 27.09.2018
No information is provided in relation to any new external works requirements. Please confirm that no
external works shall apply to this contract, or alternatively, advise otherwise.

17 26.09.18 Planning Approvals — As noted within Section A — General Matters, Sub-Section 4, of the Preliminaries & FDG All planning fees have been paid by the client, no further fees are anticipated as part of 27.09.2018
General Conditions, we understand that all fees associated with Planning have been covered under direct this contract.
appointment to the Client, and as such, no costs are to be included within our proposal for the same.
Whilst noting that it is the responsibility of the Contractor to comply with all Planning Conditions outlined
within Appendix C of the ER’s, where reference is included to the potential requirement for further
planning input, please confirm that all costs associated with such shall be borne by the Client.

18 26.09.18 Building Control / Approved Inspector — As above, we understand that South Oxfordshire and the Vale of FDG Building control associated fees will be required as part of this contract. No inspector has 27.09.2018
White House District Councils have been engaged to provide Building Control / Approved Inspector been appointed.
Services. Please confirm whether the fees associated with such are to be included within our proposal, or
alternatively, whether these will be covered under separate Client Direct Appointment. If the former
applies, and a proposal for these services is available, could you please forward a copy by return.

19 26.09.18 |Performance Bond — We note the requirement to provide a Contract Guarantee Bond (Performance Please find attached copies of the Performance Bond and Parent Company Guarantee 27.09.2018
Bond) as outlined within Section A — General Matters, Sub-Section 13, of the Preliminaries & General referenced within the Schedule of Amendments - Schedule 11.
Conditions, and confirm that due allowance will be included within our proposal for the same. At this
juncture, we would draw your attention to the fact that a Parent Company Guarantee (as Section A, Sub- The Contractor is deemed to have made all due allowances within their tender
Section 14) does not apply to Paragon Interiors Group Plc. submission for the provision of the Performance Bond/Parent Company Guarantee. The

Employer reserves the right to select a preferred option post-Contract.
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20 26.09.18 Warranties, Sub-contractor Warranties and Sub-Consultant Warranties — We note the requirement for us Please find attached copies of the Warranties, Sub-contractor Warranties and Sub- 27.09.2018
to provide Warranties, Sub-Contractor Warranties (CDP Works) and Sub-Consultant Warranties as Consultant Warranties referenced within the Schedule of Appendices - Schedule 12.
outlined within Section A — General Matters, Sub-Sections 15, 16 & 17 respectively, of the Preliminaries &
General Conditions. These clauses refer to draft warranties contained within Annex 8 of the tender The Contractor is deemed to have made all due allowances within their tender
documentation, which we are not currently in receipt of. Subject to availability, could you please forward submission to allow for the provision of all warranties and to have accepted the
this information by return. wording/structure. No amendments to the wording will be accepted.
21 26.09.18 |ltem 2.8 Windows within the Outline Specification 7604-91-01 states “Air tightness is to be maintained” — SAC Please see attached Air Tightness Testing & Measurement Association - Air 27.09.2018
Can you please provide a copy of the existing report stating the figure achieved and we assume we are to Permeability Test (report). You should allow for a new test to be undertaken upon
allow for the cost within our tender for a new test to be undertaken upon completion of our works? completion of your works.
22 26.09.18 |Can you please confirm the staircase is to be installed by others under a separate contract as this is not FDG / Waterman (For the avoidance of doubt, the staircase will be installed by others and will be in place 27.09.2018
mentioned on the contract sum analysis or within the outline specification prior to your arrival. The staircase will be insitu, completed with finishes. This is identified
in WSL's drawings DI-WSL-00-XX-20-001 & 21-100 by the green steel, all other steel
will be installed and fire protected upon CAT B Contractors arrival
23 26.09.18 |Can you please confirm the lift is to be installed by others under a separate contract as this is not FDG / Waterman [For the avoidance of doubt, the lift is to be installed as part of your package. The lift will 27.09.2018
mentioned on the contract sum analysis be installed by the lift manufacturer. The Contractor is deemed to have allowed for all
coordination deemed necessary and is inclusive of i.e. fixing to the staircase, columns,
any required ramp circa 50mm, etc. Refer to the FDG Outline Specification for further
information.
24 26.09.18 |Can you please confirm the structural steel supports for the new louvres is to be installed on the inside of Waterman Yes, the structural supports will be inside the external envelope of the building; therefore 27.09.2018
the existing building and there is no requirement for cutting or adaptations of the wall cladding and no cutting or adapting of the wall cladding will be required. However there is a
rainscreen. requirement for roof cutting for the penetrations shown in Cundalls drawings
25 26.09.18 |Will the remedial works to rectify the floor flathess within the area of the RF chamber be undertaken by Waterman No. For clarity, these works are to be carried out by either the Main Contractor or a sub- 27.09.2018
others prior to the mezzanine structure being installed? contractor appointed by yourselves.
26 26.09.18 Is the external signage part of the our scope? If so, can you provide details (other than the visuals SAC Signage is excluded from this tender. 27.09.2018
contained within the planning docs)?
27 26.09.18 Is there a preference or specification for the type of floor screed required to bring the floor up to correct Waterman No. For clarity, we are seeking contractor proposals on how to achieve the required floor 27.09.2018
levels? flatness, whether that be lazer levelling, a new screed or another approach. The only
requirements is that the new floor achieves the required flatness and there is a
minimal/no different in FFL.
28 26.09.18 |RFIs —if, further into the tender period, more questions arise, what is the process for issuing RFIs? SAC Please e-mail procurement@sa.catapult.org.uk 27.09.2018
29 26.09.18 |could | ask for clarification on the ‘Form of Tender’ document? SAC Please include all pricing information in Annex 5 of the issued documents; which 27.09.2018
Page 8 of the Employers Requirements points towards the RFP document. This contains a Tender includes the Pricing Document.
Declaration form and this seems to be the closest document to a Form of Tender although gives no area
for the contract sum to be included.
Can you confirm this is the form to return or alternatively direct us to the correct document.
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30 26.09.18 |A few of the contractors were confused as to which steels would be included in their package and which Waterman This already exists in the two drawings they need to provide the steel that is in green and 27.09.2018
are supplied and installed by the mezzanine contractor, can we a get a colour coded drawing showing this is stated in within the Waterman's report page 6 under Structural Form. Note within all
for simplicity please? drawings the Green structural items are identified as CAT B all other steel (Red and Blue
will have already been installed and fire protected. Therefore no further treatment is
required beyond architects spec.
31 26.09.18 [When onsite Alex stated the kitchen could be of our own choosing but the tender refers to specifics. Can QCL The Contractor is to ensure the kitchen specified within the Employer's Requirements is 27.09.2018
this be clarified please? included within the tender return. The Contractor may provide a below the line option
cost for an alternative kitchen.
32 26.09.18 |There are no reflected ceiling plans for the SAS ceilings. Is this to be provided by the designer? FDG The Contractor is to ensure that their submission includes for the FDG produced ceiling 27.09.2018
plans 7604-FDG-ZZ-XX-DR-A-14100-P03 - Ceiling Type Plans; which has been issued
as part of this tender package.
33 26.09.18 What is the safe Workiﬂg load of the roof? Waterman For the avoidance of doubt, the safe Working load is :]_5|(N/m2 27.09.2018
34 26.09.18 |The staircase being installed by others, how far will this be completed? FDG / Waterman [Refer to tender query 22. 27.09.2018
35 26.09.18 |The pack instructs back lit signage, but | recall Alex stating signage would be done separately by others? SAC Signage is excluded from this tender. 27.09.2018
Can this be clarified please?
36 26.09.18 Is there a specific lighting control system preferred (i.ie., simmtronic), and does this need to be linked to Cundall For further information, refer to the details of the lighting control options; which are 27.09.2018
the BMS? shown with the accessories schedule (1016090 -SCH-E-1001 ) - issued within the
Tender Addendum Nr 1 package.
37 26.09.18 |What BMS system do you want? Open or closed protocol? | would recommend Delta as it's open Cundall A BMS system has not been specified. All unit are to be control via manufacturers local 27.09.2018
protocol, we do this in house. controls as per the specification and drawings
38 26.09.18 |There’s no information on the existing external windows and doors. Can this be provided please? We SAC This will be issued once obtained form the landlord. 27.09.2018
can use the original manufacturers details to build the louvres.
39 26.09.18 |Ceiling Finishes - Drawing 7604-FDG-ZZ-XX-DR-A-14100-P03 Plaster Board bulkhead drawing is FDG There are currently no detailed drawings for the plasterboard bulkheads as part of this 27.09.2018
missing. Can this be provided please? tender package. A bulkhead will be required around the stair core to suit the opening.
40 26.09.18 |No M&E Specification & Drawing Provided. Can you confirm how you would like to provide heating for QCL / Cundall |Drawings and specifications were included within the tender documents. Refer to Annex 27.09.2018
these areas would this be FCU,s or radiators? 1, Appendix B of the Employer's Requirements.
41 26.09.18 [What are the heating and cooling requirements for the building and individual areas? Understanding the Cundall For additional clarity, as this project is being delivered under a design and build contract; 27.09.2018
loads will help spec the correct size equipment. it is deemed that the Contractor will take all reasonability for/in undertaking the relevant
calculation to size all plant. Refer to drawing BSXX(50)1001 for preliminary information -
issued within the tender package.
42 26.09.18 |There’s no information on external works. Can this be provided please? QCL / FDG No external works are included within the Employer's Requirements. 27.09.2018
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43 26.09.18 There’s no information on incoming services. From our walk round I'm of the assumption all the services Cundall
are preinstalled for our adaption. If this isn’t correct, can this information be provided please?

The contractor is to take a new supply from the existing cut-out, to a new main LV panel
board .The main LV panel board will supply the proposed existing and supply the
existing external lighting distribution boards and roller shutter doors. Please refer to
drawing BSXX(60)0001 for details - issued within the tender package.

27.09.2018

44 26.09.18 |With regards to the incoming services, can we have the information on capacity and allowances for us to Cundall
tap from/into please?

Please refer to drawing BSXX(60)0001 and 1016090-SPC-MEP-001 for details - issued
within the tender package.

27.09.2018

45 26.09.18 |The tender instructs the contractor to undertake drainage survey to ensure no blockages are evident. QCL
Can a drainage drawing be provided please? Is this something you wish to be included in our pricing?

The Contractor is to include for a CCTV drainage survey as stated within the Employer's
Requirements.

27.09.2018

46 26.09.18 Is there a requirement for sprinklers anywhere else other than the plant room? Cundall

Sprinklers have not been specified.

27.09.2018

47 26.09.18 |Mezzanine Full height perimeter plasterboard wall FDG

The full height plasterboard wall on the internal mezzanine boundary does not require
fire rating except in the reception area as shown on Fire Drawing; 7604-FDG-ZZ-XX-DR-
A-19100-P01 - Fire Plan. This complies with Part B Building Regs Section 8: 8:11 as the
two areas (Warehouse and Office) are ancillary to one another.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

48 26.09.18 Mezzanine floor works included and excluded FDG

The full height partition that is the internal boundary of the mezzanine floor is the only
works for this floor. There are no internal wall linings of the mezzanine floor or any
finishes required on this upper level as part of these works.

The Contractor is to ensure that his tender is complaint and reflective of these works.

27.09.2018

49 26.09.18 Fire partition requirements FDG

The column lining does not require fire rating. Single layer plasterboard is acceptable.
The columns do not require fire rating except in the reception area as shown on Fire
Drawing; 7604-FDG-ZZ-XX-DR-A-19100-P01 - Fire Plan.

The reception area enclosing the staircase is the only required fire lobby area for First
Floor escape. The corridors provide multiple means of escape and must allow travel
distances as in Part B Section 3 table D1 Building regs.There are no known high
hazards within the warehouse.

The Contractor is to ensure that his tender is complaint and reflective of these works.

27.09.2018

50 26.09.18 |Fire door requirements FDG

There are 3No fire doors required in the reception area as shown on Fire Drawing; 7604-
FDG-ZZ-XX-DR-A-19100-P01 - Fire Plan. The warehouse doors that are louvre doors
do not require fire rating.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

51 26.09.18 [Warehouse existing party wall FDG

There are no paint finishes required for this wall.

The Contractor is to ensure that his tender is complaint and reflective of these works.

27.09.2018
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52 26.09.18 |Warehouse existing floor finish FDG The warehouse floor slab does not require sealing or any floor finish. The RF Chamber 27.09.2018

room still requires a sealed floor finish.

The Contractor is to ensure that his tender is complaint and reflective of these works
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53 26.09.18 RF Chamber

FDG

The RF chamber has a unit within that is supplied by the client. There are no additional
walls required within this RF Chamber room.

The Contractor is to ensure that his tender is complaint and reflective of these works

27.09.2018

54 26.09.18 |Building regulations.

FDG

South and Vale Building Control Office, Contact: Walter Capek.

Building Control Surveyor has been engaging with the design and compliance to building
regulations.

27.09.2018

55 26.09.18 |Building Control Requirement to ensure stairs is a protected shaft

FDG

Please refer to drawing 7604-FDG-A-Sketch 001-P02 for part fire partition and part pyro
glazed protected shaft to staircase.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

56 26.09.18 [DDA Lift

FDG

Lift cabin size min 1200mm min x 1400mm min, structural opening size 1505mm min x
1630mm min. Remote call station to be placed on column face in front of lift. The Lift is a
Gartec 7000 model.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

57 26.09.18 |Gas flue discharge from radiant heating panels

Cundall

Contractor to price for gas fired radiant heaters, including gas installation, as per tender
summary item 6B. Discharge is via warehouse wall as shown on drawing
BSXX(50)1001.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

58 26.09.18 |Combination Units for workshop use

Cundall

These are to be costed as an option, refer to drawing BSXX(62)1001 Particular note C.
Refer to electrical accessories schedule for details on combination unit manufacturer.

The provision of cost is to be as scheduled out with the Pricing Document. The
Contractor is to include within his tender for any works associated with complying with
this requirement.

27.09.2018

59 26.09.18 |First floor power supply

Cundall

First floor will be supplied by distribution board in ground floor plant room. The
containment will rise from ground floor into first floor. Refer to drawing BSXX(62)1001
and BSXX(65)1001

27.09.2018

60 26.09.18 Natural and mechanical Ventilation

Cundall

Warehouse and plant room are naturally ventilated, and all other areas are mechanically
ventilated as shown on drawing BSXX(50)1001

27.09.2018

61 26.09.18 |Spare parts list

Cundall

Contractors to price for spare parts as an option. Refer to part 1.17 in electrical services
performance specification

27.09.2018

62 26.09.18 BMS/local controllers

Cundall

There is no BMS. Control is provided via local controls provided by manufacturers, as
shown on drawing BSXX(50)1001.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018
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63 26.09.18 12 month maintenance Cundall

Contractor to price for 12 month maintenance as stated in mechanical workmanship
Page 32 item 880 and electrical workmanship page 23 item 840.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

64 26.09.18 |Ground floor and warehouse power supply Cundall

Refer to drawing BSXX(65)1001 for details on electrical containment.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

65 26.09.18 Radiators Cundall

Heating and cooling via DX system, radiators provided for frost protection. All radiators
are electric as stated on drawing BSXX(50)1001.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

66 26.09.18 Intumescent paint Waterman

Intumescent paint is only required to steel installed by the CAT B contractor i.e. all steel
shown in green on drawings DI-WSL-00-xx-20-001&21-100.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

67 26.09.18 |Pricing Document Quantem

The revised version of the Contract Sum Analysis - Rev A included within Tender
Addendum Nr 1 have been issued to give further guidance to tenderers on the scope of
works.

For clarity, any quantities stated within the documents are included for guidance only
and cannot be relied upon when pricing the tender submission. It is the Contractor's
responsibility to visit the site to determine the full scope of the works. No claims for
additional cost or time shall be accepted for inaccuracy or absence of quantities.

27.09.2018

68 26.09.18 |[Cladding Contractor Details SAC

Details of the Cladding installer for the Zephyr Building are as follows:

A20 Cladding
Pump House Farm
Ongar Road
Brentwood

Essex

CM15 OLA

Office tel: +44(0)1277 369555
Office fax: +44(0)1277 369556

Website: http://www.a2ocladding.co.uk/contact/

The Contractor is to ensure they have liaised with the above individuals and include
within his tender for any works associated with complying with this requirement.

27.09.2018

10
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Revision: C

Catapult Open

69 26.09.18 |Fire rated glazing

Refer to the FDG drawing number 7604-FDG-A-SKETCH-001-P02, relating to the fire
glazing requirements to the stair core area.

The Contractor is to include within his tender for any works associated with complying
with this requirement.

27.09.2018

70 02.10.18 DDA Compliant Lift Requirements

FDG / Waterman

The lift specification is to be a Motala 2000 Lift
- Manufacturer: KONE
- Platform Size: 1220mm x 1480mm
- Shaft Size: 1350mm x 1560mm
- Installation space: 1380mm x 1590mm
- Access: Ramp access, no pit required.
Call button to be relocated onto the column face for ease of access
Building Regulations Part M to be met. Diagram 11 (Page 34) states minimum internal
dimensions of 1100mm x 1400mm are required for a DDA lift.
Contractor is required to check onsite dimensions between steel prior to lift purchase.

Please find enclosed the following updated information:

- Stair Plans Section an Elevation Details; drawing number 7604-FDG-ZZ-XX-DR- A-
24100-P04; dated 17.08.18 (marked-up)

- Motala 2000 Brochure; produced by KONE.

- Except from Building Regulations Part M; Diagram 11 (marked-up)

- GENERAL ARRANGEMENT MEZZANINE LEVEL; drawing number DI-WSL-00-01-20-
00002; Rev F02; dated 02/10/18.

The Contractor is to include for the revised versions within his tender; along with any
works associated with complying with this requirement. Please note that the above
supersedes previous iterations.

02.10.18

71 01.10.18 Having reviewed the tender addendum pack and the original tender pack, can you confirm that there Waterman

hasn’'t been any changes to the steel works ?

Yes there have been some small omissions of trimming steelwork at first floor around
the lift shaft location as the shaft is self supporting and requires the full clear space
between stair strings as shown on drawing DI-WSL-00-01-20-00002.

Please find enclosed the following updated information:

-GENERAL ARRANGEMENT MEZZANINE LEVEL,; drawing number DI-WSL-00-01-20-
00002; Revision F02; dated 02/10/18.

The Contractor is to include for the revised versions within his tender; along with any
works associated with complying with this requirement. Please note that the above
supersedes previous iterations.
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Catapult Open

Project: Project DISC Il, Harwell Campus, Didcot
Tracker Date: 9th October 2018
Revision: C
72 01.10.18 [Would it be possible to confirm that the only windows that are to have internally applied film are in the SAC For the purposes of aesthetics and security, an internal film is to be applied to the
plant room on the ground floor? windows within the plant room, located at Ground Floor.
The Ground Floor Disabled WC will require an internal film to be applied on the window
for toilet privacy.
The Contractor is to include within his tender for any works associated with complying
with this requirement.
73 01.10.18 |Does the additional glazed partition need to be rated E60 or EI607? FDG 60 minute integrity and insulation 60M EI
The Contractor is to include within his tender for any works associated with complying
with this requirement.
74 03.10.18 |Please provide the contact details for the individual who the team have been liaising with regarding the FDG / Waterman [KONE John Fitzsimmons [John.Fitzsimmons@KONE.com]

lift.

The Contractor is to include within his tender for any works associated with complying
with this requirement.
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