

BI/NSP/1/21

Demolition of Existing (asbestos in roof) & Site Preparation

BUILDING

Substructure

SUPERSTRUCTURE

Timber Frame

Roof & Rainwater Goods

External Walls

Windows Screens & External Doors

Internal Walls

Internal Doors

FINISHES & FITTINGS

Wall Finishes

Floor Finishes

Ceiling Finishes

Decorations

Fittings & Furniture

SERVICES INSTALLATIONS

Sanitaryware & Wastes

Mechanical Services Installations

Electrical Services Installations

EXTERNAL WORKS

Site Works (Incl. car park)

Drainage

PHASES:	1	2	3	TOTAL
Demolition of Existing (asbestos in roof) & Site Preparation	£0.00	£0.00	£0.00	£0.00
BUILDING				
Substructure	£0.00	£0.00	£0.00	£0.00
SUPERSTRUCTURE				
Timber Frame	£0.00	£0.00	£0.00	£0.00
Roof & Rainwater Goods	£0.00	£0.00	£0.00	£0.00
External Walls	£0.00	£0.00	£0.00	£0.00
Windows Screens & External Doors	£0.00	£0.00	£0.00	£0.00
Internal Walls	£0.00	£0.00	£0.00	£0.00
Internal Doors	£0.00	£0.00	£0.00	£0.00
FINISHES & FITTINGS				
Wall Finishes	£0.00	£0.00	£0.00	£0.00
Floor Finishes	£0.00	£0.00	£0.00	£0.00
Ceiling Finishes	£0.00	£0.00	£0.00	£0.00
Decorations	£0.00	£0.00	£0.00	£0.00
Fittings & Furniture	£0.00	£0.00	£0.00	£0.00
SERVICES INSTALLATIONS				
Sanitaryware & Wastes	£0.00	£0.00	£0.00	£0.00
Mechanical Services Installations	£0.00	£0.00	£0.00	£0.00
Electrical Services Installations	£0.00	£0.00	£0.00	£0.00
EXTERNAL WORKS				
Site Works (Incl. car park)	£0.00	£0.00	£0.00	£0.00
Drainage	£0.00	£0.00	£0.00	£0.00

External Services	£0.00	£0.00	£0.00	£0.00
Preliminaries	£0.00	£0.00	£0.00	£0.00
Planning and Building Regulations fees and notices	£0.00	£0.00	£0.00	£0.00
Incoming Statutory Services Costs and Applications	£0.00	£0.00	£0.00	£0.00
Design Fees	£0.00	£0.00	£0.00	£0.00
Main contractor's overheads and profits	£0.00	£0.00	£0.00	£0.00
Contingencies	£20,000.00	£15,000.00	£10,000.00	£45,000.00
TOTALS	£20,000.00	£15,000.00	£10,000.00	£45,000.00