

FAO [REDACTED]
Carter Jonas LLP
(via Bravo Solutions)

CONFIDENTIAL

[REDACTED]
Procurement Officer
1st Floor
Woodlands
Manton Lane
Bedford MK41 7LW

Direct Line: [REDACTED]
<http://highwaysengland.co.uk/>

Date: 20 October 2021

OFFICIAL COMMERCIAL

SUBJECT TO CONTRACT

**The provision of Estates and Property Management Services for National
Highways FTS Reference: 2021-041306**

Dear [REDACTED],

Further to my letter dated 5 October 2021, I am writing to inform you that the standstill period for this contract has now ended and that Highways England intends to award this contract to your company.

Please note that the award of the contract may still be prevented or delayed if a claim is issued against Highways England prior to the execution and completion of the contract. No contract will exist until the contract has been executed and completed.

Contract Execution

The contract is enclosed in duplicate. Please arrange for your authorised signatories to execute the contract in duplicate and return both documents to us at the address at the top of this letter as soon as possible and no later than 25 October 2021 – electronic copies can be returned via Bravo. Please do not date the contract. We will execute and complete the contract in duplicate and return one original to you.

Insurance

Prior to entering into the contract you are required to provide evidence that the insurances required in the contract are in place. Please submit this evidence via Bravo.

Publicity

Until such time as we notify you, you must not publicise the contents of this letter or the award of this contract and all media enquiries should be directed to the relevant procurement officer via the Sourcing portal.

Yours sincerely,

[Redacted]

Procurement Delivery

Email: [Redacted]

Redacted under section 40 FOIA 2000 exemptions: personal information